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DESCRIPTION

ITEM UNITS LS  110100
CLEARING & GRUBBING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      1 97,000.00 97,000.00 07/03/2007

CA3135170      1 300,000.00 300,000.00 07/05/2007

AX2325177      1 1.00 1.00 08/08/2007

BA3915187      1 30,000.00 30,000.00 08/08/2007

HA4565177      1 13,000.00 13,000.00 08/08/2007

PG6795176      1 1,000.00 1,000.00 08/08/2007

PG6775176      1 3,000.00 3,000.00 08/28/2007

WA4395174      1 40,000.00 40,000.00 09/04/2007

HA3385149      1 10,000.00 10,000.00 09/06/2007

AL6205180      1 20,000.00 20,000.00 11/26/2007

MO3075177      1 10,750.00 10,750.00 01/03/2008

WI3285474R     1 5,162.00 5,162.00 01/07/2008

HA2525176      1 10,000.00 10,000.00 01/22/2008

AL3515180      1 5,000.00 5,000.00 02/04/2008

BA7155126      1 79,000.00 79,000.00 02/04/2008

AA5535174      1 33,000.00 33,000.00 02/26/2008

AX3885124SBR   1 2,200.00 2,200.00 03/04/2008

AX4695180      1 20,000.00 20,000.00 03/04/2008

FR3815180      1 4,000.00 4,000.00 03/04/2008

GA6315180      1 44,000.00 44,000.00 03/04/2008

TA4595180      1 6,000.00 6,000.00 03/18/2008

WI3775176      1 3,348.00 3,348.00 03/18/2008

GA3735176      1 122,325.00 122,325.00 03/26/2008

FR3255176      1 44,000.00 44,000.00 04/08/2008

BA5875177      1 4,500.00 4,500.00 04/15/2008

HA2685180      1 29,000.00 29,000.00 04/21/2008

AA4345126      1 46,250.00 46,250.00 04/29/2008

BA5525126      1 67,512.00 67,512.00 05/01/2008

HA1315184      1 10,000.00 10,000.00 05/01/2008

AA4755180      1 5,000.00 5,000.00 05/06/2008

HO3715177      1 5,500.00 5,500.00 05/15/2008

PG5695177      1 1,500.00 1,500.00 05/21/2008

BA5075177      1 1.00 1.00 05/22/2008

BA4045176      1 40,000.00 40,000.00 06/02/2008

CL6955184R     1 25,000.00 25,000.00 06/02/2008

AA3515170R     1 120,000.00 120,000.00 06/19/2008
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DESCRIPTION

ITEM UNITS EA  110110
REMOVAL OF TREES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3885124SBR   6 110.00 660.00 03/04/2008

FR3255176      10 1.00 10.00 04/08/2008

DESCRIPTION

ITEM UNITS LS  110205
ENGINEERS BOAT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4755180      1 10,000.00 10,000.00 05/06/2008

DESCRIPTION

ITEM UNITS LS  110270
BULK SALT STORAGE BUILDING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL3395129      1 369,257.98 369,257.98 05/22/2008

GA3335129      1 2,000,000.00 2,000,000.00 05/23/2008

DESCRIPTION

ITEM UNITS LS  110350
TYPE B ENGINEERS OFFICE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      1 25,000.00 25,000.00 07/03/2007

BA6305180      1 25,000.00 25,000.00 07/11/2007

BA3915187      1 36,000.00 36,000.00 08/08/2007

HA4565177      1 23,000.00 23,000.00 08/08/2007

HO3585177      1 24,500.00 24,500.00 08/08/2007

PG6775176      1 12,000.00 12,000.00 08/28/2007

WA4395174      1 20,000.00 20,000.00 09/04/2007

HA3385149      1 15,500.00 15,500.00 09/06/2007

AA4945177      1 20,000.00 20,000.00 09/25/2007

HO3905126      1 15,000.00 15,000.00 11/26/2007

MO3075177      1 33,500.00 33,500.00 01/03/2008

CE3375180      1 30,000.00 30,000.00 01/22/2008

HA2525176      1 28,000.00 28,000.00 01/22/2008

AL3825180      1 5,000.00 5,000.00 02/21/2008

AA5535174      1 14,000.00 14,000.00 02/26/2008

AA4015180      1 24,000.00 24,000.00 03/04/2008

AX4695180      1 22,000.00 22,000.00 03/04/2008

GA6315180      1 31,000.00 31,000.00 03/04/2008



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 07/01/2008 Page 3

DESCRIPTION

ITEM UNITS LS  110350
TYPE B ENGINEERS OFFICE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6455180      1 30,000.00 30,000.00 03/14/2008

TA4595180      1 15,900.00 15,900.00 03/18/2008

GA3735176      1 53,550.00 53,550.00 03/26/2008

XX4465185      1 178,000.00 178,000.00 03/28/2008

BA5875177      1 21,000.00 21,000.00 04/15/2008

XX4445185      1 47,000.00 47,000.00 04/17/2008

MO2015177      1 26,800.00 26,800.00 04/18/2008

BA5525126      1 35,000.00 35,000.00 05/01/2008

MO4565180      1 30,000.00 30,000.00 05/13/2008

AT9935132R     1 10,000.00 10,000.00 05/15/2008

XX4455185      1 72,125.00 72,125.00 05/15/2008

XX4475185      1 75,000.00 75,000.00 05/15/2008

BA4335177      1 24,569.31 24,569.31 05/22/2008

BA5075177      1 25,000.00 25,000.00 05/22/2008

BA4045176      1 39,000.00 39,000.00 06/02/2008

TA4455177      1 20,000.00 20,000.00 06/03/2008

DESCRIPTION

ITEM UNITS LS  110360
TYPE C ENGINEERS OFFICE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      1 130,000.00 130,000.00 07/05/2007

AX2325177      1 29,000.00 29,000.00 08/08/2007

PG6795176      1 20,000.00 20,000.00 08/08/2007

AL6205180      1 53,000.00 53,000.00 11/26/2007

AL3515180      1 60,000.00 60,000.00 02/04/2008

BA7155126      1 30,000.00 30,000.00 02/04/2008

WO3245180      1 24,000.00 24,000.00 02/14/2008

AX4695180      1 27,000.00 27,000.00 03/04/2008

FR3815180      1 33,300.00 33,300.00 03/04/2008

SM7965184R     1 140,000.00 140,000.00 03/20/2008

FR3255176      1 35,000.00 35,000.00 04/08/2008

HA2685180      1 30,000.00 30,000.00 04/21/2008

AA4345126      1 33,000.00 33,000.00 04/29/2008

HA1315184      1 46,000.00 46,000.00 05/01/2008

AA4755180      1 30,000.00 30,000.00 05/06/2008

DO5965180      1 29,140.00 29,140.00 05/15/2008
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DESCRIPTION

ITEM UNITS LS  110360
TYPE C ENGINEERS OFFICE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO3715177      1 20,000.00 20,000.00 05/15/2008

PG5695177      1 26,000.00 26,000.00 05/21/2008

WA1725177      1 36,000.00 36,000.00 06/02/2008

FR5325327      1 20,000.00 20,000.00 06/13/2008

WA3055177      1 20,260.00 20,260.00 06/18/2008

FR5375177      1 18,000.00 18,000.00 06/19/2008

DESCRIPTION

ITEM UNITS LS  110370
TYPE D ENGINEERS OFFICE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     1 111,000.00 111,000.00 06/02/2008

AA3515170R     1 120,000.00 120,000.00 06/19/2008

DESCRIPTION

ITEM UNITS UD  110480
DRONE RADAR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5775176      40 175.00 7,000.00 03/20/2008

FR3255176      140 50.00 7,000.00 04/08/2008

AT9935132R     180 25.00 4,500.00 05/15/2008

DESCRIPTION

ITEM UNITS LF  114005
5 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      8,900 .30 2,670.00 07/05/2007

AX2325177      92,000 .01 920.00 08/08/2007

BA3915187      2,000 .40 800.00 08/08/2007

HA4565177      7,800 .30 2,340.00 08/08/2007

PG6795176      3,500 .50 1,750.00 08/08/2007

AT9815176      1,200 .60 720.00 08/13/2007

PG6775176      400 .55 220.00 08/28/2007

HA3385149      250 1.00 250.00 09/06/2007

AA4945177      25,132 .23 5,780.36 09/25/2007

MO3075177      50,000 .20 10,000.00 01/03/2008

HA2525176      3,100 .20 620.00 01/22/2008

AA4015180      3,000 .50 1,500.00 03/04/2008
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DESCRIPTION

ITEM UNITS LF  114005
5 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9185177      15,000 .24 3,600.00 03/14/2008

XX9025177      20,000 .25 5,000.00 03/18/2008

XX9035277      200,000 .15 30,000.00 03/28/2008

FR3255176      10,000 .37 3,700.00 04/08/2008

FR5025130      3,725 .25 931.25 04/11/2008

XX9025277      20,000 .20 4,000.00 04/14/2008

XX9035177      200,000 .13 26,000.00 04/14/2008

BA5875177      27,300 .22 6,006.00 04/15/2008

XX9125177      230,000 .15 34,500.00 04/15/2008

XX9125277      230,000 .08 18,400.00 04/15/2008

XX9075177      50,000 .18 9,000.00 04/16/2008

XX9045177      15,000 .25 3,750.00 04/17/2008

MO2015177      17,157 .20 3,431.40 04/18/2008

XX9085177      15,000 .25 3,750.00 04/21/2008

HA1315184      20,000 .21 4,200.00 05/01/2008

PG5695177      15,000 .18 2,700.00 05/21/2008

BA4335177      12,000 .20 2,400.00 05/22/2008

BA5075177      17,080 .24 4,099.20 05/22/2008

BA4045176      18,000 .18 3,240.00 06/02/2008

CL6955184R     210 4.40 924.00 06/02/2008

WA1725177      42,500 .20 8,500.00 06/02/2008

TA4455177      34,700 .16 5,552.00 06/03/2008

WA3055177      68,000 .16 10,880.00 06/18/2008

AA3515170R     85,000 .16 13,600.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  114010
5 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      19,000 .30 5,700.00 07/05/2007

AX2325177      114,200 .01 1,142.00 08/08/2007

BA3915187      2,000 .40 800.00 08/08/2007

HA4565177      7,800 .30 2,340.00 08/08/2007

PG6795176      5,500 .50 2,750.00 08/08/2007

AT9815176      3,000 .60 1,800.00 08/13/2007

PG6775176      1,400 .55 770.00 08/28/2007

HA3385149      200 1.00 200.00 09/06/2007
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DESCRIPTION

ITEM UNITS LF  114010
5 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4945177      14,200 .23 3,266.00 09/25/2007

MO3075177      50,000 .20 10,000.00 01/03/2008

HA2525176      4,032 .20 806.40 01/22/2008

AA4015180      3,000 .50 1,500.00 03/04/2008

XX9185177      15,000 .24 3,600.00 03/14/2008

XX9025177      20,000 .25 5,000.00 03/18/2008

XX9035277      200,000 .05 10,000.00 03/28/2008

FR3255176      12,500 .37 4,625.00 04/08/2008

FR5025130      3,480 .25 870.00 04/11/2008

XX9025277      20,000 .20 4,000.00 04/14/2008

XX9035177      200,000 .04 8,000.00 04/14/2008

BA5875177      24,000 .22 5,280.00 04/15/2008

XX9125177      230,000 .05 11,500.00 04/15/2008

XX9125277      230,000 .01 2,300.00 04/15/2008

XX9075177      50,000 .18 9,000.00 04/16/2008

XX9045177      15,000 .25 3,750.00 04/17/2008

MO2015177      17,157 .20 3,431.40 04/18/2008

XX9085177      15,000 .25 3,750.00 04/21/2008

HA1315184      10,000 .21 2,100.00 05/01/2008

PG5695177      30,000 .18 5,400.00 05/21/2008

BA4335177      13,200 .20 2,640.00 05/22/2008

BA5075177      16,235 .24 3,896.40 05/22/2008

BA4045176      17,700 .18 3,186.00 06/02/2008

CL6955184R     40 4.40 176.00 06/02/2008

WA1725177      42,200 .20 8,440.00 06/02/2008

TA4455177      48,784 .16 7,805.44 06/03/2008

WA3055177      91,000 .16 14,560.00 06/18/2008

AA3515170R     100,000 .16 16,000.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  114020
10 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4945177      400 .45 180.00 09/25/2007

HA2525176      150 .40 60.00 01/22/2008

PG5695177      2,700 .33 891.00 05/21/2008

WA3055177      21,600 .22 4,752.00 06/18/2008
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DESCRIPTION

ITEM UNITS LF  114020
10 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     12,500 .26 3,250.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  114035
12 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6795176      830 1.65 1,369.50 08/08/2007

BA4335177      2,262 1.50 3,393.00 05/22/2008

DESCRIPTION

ITEM UNITS LF  114040
16 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3055177      2,600 .32 832.00 06/18/2008

DESCRIPTION

ITEM UNITS LF  114045
24 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6795176      245 3.30 808.50 08/08/2007

AA4945177      135 3.75 506.25 09/25/2007

FR5025130      80 3.50 280.00 04/11/2008

HA1315184      500 3.17 1,585.00 05/01/2008

PG5695177      500 1.65 825.00 05/21/2008

BA4335177      324 1.73 560.52 05/22/2008

BA4045176      50 4.00 200.00 06/02/2008

WA1725177      320 3.00 960.00 06/02/2008

TA4455177      338 2.20 743.60 06/03/2008

WA3055177      100 6.50 650.00 06/18/2008

DESCRIPTION

ITEM UNITS LF  114205
4 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      1,200 .80 960.00 08/13/2007

PG6775176      400 1.50 600.00 08/28/2007

WO3245180      14,710 1.50 22,065.00 02/14/2008

HA1315184      10,000 1.06 10,600.00 05/01/2008
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DESCRIPTION

ITEM UNITS LF  114205
4 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA1725177      2,500 .80 2,000.00 06/02/2008

WA3055177      500 1.40 700.00 06/18/2008

DESCRIPTION

ITEM UNITS LF  114210
4 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      3,000 .80 2,400.00 08/13/2007

PG6775176      1,400 1.50 2,100.00 08/28/2007

WO3245180      6,070 1.50 9,105.00 02/14/2008

HA1315184      5,000 1.06 5,300.00 05/01/2008

WA1725177      500 .80 400.00 06/02/2008

WA3055177      500 1.40 700.00 06/18/2008

DESCRIPTION

ITEM UNITS LF  114215
5 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      9,400 1.25 11,750.00 07/05/2007

BA3915187      2,000 1.50 3,000.00 08/08/2007

HA4565177      7,800 1.50 11,700.00 08/08/2007

PG6795176      3,500 1.25 4,375.00 08/08/2007

AT9815176      2,000 1.00 2,000.00 08/13/2007

HA3385149      1,300 1.10 1,430.00 09/06/2007

AA4945177      25,132 1.55 38,954.60 09/25/2007

MO3075177      10,000 1.25 12,500.00 01/03/2008

WI3285474R     1,050 1.61 1,690.50 01/07/2008

HA2525176      3,100 .95 2,945.00 01/22/2008

AL3515180      31,000 1.35 41,850.00 02/04/2008

WO3245180      2,345 1.80 4,221.00 02/14/2008

AA4015180      1,500 1.50 2,250.00 03/04/2008

XX9185177      10,000 1.55 15,500.00 03/14/2008

XX9025177      20,000 1.40 28,000.00 03/18/2008

FR5025130      3,725 1.75 6,518.75 04/11/2008

XX9025277      20,000 1.30 26,000.00 04/14/2008

BA5875177      100 1.40 140.00 04/15/2008

XX9045177      10,000 1.50 15,000.00 04/17/2008

MO2015177      17,157 1.40 24,019.80 04/18/2008
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DESCRIPTION

ITEM UNITS LF  114215
5 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9085177      15,000 1.40 21,000.00 04/21/2008

PG5695177      15,000 1.26 18,900.00 05/21/2008

BA4335177      12,000 .98 11,760.00 05/22/2008

BA5075177      17,080 .95 16,226.00 05/22/2008

BA4045176      2,000 1.25 2,500.00 06/02/2008

CL6955184R     71,900 1.32 94,908.00 06/02/2008

AA3515170R     1,000 1.25 1,250.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  114220
5 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      24,375 1.25 30,468.75 07/05/2007

BA3915187      2,000 1.50 3,000.00 08/08/2007

HA4565177      7,800 1.50 11,700.00 08/08/2007

PG6795176      3,500 1.25 4,375.00 08/08/2007

AT9815176      2,000 1.00 2,000.00 08/13/2007

HA3385149      1,000 1.10 1,100.00 09/06/2007

AA4945177      12,566 1.55 19,477.30 09/25/2007

AL6205180      700 1.50 1,050.00 11/26/2007

MO3075177      2,500 1.25 3,125.00 01/03/2008

HA2525176      4,033 .95 3,831.35 01/22/2008

AL3515180      20,000 1.35 27,000.00 02/04/2008

WO3245180      2,781 1.80 5,005.80 02/14/2008

AA4015180      1,500 1.50 2,250.00 03/04/2008

XX9185177      10,000 1.55 15,500.00 03/14/2008

XX9025177      20,000 1.40 28,000.00 03/18/2008

FR5025130      3,480 1.75 6,090.00 04/11/2008

XX9025277      20,000 1.30 26,000.00 04/14/2008

BA5875177      100 1.40 140.00 04/15/2008

XX9045177      10,000 1.50 15,000.00 04/17/2008

MO2015177      17,157 1.20 20,588.40 04/18/2008

XX9085177      15,000 1.40 21,000.00 04/21/2008

AA4345126      2,500 1.65 4,125.00 04/29/2008

AA4755180      9,500 1.20 11,400.00 05/06/2008

PG5695177      30,000 1.26 37,800.00 05/21/2008

BA4335177      13,200 .98 12,936.00 05/22/2008
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DESCRIPTION

ITEM UNITS LF  114220
5 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5075177      16,235 .65 10,552.75 05/22/2008

BA4045176      4,400 1.25 5,500.00 06/02/2008

CL6955184R     25,900 1.32 34,188.00 06/02/2008

AA3515170R     1,000 1.25 1,250.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  114225
10 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      150 2.20 330.00 01/22/2008

DESCRIPTION

ITEM UNITS LF  114230
10 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4945177      400 2.65 1,060.00 09/25/2007

AL6205180      1,000 2.60 2,600.00 11/26/2007

AL3515180      1,500 2.75 4,125.00 02/04/2008

BA5875177      3,500 2.25 7,875.00 04/15/2008

AA3515170R     500 2.47 1,235.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  114235
12 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6795176      830 3.30 2,739.00 08/08/2007

AL3515180      120 5.00 600.00 02/04/2008

BA5875177      2,200 2.95 6,490.00 04/15/2008

PG5695177      2,700 2.86 7,722.00 05/21/2008

BA4335177      2,262 2.88 6,514.56 05/22/2008

BA5075177      200 2.40 480.00 05/22/2008

DESCRIPTION

ITEM UNITS LF  114245
24 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      200 5.00 1,000.00 07/05/2007

PG6795176      245 6.60 1,617.00 08/08/2007
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DESCRIPTION

ITEM UNITS LF  114245
24 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA3385149      48 14.00 672.00 09/06/2007

AA4945177      135 7.50 1,012.50 09/25/2007

AL6205180      60 6.00 360.00 11/26/2007

HA2525176      72 5.20 374.40 01/22/2008

WI3775176      150 8.56 1,284.00 03/18/2008

FR5025130      80 5.00 400.00 04/11/2008

BA5875177      420 5.50 2,310.00 04/15/2008

HA1315184      250 6.34 1,585.00 05/01/2008

AA4755180      50 4.50 225.00 05/06/2008

PG5695177      500 4.62 2,310.00 05/21/2008

BA4335177      324 5.41 1,752.84 05/22/2008

CL6955184R     50 6.60 330.00 06/02/2008

WA1725177      160 6.00 960.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  114250
REMOVABLE PREFORMED LETTERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      40 100.00 4,000.00 07/05/2007

DESCRIPTION

ITEM UNITS EA  114255
REMOVABLE PREFORMED SYMBOLS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9185177      75 95.00 7,125.00 03/14/2008

XX9025177      100 86.00 8,600.00 03/18/2008

XX9025277      100 85.00 8,500.00 04/14/2008

XX9045177      75 85.00 6,375.00 04/17/2008

XX9085177      50 85.00 4,250.00 04/21/2008

DESCRIPTION

ITEM UNITS EA  114260
REMOVABLE PREFORMED ARROWS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      30 250.00 7,500.00 07/05/2007

PG6795176      20 192.50 3,850.00 08/08/2007

HA2525176      2 288.00 576.00 01/22/2008

XX9185177      75 120.00 9,000.00 03/14/2008
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DESCRIPTION

ITEM UNITS EA  114260
REMOVABLE PREFORMED ARROWS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9025177      100 230.00 23,000.00 03/18/2008

FR3255176      8 130.00 1,040.00 04/08/2008

FR5025130      9 275.00 2,475.00 04/11/2008

XX9025277      100 105.00 10,500.00 04/14/2008

XX9045177      75 110.00 8,250.00 04/17/2008

XX9085177      100 105.00 10,500.00 04/21/2008

HA1315184      5 159.00 795.00 05/01/2008

DESCRIPTION

ITEM UNITS EA  114270
REMOVAL OF REMOVABLE PREFORMED LETTERS, SYMBOLS, ARROWS AND NUMBERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      70 30.00 2,100.00 07/05/2007

PG6795176      20 38.50 770.00 08/08/2007

HA2525176      2 31.45 62.90 01/22/2008

XX9185177      150 12.00 1,800.00 03/14/2008

XX9025177      200 58.00 11,600.00 03/18/2008

FR3255176      8 42.00 336.00 04/08/2008

FR5025130      9 50.00 450.00 04/11/2008

XX9025277      200 10.00 2,000.00 04/14/2008

XX9045177      150 10.00 1,500.00 04/17/2008

XX9085177      200 10.00 2,000.00 04/21/2008

HA1315184      5 52.85 264.25 05/01/2008

DESCRIPTION

ITEM UNITS LF  114275
REMOVAL OF REMOVABLE PREFORMED PAVEMENT MARKINGS - ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      45,200 .30 13,560.00 07/05/2007

BA3915187      4,000 .25 1,000.00 08/08/2007

HA4565177      15,600 .25 3,900.00 08/08/2007

PG6795176      8,075 1.00 8,075.00 08/08/2007

AT9815176      4,200 .50 2,100.00 08/13/2007

HA3385149      4,348 1.00 4,348.00 09/06/2007

AL6205180      4,360 .50 2,180.00 11/26/2007

XX9115177      4,000 .35 1,400.00 11/26/2007

XX9215177      30,000 .15 4,500.00 12/10/2007

MO3075177      12,500 .10 1,250.00 01/03/2008
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DESCRIPTION

ITEM UNITS LF  114275
REMOVAL OF REMOVABLE PREFORMED PAVEMENT MARKINGS - ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     1,576 .80 1,260.80 01/07/2008

HA2525176      10,383 .15 1,557.45 01/22/2008

AL3515180      53,000 .22 11,660.00 02/04/2008

WO3245180      25,906 .55 14,248.30 02/14/2008

AA4015180      3,000 .35 1,050.00 03/04/2008

XX9185177      20,000 .20 4,000.00 03/14/2008

XX9025177      40,000 .35 14,000.00 03/18/2008

FR5025130      7,285 .50 3,642.50 04/11/2008

XX9025277      40,000 .15 6,000.00 04/14/2008

BA5875177      6,320 .25 1,580.00 04/15/2008

XX9015177      5,000 .40 2,000.00 04/15/2008

XX9045177      20,000 .10 2,000.00 04/17/2008

MO2015177      38,000 .10 3,800.00 04/18/2008

XX9085177      30,000 .10 3,000.00 04/21/2008

AA4345126      2,500 .22 550.00 04/29/2008

HA1315184      15,250 .26 3,965.00 05/01/2008

AA4755180      12,350 .50 6,175.00 05/06/2008

PG5695177      48,500 .11 5,335.00 05/21/2008

BA4335177      27,786 .12 3,334.32 05/22/2008

BA5075177      33,515 .10 3,351.50 05/22/2008

BA4045176      6,400 .25 1,600.00 06/02/2008

CL6955184R     98,200 .50 49,100.00 06/02/2008

WA1725177      3,160 .10 316.00 06/02/2008

WA3055177      1,000 .16 160.00 06/18/2008

AA3515170R     4,000 .11 440.00 06/19/2008

XX1105777      10,450 .13 1,358.50 06/19/2008

XX1135877      11,000 .14 1,540.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  114280
REMOVAL OF EXISTING PAVEMENT LINE MARKINGS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      1,000 1.00 1,000.00 01/08/2008

XX4495185      1,000 1.00 1,000.00 02/04/2008

479D71409      10,000 2.40 24,000.00 04/07/2008

HA1315184      1,103 1.10 1,213.30 05/01/2008

492D71410      2,000 2.00 4,000.00 05/22/2008
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DESCRIPTION

ITEM UNITS EA  114285
REMOVAL OF EXISTING PAVEMENT LETTERS, SYMBOLS, ARROWS AND NUMBERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      20 1.00 20.00 01/08/2008

XX4495185      20 1.00 20.00 02/04/2008

479D71409      500 20.00 10,000.00 04/07/2008

BA4335177      16 24.00 384.00 05/22/2008

DESCRIPTION

ITEM UNITS LS  120500
MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      1 50,000.00 50,000.00 07/03/2007

CA3135170      1 400,000.00 400,000.00 07/05/2007

BA6305180      1 10,000.00 10,000.00 07/11/2007

BA6305180      1 10,000.00 10,000.00 07/11/2007

BA6305180      1 10,000.00 10,000.00 07/11/2007

BA6305180      1 10,000.00 10,000.00 07/11/2007

52861071408    1 10,000.00 10,000.00 07/13/2007

5281161409     1 20,000.00 20,000.00 07/16/2007

AX2225124SBR   1 1,500.00 1,500.00 07/18/2007

AX2325177      1 92,000.00 92,000.00 08/08/2007

AX3745133      1 180,000.00 180,000.00 08/08/2007

AX3755133      1 80,000.00 80,000.00 08/08/2007

BA3915187      1 140,000.00 140,000.00 08/08/2007

HA4565177      1 117,287.50 117,287.50 08/08/2007

HO3585177      1 70,000.00 70,000.00 08/08/2007

PG6795176      1 36,000.00 36,000.00 08/08/2007

AX1725180      1 3,000.00 3,000.00 08/20/2007

PG6775176      1 20,000.00 20,000.00 08/28/2007

WA4395174      1 10,000.00 10,000.00 09/04/2007

HA3385149      1 8,800.00 8,800.00 09/06/2007

DO3125124SBR   1 1,500.00 1,500.00 09/10/2007

415D61409      1 24,000.00 24,000.00 09/17/2007

AX3996114SBR   1 500.00 500.00 09/20/2007

AA4945177      1 75,000.00 75,000.00 09/25/2007

WA3355124SBR   1 1,000.00 1,000.00 10/31/2007

MO2866114SBR   1 500.00 500.00 11/01/2007

PG7065132      1 15,000.00 15,000.00 11/06/2007

AL6205180      1 55,000.00 55,000.00 11/26/2007
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DESCRIPTION

ITEM UNITS LS  120500
MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO3905126      1 14,300.00 14,300.00 11/26/2007

MO2825185      1 65,000.00 65,000.00 11/28/2007

5280341409     1 65,000.00 65,000.00 11/30/2007

MO3075177      1 185,000.00 185,000.00 01/03/2008

WI3285474R     1 138,842.00 138,842.00 01/07/2008

CE3375180      1 21,000.00 21,000.00 01/22/2008

HA2525176      1 103,000.00 103,000.00 01/22/2008

AL3515180      1 100,000.00 100,000.00 02/04/2008

BA7155126      1 63,489.00 63,489.00 02/04/2008

WO3245180      1 56,000.00 56,000.00 02/14/2008

AL3825180      1 65,000.00 65,000.00 02/21/2008

AA5535174      1 45,000.00 45,000.00 02/26/2008

440D41409      1 15,900.00 15,900.00 02/28/2008

AA4015180      1 36,000.00 36,000.00 03/04/2008

AX3885124SBR   1 450.00 450.00 03/04/2008

AX4695180      1 7,000.00 7,000.00 03/04/2008

AX4695180      1 5,000.00 5,000.00 03/04/2008

FR3815180      1 20,000.00 20,000.00 03/04/2008

GA6315180      1 2,500.00 2,500.00 03/04/2008

HA2915124      1 33,000.00 33,000.00 03/06/2008

BA6455180      1 7,000.00 7,000.00 03/14/2008

BA6455180      1 2,500.00 2,500.00 03/14/2008

TA4595180      1 7,100.00 7,100.00 03/18/2008

WI3775176      1 57,956.00 57,956.00 03/18/2008

FR5775176      1 68,250.00 68,250.00 03/20/2008

SM7965184R     1 196,000.00 196,000.00 03/20/2008

BA6565124SBR   1 2,500.00 2,500.00 03/26/2008

GA3735176      1 25,643.00 25,643.00 03/26/2008

HO4015132      1 25,050.63 25,050.63 03/28/2008

MO4205132      1 25,000.00 25,000.00 03/28/2008

AL4135124      1 3,000.00 3,000.00 04/08/2008

FR3255176      1 70,000.00 70,000.00 04/08/2008

FR5025130      1 16,000.00 16,000.00 04/11/2008

TA4676114SBR   1 1,000.00 1,000.00 04/11/2008

BA5875177      1 58,000.00 58,000.00 04/15/2008

WO4546114      1 500.00 500.00 04/17/2008

MO2015177      1 45,100.00 45,100.00 04/18/2008
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DESCRIPTION

ITEM UNITS LS  120500
MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2685180      1 15,000.00 15,000.00 04/21/2008

AA4345126      1 26,500.00 26,500.00 04/29/2008

BA5525126      1 30,000.00 30,000.00 05/01/2008

HA1315184      1 100,000.00 100,000.00 05/01/2008

AA4755180      1 45,000.00 45,000.00 05/06/2008

BA8046114      1 500.00 500.00 05/06/2008

BA8056114      1 1,500.00 1,500.00 05/06/2008

AT9935132R     1 33,386.00 33,386.00 05/15/2008

AX4885124      1 6,000.00 6,000.00 05/15/2008

DO5965180      1 7,600.00 7,600.00 05/15/2008

HO3715177      1 89,000.00 89,000.00 05/15/2008

PG5695177      1 74,000.00 74,000.00 05/21/2008

52861071410    1 34,000.00 34,000.00 05/22/2008

BA4335177      1 14,040.96 14,040.96 05/22/2008

BA5075177      1 156,000.00 156,000.00 05/22/2008

BA4045176      1 300,000.00 300,000.00 06/02/2008

CL6955184R     1 422,800.00 422,800.00 06/02/2008

WA1725177      1 40,000.00 40,000.00 06/02/2008

5282161410     1 12,000.00 12,000.00 06/03/2008

AX4875124      1 7,400.00 7,400.00 06/03/2008

TA4455177      1 57,000.00 57,000.00 06/03/2008

WA3055177      1 57,630.00 57,630.00 06/18/2008

AA3515170R     1 170,000.00 170,000.00 06/19/2008

FR5375177      1 64,000.00 64,000.00 06/19/2008

BA6305180      1 10,000.00 10,000.00 07/11/2007

BA6305180      1 10,000.00 10,000.00 07/11/2007

BA6305180      1 10,000.00 10,000.00 07/11/2007

BA6305180      1 10,000.00 10,000.00 07/11/2007

WI3685177      1 53,972.00 53,972.00 08/31/2007

WO4415177      1 79,702.00 79,702.00 08/31/2007

AX4346114SBR   1 800.00 800.00 11/13/2007

AA7526114SBR   1 200.00 200.00 11/15/2007

AX3906114SBR   1 500.00 500.00 12/13/2007

PG5556114SBR   1 1,000.00 1,000.00 12/13/2007

MO4565180      1 10,000.00 10,000.00 05/13/2008

MO4565180      1 7,000.00 7,000.00 05/13/2008

MO4565180      1 4,000.00 4,000.00 05/13/2008
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DESCRIPTION

ITEM UNITS LS  120500
MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO4565180      1 35,000.00 35,000.00 05/13/2008

BA6455180      1 3,500.00 3,500.00 03/14/2008

BA6455180      1 3,000.00 3,000.00 03/14/2008

BA6455180      1 7,000.00 7,000.00 03/14/2008

BA6455180      1 2,500.00 2,500.00 03/14/2008

BA6455180      1 2,500.00 2,500.00 03/14/2008

BA6455180      1 4,000.00 4,000.00 03/14/2008

BA6455180      1 1,500.00 1,500.00 03/14/2008

BA6455180      1 2,500.00 2,500.00 03/14/2008

BA6455180      1 2,500.00 2,500.00 03/14/2008

BA6455180      1 4,000.00 4,000.00 03/14/2008

BA6455180      1 4,000.00 4,000.00 03/14/2008

BA6455180      1 10,000.00 10,000.00 03/14/2008

BA6455180      1 3,500.00 3,500.00 03/14/2008

DESCRIPTION

ITEM UNITS UD  120510
MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4591631409     100 40.00 4,000.00 07/13/2007

407D61409      600 1.00 600.00 08/02/2007

4071241409     120 10.00 1,200.00 11/26/2007

XX9115177      100 1,500.00 150,000.00 11/26/2007

4070341409     120 1.00 120.00 12/07/2007

XX9215177      100 1,350.00 135,000.00 12/10/2007

XX4125277      40 4,000.00 160,000.00 12/17/2007

XX4125177      35 4,000.00 140,000.00 12/19/2007

XX9185177      150 1,500.00 225,000.00 03/14/2008

XX9025177      150 2,000.00 300,000.00 03/18/2008

XX9035277      200 500.00 100,000.00 03/28/2008

581D71410      75 900.00 67,500.00 04/04/2008

XX9025277      150 1,425.00 213,750.00 04/14/2008

XX9035177      200 50.00 10,000.00 04/14/2008

XX9015177      100 1,500.00 150,000.00 04/15/2008

XX9125177      220 250.00 55,000.00 04/15/2008

XX9125277      200 50.00 10,000.00 04/15/2008

XX9075177      75 2,000.00 150,000.00 04/16/2008
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DESCRIPTION

ITEM UNITS UD  120510
MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9045177      150 1,200.00 180,000.00 04/17/2008

XX9085177      150 1,200.00 180,000.00 04/21/2008

XX1095177      40 1,500.00 60,000.00 04/29/2008

XX1195277      37 1,620.00 59,940.00 04/29/2008

XX1235277      43 1,600.00 68,800.00 04/29/2008

XX1225277      40 1,850.00 74,000.00 05/01/2008

XX1245177      180 25.00 4,500.00 05/15/2008

477XX71410     300 285.00 85,500.00 05/19/2008

415D41409      150 1,200.00 180,000.00 06/02/2008

5281241410     100 .01 1.00 06/02/2008

XX1245277      180 25.00 4,500.00 06/02/2008

477D71410      550 1.00 550.00 06/18/2008

XX1105777      125 4,500.00 562,500.00 06/19/2008

XX1135877      100 4,500.00 450,000.00 06/19/2008

DESCRIPTION

ITEM UNITS TON 120552
CRUSHER RUN AGGREGATE CR-6 FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3915187      100 30.00 3,000.00 08/08/2007

AT9815176      100 50.00 5,000.00 08/13/2007

WA4395174      20 25.00 500.00 09/04/2007

BA4335177      25 40.00 1,000.00 05/22/2008

CL6955184R     900 30.00 27,000.00 06/02/2008

WA1725177      25 20.00 500.00 06/02/2008

WA3055177      25 20.50 512.50 06/18/2008

FR5375177      50 17.50 875.00 06/19/2008

DESCRIPTION

ITEM UNITS TON 120555
GRADED AGGREGATE BASE FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      500 30.00 15,000.00 07/05/2007

AX2325177      40 14.70 588.00 08/08/2007

AX3745133      100 40.00 4,000.00 08/08/2007

AX3755133      100 50.00 5,000.00 08/08/2007

HA4565177      25 100.00 2,500.00 08/08/2007

HO3585177      100 64.00 6,400.00 08/08/2007
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DESCRIPTION

ITEM UNITS TON 120555
GRADED AGGREGATE BASE FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6795176      300 30.00 9,000.00 08/08/2007

PG6775176      100 20.00 2,000.00 08/28/2007

AA4945177      20 50.00 1,000.00 09/25/2007

AL6205180      20 20.00 400.00 11/26/2007

MO3075177      500 26.50 13,250.00 01/03/2008

HA2525176      60 12.80 768.00 01/22/2008

AL3515180      50 30.00 1,500.00 02/04/2008

AA4015180      10 50.00 500.00 03/04/2008

FR3815180      40 31.40 1,256.00 03/04/2008

GA6315180      10 30.00 300.00 03/04/2008

WI3775176      250 16.50 4,125.00 03/18/2008

FR3255176      100 25.00 2,500.00 04/08/2008

BA5875177      25 51.00 1,275.00 04/15/2008

MO2015177      100 31.40 3,140.00 04/18/2008

AA4345126      100 15.00 1,500.00 04/29/2008

HA1315184      300 53.00 15,900.00 05/01/2008

HO3715177      100 37.00 3,700.00 05/15/2008

PG5695177      100 30.00 3,000.00 05/21/2008

BA5075177      20 30.00 600.00 05/22/2008

BA4045176      20 32.00 640.00 06/02/2008

TA4455177      50 .01 0.50 06/03/2008

AA3515170R     2,000 12.00 24,000.00 06/19/2008

DESCRIPTION

ITEM UNITS TON 120561
HOT MIX ASPHALT FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      200 100.00 20,000.00 07/05/2007

AX2325177      100 111.00 11,100.00 08/08/2007

BA3915187      100 100.00 10,000.00 08/08/2007

HA4565177      25 135.00 3,375.00 08/08/2007

HO3585177      100 145.00 14,500.00 08/08/2007

PG6795176      275 98.00 26,950.00 08/08/2007

AT9815176      100 200.00 20,000.00 08/13/2007

PG6775176      50 45.00 2,250.00 08/28/2007

WA4395174      20 200.00 4,000.00 09/04/2007

HA3385149      15 150.00 2,250.00 09/06/2007
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DESCRIPTION

ITEM UNITS TON 120561
HOT MIX ASPHALT FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4945177      20 75.00 1,500.00 09/25/2007

AL6205180      20 125.00 2,500.00 11/26/2007

XX9115177      1,075 65.00 69,875.00 11/26/2007

XX9215177      400 60.00 24,000.00 12/10/2007

XX4125277      100 125.00 12,500.00 12/17/2007

XX4125177      100 115.00 11,500.00 12/19/2007

MO3075177      200 135.00 27,000.00 01/03/2008

WI3285474R     430 1.00 430.00 01/07/2008

HA2525176      60 117.00 7,020.00 01/22/2008

AA4015180      10 250.00 2,500.00 03/04/2008

FR3815180      20 91.60 1,832.00 03/04/2008

GA6315180      10 200.00 2,000.00 03/04/2008

XX9185177      300 65.00 19,500.00 03/14/2008

XX9025177      300 50.00 15,000.00 03/18/2008

SM7965184R     200 110.00 22,000.00 03/20/2008

XX9035277      120 115.00 13,800.00 03/28/2008

FR3255176      200 90.00 18,000.00 04/08/2008

XX9025277      300 125.00 37,500.00 04/14/2008

XX9035177      120 120.00 14,400.00 04/14/2008

BA5875177      50 135.00 6,750.00 04/15/2008

XX9015177      250 65.00 16,250.00 04/15/2008

XX9125177      130 115.00 14,950.00 04/15/2008

XX9125277      130 75.00 9,750.00 04/15/2008

XX9075177      50 128.00 6,400.00 04/16/2008

XX9045177      300 125.00 37,500.00 04/17/2008

MO2015177      50 69.30 3,465.00 04/18/2008

HA2685180      100 150.00 15,000.00 04/21/2008

XX9085177      300 125.00 37,500.00 04/21/2008

AA4345126      100 45.00 4,500.00 04/29/2008

HA1315184      100 90.00 9,000.00 05/01/2008

AA4755180      5 100.00 500.00 05/06/2008

HO3715177      100 126.50 12,650.00 05/15/2008

PG5695177      100 90.00 9,000.00 05/21/2008

BA4335177      65 100.00 6,500.00 05/22/2008

BA5075177      40 120.00 4,800.00 05/22/2008

BA4045176      40 110.00 4,400.00 06/02/2008

CL6955184R     1,000 100.00 100,000.00 06/02/2008
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DESCRIPTION

ITEM UNITS TON 120561
HOT MIX ASPHALT FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA1725177      50 75.00 3,750.00 06/02/2008

TA4455177      100 .01 1.00 06/03/2008

WA3055177      50 64.00 3,200.00 06/18/2008

AA3515170R     500 111.00 55,500.00 06/19/2008

FR5375177      150 102.50 15,375.00 06/19/2008

XX1105777      200 73.14 14,628.00 06/19/2008

XX1135877      100 82.81 8,281.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  120571
STEEL PLATE 8 FOOT X 12 FOOT X 1 INCH FOR MAINTENANCE OF TRAFFIC RENTAL PER
DAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

415D61409      5 1.00 5.00 09/17/2007

4240051409     20 .01 0.20 11/19/2007

440D41409      1,200 1.00 1,200.00 02/28/2008

415D41409      1,200 1.00 1,200.00 06/02/2008

DESCRIPTION

ITEM UNITS UD  120610
ARROW PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      200 24.00 4,800.00 07/03/2007

CA3135170      300 20.00 6,000.00 07/05/2007

4591631409     100 40.00 4,000.00 07/13/2007

52861071408    30 .05 1.50 07/13/2007

5281161409     30 25.00 750.00 07/16/2007

AX2225124SBR   30 20.00 600.00 07/18/2007

407D61409      200 27.00 5,400.00 08/02/2007

AX2325177      275 .01 2.75 08/08/2007

AX3745133      100 25.00 2,500.00 08/08/2007

AX3755133      100 50.00 5,000.00 08/08/2007

BA3915187      30 40.00 1,200.00 08/08/2007

HO3585177      160 52.00 8,320.00 08/08/2007

PG6795176      100 30.00 3,000.00 08/08/2007

AT9815176      35 100.00 3,500.00 08/13/2007

AX1725180      30 50.00 1,500.00 08/20/2007

PG6775176      160 25.00 4,000.00 08/28/2007

WI3685177      40 1.00 40.00 08/31/2007
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DESCRIPTION

ITEM UNITS UD  120610
ARROW PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WO4415177      60 200.00 12,000.00 08/31/2007

DO3125124SBR   25 55.00 1,375.00 09/10/2007

415D61409      80 6.00 480.00 09/17/2007

AA4945177      80 35.00 2,800.00 09/25/2007

WA3355124SBR   10 20.00 200.00 10/31/2007

MO2866114SBR   50 20.00 1,000.00 11/01/2007

4240051409     600 .01 6.00 11/19/2007

4071241409     60 25.00 1,500.00 11/26/2007

HO3905126      60 25.00 1,500.00 11/26/2007

XX9115177      25 25.00 625.00 11/26/2007

5280341409     400 .01 4.00 11/30/2007

4070341409     60 20.00 1,200.00 12/07/2007

XX9215177      40 25.00 1,000.00 12/10/2007

XX4125277      40 30.00 1,200.00 12/17/2007

XX4125177      35 25.00 875.00 12/19/2007

HA2525176      60 420.00 25,200.00 01/22/2008

WO3245180      180 25.00 4,500.00 02/14/2008

440D41409      600 20.00 12,000.00 02/28/2008

499D71410      75 20.00 1,500.00 02/29/2008

AA4015180      60 30.00 1,800.00 03/04/2008

XX9185177      200 24.00 4,800.00 03/14/2008

XX9025177      200 35.00 7,000.00 03/18/2008

FR5775176      40 38.00 1,520.00 03/20/2008

BA6565124SBR   30 35.00 1,050.00 03/26/2008

HO4015132      120 10.00 1,200.00 03/28/2008

MO4205132      120 10.00 1,200.00 03/28/2008

XX9035277      50 50.00 2,500.00 03/28/2008

581D71410      20 115.00 2,300.00 04/04/2008

TA4676114SBR   10 50.00 500.00 04/11/2008

XX9025277      200 23.50 4,700.00 04/14/2008

XX9035177      50 200.00 10,000.00 04/14/2008

XX9015177      50 27.00 1,350.00 04/15/2008

XX9125177      50 50.00 2,500.00 04/15/2008

XX9125277      50 10.00 500.00 04/15/2008

XX9075177      10 81.00 810.00 04/16/2008

XX9045177      200 25.00 5,000.00 04/17/2008

XX9085177      200 23.50 4,700.00 04/21/2008
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DESCRIPTION

ITEM UNITS UD  120610
ARROW PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4345126      75 40.00 3,000.00 04/29/2008

AA4755180      40 30.00 1,200.00 05/06/2008

BA8046114      40 20.00 800.00 05/06/2008

BA8056114      40 20.00 800.00 05/06/2008

HO3715177      40 25.75 1,030.00 05/15/2008

477XX71410     30 1.00 30.00 05/19/2008

PG5695177      164 30.00 4,920.00 05/21/2008

52861071410    60 .01 0.60 05/22/2008

BA4335177      60 30.00 1,800.00 05/22/2008

415D41409      400 6.00 2,400.00 06/02/2008

5281241410     30 .01 0.30 06/02/2008

AX4145180R     1,650 .01 16.50 06/02/2008

BA4045176      338 55.00 18,590.00 06/02/2008

WA1725177      75 30.00 2,250.00 06/02/2008

5282161410     40 1.00 40.00 06/03/2008

TA4455177      100 .01 1.00 06/03/2008

477D71410      55 1.00 55.00 06/18/2008

WA3055177      75 21.50 1,612.50 06/18/2008

AA3515170R     140 108.00 15,120.00 06/19/2008

FR5375177      50 25.00 1,250.00 06/19/2008

XX1105777      20 55.00 1,100.00 06/19/2008

XX1135877      15 55.00 825.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  120611
PORTABLE FLASHING ARROW PANEL, RENTAL PER DAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3996114SBR   50 20.00 1,000.00 09/20/2007

AX4346114SBR   50 20.00 1,000.00 11/13/2007

AA7526114SBR   30 20.00 600.00 11/15/2007

528D221409     50 .01 0.50 11/30/2007

AX3906114SBR   40 25.00 1,000.00 12/13/2007

AX4885124      50 25.00 1,250.00 05/15/2008

AX4875124      25 25.00 625.00 06/03/2008
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DESCRIPTION

ITEM UNITS SF  120625
TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE
SHEETING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      400 16.00 6,400.00 07/03/2007

CA3135170      2,500 25.00 62,500.00 07/05/2007

52861071408    240 .05 12.00 07/13/2007

5281161409     500 12.00 6,000.00 07/16/2007

52809221410    600 .01 6.00 08/01/2007

52819231410    600 .01 6.00 08/01/2007

407D61409      192 14.00 2,688.00 08/02/2007

AX2325177      1,100 10.50 11,550.00 08/08/2007

AX3745133      300 15.00 4,500.00 08/08/2007

AX3755133      300 25.00 7,500.00 08/08/2007

BA3915187      350 17.00 5,950.00 08/08/2007

HA4565177      1,000 16.00 16,000.00 08/08/2007

HO3585177      300 14.00 4,200.00 08/08/2007

PG6795176      500 24.20 12,100.00 08/08/2007

AT9815176      400 25.00 10,000.00 08/13/2007

AX1725180      1,908 .50 954.00 08/20/2007

PG6775176      160 18.00 2,880.00 08/28/2007

WI3685177      800 .50 400.00 08/31/2007

WO4415177      1,800 10.50 18,900.00 08/31/2007

WA4395174      164 25.00 4,100.00 09/04/2007

HA3385149      400 25.00 10,000.00 09/06/2007

DO3125124SBR   96 10.00 960.00 09/10/2007

415D61409      1,200 6.00 7,200.00 09/17/2007

AX3996114SBR   176 1.00 176.00 09/20/2007

AA4945177      1,500 15.00 22,500.00 09/25/2007

WA3355124SBR   60 1.00 60.00 10/31/2007

MO2866114SBR   176 1.00 176.00 11/01/2007

AX4346114SBR   176 1.00 176.00 11/13/2007

AA7526114SBR   128 1.00 128.00 11/15/2007

4240051409     640 .01 6.40 11/19/2007

4071241409     500 2.50 1,250.00 11/26/2007

AL6205180      230 17.00 3,910.00 11/26/2007

HO3905126      250 16.75 4,187.50 11/26/2007

XX9115177      1,200 12.00 14,400.00 11/26/2007

5280341409     800 .01 8.00 11/30/2007

4070341409     500 10.00 5,000.00 12/07/2007

XX9215177      1,200 12.50 15,000.00 12/10/2007
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DESCRIPTION

ITEM UNITS SF  120625
TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE
SHEETING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3906114SBR   128 1.00 128.00 12/13/2007

PG5556114SBR   176 1.00 176.00 12/13/2007

XX4125277      500 1.00 500.00 12/17/2007

XX4125177      500 1.00 500.00 12/19/2007

MO3075177      1,000 16.00 16,000.00 01/03/2008

WI3285474R     960 22.68 21,772.80 01/07/2008

HA2525176      545 25.00 13,625.00 01/22/2008

AL3515180      730 19.00 13,870.00 02/04/2008

BA7155126      300 16.00 4,800.00 02/04/2008

WO3245180      1,088 15.00 16,320.00 02/14/2008

440D41409      800 3.00 2,400.00 02/28/2008

499D71410      400 .01 4.00 02/29/2008

AA4015180      300 17.00 5,100.00 03/04/2008

AX4695180      2,550 20.00 51,000.00 03/04/2008

AX4695180      1,730 17.00 29,410.00 03/04/2008

FR3815180      700 27.00 18,900.00 03/04/2008

GA6315180      1,193 20.00 23,860.00 03/04/2008

HA2915124      57 21.00 1,197.00 03/06/2008

XX9185177      3,000 9.50 28,500.00 03/14/2008

TA4595180      750 16.00 12,000.00 03/18/2008

WI3775176      304 16.38 4,979.52 03/18/2008

XX9025177      3,000 15.00 45,000.00 03/18/2008

FR5775176      419 25.00 10,475.00 03/20/2008

SM7965184R     1,100 14.00 15,400.00 03/20/2008

BA6565124SBR   176 1.00 176.00 03/26/2008

GA3735176      300 15.75 4,725.00 03/26/2008

HO4015132      160 20.00 3,200.00 03/28/2008

MO4205132      160 20.00 3,200.00 03/28/2008

XX9035277      1,100 18.00 19,800.00 03/28/2008

FR3255176      850 15.50 13,175.00 04/08/2008

FR5025130      350 22.00 7,700.00 04/11/2008

TA4676114SBR   96 1.00 96.00 04/11/2008

XX9025277      3,000 16.00 48,000.00 04/14/2008

XX9035177      1,100 10.00 11,000.00 04/14/2008

BA5875177      300 16.25 4,875.00 04/15/2008

XX9015177      500 5.50 2,750.00 04/15/2008

XX9125177      1,100 15.00 16,500.00 04/15/2008
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DESCRIPTION

ITEM UNITS SF  120625
TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE
SHEETING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9125277      1,100 .01 11.00 04/15/2008

XX9075177      1,500 16.20 24,300.00 04/16/2008

WO4546114      96 1.00 96.00 04/17/2008

XX9045177      3,000 17.00 51,000.00 04/17/2008

MO2015177      500 20.25 10,125.00 04/18/2008

HA2685180      600 16.00 9,600.00 04/21/2008

XX9085177      3,000 16.00 48,000.00 04/21/2008

AA4345126      210 20.00 4,200.00 04/29/2008

BA5525126      400 16.00 6,400.00 05/01/2008

HA1315184      1,082 18.00 19,476.00 05/01/2008

AA4755180      600 16.00 9,600.00 05/06/2008

AX4885124      175 3.00 525.00 05/15/2008

DO5965180      300 15.75 4,725.00 05/15/2008

HO3715177      420 14.25 5,985.00 05/15/2008

477XX71410     320 3.00 960.00 05/19/2008

PG5695177      350 17.00 5,950.00 05/21/2008

52861071410    480 .01 4.80 05/22/2008

BA4335177      610 17.25 10,522.50 05/22/2008

BA5075177      640 25.25 16,160.00 05/22/2008

415D41409      800 3.00 2,400.00 06/02/2008

5281241410     400 .01 4.00 06/02/2008

BA4045176      876 17.50 15,330.00 06/02/2008

CL6955184R     1,600 16.50 26,400.00 06/02/2008

WA1725177      1,000 14.50 14,500.00 06/02/2008

5282161410     480 4.00 1,920.00 06/03/2008

AX4875124      160 2.00 320.00 06/03/2008

TA4455177      125 50.00 6,250.00 06/03/2008

477D71410      600 1.00 600.00 06/18/2008

WA3055177      1,000 17.25 17,250.00 06/18/2008

AA3515170R     860 15.75 13,545.00 06/19/2008

FR5375177      1,000 13.50 13,500.00 06/19/2008

XX1105777      1,500 15.00 22,500.00 06/19/2008

XX1135877      1,000 15.00 15,000.00 06/19/2008
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DESCRIPTION

ITEM UNITS EA  120630
TEMPORARY RAISED PAVEMENT MARKERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      450 20.00 9,000.00 07/05/2007

AA3515170R     800 6.50 5,200.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  120635
SIGNS FOR MAINTENANCE OF TRAFFIC, RENTAL PER DAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4591631409     200 1.00 200.00 07/13/2007

528D221409     900 .01 9.00 11/30/2007

AX4416114      500 1.00 500.00 02/04/2008

AX3885124SBR   60 5.00 300.00 03/04/2008

AX4996114      9,000 .01 90.00 05/22/2008

AX4145180R     12,500 .01 125.00 06/02/2008

AX4986114      9,000 1.00 9,000.00 06/03/2008

DESCRIPTION

ITEM UNITS EA  120640
REMOVAL OF TEMPORARY RAISED PAVEMENT MARKERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      450 3.00 1,350.00 07/05/2007

AA3515170R     800 .55 440.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  120645
TRAFFIC CONES, RENTAL PER DAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4416114      3,000 .20 600.00 02/04/2008

AX3885124SBR   100 2.00 200.00 03/04/2008

AX4996114      34,000 .50 17,000.00 05/22/2008

AX4145180R     50,000 .01 500.00 06/02/2008

AX4986114      34,000 .25 8,500.00 06/03/2008

DESCRIPTION

ITEM UNITS LF  120700
TEMPORARY CONCRETE SINGLE FACE TRAFFIC BARRIER FOR MAINTENANCE OF
TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3375185      1,000 30.00 30,000.00 08/29/2007

AL3515180      450 40.00 18,000.00 02/04/2008
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DESCRIPTION

ITEM UNITS LF  120700
TEMPORARY CONCRETE SINGLE FACE TRAFFIC BARRIER FOR MAINTENANCE OF
TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3815180      450 31.20 14,040.00 03/04/2008

AA4755180      900 4.00 3,600.00 05/06/2008

CL6955184R     2,600 25.00 65,000.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  120710
RESET TEMPORARY CONCRETE TRAFFIC BARRIER SINGLE FACE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3815180      160 6.10 976.00 03/04/2008

CL6955184R     26,900 4.50 121,050.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  120715
RESET PRECAST TEMPORARY CONCRETE TRAFFIC BARRIER FOR MAINTENANCE OF
TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      6,325 8.00 50,600.00 07/05/2007

WA4395174      1,025 3.50 3,587.50 09/04/2007

AL6205180      260 14.00 3,640.00 11/26/2007

HA2525176      650 15.00 9,750.00 01/22/2008

WO3245180      2,700 13.50 36,450.00 02/14/2008

AA4015180      670 4.00 2,680.00 03/04/2008

SM7965184R     4,800 7.00 33,600.00 03/20/2008

FR3255176      2,200 3.40 7,480.00 04/08/2008

AA4345126      150 1.00 150.00 04/29/2008

HA1315184      20 52.85 1,057.00 05/01/2008

AA4755180      430 20.00 8,600.00 05/06/2008

BA4045176      1,650 7.20 11,880.00 06/02/2008

AA3515170R     10,000 3.60 36,000.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  120717
REFLECTIVE BARRIER MARKERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      90 16.50 1,485.00 07/03/2007

CA3135170      275 20.00 5,500.00 07/05/2007

BA3915187      45 15.00 675.00 08/08/2007

AL6205180      20 20.00 400.00 11/26/2007

HO3905126      20 15.00 300.00 11/26/2007
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DESCRIPTION

ITEM UNITS EA  120717
REFLECTIVE BARRIER MARKERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      42 11.00 462.00 01/22/2008

AL3515180      35 22.00 770.00 02/04/2008

BA7155126      49 14.00 686.00 02/04/2008

WO3245180      200 12.00 2,400.00 02/14/2008

AA4015180      50 25.00 1,250.00 03/04/2008

FR3815180      15 17.00 255.00 03/04/2008

FR5775176      96 9.00 864.00 03/20/2008

SM7965184R     50 12.00 600.00 03/20/2008

AA4345126      55 16.00 880.00 04/29/2008

BA5525126      80 11.00 880.00 05/01/2008

AA4755180      12 15.00 180.00 05/06/2008

BA4045176      23 9.50 218.50 06/02/2008

AA3515170R     450 13.75 6,187.50 06/19/2008

DESCRIPTION

ITEM UNITS EA  120743
TYPE III BARRICADE FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      9 300.00 2,700.00 07/05/2007

WA4395174      10 350.00 3,500.00 09/04/2007

AL6205180      1 350.00 350.00 11/26/2007

WI3285474R     2 220.50 441.00 01/07/2008

HA2525176      6 220.00 1,320.00 01/22/2008

AL3515180      18 300.00 5,400.00 02/04/2008

AA4015180      2 205.00 410.00 03/04/2008

AX4695180      8 220.00 1,760.00 03/04/2008

AX4695180      6 200.00 1,200.00 03/04/2008

FR3815180      6 470.00 2,820.00 03/04/2008

GA6315180      10 193.00 1,930.00 03/04/2008

HA2915124      1 315.00 315.00 03/06/2008

TA4595180      4 315.00 1,260.00 03/18/2008

HA2685180      2 300.00 600.00 04/21/2008

HA1315184      6 210.00 1,260.00 05/01/2008

DO5965180      4 210.00 840.00 05/15/2008

CL6955184R     6 220.00 1,320.00 06/02/2008
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DESCRIPTION

ITEM UNITS EA  120746
BARRICADES TYPE II, RENTAL PER DAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

528D221409     100 .01 1.00 11/30/2007

DESCRIPTION

ITEM UNITS HR  120747
FLAGGER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4291851409     300 17.00 5,100.00 07/05/2007

4292G51409     900 17.78 16,002.00 07/13/2007

549D41409      7,500 12.73 95,475.00 07/13/2007

549D41409      7,500 12.73 95,475.00 07/13/2007

549D41409      7,500 12.73 95,475.00 07/13/2007

549D41409      7,500 12.73 95,475.00 07/13/2007

52809221410    3,000 28.50 85,500.00 08/01/2007

52819231410    3,000 30.00 90,000.00 08/01/2007

AX1725180      180 25.00 4,500.00 08/20/2007

429D41409      11,000 13.00 143,000.00 08/23/2007

4291721409     960 18.00 17,280.00 10/04/2007

5280341409     1,200 .01 12.00 11/30/2007

528D221409     500 .01 5.00 11/30/2007

4291531410     3,000 18.63 55,890.00 01/07/2008

4291631410     3,000 21.21 63,630.00 02/28/2008

4290011410R    3,000 21.67 65,010.00 05/06/2008

4291071410     2,000 19.55 39,100.00 05/23/2008

4292021409R    576 21.67 12,481.92 05/29/2008

5281241410     120 .01 1.20 06/02/2008

4291421409R2   576 48.00 27,648.00 06/18/2008

DESCRIPTION

ITEM UNITS BBL 120750
TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR MAINTENANCE OF
TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      76 264.00 20,064.00 07/03/2007

CA3135170      50 350.00 17,500.00 07/05/2007

BA3915187      40 280.00 11,200.00 08/08/2007

HA4565177      16 350.00 5,600.00 08/08/2007

WA4395174      14 363.00 5,082.00 09/04/2007

HA3385149      20 410.00 8,200.00 09/06/2007

AL6205180      28 290.00 8,120.00 11/26/2007
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DESCRIPTION

ITEM UNITS BBL 120750
TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR MAINTENANCE OF
TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO3905126      14 287.00 4,018.00 11/26/2007

HA2525176      63 260.00 16,380.00 01/22/2008

AL3515180      40 315.00 12,600.00 02/04/2008

BA7155126      57 275.00 15,675.00 02/04/2008

AA4015180      30 310.00 9,300.00 03/04/2008

FR3815180      16 620.00 9,920.00 03/04/2008

FR5775176      38 365.00 13,870.00 03/20/2008

SM7965184R     20 500.00 10,000.00 03/20/2008

FR3255176      60 270.00 16,200.00 04/08/2008

AA4345126      30 300.00 9,000.00 04/29/2008

BA5525126      45 275.00 12,375.00 05/01/2008

HA1315184      16 315.00 5,040.00 05/01/2008

AA4755180      18 300.00 5,400.00 05/06/2008

BA4045176      14 300.00 4,200.00 06/02/2008

CL6955184R     62 265.00 16,430.00 06/02/2008

AA3515170R     40 275.00 11,000.00 06/19/2008

DESCRIPTION

ITEM UNITS BBL 120761
REPLACE TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR
MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      38 264.00 10,032.00 07/03/2007

CA3135170      25 300.00 7,500.00 07/05/2007

BA3915187      20 280.00 5,600.00 08/08/2007

HA4565177      8 250.00 2,000.00 08/08/2007

WA4395174      10 330.00 3,300.00 09/04/2007

HA3385149      10 410.00 4,100.00 09/06/2007

AL6205180      14 290.00 4,060.00 11/26/2007

HO3905126      7 287.00 2,009.00 11/26/2007

HA2525176      21 260.00 5,460.00 01/22/2008

AL3515180      20 415.00 8,300.00 02/04/2008

AA4015180      10 310.00 3,100.00 03/04/2008

FR3815180      6 760.00 4,560.00 03/04/2008

FR3255176      60 270.00 16,200.00 04/08/2008

AA4345126      15 260.00 3,900.00 04/29/2008

BA5525126      22 275.00 6,050.00 05/01/2008

HA1315184      16 315.00 5,040.00 05/01/2008



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 07/01/2008 Page 32

DESCRIPTION

ITEM UNITS BBL 120761
REPLACE TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR
MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4755180      18 260.00 4,680.00 05/06/2008

CL6955184R     6 275.00 1,650.00 06/02/2008

AA3515170R     40 275.00 11,000.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  120763
VERTICAL PANELS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      3 44.00 132.00 07/03/2007

CA3135170      26 100.00 2,600.00 07/05/2007

AL6205180      4 120.00 480.00 11/26/2007

HO3905126      2 75.00 150.00 11/26/2007

AL3515180      2 65.00 130.00 02/04/2008

AA4345126      3 60.00 180.00 04/29/2008

BA5525126      2 44.00 88.00 05/01/2008

BA4045176      23 100.00 2,300.00 06/02/2008

AA3515170R     10 75.00 750.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  120764
WARNING LIGHTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2685180      4 110.00 440.00 04/21/2008

DO5965180      4 52.50 210.00 05/15/2008

DESCRIPTION

ITEM UNITS BBL 120765
REMOVE AND RESET TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR
MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      48 50.00 2,400.00 07/05/2007

WA4395174      28 140.00 3,920.00 09/04/2007

AL6205180      21 65.00 1,365.00 11/26/2007

HA2525176      36 100.00 3,600.00 01/22/2008

AA4015180      30 100.00 3,000.00 03/04/2008

FR3815180      32 349.00 11,168.00 03/04/2008

FR3255176      52 160.00 8,320.00 04/08/2008

AA4345126      30 1.00 30.00 04/29/2008

HA1315184      16 100.00 1,600.00 05/01/2008
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DESCRIPTION

ITEM UNITS BBL 120765
REMOVE AND RESET TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR
MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4755180      18 10.00 180.00 05/06/2008

BA4045176      28 135.00 3,780.00 06/02/2008

CL6955184R     480 104.50 50,160.00 06/02/2008

AA3515170R     70 105.00 7,350.00 06/19/2008

DESCRIPTION

ITEM UNITS SF  120773
RELOCATE SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      300 14.00 4,200.00 02/04/2008

DESCRIPTION

ITEM UNITS SF  120777
COVER SIGNS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     20 11.00 220.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  120784
TEMPORARY ORANGE CONSTRUCTION FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      1,280 2.20 2,816.00 07/03/2007

CA3135170      2,050 3.00 6,150.00 07/05/2007

AX3745133      700 3.50 2,450.00 08/08/2007

AX3755133      700 3.30 2,310.00 08/08/2007

BA3915187      1,600 3.50 5,600.00 08/08/2007

HA4565177      300 5.00 1,500.00 08/08/2007

AT9815176      300 10.00 3,000.00 08/13/2007

PG6775176      300 4.00 1,200.00 08/28/2007

WA4395174      600 4.00 2,400.00 09/04/2007

HA3385149      75 5.00 375.00 09/06/2007

AL6205180      1,000 3.50 3,500.00 11/26/2007

HO3905126      100 4.00 400.00 11/26/2007

WI3285474R     800 3.86 3,088.00 01/07/2008

HA2525176      1,390 2.00 2,780.00 01/22/2008

AA5535174      5,000 2.50 12,500.00 02/26/2008

AX4695180      1,000 3.00 3,000.00 03/04/2008

GA6315180      200 6.00 1,200.00 03/04/2008
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DESCRIPTION

ITEM UNITS LF  120784
TEMPORARY ORANGE CONSTRUCTION FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2915124      2,200 1.55 3,410.00 03/06/2008

TA4595180      420 1.95 819.00 03/18/2008

FR3255176      600 2.00 1,200.00 04/08/2008

BA5875177      200 3.00 600.00 04/15/2008

AA4345126      550 1.82 1,001.00 04/29/2008

BA5525126      3,005 2.00 6,010.00 05/01/2008

AA4755180      50 2.00 100.00 05/06/2008

HO3715177      400 4.00 1,600.00 05/15/2008

XX4455185      300 3.00 900.00 05/15/2008

XX4475185      300 3.00 900.00 05/15/2008

BA4335177      750 3.45 2,587.50 05/22/2008

BA5075177      12 5.00 60.00 05/22/2008

CL6955184R     3,500 4.35 15,225.00 06/02/2008

AA3515170R     4,400 2.00 8,800.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  120786
REMOVE AND RESET TEMPORARY ORANGE CONSTRUCTION FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      1,000 1.00 1,000.00 07/05/2007

AX3745133      1,260 3.50 4,410.00 08/08/2007

AX3755133      1,100 3.30 3,630.00 08/08/2007

AT9815176      100 10.00 1,000.00 08/13/2007

AA5535174      1,000 2.50 2,500.00 02/26/2008

CL6955184R     15,700 4.35 68,295.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  120800
WATER FILLED BARRIER FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     600 1.00 600.00 01/07/2008

DESCRIPTION

ITEM UNITS LF  120815
RESET MOVABLE TYPE CONCRETE BARRIER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5775176      13,400 2.15 28,810.00 03/20/2008
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DESCRIPTION

ITEM UNITS EA  120820
DRUMS FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      70 99.00 6,930.00 07/03/2007

CA3135170      525 55.00 28,875.00 07/05/2007

52861071408    25 .05 1.25 07/13/2007

407D61409      150 1.00 150.00 08/02/2007

AX2325177      800 .01 8.00 08/08/2007

AX3745133      84 90.00 7,560.00 08/08/2007

AX3755133      70 150.00 10,500.00 08/08/2007

BA3915187      50 90.00 4,500.00 08/08/2007

HA4565177      150 50.00 7,500.00 08/08/2007

HO3585177      175 115.00 20,125.00 08/08/2007

PG6795176      100 90.00 9,000.00 08/08/2007

AX1725180      809 5.00 4,045.00 08/20/2007

PG6775176      120 95.00 11,400.00 08/28/2007

WA4395174      34 100.00 3,400.00 09/04/2007

HA3385149      30 100.00 3,000.00 09/06/2007

DO3125124SBR   8 100.00 800.00 09/10/2007

415D61409      40 35.00 1,400.00 09/17/2007

AA4945177      350 94.00 32,900.00 09/25/2007

WA3355124SBR   5 10.00 50.00 10/31/2007

4240051409     200 .01 2.00 11/19/2007

4071241409     50 5.00 250.00 11/26/2007

AL6205180      30 85.00 2,550.00 11/26/2007

HO3905126      32 90.00 2,880.00 11/26/2007

XX9115177      100 60.00 6,000.00 11/26/2007

5280341409     100 .01 1.00 11/30/2007

528D221409     50 .01 0.50 11/30/2007

4070341409     50 20.00 1,000.00 12/07/2007

XX9215177      100 100.00 10,000.00 12/10/2007

XX4125277      50 1.00 50.00 12/17/2007

XX4125177      30 1.00 30.00 12/19/2007

MO3075177      300 65.00 19,500.00 01/03/2008

WI3285474R     300 1.00 300.00 01/07/2008

HA2525176      250 92.00 23,000.00 01/22/2008

AL3515180      45 110.00 4,950.00 02/04/2008

BA7155126      60 90.00 5,400.00 02/04/2008

WO3245180      190 65.00 12,350.00 02/14/2008

440D41409      500 35.00 17,500.00 02/28/2008
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DESCRIPTION

ITEM UNITS EA  120820
DRUMS FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

499D71410      80 .01 0.80 02/29/2008

AA4015180      100 92.00 9,200.00 03/04/2008

GA6315180      20 92.00 1,840.00 03/04/2008

XX9185177      300 82.00 24,600.00 03/14/2008

WI3775176      243 40.00 9,720.00 03/18/2008

XX9025177      300 80.00 24,000.00 03/18/2008

FR5775176      60 70.00 4,200.00 03/20/2008

SM7965184R     90 100.00 9,000.00 03/20/2008

BA6565124SBR   10 10.00 100.00 03/26/2008

GA3735176      45 63.00 2,835.00 03/26/2008

HO4015132      200 10.00 2,000.00 03/28/2008

MO4205132      200 10.00 2,000.00 03/28/2008

XX9035277      100 86.00 8,600.00 03/28/2008

FR3255176      175 65.00 11,375.00 04/08/2008

FR5025130      80 92.00 7,360.00 04/11/2008

TA4676114SBR   8 10.00 80.00 04/11/2008

XX9025277      300 85.00 25,500.00 04/14/2008

XX9035177      100 100.00 10,000.00 04/14/2008

BA5875177      150 30.00 4,500.00 04/15/2008

XX9015177      80 81.00 6,480.00 04/15/2008

XX9125177      100 80.00 8,000.00 04/15/2008

XX9125277      100 .01 1.00 04/15/2008

XX9045177      300 87.50 26,250.00 04/17/2008

MO2015177      100 75.60 7,560.00 04/18/2008

XX9085177      300 84.00 25,200.00 04/21/2008

AA4345126      50 110.00 5,500.00 04/29/2008

BA5525126      80 86.90 6,952.00 05/01/2008

HA1315184      230 85.00 19,550.00 05/01/2008

AA4755180      40 85.00 3,400.00 05/06/2008

HO3715177      620 36.25 22,475.00 05/15/2008

PG5695177      300 95.00 28,500.00 05/21/2008

52861071410    50 .01 0.50 05/22/2008

BA4335177      200 40.00 8,000.00 05/22/2008

BA5075177      200 92.00 18,400.00 05/22/2008

415D41409      250 35.00 8,750.00 06/02/2008

5281241410     25 .01 0.25 06/02/2008

BA4045176      400 100.00 40,000.00 06/02/2008
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DESCRIPTION

ITEM UNITS EA  120820
DRUMS FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     100 90.00 9,000.00 06/02/2008

WA1725177      100 100.00 10,000.00 06/02/2008

TA4455177      300 2.00 600.00 06/03/2008

WA3055177      100 63.00 6,300.00 06/18/2008

AA3515170R     180 55.00 9,900.00 06/19/2008

FR5375177      550 63.00 34,650.00 06/19/2008

XX1105777      150 75.00 11,250.00 06/19/2008

XX1135877      150 75.00 11,250.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  120835
DRUMS, RENTAL PER DAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4996114      13,500 .50 6,750.00 05/22/2008

AX4145180R     30,000 .01 300.00 06/02/2008

AX4986114      13,500 .50 6,750.00 06/03/2008

DESCRIPTION

ITEM UNITS LF  120845
TEMPORARY MOVABLE TYPE CONCRETE TRAFFIC BARRIER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5775176      3,350 103.75 347,562.50 03/20/2008

DESCRIPTION

ITEM UNITS UD  120860
PORTABLE VARIABLE MESSAGE SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      300 50.00 15,000.00 07/05/2007

AX2325177      100 98.00 9,800.00 08/08/2007

BA3915187      30 150.00 4,500.00 08/08/2007

HA4565177      30 120.00 3,600.00 08/08/2007

HO3585177      280 40.00 11,200.00 08/08/2007

AT9815176      20 150.00 3,000.00 08/13/2007

PG6775176      160 75.00 12,000.00 08/28/2007

WA4395174      90 125.00 11,250.00 09/04/2007

415D61409      50 10.40 520.00 09/17/2007

4240051409     150 .01 1.50 11/19/2007

AL6205180      28 120.00 3,360.00 11/26/2007
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DESCRIPTION

ITEM UNITS UD  120860
PORTABLE VARIABLE MESSAGE SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9115177      10 85.00 850.00 11/26/2007

XX9215177      20 90.00 1,800.00 12/10/2007

MO3075177      50 80.00 4,000.00 01/03/2008

CE3375180      45 50.00 2,250.00 01/22/2008

HA2525176      90 100.00 9,000.00 01/22/2008

AL3515180      42 85.00 3,570.00 02/04/2008

WO3245180      180 50.00 9,000.00 02/14/2008

AL3825180      30 50.00 1,500.00 02/21/2008

440D41409      50 10.40 520.00 02/28/2008

499D71410      40 80.00 3,200.00 02/29/2008

AA4015180      60 125.00 7,500.00 03/04/2008

AX4695180      168 125.00 21,000.00 03/04/2008

AX4695180      144 125.00 18,000.00 03/04/2008

FR3815180      90 145.50 13,095.00 03/04/2008

GA6315180      28 125.00 3,500.00 03/04/2008

BA6455180      130 25.00 3,250.00 03/14/2008

XX9185177      150 100.00 15,000.00 03/14/2008

TA4595180      180 83.50 15,030.00 03/18/2008

XX9025177      150 105.00 15,750.00 03/18/2008

FR5775176      40 150.00 6,000.00 03/20/2008

SM7965184R     300 85.00 25,500.00 03/20/2008

581D71410      10 144.00 1,440.00 04/04/2008

FR3255176      180 135.00 24,300.00 04/08/2008

FR5025130      20 100.00 2,000.00 04/11/2008

XX9025277      150 105.00 15,750.00 04/14/2008

BA5875177      150 98.00 14,700.00 04/15/2008

XX9015177      10 80.00 800.00 04/15/2008

XX9075177      100 108.00 10,800.00 04/16/2008

XX9045177      150 135.00 20,250.00 04/17/2008

MO2015177      30 135.00 4,050.00 04/18/2008

XX9085177      150 105.00 15,750.00 04/21/2008

HA1315184      200 93.00 18,600.00 05/01/2008

MO4565180      100 50.00 5,000.00 05/13/2008

DO5965180      14 131.00 1,834.00 05/15/2008

HO3715177      60 144.00 8,640.00 05/15/2008

PG5695177      174 90.00 15,660.00 05/21/2008

AX4996114      90 .10 9.00 05/22/2008
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DESCRIPTION

ITEM UNITS UD  120860
PORTABLE VARIABLE MESSAGE SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4335177      160 115.00 18,400.00 05/22/2008

415D41409      50 10.40 520.00 06/02/2008

AX4145180R     50 .01 0.50 06/02/2008

BA4045176      280 98.00 27,440.00 06/02/2008

CL6955184R     550 82.50 45,375.00 06/02/2008

WA1725177      75 110.00 8,250.00 06/02/2008

AX4986114      90 50.00 4,500.00 06/03/2008

TA4455177      75 .01 0.75 06/03/2008

WA3055177      90 86.00 7,740.00 06/18/2008

AA3515170R     290 125.00 36,250.00 06/19/2008

FR5375177      50 125.00 6,250.00 06/19/2008

XX1105777      15 175.00 2,625.00 06/19/2008

XX1135877      10 175.00 1,750.00 06/19/2008

DESCRIPTION

ITEM UNITS UD  120880
TRUCK MOUNTED ATTENUATOR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4261071409     75 373.00 27,975.00 01/07/2008

52861071410    20 50.00 1,000.00 05/22/2008

XX1105777      20 490.41 9,808.20 06/19/2008

XX1135877      10 490.41 4,904.10 06/19/2008

DESCRIPTION

ITEM UNITS UD  120890
PROTECTION VEHICLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      20 685.00 13,700.00 07/03/2007

CA3135170      50 100.00 5,000.00 07/05/2007

BA6305180      170 10.00 1,700.00 07/11/2007

5281161409     30 200.00 6,000.00 07/16/2007

AX2225124SBR   30 200.00 6,000.00 07/18/2007

407D61409      150 25.00 3,750.00 08/02/2007

AX2325177      70 120.00 8,400.00 08/08/2007

BA3915187      30 550.00 16,500.00 08/08/2007

HO3585177      80 115.00 9,200.00 08/08/2007

PG6795176      75 275.00 20,625.00 08/08/2007

AT9815176      5 600.00 3,000.00 08/13/2007
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DESCRIPTION

ITEM UNITS UD  120890
PROTECTION VEHICLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX1725180      30 500.00 15,000.00 08/20/2007

PG6775176      160 75.00 12,000.00 08/28/2007

WI3685177      30 1.00 30.00 08/31/2007

WA4395174      90 525.00 47,250.00 09/04/2007

415D61409      15 130.00 1,950.00 09/17/2007

PG7065132      30 25.00 750.00 11/06/2007

4100161409SB   80 585.00 46,800.00 11/19/2007

4261161409     160 373.15 59,704.00 12/06/2007

XX3415185      30 600.00 18,000.00 12/19/2007

MO3075177      150 400.00 60,000.00 01/03/2008

WI3285474R     100 160.00 16,000.00 01/07/2008

CE3375180      45 150.00 6,750.00 01/22/2008

HA2525176      30 130.00 3,900.00 01/22/2008

BA7155126      10 385.00 3,850.00 02/04/2008

4260161409     230 373.15 85,824.50 02/14/2008

WO3245180      120 70.00 8,400.00 02/14/2008

AL3825180      60 50.00 3,000.00 02/21/2008

AA5535174      100 250.00 25,000.00 02/26/2008

499D71410      40 500.00 20,000.00 02/29/2008

BA6455180      200 25.00 5,000.00 03/14/2008

XX9185177      150 240.00 36,000.00 03/14/2008

XX9025177      150 200.00 30,000.00 03/18/2008

FR5775176      40 925.00 37,000.00 03/20/2008

HO4015132      120 150.00 18,000.00 03/28/2008

MO4205132      120 100.00 12,000.00 03/28/2008

XX9025277      150 500.00 75,000.00 04/14/2008

BA5875177      30 255.00 7,650.00 04/15/2008

XX9045177      150 525.00 78,750.00 04/17/2008

MO2015177      10 700.00 7,000.00 04/18/2008

XX9085177      150 500.00 75,000.00 04/21/2008

AA4345126      75 100.00 7,500.00 04/29/2008

AA4755180      20 100.00 2,000.00 05/06/2008

BA8046114      10 200.00 2,000.00 05/06/2008

BA8056114      10 20.00 200.00 05/06/2008

MO4565180      100 5.00 500.00 05/13/2008

AT9935132R     180 100.00 18,000.00 05/15/2008

HO3715177      40 300.00 12,000.00 05/15/2008
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DESCRIPTION

ITEM UNITS UD  120890
PROTECTION VEHICLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5695177      164 75.00 12,300.00 05/21/2008

AX4996114      150 25.00 3,750.00 05/22/2008

AX4145180R     1,700 .01 17.00 06/02/2008

BA4045176      25 270.00 6,750.00 06/02/2008

WA1725177      70 370.00 25,900.00 06/02/2008

5282161410     15 250.00 3,750.00 06/03/2008

AX4986114      150 120.00 18,000.00 06/03/2008

WA3055177      70 10.00 700.00 06/18/2008

AA3515170R     400 290.00 116,000.00 06/19/2008

FR5375177      50 472.50 23,625.00 06/19/2008

DESCRIPTION

ITEM UNITS UD  120905
TRUCK MOUNTED VARIABLE MESSAGE SIGN (TVMS)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4755180      80 100.00 8,000.00 05/06/2008

BA5075177      60 129.51 7,770.60 05/22/2008

DESCRIPTION

ITEM UNITS EA  121019
TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT 4 BAYS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      8 17,815.00 142,520.00 07/05/2007

DESCRIPTION

ITEM UNITS EA  121031
TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT 6 BAYS,ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      3 23,112.00 69,336.00 07/05/2007

BA4045176      2 11,900.00 23,800.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  121060
REMOVE AND RESET TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT, ANY
BAYS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      4 2,354.00 9,416.00 07/05/2007

BA4045176      3 2,010.00 6,030.00 06/02/2008
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DESCRIPTION

ITEM UNITS LF  121150
PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BARRIER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      2,124 22.00 46,728.00 07/03/2007

CA3135170      6,900 15.00 103,500.00 07/05/2007

BA3915187      2,050 30.00 61,500.00 08/08/2007

HA4565177      132 77.00 10,164.00 08/08/2007

WA4395174      1,400 16.00 22,400.00 09/04/2007

HA3385149      170 54.00 9,180.00 09/06/2007

HO3905126      430 25.00 10,750.00 11/26/2007

HA2525176      2,025 10.00 20,250.00 01/22/2008

AL3515180      810 35.00 28,350.00 02/04/2008

BA7155126      2,000 10.00 20,000.00 02/04/2008

499D71410      313 34.00 10,625.00 02/29/2008

AA4015180      800 16.00 12,800.00 03/04/2008

AX4695180      96 25.00 2,400.00 03/04/2008

FR3815180      70 13.45 941.50 03/04/2008

GA6315180      60 30.00 1,800.00 03/04/2008

TA4595180      60 25.00 1,500.00 03/18/2008

SM7965184R     600 37.00 22,200.00 03/20/2008

FR3255176      1,100 23.00 25,300.00 04/08/2008

HA2685180      50 30.00 1,500.00 04/21/2008

AA4345126      2,600 24.00 62,400.00 04/29/2008

BA5525126      1,880 10.00 18,800.00 05/01/2008

HA1315184      100 52.85 5,285.00 05/01/2008

AA4755180      400 10.00 4,000.00 05/06/2008

DO5965180      50 38.70 1,935.00 05/15/2008

BA4045176      1,100 17.30 19,030.00 06/02/2008

AA3515170R     10,700 18.00 192,600.00 06/19/2008

DESCRIPTION

ITEM UNITS LS  130840
CONSTRUCTION STAKEOUT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      1 30,000.00 30,000.00 07/03/2007

CA3135170      1 175,000.00 175,000.00 07/05/2007

AX2325177      1 1.00 1.00 08/08/2007

BA3915187      1 60,000.00 60,000.00 08/08/2007

HA4565177      1 33,000.00 33,000.00 08/08/2007

HO3585177      1 8,400.00 8,400.00 08/08/2007
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DESCRIPTION

ITEM UNITS LS  130840
CONSTRUCTION STAKEOUT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6795176      1 13,800.00 13,800.00 08/08/2007

AT9815176      1 150,000.00 150,000.00 08/13/2007

PG6775176      1 7,500.00 7,500.00 08/28/2007

WA4395174      1 2,000.00 2,000.00 09/04/2007

HA3385149      1 5,000.00 5,000.00 09/06/2007

AA4945177      1 7,500.00 7,500.00 09/25/2007

PG7065132      1 1,505.50 1,505.50 11/06/2007

AL6205180      1 45,000.00 45,000.00 11/26/2007

HO3905126      1 5,000.00 5,000.00 11/26/2007

MO3075177      1 16,000.00 16,000.00 01/03/2008

WI3285474R     1 12,600.00 12,600.00 01/07/2008

HA2525176      1 16,000.00 16,000.00 01/22/2008

AL3515180      1 30,000.00 30,000.00 02/04/2008

BA7155126      1 20,000.00 20,000.00 02/04/2008

WO3245180      1 4,500.00 4,500.00 02/14/2008

AA5535174      1 25,000.00 25,000.00 02/26/2008

AA4015180      1 2,500.00 2,500.00 03/04/2008

AX4695180      1 26,000.00 26,000.00 03/04/2008

AX4695180      1 10,000.00 10,000.00 03/04/2008

FR3815180      1 31,900.00 31,900.00 03/04/2008

GA6315180      1 10,000.00 10,000.00 03/04/2008

HA2915124      1 17,500.00 17,500.00 03/06/2008

TA4595180      1 8,400.00 8,400.00 03/18/2008

WI3775176      1 9,864.00 9,864.00 03/18/2008

FR5775176      1 16,000.00 16,000.00 03/20/2008

SM7965184R     1 40,000.00 40,000.00 03/20/2008

GA3735176      1 5,985.00 5,985.00 03/26/2008

HO4015132      1 3,787.75 3,787.75 03/28/2008

MO4205132      1 2,000.00 2,000.00 03/28/2008

FR3255176      1 25,000.00 25,000.00 04/08/2008

FR5025130      1 3,000.00 3,000.00 04/11/2008

BA5875177      1 9,500.00 9,500.00 04/15/2008

MO2015177      1 4,610.00 4,610.00 04/18/2008

HA2685180      1 25,000.00 25,000.00 04/21/2008

AA4345126      1 15,000.00 15,000.00 04/29/2008

BA5525126      1 16,500.00 16,500.00 05/01/2008

HA1315184      1 58,000.00 58,000.00 05/01/2008
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DESCRIPTION

ITEM UNITS LS  130840
CONSTRUCTION STAKEOUT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4755180      1 5,500.00 5,500.00 05/06/2008

AT9935132R     1 5,000.00 5,000.00 05/15/2008

DO5965180      1 10,500.00 10,500.00 05/15/2008

HO3715177      1 2,250.00 2,250.00 05/15/2008

PG5695177      1 20,000.00 20,000.00 05/21/2008

BA4335177      1 8,625.00 8,625.00 05/22/2008

BA5075177      1 1.00 1.00 05/22/2008

BA4045176      1 84,000.00 84,000.00 06/02/2008

CL6955184R     1 326,400.00 326,400.00 06/02/2008

WA1725177      1 5,000.00 5,000.00 06/02/2008

TA4455177      1 3,000.00 3,000.00 06/03/2008

WA3055177      1 3,620.00 3,620.00 06/18/2008

AA3515170R     1 160,000.00 160,000.00 06/19/2008

FR5375177      1 4,800.00 4,800.00 06/19/2008

DESCRIPTION

ITEM UNITS LS  130850
MOBILIZATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      1 215,000.00 215,000.00 07/03/2007

CA3135170      1 800,000.00 800,000.00 07/05/2007

AX2325177      1 104,871.92 104,871.92 08/08/2007

BA3915187      1 140,000.00 140,000.00 08/08/2007

HA4565177      1 105,000.00 105,000.00 08/08/2007

HO3585177      1 83,200.00 83,200.00 08/08/2007

PG6795176      1 135,000.00 135,000.00 08/08/2007

AT9815176      1 285,000.00 285,000.00 08/13/2007

XX3405185      1 150,000.00 150,000.00 08/14/2007

XX3435185      1 400,000.00 400,000.00 08/15/2007

AX1725180      1 3,200.00 3,200.00 08/20/2007

PG6775176      1 134,600.00 134,600.00 08/28/2007

XX3375185      1 200,000.00 200,000.00 08/29/2007

WA4395174      1 40,000.00 40,000.00 09/04/2007

HA3385149      1 19,900.00 19,900.00 09/06/2007

AA4945177      1 45,000.00 45,000.00 09/25/2007

XX3395185      1 200,000.00 200,000.00 09/26/2007

XX3425185      1 75,000.00 75,000.00 10/11/2007
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DESCRIPTION

ITEM UNITS LS  130850
MOBILIZATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3385185      1 200,000.00 200,000.00 11/05/2007

AL6205180      1 97,500.00 97,500.00 11/26/2007

HO3905126      1 22,100.00 22,100.00 11/26/2007

XX9115177      1 84,000.00 84,000.00 11/26/2007

MO2825185      1 128,030.28 128,030.28 11/28/2007

XX9215177      1 76,000.00 76,000.00 12/10/2007

XX3415185      1 100,000.00 100,000.00 12/19/2007

MO3075177      1 142,500.00 142,500.00 01/03/2008

WI3285474R     1 304,352.00 304,352.00 01/07/2008

XX4485185      1 250,000.00 250,000.00 01/08/2008

HA2525176      1 207,586.72 207,586.72 01/22/2008

AL3515180      1 88,750.00 88,750.00 02/04/2008

BA7155126      1 235,000.00 235,000.00 02/04/2008

XX4495185      1 250,000.00 250,000.00 02/04/2008

WO3245180      1 109,000.00 109,000.00 02/14/2008

AA5535174      1 95,000.00 95,000.00 02/26/2008

AA4015180      1 38,000.00 38,000.00 03/04/2008

AX4695180      1 287,000.00 287,000.00 03/04/2008

AX4695180      1 65,000.00 65,000.00 03/04/2008

FR3815180      1 58,600.00 58,600.00 03/04/2008

GA6315180      1 78,000.00 78,000.00 03/04/2008

HA2915124      1 33,000.00 33,000.00 03/06/2008

XX9185177      1 250,000.00 250,000.00 03/14/2008

TA4595180      1 110,000.00 110,000.00 03/18/2008

WI3775176      1 22,472.00 22,472.00 03/18/2008

XX9025177      1 408,500.00 408,500.00 03/18/2008

FR5775176      1 126,250.00 126,250.00 03/20/2008

SM7965184R     1 170,240.00 170,240.00 03/20/2008

GA3735176      1 21,897.00 21,897.00 03/26/2008

HO4015132      1 39,894.62 39,894.62 03/28/2008

MO4205132      1 19,688.00 19,688.00 03/28/2008

XX4465185      1 300,000.00 300,000.00 03/28/2008

XX9035277      1 106,500.00 106,500.00 03/28/2008

FR3255176      1 168,000.00 168,000.00 04/08/2008

FR5025130      1 21,000.00 21,000.00 04/11/2008

XX9025277      1 177,500.00 177,500.00 04/14/2008

XX9035177      1 96,017.80 96,017.80 04/14/2008
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DESCRIPTION

ITEM UNITS LS  130850
MOBILIZATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5875177      1 48,000.00 48,000.00 04/15/2008

XX9015177      1 101,500.00 101,500.00 04/15/2008

XX9125177      1 102,000.00 102,000.00 04/15/2008

XX9125277      1 99,394.60 99,394.60 04/15/2008

XX9075177      1 88,500.00 88,500.00 04/16/2008

XX4445185      1 300,000.00 300,000.00 04/17/2008

XX9045177      1 165,000.00 165,000.00 04/17/2008

MO2015177      1 22,100.00 22,100.00 04/18/2008

HA2685180      1 139,800.00 139,800.00 04/21/2008

XX9085177      1 143,000.00 143,000.00 04/21/2008

AA4345126      1 191,000.00 191,000.00 04/29/2008

XX1095177      1 60,000.00 60,000.00 04/29/2008

XX1195277      1 30,365.00 30,365.00 04/29/2008

XX1235277      1 33,560.00 33,560.00 04/29/2008

BA5525126      1 210,000.00 210,000.00 05/01/2008

HA1315184      1 182,000.00 182,000.00 05/01/2008

XX1225277      1 22,560.00 22,560.00 05/01/2008

AA4755180      1 221,465.00 221,465.00 05/06/2008

AT9935132R     1 33,670.40 33,670.40 05/15/2008

DO5965180      1 101,110.00 101,110.00 05/15/2008

HO3715177      1 86,000.00 86,000.00 05/15/2008

XX4455185      1 300,000.00 300,000.00 05/15/2008

XX4475185      1 300,000.00 300,000.00 05/15/2008

PG5695177      1 68,000.00 68,000.00 05/21/2008

BA4335177      1 28,320.00 28,320.00 05/22/2008

BA5075177      1 109,564.05 109,564.05 05/22/2008

BA4045176      1 100,000.00 100,000.00 06/02/2008

CL6955184R     1 700,000.00 700,000.00 06/02/2008

WA1725177      1 35,000.00 35,000.00 06/02/2008

TA4455177      1 35,000.00 35,000.00 06/03/2008

WA3055177      1 98,340.00 98,340.00 06/18/2008

AA3515170R     1 535,000.00 535,000.00 06/19/2008

FR5375177      1 11,500.00 11,500.00 06/19/2008

XX1105777      1 82,384.85 82,384.85 06/19/2008

XX1135877      1 77,400.96 77,400.96 06/19/2008
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DESCRIPTION

ITEM UNITS HR  130900
ON-THE-JOB TRAINING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      1,000 .80 800.00 07/03/2007

CA3135170      2,000 .80 1,600.00 07/05/2007

AX2325177      2,000 .80 1,600.00 08/08/2007

MO6325171      6,000 .80 4,800.00 08/28/2007

WO6345170      4,000 .80 3,200.00 09/17/2007

WA4375180      4,000 .80 3,200.00 10/18/2007

SM7575171      11,000 .80 8,800.00 10/23/2007

PG7065132      1,000 .80 800.00 11/06/2007

MO8305171      4,000 .80 3,200.00 01/04/2008

AL3515180      2,000 .80 1,600.00 02/04/2008

FR5325127      4,000 .80 3,200.00 02/04/2008

WO3245180      1,000 .80 800.00 02/14/2008

AA4015180      1,000 .80 800.00 03/04/2008

GA6315180      2,000 .80 1,600.00 03/04/2008

AA4755180      1,000 .80 800.00 05/06/2008

DO5965180      1,000 .80 800.00 05/15/2008

BA5075177      1,000 .80 800.00 05/22/2008

BA4045176      2,000 .80 1,600.00 06/02/2008

AA3515170R     2,000 .80 1,600.00 06/19/2008

DESCRIPTION

ITEM UNITS LS  131000
CPM PROJECT SCHEDULE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      1 65,000.00 65,000.00 07/05/2007

AL3515180      1 5,000.00 5,000.00 02/04/2008

WO3245180      1 8,000.00 8,000.00 02/14/2008

GA6315180      1 5,000.00 5,000.00 03/04/2008

HA2685180      1 11,000.00 11,000.00 04/21/2008

AA4345126      1 6,500.00 6,500.00 04/29/2008

BA5525126      1 4,400.00 4,400.00 05/01/2008

HA1315184      1 7,000.00 7,000.00 05/01/2008

AA4755180      1 5,500.00 5,500.00 05/06/2008

DO5965180      1 1.00 1.00 05/15/2008

BA4045176      1 8,300.00 8,300.00 06/02/2008

AA3515170R     1 16,500.00 16,500.00 06/19/2008
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DESCRIPTION

ITEM UNITS EA  199000
CONES FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

52861071408    25 .05 1.25 07/13/2007

407D61409      200 11.00 2,200.00 08/02/2007

415D61409      75 7.50 562.50 09/17/2007

4240051409     200 .01 2.00 11/19/2007

XX9115177      200 17.00 3,400.00 11/26/2007

5280341409     200 .01 2.00 11/30/2007

528D221409     200 .01 2.00 11/30/2007

XX9215177      300 20.00 6,000.00 12/10/2007

440D41409      1,000 7.50 7,500.00 02/28/2008

499D71410      80 .01 0.80 02/29/2008

XX9035277      200 100.00 20,000.00 03/28/2008

XX9035177      200 100.00 20,000.00 04/14/2008

XX9015177      250 10.00 2,500.00 04/15/2008

XX9125177      200 110.00 22,000.00 04/15/2008

XX9125277      200 400.00 80,000.00 04/15/2008

52861071410    50 .01 0.50 05/22/2008

415D41409      1,000 7.50 7,500.00 06/02/2008

5281241410     250 .01 2.50 06/02/2008

XX1105777      200 10.00 2,000.00 06/19/2008

XX1135877      200 10.00 2,000.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  199005
4 INCH TEMPORARY PAVEMENT STRIPING TAPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4125277      4,000 1.00 4,000.00 12/17/2007

XX4125177      3,000 1.50 4,500.00 12/19/2007

SM7965184R     21,700 1.30 28,210.00 03/20/2008

XX9035277      220,000 .50 110,000.00 03/28/2008

XX9035177      220,000 .45 99,000.00 04/14/2008

XX9125177      220,000 .75 165,000.00 04/15/2008

XX9125277      220,000 .40 88,000.00 04/15/2008

XX9075177      5,000 1.35 6,750.00 04/16/2008

CL6955184R     18,345 1.10 20,179.50 06/02/2008

XX1105777      10,450 .83 8,673.50 06/19/2008

XX1135877      11,000 .88 9,680.00 06/19/2008
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DESCRIPTION

ITEM UNITS LF  199010
6 INCH TEMPORARY PAVEMENT STRIPING TAPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3685177      100 1.00 100.00 08/31/2007

XX9115177      4,000 1.75 7,000.00 11/26/2007

XX9215177      30,000 1.10 33,000.00 12/10/2007

XX4125277      1,000 1.00 1,000.00 12/17/2007

XX4125177      720 2.00 1,440.00 12/19/2007

XX9035277      500 1.00 500.00 03/28/2008

XX9035177      500 1.00 500.00 04/14/2008

XX9015177      5,000 1.45 7,250.00 04/15/2008

XX9125177      500 1.20 600.00 04/15/2008

XX9125277      500 1.00 500.00 04/15/2008

DESCRIPTION

ITEM UNITS LF  199015
REMOVAL OF TEMPORARY PAVEMENT STRIPING TAPE - ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6775176      1,800 .25 450.00 08/28/2007

WI3685177      100 1.00 100.00 08/31/2007

AA4945177      38,233 .35 13,381.55 09/25/2007

XX4125277      4,000 .25 1,000.00 12/17/2007

XX4125177      3,720 .25 930.00 12/19/2007

WO3245180      6,080 .55 3,344.00 02/14/2008

XX9035277      220,000 .01 2,200.00 03/28/2008

XX9035177      220,000 .01 2,200.00 04/14/2008

XX9125177      220,000 .01 2,200.00 04/15/2008

XX9125277      220,000 .01 2,200.00 04/15/2008

XX9075177      5,000 .22 1,100.00 04/16/2008

DESCRIPTION

ITEM UNITS LF  199020
REMOVAL OF EXISTING PAVEMENT MARKINGS - ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     22,000 .40 8,800.00 03/20/2008

AA4755180      1,200 .50 600.00 05/06/2008

BA4045176      8,100 .58 4,698.00 06/02/2008

CL6955184R     32,600 1.00 32,600.00 06/02/2008



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 07/01/2008 Page 50

DESCRIPTION

ITEM UNITS LF  201020
TRIMMING EXISTING DITCHES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      500 50.00 25,000.00 07/05/2007

AT9815176      1,000 10.00 10,000.00 08/13/2007

MO3075177      500 13.00 6,500.00 01/03/2008

AX4695180      105 10.00 1,050.00 03/04/2008

FR5025130      450 10.00 4,500.00 04/11/2008

BA5875177      180 14.00 2,520.00 04/15/2008

MO2015177      170 17.25 2,932.50 04/18/2008

PG5695177      1,500 7.00 10,500.00 05/21/2008

BA5075177      50 16.00 800.00 05/22/2008

WA3055177      250 9.90 2,475.00 06/18/2008

DESCRIPTION

ITEM UNITS CY  201030
CLASS 1 EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      29,300 16.00 468,800.00 07/05/2007

AT9815176      300 100.00 30,000.00 08/13/2007

AL6205180      211 35.00 7,385.00 11/26/2007

MO3075177      375 37.50 14,062.50 01/03/2008

AL3515180      700 49.50 34,650.00 02/04/2008

AA5535174      10,000 4.00 40,000.00 02/26/2008

AA4015180      50 60.00 3,000.00 03/04/2008

AX4695180      555 40.00 22,200.00 03/04/2008

AX4695180      3,039 18.00 54,702.00 03/04/2008

GA6315180      267 60.00 16,020.00 03/04/2008

HA2915124      2,865 5.15 14,754.75 03/06/2008

WI3775176      2,147 20.45 43,906.15 03/18/2008

HA2685180      768 20.00 15,360.00 04/21/2008

AA4755180      490 45.00 22,050.00 05/06/2008

DO5965180      100 48.00 4,800.00 05/15/2008

CL3395129      1,780 20.35 36,223.00 05/22/2008

CL6955184R     28,577 33.15 947,327.55 06/02/2008

AA3515170R     69,500 15.90 1,105,050.00 06/19/2008
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DESCRIPTION

ITEM UNITS CY  201031
CLASS 1-A EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      100 35.00 3,500.00 07/03/2007

CA3135170      1,000 35.00 35,000.00 07/05/2007

BA3915187      200 36.00 7,200.00 08/08/2007

HO3585177      50 57.00 2,850.00 08/08/2007

AT9815176      150 100.00 15,000.00 08/13/2007

PG6775176      10 75.00 750.00 08/28/2007

AL6205180      50 22.00 1,100.00 11/26/2007

HO3905126      50 10.00 500.00 11/26/2007

HA2525176      2,000 20.00 40,000.00 01/22/2008

AL3515180      20 38.00 760.00 02/04/2008

AA5535174      500 5.00 2,500.00 02/26/2008

GA6315180      20 60.00 1,200.00 03/04/2008

XX9185177      100 50.00 5,000.00 03/14/2008

WI3775176      500 5.00 2,500.00 03/18/2008

XX9025177      100 35.00 3,500.00 03/18/2008

FR3255176      500 21.50 10,750.00 04/08/2008

XX9025277      100 35.00 3,500.00 04/14/2008

XX9045177      50 35.00 1,750.00 04/17/2008

HA2685180      77 40.00 3,080.00 04/21/2008

XX9085177      100 35.00 3,500.00 04/21/2008

BA5525126      100 33.00 3,300.00 05/01/2008

HA1315184      200 31.70 6,340.00 05/01/2008

AA4755180      50 45.00 2,250.00 05/06/2008

DO5965180      100 48.00 4,800.00 05/15/2008

PG5695177      50 40.00 2,000.00 05/21/2008

BA4335177      75 44.21 3,315.75 05/22/2008

CL3395129      178 21.37 3,803.86 05/22/2008

BA4045176      735 17.00 12,495.00 06/02/2008

CL6955184R     950 25.00 23,750.00 06/02/2008

AA3515170R     3,700 18.45 68,265.00 06/19/2008

AX4695180      350 60.00 21,000.00 03/04/2008

AX4695180      50 40.00 2,000.00 03/04/2008
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DESCRIPTION

ITEM UNITS CY  201032
CLASS 2 EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      2,800 25.00 70,000.00 07/03/2007

AX2325177      175 45.00 7,875.00 08/08/2007

AX3745133      100 38.00 3,800.00 08/08/2007

AX3755133      100 80.00 8,000.00 08/08/2007

BA3915187      2,750 44.00 121,000.00 08/08/2007

HA4565177      50 50.00 2,500.00 08/08/2007

HO3585177      335 65.00 21,775.00 08/08/2007

PG6795176      1,150 37.00 42,550.00 08/08/2007

AT9815176      1,000 100.00 100,000.00 08/13/2007

XX3405185      20 10.00 200.00 08/14/2007

PG6775176      10 75.00 750.00 08/28/2007

WA4395174      886 50.00 44,300.00 09/04/2007

MO2825185      9 50.00 450.00 11/28/2007

XX3415185      10 250.00 2,500.00 12/19/2007

WI3285474R     10 134.50 1,345.00 01/07/2008

XX4485185      50 40.00 2,000.00 01/08/2008

HA2525176      7,830 18.20 142,506.00 01/22/2008

BA7155126      300 29.00 8,700.00 02/04/2008

XX4495185      50 40.00 2,000.00 02/04/2008

AX4695180      22 60.00 1,320.00 03/04/2008

FR3815180      519 22.00 11,418.00 03/04/2008

XX9185177      200 50.00 10,000.00 03/14/2008

TA4595180      30 48.00 1,440.00 03/18/2008

XX9025177      200 35.00 7,000.00 03/18/2008

FR5775176      25 35.00 875.00 03/20/2008

SM7965184R     578 32.00 18,496.00 03/20/2008

XX4465185      50 150.00 7,500.00 03/28/2008

AL4135124      1,300 26.25 34,125.00 04/08/2008

FR3255176      6,901 26.00 179,426.00 04/08/2008

XX9025277      200 45.00 9,000.00 04/14/2008

BA5875177      15 50.00 750.00 04/15/2008

XX4445185      50 100.00 5,000.00 04/17/2008

XX9045177      100 45.00 4,500.00 04/17/2008

MO2015177      10 32.60 326.00 04/18/2008

XX9085177      200 45.00 9,000.00 04/21/2008

AA4345126      200 35.00 7,000.00 04/29/2008

BA5525126      520 35.00 18,200.00 05/01/2008
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DESCRIPTION

ITEM UNITS CY  201032
CLASS 2 EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA1315184      2,811 35.50 99,790.50 05/01/2008

AT9935132R     14 100.00 1,400.00 05/15/2008

DO5965180      151 62.00 9,362.00 05/15/2008

HO3715177      35 55.25 1,933.75 05/15/2008

XX4455185      50 250.00 12,500.00 05/15/2008

XX4475185      50 250.00 12,500.00 05/15/2008

BA4335177      25 44.21 1,105.25 05/22/2008

BA5075177      60 150.00 9,000.00 05/22/2008

BA4045176      7,300 19.10 139,430.00 06/02/2008

DESCRIPTION

ITEM UNITS CY  201035
CLASS 5 EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      1,000 25.00 25,000.00 07/05/2007

HA1315184      27 79.00 2,133.00 05/01/2008

DESCRIPTION

ITEM UNITS CY  201040
GEOSYNTHETIC STABILIZED SUBGRADE USING GRADED AGGREGATE BASE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      1,000 40.00 40,000.00 07/05/2007

BA3915187      140 80.00 11,200.00 08/08/2007

HO3585177      50 89.00 4,450.00 08/08/2007

PG6775176      10 75.00 750.00 08/28/2007

HA2525176      2,000 39.00 78,000.00 01/22/2008

AX4695180      50 50.00 2,500.00 03/04/2008

AX4695180      350 60.00 21,000.00 03/04/2008

FR3255176      300 56.50 16,950.00 04/08/2008

HA1315184      200 44.00 8,800.00 05/01/2008

BA4335177      75 44.74 3,355.50 05/22/2008

BA5075177      350 .01 3.50 05/22/2008

BA4045176      735 63.00 46,305.00 06/02/2008

CL6955184R     950 40.00 38,000.00 06/02/2008

AA3515170R     3,700 49.75 184,075.00 06/19/2008
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DESCRIPTION

ITEM UNITS TON 201060
DISPOSAL OF PETROLEUM CONTAMINATED MATERIAL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX402A51       200 55.00 11,000.00 01/07/2008

AX402A53       200 61.60 12,320.00 01/07/2008

AX402A52       200 150.00 30,000.00 02/04/2008

DESCRIPTION

ITEM UNITS CY  202050
SELECT BORROW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      100 30.00 3,000.00 07/03/2007

CA3135170      26,000 25.00 650,000.00 07/05/2007

BA3915187      60 40.00 2,400.00 08/08/2007

HA4565177      50 40.00 2,000.00 08/08/2007

PG6795176      600 44.00 26,400.00 08/08/2007

HA3385149      1,400 27.00 37,800.00 09/06/2007

HO3905126      50 10.00 500.00 11/26/2007

AX402A51       2,000 20.00 40,000.00 01/07/2008

AX402A53       2,000 22.40 44,800.00 01/07/2008

WI3285474R     4,000 20.38 81,520.00 01/07/2008

AL3515180      15 47.00 705.00 02/04/2008

AX402A52       2,000 30.00 60,000.00 02/04/2008

AX4695180      3,198 35.00 111,930.00 03/04/2008

FR3815180      143 39.00 5,577.00 03/04/2008

XX9185177      100 50.00 5,000.00 03/14/2008

XX9025177      100 35.00 3,500.00 03/18/2008

SM7965184R     450 44.00 19,800.00 03/20/2008

XX9025277      100 55.00 5,500.00 04/14/2008

XX9045177      100 55.00 5,500.00 04/17/2008

HA2685180      85 44.00 3,740.00 04/21/2008

XX9085177      100 55.00 5,500.00 04/21/2008

BA5525126      100 25.00 2,500.00 05/01/2008

DO5965180      200 37.00 7,400.00 05/15/2008

PG5695177      100 28.00 2,800.00 05/21/2008

BA5075177      95 36.00 3,420.00 05/22/2008

CL3395129      2,450 28.21 69,114.50 05/22/2008

CL6955184R     675 40.00 27,000.00 06/02/2008

AA3515170R     3,700 24.50 90,650.00 06/19/2008
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DESCRIPTION

ITEM UNITS CY  202055
CAPPING BORROW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3775176      2,295 14.00 32,130.00 03/18/2008

DO5965180      100 44.00 4,400.00 05/15/2008

AA3515170R     3,100 24.50 75,950.00 06/19/2008

DESCRIPTION

ITEM UNITS CY  202065
COMMON BORROW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      15,400 16.00 246,400.00 07/05/2007

AX3745133      150 50.00 7,500.00 08/08/2007

AX3755133      150 80.00 12,000.00 08/08/2007

BA3915187      7,950 26.00 206,700.00 08/08/2007

HO3585177      25 63.00 1,575.00 08/08/2007

PG6795176      675 38.00 25,650.00 08/08/2007

AT9815176      200 60.00 12,000.00 08/13/2007

PG6775176      5 100.00 500.00 08/28/2007

WA4395174      150 50.00 7,500.00 09/04/2007

AL6205180      50 75.00 3,750.00 11/26/2007

AL3515180      150 50.00 7,500.00 02/04/2008

AA5535174      7,650 5.25 40,162.50 02/26/2008

AA4015180      50 50.00 2,500.00 03/04/2008

HA2915124      968 12.00 11,616.00 03/06/2008

XX9185177      100 50.00 5,000.00 03/14/2008

XX9025177      100 30.00 3,000.00 03/18/2008

FR5775176      266 80.00 21,280.00 03/20/2008

SM7965184R     6,387 20.00 127,740.00 03/20/2008

FR3255176      5,262 15.00 78,930.00 04/08/2008

XX9025277      100 25.00 2,500.00 04/14/2008

BA5875177      15 50.00 750.00 04/15/2008

XX9045177      100 25.00 2,500.00 04/17/2008

XX9085177      100 25.00 2,500.00 04/21/2008

HA1315184      1,553 17.00 26,401.00 05/01/2008

AT9935132R     35 100.00 3,500.00 05/15/2008

HO3715177      50 51.25 2,562.50 05/15/2008

AA3515170R     500 27.00 13,500.00 06/19/2008

AX4695180      647 20.00 12,940.00 03/04/2008

AX4695180      243 20.00 4,860.00 03/04/2008
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DESCRIPTION

ITEM UNITS CY  203030
TEST PIT EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      100 50.00 5,000.00 07/03/2007

CA3135170      100 100.00 10,000.00 07/05/2007

AX2325177      10 65.00 650.00 08/08/2007

AX3745133      20 250.00 5,000.00 08/08/2007

AX3755133      20 150.00 3,000.00 08/08/2007

BA3915187      25 100.00 2,500.00 08/08/2007

HA4565177      10 450.00 4,500.00 08/08/2007

HO3585177      25 60.00 1,500.00 08/08/2007

PG6795176      100 88.00 8,800.00 08/08/2007

AT9815176      100 200.00 20,000.00 08/13/2007

XX3405185      50 100.00 5,000.00 08/14/2007

PG6775176      5 75.00 375.00 08/28/2007

WA4395174      5 200.00 1,000.00 09/04/2007

XX3395185      60 1.00 60.00 09/26/2007

XX3385185      60 1.00 60.00 11/05/2007

PG7065132      60 25.00 1,500.00 11/06/2007

AL6205180      11 95.00 1,045.00 11/26/2007

HO3905126      50 10.00 500.00 11/26/2007

MO2825185      111 100.00 11,100.00 11/28/2007

XX3415185      10 250.00 2,500.00 12/19/2007

MO3075177      5 125.00 625.00 01/03/2008

WI3285474R     50 155.00 7,750.00 01/07/2008

XX4485185      200 1.00 200.00 01/08/2008

HA2525176      50 107.00 5,350.00 01/22/2008

BA7155126      10 150.00 1,500.00 02/04/2008

XX4495185      200 1.00 200.00 02/04/2008

AA5535174      10 10.00 100.00 02/26/2008

AA4015180      50 1.00 50.00 03/04/2008

AX4695180      5 200.00 1,000.00 03/04/2008

GA6315180      30 150.00 4,500.00 03/04/2008

XX9185177      50 95.00 4,750.00 03/14/2008

WI3775176      3 150.00 450.00 03/18/2008

XX9025177      50 90.00 4,500.00 03/18/2008

SM7965184R     11 100.00 1,100.00 03/20/2008

HO4015132      20 200.00 4,000.00 03/28/2008

MO4205132      20 200.00 4,000.00 03/28/2008

XX4465185      100 10.00 1,000.00 03/28/2008
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DESCRIPTION

ITEM UNITS CY  203030
TEST PIT EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3255176      8 160.00 1,280.00 04/08/2008

FR5025130      5 200.00 1,000.00 04/11/2008

XX9025277      50 100.00 5,000.00 04/14/2008

BA5875177      10 90.00 900.00 04/15/2008

XX4445185      100 100.00 10,000.00 04/17/2008

XX9045177      100 100.00 10,000.00 04/17/2008

HA2685180      7 110.00 770.00 04/21/2008

XX9085177      50 100.00 5,000.00 04/21/2008

AA4345126      100 10.00 1,000.00 04/29/2008

BA5525126      50 125.00 6,250.00 05/01/2008

HA1315184      23 80.00 1,840.00 05/01/2008

AA4755180      4 250.00 1,000.00 05/06/2008

HO3715177      7 117.75 824.25 05/15/2008

XX4455185      100 35.00 3,500.00 05/15/2008

XX4475185      100 35.00 3,500.00 05/15/2008

PG5695177      50 50.00 2,500.00 05/21/2008

BA4335177      25 120.00 3,000.00 05/22/2008

BA5075177      15 140.00 2,100.00 05/22/2008

BA4045176      180 110.00 19,800.00 06/02/2008

CL6955184R     225 200.00 45,000.00 06/02/2008

WA1725177      10 80.00 800.00 06/02/2008

WA3055177      5 71.00 355.00 06/18/2008

AA3515170R     50 100.00 5,000.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  210010
REMOVAL OF EXISTING CURB (ANY TYPE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6775176      520 8.00 4,160.00 08/28/2007

AA4945177      1,700 10.00 17,000.00 09/25/2007

DESCRIPTION

ITEM UNITS LF  210011
REMOVAL OF EXISTING COMBINATION CURB & GUTTER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     3,700 10.00 37,000.00 03/20/2008
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DESCRIPTION

ITEM UNITS LF  210019
SAW CUTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3815180      375 2.50 937.50 03/04/2008

TA4595180      70 11.55 808.50 03/18/2008

PG5695177      100 3.00 300.00 05/21/2008

CL6955184R     2,970 5.50 16,335.00 06/02/2008

DESCRIPTION

ITEM UNITS CY  210025
REMOVAL OF EXISTING PAVEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      440 50.00 22,000.00 07/05/2007

HO3585177      255 22.00 5,610.00 08/08/2007

HA2525176      48 33.00 1,584.00 01/22/2008

XX9185177      100 30.00 3,000.00 03/14/2008

WI3775176      220 17.00 3,740.00 03/18/2008

XX9025177      100 50.00 5,000.00 03/18/2008

FR5775176      186 90.00 16,740.00 03/20/2008

XX9025277      100 55.00 5,500.00 04/14/2008

XX9045177      100 55.00 5,500.00 04/17/2008

XX9085177      100 55.00 5,500.00 04/21/2008

CL3395129      426 47.03 20,034.78 05/22/2008

CL6955184R     2,552 35.00 89,320.00 06/02/2008

DESCRIPTION

ITEM UNITS CY  210026
REMOVAL OF EXISTING SIDEWALK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6795176      55 54.00 2,970.00 08/08/2007

WI3285474R     2 322.60 645.20 01/07/2008

HA1315184      4 79.00 316.00 05/01/2008

CL6955184R     5 50.00 250.00 06/02/2008

DESCRIPTION

ITEM UNITS CY  210027
REMOVAL OF EXISTING PAVED DITCHES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA4395174      947 50.00 47,350.00 09/04/2007

SM7965184R     67 10.00 670.00 03/20/2008

FR3255176      120 40.00 4,800.00 04/08/2008
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DESCRIPTION

ITEM UNITS CY  210030
REMOVAL OF EXISTING MASONRY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      50 50.00 2,500.00 07/05/2007

BA3915187      15 100.00 1,500.00 08/08/2007

HA4565177      2 200.00 400.00 08/08/2007

PG6775176      8 100.00 800.00 08/28/2007

MO3075177      5 200.00 1,000.00 01/03/2008

WI3285474R     20 340.55 6,811.00 01/07/2008

HA2525176      12 78.00 936.00 01/22/2008

XX9185177      50 60.00 3,000.00 03/14/2008

XX9025177      100 50.00 5,000.00 03/18/2008

XX9025277      50 55.00 2,750.00 04/14/2008

XX9045177      100 55.00 5,500.00 04/17/2008

XX9085177      50 55.00 2,750.00 04/21/2008

HA1315184      15 79.00 1,185.00 05/01/2008

BA4335177      20 250.00 5,000.00 05/22/2008

BA4045176      5 370.00 1,850.00 06/02/2008

AA3515170R     191 55.00 10,505.00 06/19/2008

DESCRIPTION

ITEM UNITS LS  210031
REMOVAL OF EXISTING MASONRY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     1 5,000.00 5,000.00 03/20/2008

FR3255176      1 2,500.00 2,500.00 04/08/2008

CL6955184R     1 10,000.00 10,000.00 06/02/2008

WA1725177      1 550.00 550.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  210041
REMOVAL OF EXISTING CONCRETE BARRIER (ANY TYPE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4045176      364 23.50 8,554.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  210081
REMOVE EXISTING MANHOLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA1315184      1 950.00 950.00 05/01/2008
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DESCRIPTION

ITEM UNITS TON 301006
STABILIZED CONSTRUCTION ENTRANCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      90 44.00 3,960.00 07/03/2007

CA3135170      2,150 40.00 86,000.00 07/05/2007

BA3915187      200 36.00 7,200.00 08/08/2007

HA4565177      30 30.00 900.00 08/08/2007

HO3585177      25 79.00 1,975.00 08/08/2007

WA4395174      570 25.00 14,250.00 09/04/2007

HA3385149      75 24.00 1,800.00 09/06/2007

AL6205180      90 40.00 3,600.00 11/26/2007

HO3905126      20 35.00 700.00 11/26/2007

WI3285474R     60 61.10 3,666.00 01/07/2008

HA2525176      150 20.00 3,000.00 01/22/2008

BA7155126      150 25.00 3,750.00 02/04/2008

AA5535174      620 20.52 12,722.40 02/26/2008

AX4695180      90 30.00 2,700.00 03/04/2008

AX4695180      104 30.00 3,120.00 03/04/2008

FR3815180      45 26.00 1,170.00 03/04/2008

GA6315180      100 30.00 3,000.00 03/04/2008

HA2915124      57 47.50 2,707.50 03/06/2008

WI3775176      40 50.63 2,025.20 03/18/2008

SM7965184R     105 50.00 5,250.00 03/20/2008

GA3735176      500 36.23 18,115.00 03/26/2008

FR3255176      280 37.00 10,360.00 04/08/2008

HA2685180      100 31.00 3,100.00 04/21/2008

AA4345126      150 30.00 4,500.00 04/29/2008

BA5525126      120 1.00 120.00 05/01/2008

HA1315184      400 42.00 16,800.00 05/01/2008

AT9935132R     120 50.00 6,000.00 05/15/2008

DO5965180      60 50.00 3,000.00 05/15/2008

BA5075177      30 20.00 600.00 05/22/2008

BA4045176      200 38.00 7,600.00 06/02/2008

CL6955184R     100 30.00 3,000.00 06/02/2008

WA1725177      50 25.00 1,250.00 06/02/2008

AA3515170R     1,020 25.00 25,500.00 06/19/2008
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DESCRIPTION

ITEM UNITS TON 301007
REHABILITATE STABILIZED CONSTRUCTION ENTRANCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      360 33.00 11,880.00 07/03/2007

CA3135170      1,075 35.00 37,625.00 07/05/2007

BA3915187      100 28.00 2,800.00 08/08/2007

HA4565177      30 30.00 900.00 08/08/2007

HO3585177      25 19.00 475.00 08/08/2007

HA3385149      75 22.00 1,650.00 09/06/2007

AL6205180      90 25.00 2,250.00 11/26/2007

HO3905126      60 35.00 2,100.00 11/26/2007

WI3285474R     60 61.10 3,666.00 01/07/2008

HA2525176      76 15.00 1,140.00 01/22/2008

BA7155126      75 25.00 1,875.00 02/04/2008

AA5535174      840 20.52 17,236.80 02/26/2008

AX4695180      180 20.00 3,600.00 03/04/2008

GA6315180      50 28.00 1,400.00 03/04/2008

HA2915124      57 47.50 2,707.50 03/06/2008

WI3775176      20 50.63 1,012.60 03/18/2008

SM7965184R     105 50.00 5,250.00 03/20/2008

FR3255176      140 33.00 4,620.00 04/08/2008

HA2685180      50 28.00 1,400.00 04/21/2008

AA4345126      240 25.00 6,000.00 04/29/2008

BA5525126      360 1.00 360.00 05/01/2008

HA1315184      200 42.00 8,400.00 05/01/2008

DO5965180      30 45.00 1,350.00 05/15/2008

BA5075177      30 15.00 450.00 05/22/2008

BA4045176      100 39.00 3,900.00 06/02/2008

CL6955184R     50 30.00 1,500.00 06/02/2008

WA1725177      25 20.00 500.00 06/02/2008

AA3515170R     2,040 25.00 51,000.00 06/19/2008

DESCRIPTION

ITEM UNITS CY  301010
CLASS 3 EXCAVATION FOR INCIDENTAL CONSTRUCTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      100 19.00 1,900.00 07/05/2007

BA3915187      10 26.00 260.00 08/08/2007

HA4565177      10 100.00 1,000.00 08/08/2007

PG6795176      10 85.00 850.00 08/08/2007
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DESCRIPTION

ITEM UNITS CY  301010
CLASS 3 EXCAVATION FOR INCIDENTAL CONSTRUCTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      50 18.50 925.00 01/03/2008

AA5535174      10 12.00 120.00 02/26/2008

HA1315184      50 52.85 2,642.50 05/01/2008

BA4335177      25 40.00 1,000.00 05/22/2008

BA5075177      10 50.00 500.00 05/22/2008

BA4045176      20 60.00 1,200.00 06/02/2008

CL6955184R     7,140 20.00 142,800.00 06/02/2008

WA1725177      5 100.00 500.00 06/02/2008

WA3055177      5 71.00 355.00 06/18/2008

AA3515170R     320 48.50 15,520.00 06/19/2008

DESCRIPTION

ITEM UNITS CY  301106
TRENCH BACKFILL USING SELECT BORROW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3815180      100 68.00 6,800.00 03/04/2008

DESCRIPTION

ITEM UNITS CY  301110
SELECTED BACKFILL USING AASHTO NO. 57 AGGREGATE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      500 46.00 23,000.00 07/05/2007

BA3915187      10 70.00 700.00 08/08/2007

HA4565177      20 60.00 1,200.00 08/08/2007

PG6795176      10 60.00 600.00 08/08/2007

AT9815176      75 60.00 4,500.00 08/13/2007

WI3285474R     2,000 1.00 2,000.00 01/07/2008

AA5535174      10 31.90 319.00 02/26/2008

AX4695180      160 60.00 9,600.00 03/04/2008

GA6315180      20 50.00 1,000.00 03/04/2008

FR3255176      24 50.00 1,200.00 04/08/2008

HA1315184      50 52.85 2,642.50 05/01/2008

BA4335177      25 40.00 1,000.00 05/22/2008

BA5075177      10 40.00 400.00 05/22/2008

BA4045176      20 50.00 1,000.00 06/02/2008

CL6955184R     7,140 30.00 214,200.00 06/02/2008

WA1725177      5 80.00 400.00 06/02/2008

TA4455177      90 50.00 4,500.00 06/03/2008
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DESCRIPTION

ITEM UNITS CY  301110
SELECTED BACKFILL USING AASHTO NO. 57 AGGREGATE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3055177      5 93.00 465.00 06/18/2008

AA3515170R     10 45.50 455.00 06/19/2008

DESCRIPTION

ITEM UNITS CY  301112
FLOWABLE BACKFILL FOR UTILITY CUTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      720 200.00 144,000.00 07/05/2007

HA2525176      33 141.00 4,653.00 01/22/2008

BA5875177      2 280.00 560.00 04/15/2008

CL6955184R     870 150.00 130,500.00 06/02/2008

DESCRIPTION

ITEM UNITS CY  301120
SELECTED BACKFILL USING CRUSHER RUN AGGREGATE CR-6

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      100 46.00 4,600.00 07/05/2007

MO3075177      60 47.50 2,850.00 01/03/2008

DESCRIPTION

ITEM UNITS LF  301210
REMOVAL OF EXISTING PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      1,510 25.00 37,750.00 07/05/2007

BA3915187      176 33.00 5,808.00 08/08/2007

WI3285474R     345 16.75 5,778.75 01/07/2008

HA2525176      30 78.00 2,340.00 01/22/2008

AA5535174      13 50.00 650.00 02/26/2008

SM7965184R     408 25.00 10,200.00 03/20/2008

FR3255176      135 58.00 7,830.00 04/08/2008

HA1315184      552 22.00 12,144.00 05/01/2008

CL6955184R     2,179 25.00 54,475.00 06/02/2008

AA3515170R     16 23.75 380.00 06/19/2008
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DESCRIPTION

ITEM UNITS CY  301311
MIX 2 CONCRETE FOR MISCELLANEOUS STRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      50 395.00 19,750.00 07/05/2007

HA4565177      30 800.00 24,000.00 08/08/2007

AT9815176      25 1,000.00 25,000.00 08/13/2007

AA5535174      24 225.00 5,400.00 02/26/2008

WI3775176      2 500.00 1,000.00 03/18/2008

BA5075177      5 800.00 4,000.00 05/22/2008

BA4045176      5 800.00 4,000.00 06/02/2008

WA1725177      5 700.00 3,500.00 06/02/2008

WA3055177      5 390.00 1,950.00 06/18/2008

AA3515170R     5 810.00 4,050.00 06/19/2008

FR5375177      2 685.00 1,370.00 06/19/2008

DESCRIPTION

ITEM UNITS CY  301312
BRICK MASONRY FOR MISCELLANEOUS STRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      10 500.00 5,000.00 07/05/2007

BA3915187      5 500.00 2,500.00 08/08/2007

HA4565177      5 800.00 4,000.00 08/08/2007

AT9815176      25 1,000.00 25,000.00 08/13/2007

MO3075177      10 750.00 7,500.00 01/03/2008

XX9185177      50 775.00 38,750.00 03/14/2008

XX9025177      50 500.00 25,000.00 03/18/2008

XX9025277      50 850.00 42,500.00 04/14/2008

XX9045177      50 850.00 42,500.00 04/17/2008

XX9085177      50 850.00 42,500.00 04/21/2008

BA5075177      5 900.00 4,500.00 05/22/2008

BA4045176      5 700.00 3,500.00 06/02/2008

DESCRIPTION

ITEM UNITS CY  301315
MIX 3 CONCRETE FOR MISCELLANEOUS STRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      50 350.00 17,500.00 07/05/2007

BA3915187      5 500.00 2,500.00 08/08/2007

HA4565177      5 800.00 4,000.00 08/08/2007

MO3075177      10 750.00 7,500.00 01/03/2008

XX9185177      50 1,200.00 60,000.00 03/14/2008
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DESCRIPTION

ITEM UNITS CY  301315
MIX 3 CONCRETE FOR MISCELLANEOUS STRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9025177      50 700.00 35,000.00 03/18/2008

XX9025277      50 850.00 42,500.00 04/14/2008

XX9045177      50 952.00 47,600.00 04/17/2008

XX9085177      50 850.00 42,500.00 04/21/2008

BA4335177      11 600.00 6,600.00 05/22/2008

BA5075177      5 800.00 4,000.00 05/22/2008

BA4045176      5 800.00 4,000.00 06/02/2008

DESCRIPTION

ITEM UNITS CY  301318
MIX 6 CONCRETE FOR MISCELLANEOUS STRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4945177      3 900.00 2,700.00 09/25/2007

CL6955184R     1,999 350.00 699,650.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  301320
CLEAN EXISTING PIPE ANY SIZE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      500 20.00 10,000.00 07/05/2007

AX2325177      941 16.00 15,056.00 08/08/2007

BA3915187      498 9.00 4,482.00 08/08/2007

HA4565177      575 16.00 9,200.00 08/08/2007

AT9815176      300 20.00 6,000.00 08/13/2007

PG6775176      500 15.00 7,500.00 08/28/2007

AA4945177      20 45.00 900.00 09/25/2007

MO3075177      80 55.00 4,400.00 01/03/2008

WI3285474R     218 17.75 3,869.50 01/07/2008

HA2525176      450 16.30 7,335.00 01/22/2008

AA4015180      300 22.00 6,600.00 03/04/2008

FR5775176      70 35.00 2,450.00 03/20/2008

FR5025130      128 8.00 1,024.00 04/11/2008

BA5875177      1,800 15.75 28,350.00 04/15/2008

MO2015177      1,104 8.65 9,549.60 04/18/2008

BA5525126      85 42.00 3,570.00 05/01/2008

HA1315184      29 26.00 754.00 05/01/2008

PG5695177      11,000 11.10 122,100.00 05/21/2008

BA4335177      1,475 7.10 10,472.50 05/22/2008
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DESCRIPTION

ITEM UNITS LF  301320
CLEAN EXISTING PIPE ANY SIZE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5075177      70 40.00 2,800.00 05/22/2008

BA4045176      2,150 12.00 25,800.00 06/02/2008

CL6955184R     235 12.00 2,820.00 06/02/2008

WA3055177      100 10.75 1,075.00 06/18/2008

AA3515170R     1,572 13.75 21,615.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  301322
CLEAN EXISTING INLETS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      10 500.00 5,000.00 07/05/2007

AX2325177      10 425.00 4,250.00 08/08/2007

BA3915187      9 600.00 5,400.00 08/08/2007

AT9815176      5 500.00 2,500.00 08/13/2007

HA2525176      2 435.00 870.00 01/22/2008

AA4015180      2 550.00 1,100.00 03/04/2008

FR5775176      2 575.00 1,150.00 03/20/2008

FR5025130      6 200.00 1,200.00 04/11/2008

BA5875177      30 425.00 12,750.00 04/15/2008

MO2015177      12 448.00 5,376.00 04/18/2008

BA5525126      1 650.00 650.00 05/01/2008

PG5695177      3 400.00 1,200.00 05/21/2008

BA4335177      12 120.00 1,440.00 05/22/2008

BA5075177      3 300.00 900.00 05/22/2008

BA4045176      16 425.00 6,800.00 06/02/2008

CL6955184R     2 150.00 300.00 06/02/2008

WA3055177      1 540.00 540.00 06/18/2008

AA3515170R     3 1,700.00 5,100.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  302412
12 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      8 275.00 2,200.00 01/03/2008

WI3775176      24 47.83 1,147.92 03/18/2008

SM7965184R     80 65.00 5,200.00 03/20/2008
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DESCRIPTION

ITEM UNITS LF  302415
15 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      16 215.00 3,440.00 07/03/2007

CA3135170      110 100.00 11,000.00 07/05/2007

BA3915187      59 160.00 9,440.00 08/08/2007

AT9815176      200 200.00 40,000.00 08/13/2007

AL6205180      8 160.00 1,280.00 11/26/2007

MO3075177      37 280.00 10,360.00 01/03/2008

HA2525176      8 69.00 552.00 01/22/2008

AX4695180      105 61.00 6,374.50 03/04/2008

FR3255176      95 46.50 4,417.50 04/08/2008

BA5875177      35 83.00 2,905.00 04/15/2008

HA1315184      564 51.80 29,215.20 05/01/2008

BA4335177      16 177.49 2,839.84 05/22/2008

CL6955184R     2,058 87.60 180,280.80 06/02/2008

DESCRIPTION

ITEM UNITS LF  302418
18 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      1,220 120.00 146,400.00 07/05/2007

AX2325177      65 143.00 9,295.00 08/08/2007

BA3915187      164 140.00 22,960.00 08/08/2007

HA4565177      148 100.00 14,800.00 08/08/2007

PG6795176      530 94.00 49,820.00 08/08/2007

AT9815176      250 200.00 50,000.00 08/13/2007

HA3385149      50 100.00 5,000.00 09/06/2007

MO3075177      309 300.00 92,700.00 01/03/2008

HA2525176      517 72.00 37,224.00 01/22/2008

AA5535174      57 37.60 2,143.20 02/26/2008

SM7965184R     3,116 75.00 233,700.00 03/20/2008

FR3255176      135 46.50 6,277.50 04/08/2008

BA5525126      32 105.00 3,360.00 05/01/2008

HA1315184      3,061 59.40 181,823.40 05/01/2008

BA4335177      96 189.53 18,194.88 05/22/2008

BA4045176      152 74.00 11,248.00 06/02/2008

CL6955184R     3,260 93.00 303,180.00 06/02/2008

AA3515170R     355 69.00 24,495.00 06/19/2008

AX4695180      118 67.00 7,906.00 03/04/2008
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DESCRIPTION

ITEM UNITS LF  302418
18 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4695180      64 67.00 4,288.00 03/04/2008

DESCRIPTION

ITEM UNITS LF  302421
21 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3915187      24 190.00 4,560.00 08/08/2007

BA4335177      24 238.74 5,729.76 05/22/2008

DESCRIPTION

ITEM UNITS LF  302424
24 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      4,030 110.00 443,300.00 07/05/2007

BA3915187      20 250.00 5,000.00 08/08/2007

HA4565177      715 110.00 78,650.00 08/08/2007

AT9815176      250 200.00 50,000.00 08/13/2007

MO3075177      66 325.00 21,450.00 01/03/2008

HA2525176      331 88.00 29,128.00 01/22/2008

AA5535174      149 60.00 8,940.00 02/26/2008

FR3255176      178 91.50 16,287.00 04/08/2008

BA5875177      65 86.00 5,590.00 04/15/2008

HA1315184      430 72.00 30,960.00 05/01/2008

PG5695177      160 127.00 20,320.00 05/21/2008

BA4335177      8 255.92 2,047.36 05/22/2008

BA5075177      70 260.00 18,200.00 05/22/2008

BA4045176      675 77.00 51,975.00 06/02/2008

CL6955184R     3,575 114.25 408,443.75 06/02/2008

AA3515170R     43 77.75 3,343.25 06/19/2008

DESCRIPTION

ITEM UNITS LF  302430
30 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA4565177      9 350.00 3,150.00 08/08/2007

HA2525176      17 200.00 3,400.00 01/22/2008

WI3775176      85 134.00 11,390.00 03/18/2008

FR3255176      20 82.00 1,640.00 04/08/2008
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DESCRIPTION

ITEM UNITS LF  302430
30 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4045176      141 100.00 14,100.00 06/02/2008

CL6955184R     927 132.25 122,595.75 06/02/2008

AA3515170R     384 100.50 38,592.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  302433
33 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     1,223 235.23 287,686.29 06/02/2008

DESCRIPTION

ITEM UNITS LF  302436
36 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      125 400.00 50,000.00 07/05/2007

HA4565177      48 240.00 11,520.00 08/08/2007

HA2525176      389 119.00 46,291.00 01/22/2008

SM7965184R     35 175.00 6,125.00 03/20/2008

BA4045176      30 140.00 4,200.00 06/02/2008

TA4455177      73 250.00 18,250.00 06/03/2008

AA3515170R     36 121.00 4,356.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  302442
42 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      33 425.00 14,025.00 07/05/2007

HA2525176      215 155.00 33,325.00 01/22/2008

AA3515170R     132 145.75 19,239.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  302515
15 INCH REINFORCED CONCRETE PIPE, CLASS V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5695177      74 108.00 7,992.00 05/21/2008

CL6955184R     455 88.90 40,449.50 06/02/2008
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DESCRIPTION

ITEM UNITS LF  302518
18 INCH REINFORCED CONCRETE PIPE, CLASS V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA4565177      30 170.00 5,100.00 08/08/2007

CL6955184R     76 95.00 7,220.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  302524
24 INCH REINFORCED CONCRETE PIPE, CLASS V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA4565177      8 300.00 2,400.00 08/08/2007

AA3515170R     146 96.00 14,016.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  302536
36 INCH REINFORCED CONCRETE PIPE, CLASS V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA4565177      89 240.00 21,360.00 08/08/2007

DESCRIPTION

ITEM UNITS LF  304115
15 INCH CORRUGATED STEEL PIPE, 16 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      40 150.00 6,000.00 08/13/2007

DESCRIPTION

ITEM UNITS LF  304118
18 INCH CORRUGATED STEEL PIPE, 16 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      40 150.00 6,000.00 08/13/2007

HA2525176      5 105.00 525.00 01/22/2008

BA5525126      54 106.00 5,724.00 05/01/2008

DESCRIPTION

ITEM UNITS LF  304124
24 INCH CORRUGATED STEEL PIPE, 16 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      40 150.00 6,000.00 08/13/2007
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DESCRIPTION

ITEM UNITS LF  304218
18 INCH CORRUGATED STEEL PIPE, 14 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4695180      12 96.00 1,152.00 03/04/2008

DESCRIPTION

ITEM UNITS LF  305112
12 INCH CORRUGATED ALUMINUM PIPE, 16 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      20 47.00 940.00 02/04/2008

DESCRIPTION

ITEM UNITS LF  305218
18 INCH CORRUGATED ALUMINUM PIPE, 14 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4695180      38 65.00 2,470.00 03/04/2008

HA1315184      37 58.00 2,146.00 05/01/2008

DESCRIPTION

ITEM UNITS LF  307436
72 INCH STRUCTURAL PLATE PIPE #10 / #8 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3255176      12 1,500.00 18,000.00 04/08/2008

DESCRIPTION

ITEM UNITS LF  312414
14 INCH X 23 INCH HORIZONTAL ELLIPTICAL REINFORCEDCONCRETE PIPE, CLASS HE IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      106 325.00 34,450.00 01/03/2008

AX4695180      47 97.00 4,559.00 03/04/2008

HA1315184      102 240.00 24,480.00 05/01/2008

CL6955184R     439 128.05 56,213.95 06/02/2008

DESCRIPTION

ITEM UNITS LF  312419
19 INCH X 3O INCH HORIZONTAL ELLIPTICAL REINFORCEDCONCRETE PIPE, CLASS HE IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     2,561 133.50 341,893.50 06/02/2008
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DESCRIPTION

ITEM UNITS LF  312422
22 INCH X 34 INCH HORIZONTAL ELLIPTICAL REINFORCEDCONCRETE PIPE, CLASS HE IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     128 198.80 25,446.40 06/02/2008

DESCRIPTION

ITEM UNITS LF  312424
24 INCH X 38 INCH HORIZONTAL ELLIPTICAL REINFORCEDCONCRETE PIPE, CLASS HE IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      20 400.00 8,000.00 07/05/2007

DESCRIPTION

ITEM UNITS LF  312427
27 INCH X 42 INCH HORIZONTAL ELLIPTICAL REINFORCEDCONCRETE PIPE, CLASS HE IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     232 261.20 60,598.40 06/02/2008

DESCRIPTION

ITEM UNITS LF  312429
29 INCH X 45 INCH HORIZONTAL ELLIPTICAL REINFORCEDCONCRETE PIPE, CLASS HE IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     1,371 216.00 296,136.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  314117
17 INCH X 13 INCH CORRUGATED STEEL PIPE ARCH, 16 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA1725177      70 110.00 7,700.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  314249
49 INCH X 33 INCH CORRUGATED STEEL PIPE ARCH, 14 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     222 106.70 23,687.40 06/02/2008

DESCRIPTION

ITEM UNITS EA  320412
12 INCH CONCRETE PIPE CONNECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      4 1,000.00 4,000.00 01/03/2008
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DESCRIPTION

ITEM UNITS EA  320418
18 INCH CONCRETE PIPE CONNECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     2 2,322.00 4,644.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  320424
24 INCH CONCRETE PIPE CONNECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     4 3,510.00 14,040.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  320430
30 INCH CONCRETE PIPE CONNECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      1 651.00 651.00 01/22/2008

WI3775176      3 1,095.00 3,285.00 03/18/2008

DESCRIPTION

ITEM UNITS EA  320436
36 INCH CONCRETE PIPE CONNECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     2 4,050.00 8,100.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  320442
42 INCH CONCRETE PIPE CONNECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     2 4,536.00 9,072.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  330418
18 INCH CONCRETE PIPE ELBOW (ANY ANGLE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     2 2,268.00 4,536.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  330424
24 INCH CONCRETE PIPE ELBOW (ANY ANGLE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4045176      2 2,000.00 4,000.00 06/02/2008
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DESCRIPTION

ITEM UNITS EA  330430
30 INCH CONCRETE PIPE ELBOW (ANY ANGLE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4045176      4 2,100.00 8,400.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  331118
18 INCH CORRUGATED STEEL PIPE ELBOW (ANY ANGLE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      1 328.00 328.00 01/22/2008

BA5525126      1 650.00 650.00 05/01/2008

DESCRIPTION

ITEM UNITS EA  338117
17 INCH X 13 INCH CORRUGATED STEEL PIPE ARCH ELBOW (ANY ANGLE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA1725177      2 325.00 650.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  340015
15 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4045176      300 27.00 8,100.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  340018
18 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4345126      60 95.00 5,700.00 04/29/2008

DESCRIPTION

ITEM UNITS LF  340024
24 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4345126      40 121.00 4,840.00 04/29/2008

DESCRIPTION

ITEM UNITS LF  340515
15 INCH POLYVINYL CHLORIDE PROFILE WALL PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      15 50.00 750.00 07/05/2007

WI3285474R     56 146.00 8,176.00 01/07/2008
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DESCRIPTION

ITEM UNITS LF  340518
18 INCH POLYVINYL CHLORIDE PROFILE WALL PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     547 149.70 81,885.90 01/07/2008

DESCRIPTION

ITEM UNITS LF  340524
24 INCH POLYVINYL CHLORIDE PROFILE WALL PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      220 55.00 12,100.00 07/05/2007

WI3285474R     965 152.10 146,776.50 01/07/2008

DESCRIPTION

ITEM UNITS LF  340530
30 INCH POLYVINYL CHLORIDE PROFILE WALL PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      200 65.00 13,000.00 07/05/2007

WI3285474R     356 178.40 63,510.40 01/07/2008

DESCRIPTION

ITEM UNITS LF  340536
36 INCH POLYVINYL CHLORIDE PROFILE WALL PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      70 75.00 5,250.00 07/05/2007

WI3285474R     1,618 185.00 299,330.00 01/07/2008

DESCRIPTION

ITEM UNITS EA  354412
STANDARD TYPE C ENDWALL FOR 12 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     2 1,500.00 3,000.00 03/20/2008

DESCRIPTION

ITEM UNITS EA  354415
STANDARD TYPE C ENDWALL FOR 15 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      2 3,000.00 6,000.00 07/05/2007

BA3915187      2 2,500.00 5,000.00 08/08/2007

HA1315184      1 1,415.00 1,415.00 05/01/2008
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DESCRIPTION

ITEM UNITS EA  354418
STANDARD TYPE C ENDWALL FOR 18 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      1 3,200.00 3,200.00 07/05/2007

AX2325177      1 1,700.00 1,700.00 08/08/2007

BA3915187      4 2,800.00 11,200.00 08/08/2007

HA2525176      1 1,190.00 1,190.00 01/22/2008

AX4695180      2 1,900.00 3,800.00 03/04/2008

SM7965184R     4 2,000.00 8,000.00 03/20/2008

HA1315184      4 1,550.00 6,200.00 05/01/2008

CL6955184R     1 1,925.00 1,925.00 06/02/2008

AA3515170R     1 3,024.00 3,024.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  354421
STANDARD TYPE C ENDWALL FOR 21 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3915187      1 2,800.00 2,800.00 08/08/2007

DESCRIPTION

ITEM UNITS EA  354424
STANDARD TYPE C ENDWALL FOR 24 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      4 4,000.00 16,000.00 07/05/2007

BA3915187      1 3,000.00 3,000.00 08/08/2007

MO3075177      1 3,150.00 3,150.00 01/03/2008

HA2525176      1 1,480.00 1,480.00 01/22/2008

AA5535174      2 1,874.00 3,748.00 02/26/2008

FR3255176      1 2,000.00 2,000.00 04/08/2008

BA5875177      1 2,300.00 2,300.00 04/15/2008

DESCRIPTION

ITEM UNITS EA  354430
STANDARD TYPE C ENDWALL FOR 30 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     1 2,500.00 2,500.00 03/20/2008
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DESCRIPTION

ITEM UNITS EA  354436
STANDARD TYPE C ENDWALL FOR 36 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      2 4,500.00 9,000.00 07/05/2007

SM7965184R     1 3,000.00 3,000.00 03/20/2008

TA4455177      1 3,400.00 3,400.00 06/03/2008

DESCRIPTION

ITEM UNITS EA  354442
STANDARD TYPE C ENDWALL FOR 42 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      1 4,400.00 4,400.00 07/05/2007

HA2525176      1 2,880.00 2,880.00 01/22/2008

AA3515170R     1 3,888.00 3,888.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  354448
STANDARD TYPE C ENDWALL FOR 48 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4045176      1 6,100.00 6,100.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  355531
STANDARD TYPE C ENDWALL FOR 49 INCH X 33 INCH PIPE ARCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     1 5,385.00 5,385.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  356624
STANDARD TYPE E ENDWALL FOR 24 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      1 1,860.00 1,860.00 01/22/2008

DESCRIPTION

ITEM UNITS EA  356642
STANDARD TYPE E ENDWALL FOR 42 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      1 6,090.00 6,090.00 01/22/2008
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DESCRIPTION

ITEM UNITS EA  358836
STANDARD TYPE F ENDWALL FOR 36 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     1 6,775.60 6,775.60 01/07/2008

HA2525176      1 4,750.00 4,750.00 01/22/2008

DESCRIPTION

ITEM UNITS EA  358842
STANDARD TYPE F ENDWALL FOR 42 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     1 4,104.00 4,104.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  360015
STANDARD TYPE G ENDWALL FOR 15 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     1 1,625.00 1,625.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  363114
STANDARD TYPE C ENDWALL FOR HORIZONTAL ELLIPTICAL 14 INCH X 23 INCH
CONCRETE PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      2 1,950.00 3,900.00 01/03/2008

AX4695180      1 1,700.00 1,700.00 03/04/2008

DESCRIPTION

ITEM UNITS EA  363119
STANDARD TYPE C ENDWALL FOR HORIZONTAL ELLIPTICAL 19 INCH X 30 INCH
CONCRETE PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     1 2,500.00 2,500.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  363124
STANDARD TYPE C ENDWALL FOR HORIZONTAL ELLIPTICAL 24 INCH X 38 INCH
CONCRETE PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      1 2,500.00 2,500.00 07/05/2007

DESCRIPTION

ITEM UNITS EA  363127
STANDARD TYPE C ENDWALL FOR HORIZONTAL ELLIPTICAL 27 INCH X 42 INCH
CONCRETE PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     1 3,825.00 3,825.00 06/02/2008
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DESCRIPTION

ITEM UNITS EA  363229
STANDARD END SUPPORT WALL FOR HORIZONTAL ELLIPTICAL 29 INCH X 45 INCH
CONCRETE PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     1 2,800.00 2,800.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  368815
15 INCH STANDARD CONCRETE END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      3 945.00 2,835.00 07/03/2007

MO3075177      2 1,350.00 2,700.00 01/03/2008

DESCRIPTION

ITEM UNITS EA  368818
18 INCH STANDARD CONCRETE END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      2 1,500.00 3,000.00 07/05/2007

MO3075177      12 1,450.00 17,400.00 01/03/2008

AA5535174      2 1,800.00 3,600.00 02/26/2008

AX4695180      2 900.00 1,800.00 03/04/2008

BA5525126      1 1,230.00 1,230.00 05/01/2008

HA1315184      1 1,200.00 1,200.00 05/01/2008

DESCRIPTION

ITEM UNITS EA  368824
24 INCH STANDARD CONCRETE END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      6 1,800.00 10,800.00 07/05/2007

MO3075177      2 1,550.00 3,100.00 01/03/2008

AA5535174      4 1,120.00 4,480.00 02/26/2008

BA5075177      1 760.00 760.00 05/22/2008

BA4045176      1 1,200.00 1,200.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  368830
30 INCH STANDARD CONCRETE END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3775176      3 1,300.00 3,900.00 03/18/2008

FR3255176      1 1,700.00 1,700.00 04/08/2008
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DESCRIPTION

ITEM UNITS EA  368836
36 INCH STANDARD CONCRETE END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA4565177      1 2,900.00 2,900.00 08/08/2007

DESCRIPTION

ITEM UNITS EA  370018
18 INCH STANDARD METAL END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      1 1,300.00 1,300.00 07/05/2007

AX4695180      2 400.00 800.00 03/04/2008

AA4345126      1 480.00 480.00 04/29/2008

DESCRIPTION

ITEM UNITS EA  370024
24 INCH STANDARD METAL END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4345126      1 550.00 550.00 04/29/2008

DESCRIPTION

ITEM UNITS EA  371011
17 INCH X 13 INCH STANDARD METAL END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA1725177      3 175.00 525.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  372120
SINGLE WR INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      2 4,000.00 8,000.00 08/13/2007

AL6205180      1 4,000.00 4,000.00 11/26/2007

PG5695177      4 3,911.31 15,645.24 05/21/2008

BA4335177      2 3,060.72 6,121.44 05/22/2008

DESCRIPTION

ITEM UNITS LF  372121
SINGLE WR INLET-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      10 200.00 2,000.00 08/13/2007

PG5695177      5 500.00 2,500.00 05/21/2008
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DESCRIPTION

ITEM UNITS EA  372122
STANDARD WR INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      1 3,900.00 3,900.00 07/05/2007

HA4565177      2 3,200.00 6,400.00 08/08/2007

HA2525176      2 3,970.00 7,940.00 01/22/2008

PG5695177      38 5,223.00 198,474.00 05/21/2008

CL6955184R     6 4,325.00 25,950.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  372123
STANDARD WR INLET-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      5 500.00 2,500.00 07/05/2007

HA4565177      2 450.00 900.00 08/08/2007

PG5695177      85 600.00 51,000.00 05/21/2008

CL6955184R     4 180.00 720.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  372127
ALTERNATE CURVED VANE GRATES FOR STANDARD WR AND WRM INLETS (WR/WRM-CV)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4015180      2 2,000.00 4,000.00 03/04/2008

BA4335177      15 600.00 9,000.00 05/22/2008

DESCRIPTION

ITEM UNITS EA  372132
STANDARD NR INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5695177      19 4,869.10 92,512.90 05/21/2008

DESCRIPTION

ITEM UNITS LF  372133
STANDARD NR INLET-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5695177      15 500.00 7,500.00 05/21/2008

DESCRIPTION

ITEM UNITS EA  372142
STANDARD NRM INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4335177      2 4,688.88 9,377.76 05/22/2008
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DESCRIPTION

ITEM UNITS EA  372142
STANDARD NRM INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     2 5,125.00 10,250.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  372143
STANDARD NRM INLET-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4335177      6 360.00 2,160.00 05/22/2008

DESCRIPTION

ITEM UNITS EA  372145
ALTERNATE CURVED VANE GRATES FOR STANDARD NR AND NRM INLETS (NR/NRM-CV)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4335177      8 660.00 5,280.00 05/22/2008

DESCRIPTION

ITEM UNITS EA  372152
STANDARD WRM INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     5 6,690.00 33,450.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  372153
STANDARD WRM INLET-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     5 400.00 2,000.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  374005
STANDARD 5 FT COG INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      5 4,000.00 20,000.00 07/05/2007

AX2325177      1 4,500.00 4,500.00 08/08/2007

BA3915187      4 4,300.00 17,200.00 08/08/2007

AT9815176      2 4,600.00 9,200.00 08/13/2007

HA3385149      1 4,500.00 4,500.00 09/06/2007

HA2525176      1 3,520.00 3,520.00 01/22/2008

SM7965184R     18 3,500.00 63,000.00 03/20/2008

BA4335177      3 3,911.71 11,735.13 05/22/2008
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DESCRIPTION

ITEM UNITS EA  374015
STANDARD 10 FT COG INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      13 5,200.00 67,600.00 07/05/2007

HA4565177      1 4,000.00 4,000.00 08/08/2007

PG6795176      5 5,250.00 26,250.00 08/08/2007

AT9815176      2 5,000.00 10,000.00 08/13/2007

PG6775176      4 7,850.00 31,400.00 08/28/2007

HA2525176      7 3,950.00 27,650.00 01/22/2008

SM7965184R     3 4,500.00 13,500.00 03/20/2008

FR3255176      4 4,400.00 17,600.00 04/08/2008

HA1315184      6 3,765.00 22,590.00 05/01/2008

PG5695177      1 6,780.00 6,780.00 05/21/2008

BA4045176      2 5,100.00 10,200.00 06/02/2008

CL6955184R     3 5,500.00 16,500.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  374021
SHALLOW 10 FT COG INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      1 3,560.00 3,560.00 01/22/2008

FR3255176      2 2,800.00 5,600.00 04/08/2008

HA1315184      5 3,300.00 16,500.00 05/01/2008

DESCRIPTION

ITEM UNITS EA  374025
STANDARD 15 FT COG INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      14 5,600.00 78,400.00 07/05/2007

PG6795176      2 6,100.00 12,200.00 08/08/2007

HA2525176      3 6,780.00 20,340.00 01/22/2008

HA1315184      11 5,785.00 63,635.00 05/01/2008

BA4045176      2 5,400.00 10,800.00 06/02/2008

CL6955184R     1 10,125.00 10,125.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  374035
STANDARD 20 FT COG INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      22 6,100.00 134,200.00 07/05/2007

AX2325177      1 6,600.00 6,600.00 08/08/2007
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DESCRIPTION

ITEM UNITS EA  374035
STANDARD 20 FT COG INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA4565177      1 5,200.00 5,200.00 08/08/2007

PG6795176      8 7,220.00 57,760.00 08/08/2007

HA2525176      3 6,630.00 19,890.00 01/22/2008

HA1315184      7 6,430.00 45,010.00 05/01/2008

CL6955184R     3 7,000.00 21,000.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  374045
STANDARD COG INLET-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      171 200.00 34,200.00 07/05/2007

BA3915187      12 100.00 1,200.00 08/08/2007

HA4565177      6 600.00 3,600.00 08/08/2007

AT9815176      10 200.00 2,000.00 08/13/2007

HA3385149      1 130.00 130.00 09/06/2007

HA2525176      24 95.00 2,280.00 01/22/2008

SM7965184R     37 350.00 12,950.00 03/20/2008

FR3255176      12 70.00 840.00 04/08/2008

HA1315184      40 228.00 9,120.00 05/01/2008

BA4045176      2 370.00 740.00 06/02/2008

CL6955184R     1 250.00 250.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  374100
5 FOOT COG/COS OPENING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      2 4,200.00 8,400.00 08/13/2007

HA2525176      1 3,180.00 3,180.00 01/22/2008

SM7965184R     2 4,500.00 9,000.00 03/20/2008

DESCRIPTION

ITEM UNITS EA  374110
10 FOOT COG/COS OPENING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      2 4,500.00 9,000.00 07/05/2007

AT9815176      2 5,300.00 10,600.00 08/13/2007

HA2525176      1 4,550.00 4,550.00 01/22/2008

SM7965184R     1 5,500.00 5,500.00 03/20/2008
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DESCRIPTION

ITEM UNITS EA  374110
10 FOOT COG/COS OPENING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA1315184      1 4,379.00 4,379.00 05/01/2008

CL6955184R     2 4,500.00 9,000.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  374205
STANDARD 5 FT COS INLET-MININUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      1 4,000.00 4,000.00 07/05/2007

BA3915187      2 4,300.00 8,600.00 08/08/2007

DESCRIPTION

ITEM UNITS EA  374221
STANDARD 10 FT COS INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3255176      1 4,800.00 4,800.00 04/08/2008

HA1315184      1 3,860.00 3,860.00 05/01/2008

BA4045176      2 5,800.00 11,600.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  374242
STANDARD COS INLET-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      4 400.00 1,600.00 07/05/2007

BA3915187      3 100.00 300.00 08/08/2007

FR3255176      7 70.00 490.00 04/08/2008

HA1315184      2 228.00 456.00 05/01/2008

BA4045176      2 370.00 740.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  376103
STANDARD TYPE E INLET - MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4045176      3 3,885.00 11,655.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  376104
STANDARD TYPE E INLET - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4045176      1 370.00 370.00 06/02/2008
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DESCRIPTION

ITEM UNITS EA  378164
STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC
AREAS-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      3 2,500.00 7,500.00 07/03/2007

CA3135170      6 3,500.00 21,000.00 07/05/2007

FR3255176      2 2,550.00 5,100.00 04/08/2008

BA5525126      1 3,400.00 3,400.00 05/01/2008

DESCRIPTION

ITEM UNITS LF  378165
STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC
AREAS-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      15 500.00 7,500.00 07/05/2007

DESCRIPTION

ITEM UNITS EA  378167
STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC
AREAS-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4345126      1 4,100.00 4,100.00 04/29/2008

BA5525126      1 3,400.00 3,400.00 05/01/2008

DESCRIPTION

ITEM UNITS LF  378168
STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC
AREAS-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4345126      4 460.00 1,840.00 04/29/2008

DESCRIPTION

ITEM UNITS EA  378175
STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      3 3,200.00 9,600.00 07/05/2007

AX2325177      1 3,350.00 3,350.00 08/08/2007

AT9815176      2 4,300.00 8,600.00 08/13/2007

HA2525176      1 2,900.00 2,900.00 01/22/2008

AX4695180      2 3,400.00 6,800.00 03/04/2008

AA4345126      2 3,800.00 7,600.00 04/29/2008

HA1315184      6 2,168.00 13,008.00 05/01/2008

AA3515170R     4 4,212.00 16,848.00 06/19/2008
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DESCRIPTION

ITEM UNITS LF  378178
STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      6 350.00 2,100.00 07/05/2007

AX2325177      4 100.00 400.00 08/08/2007

AA4345126      10 350.00 3,500.00 04/29/2008

HA1315184      9 450.00 4,050.00 05/01/2008

AA3515170R     3 416.00 1,248.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  378190
STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      1 3,160.00 3,160.00 01/22/2008

DESCRIPTION

ITEM UNITS EA  379110
STANDARD TYPE S INLET, SINGLE GRATE - MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      2 4,000.00 8,000.00 08/13/2007

AX4695180      1 3,200.00 3,200.00 03/04/2008

DESCRIPTION

ITEM UNITS LF  379111
STANDARD TYPE S INLET, SINGLE GRATE - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      4 200.00 800.00 08/13/2007

DESCRIPTION

ITEM UNITS EA  379120
STANDARD TYPE S INLET, DOUBLE GRATE TANDEM - MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      2 4,600.00 9,200.00 08/13/2007

MO3075177      7 4,800.00 33,600.00 01/03/2008

WI3285474R     1 6,115.80 6,115.80 01/07/2008

AX4695180      1 4,000.00 4,000.00 03/04/2008

SM7965184R     20 3,800.00 76,000.00 03/20/2008

BA4045176      4 4,200.00 16,800.00 06/02/2008

CL6955184R     64 3,706.00 237,184.00 06/02/2008
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DESCRIPTION

ITEM UNITS LF  379122
STANDARD TYPE S INLET, DOUBLE GRATE TANDEM - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      4 300.00 1,200.00 08/13/2007

AX4695180      3 300.00 900.00 03/04/2008

SM7965184R     59 400.00 23,600.00 03/20/2008

BA4045176      4 370.00 1,480.00 06/02/2008

CL6955184R     56 185.00 10,360.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  379123
ALTERNATE SINGLE TYPE S INLET FRAME WITH CURVE VANE GRATE (S-CV)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      2 2,000.00 4,000.00 08/13/2007

DESCRIPTION

ITEM UNITS EA  379125
STANDARD TYPE S COMBINATION INLET, DOUBLE GRATE TANDEM -  MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      2 4,900.00 9,800.00 01/03/2008

WI3285474R     8 4,490.25 35,922.00 01/07/2008

BA5875177      1 4,100.00 4,100.00 04/15/2008

HA1315184      6 2,615.00 15,690.00 05/01/2008

BA4045176      1 5,600.00 5,600.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  379126
STANDARD TYPE S COMBINATION INLET, DOUBLE GRATE TANDEM -VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     12 188.50 2,262.00 01/07/2008

HA1315184      15 423.00 6,345.00 05/01/2008

DESCRIPTION

ITEM UNITS EA  379127
ALTERNATE DOUBLE TYPE S INLET FRAME WITH CURVE VANE GRATE (S2-CV)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      2 2,500.00 5,000.00 08/13/2007
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DESCRIPTION

ITEM UNITS EA  380120
STANDARD YARD INLET - MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      2 3,600.00 7,200.00 08/13/2007

PG5695177      1 3,124.00 3,124.00 05/21/2008

DESCRIPTION

ITEM UNITS LF  380122
STANDARD YARD INLET - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      10 200.00 2,000.00 08/13/2007

PG5695177      4 500.00 2,000.00 05/21/2008

DESCRIPTION

ITEM UNITS EA  380201
ADJUST EXISTING INLET

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9185177      30 2,000.00 60,000.00 03/14/2008

XX9025177      30 500.00 15,000.00 03/18/2008

FR5775176      1 1,700.00 1,700.00 03/20/2008

XX9025277      30 1,500.00 45,000.00 04/14/2008

XX9045177      30 1,500.00 45,000.00 04/17/2008

XX9085177      30 1,500.00 45,000.00 04/21/2008

AT9935132R     2 1,500.00 3,000.00 05/15/2008

BA4335177      1 960.00 960.00 05/22/2008

AA3515170R     2 1,188.00 2,376.00 06/19/2008

XX9115177      5 450.00 2,250.00 11/26/2007

XX9115177      5 350.00 1,750.00 11/26/2007

XX9215177      5 650.00 3,250.00 12/10/2007

XX9215177      20 550.00 11,000.00 12/10/2007

XX4125277      8 500.00 4,000.00 12/17/2007

XX4125277      8 500.00 4,000.00 12/17/2007

XX4125177      4 500.00 2,000.00 12/19/2007

XX4125177      4 500.00 2,000.00 12/19/2007

XX9035277      50 1.00 50.00 03/28/2008

XX9035277      50 1.00 50.00 03/28/2008

XX9035177      50 .01 0.50 04/14/2008

XX9035177      50 .01 0.50 04/14/2008

XX9015177      5 425.00 2,125.00 04/15/2008

XX9015177      10 475.00 4,750.00 04/15/2008

XX9125177      50 1.00 50.00 04/15/2008
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DESCRIPTION

ITEM UNITS EA  380201
ADJUST EXISTING INLET

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9125177      50 1.00 50.00 04/15/2008

XX9125277      50 1.00 50.00 04/15/2008

XX9125277      50 1.00 50.00 04/15/2008

XX9075177      10 500.00 5,000.00 04/16/2008

XX9075177      10 370.00 3,700.00 04/16/2008

XX1105777      3 293.66 880.98 06/19/2008

XX1105777      10 88.10 881.00 06/19/2008

XX1135877      3 312.40 937.20 06/19/2008

XX1135877      3 93.72 281.16 06/19/2008

DESCRIPTION

ITEM UNITS EA  380202
RECONSTRUCT EXISTING INLET

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      10 5,000.00 50,000.00 08/13/2007

PG6775176      1 1,900.00 1,900.00 08/28/2007

WA1725177      1 1,600.00 1,600.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  380210
CONVERT EXISTING INLET TO MANHOLE TRAFFIC AREAS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      2 4,000.00 8,000.00 08/13/2007

BA4045176      1 2,650.00 2,650.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  380500
STANDARD SHALLOW MANHOLE 4 FT SQUARE WITH TYPE A FRAMEAND COVER-MINIMUM
DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      1 4,200.00 4,200.00 07/05/2007

SM7965184R     1 4,000.00 4,000.00 03/20/2008

CL6955184R     1 3,100.00 3,100.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  380510
STANDARD SHALLOW MANHOLE 4 FT SQUARE WITH TYPE D FRAME AND COVER-MINIMUM
DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     2 4,000.00 8,000.00 03/20/2008
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DESCRIPTION

ITEM UNITS EA  380510
STANDARD SHALLOW MANHOLE 4 FT SQUARE WITH TYPE D FRAME AND COVER-MINIMUM
DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3255176      1 3,000.00 3,000.00 04/08/2008

HA1315184      3 3,495.00 10,485.00 05/01/2008

DESCRIPTION

ITEM UNITS LF  380520
STANDARD SHALLOW MANHOLE 4 FT SQUARE-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      1 350.00 350.00 07/05/2007

SM7965184R     5 400.00 2,000.00 03/20/2008

CL6955184R     1 250.00 250.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  380600
48 INCH DIAMETER MANHOLE FOR 12 INCH TO 24 INCH PIPES -MINIMUM  DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      14 5,200.00 72,800.00 07/05/2007

BA3915187      3 5,500.00 16,500.00 08/08/2007

HA4565177      6 2,800.00 16,800.00 08/08/2007

PG6795176      1 3,900.00 3,900.00 08/08/2007

HA3385149      1 2,400.00 2,400.00 09/06/2007

AA5535174      4 1,342.00 5,368.00 02/26/2008

AX4695180      1 3,200.00 3,200.00 03/04/2008

SM7965184R     1 3,500.00 3,500.00 03/20/2008

BA5875177      1 4,600.00 4,600.00 04/15/2008

AA4345126      1 3,400.00 3,400.00 04/29/2008

HA1315184      20 4,420.00 88,400.00 05/01/2008

CL6955184R     20 2,900.00 58,000.00 06/02/2008

AA3515170R     5 3,780.00 18,900.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  380605
48 INCH DIAMETER MANHOLE - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      60 350.00 21,000.00 07/05/2007

BA3915187      22 100.00 2,200.00 08/08/2007

HA4565177      22 430.00 9,460.00 08/08/2007

BA5875177      1 390.00 390.00 04/15/2008

AA4345126      6 280.00 1,680.00 04/29/2008
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DESCRIPTION

ITEM UNITS LF  380605
48 INCH DIAMETER MANHOLE - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA1315184      1 228.00 228.00 05/01/2008

CL6955184R     1 130.00 130.00 06/02/2008

AA3515170R     1 378.00 378.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  380610
60 INCH DIAMETER MANHOLE FOR 27 INCH TO 36 INCH PIPES -MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      10 5,900.00 59,000.00 07/05/2007

HA4565177      1 3,700.00 3,700.00 08/08/2007

WI3285474R     12 5,194.70 62,336.40 01/07/2008

SM7965184R     1 5,000.00 5,000.00 03/20/2008

HA1315184      2 4,800.00 9,600.00 05/01/2008

BA4045176      1 6,600.00 6,600.00 06/02/2008

CL6955184R     7 4,860.00 34,020.00 06/02/2008

AA3515170R     3 4,968.00 14,904.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  380615
60 INCH DIAMETER MANHOLE - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      70 350.00 24,500.00 07/05/2007

WI3285474R     47 163.00 7,661.00 01/07/2008

SM7965184R     6 550.00 3,300.00 03/20/2008

BA4045176      3 480.00 1,440.00 06/02/2008

CL6955184R     4 250.00 1,000.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  380620
72 INCH DIAMETER MANHOLE FOR 42 INCH AND 48 INCH PIPES -MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      1 13,000.00 13,000.00 07/05/2007

WI3285474R     1 8,163.15 8,163.15 01/07/2008

HA2525176      2 4,900.00 9,800.00 01/22/2008

BA4045176      1 8,400.00 8,400.00 06/02/2008

CL6955184R     9 6,190.00 55,710.00 06/02/2008

AA3515170R     1 5,940.00 5,940.00 06/19/2008
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DESCRIPTION

ITEM UNITS LF  380625
72 INCH DIAMETER MANHOLE - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      1 600.00 600.00 07/05/2007

WI3285474R     6 392.40 2,354.40 01/07/2008

HA2525176      5 66.00 330.00 01/22/2008

BA4045176      5 475.00 2,137.50 06/02/2008

CL6955184R     1 300.00 300.00 06/02/2008

AA3515170R     4 459.00 1,836.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  380630
84 INCH DIAMETER MANHOLE FOR 54 INCH AND 60 INCH PIPES -MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      1 7,870.00 7,870.00 01/22/2008

CL6955184R     1 9,625.00 9,625.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  380635
84 INCH DIAMETER MANHOLE - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      1 66.00 66.00 01/22/2008

CL6955184R     1 500.00 500.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  380640
96 INCH DIAMETER MANHOLE FOR 72 INCH PIPE - MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      1 10,200.00 10,200.00 01/22/2008

CL6955184R     1 9,625.00 9,625.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  380645
96 INCH DIAMETER MANHOLE - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      1 66.00 66.00 01/22/2008

CL6955184R     1 500.00 500.00 06/02/2008
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DESCRIPTION

ITEM UNITS EA  380700
48 INCH DIAMETER DROP MANHOLE - MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4695180      1 3,500.00 3,500.00 03/04/2008

DESCRIPTION

ITEM UNITS LF  380705
48 INCH DIAMETER DROP MANHOLE - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4695180      3 300.00 900.00 03/04/2008

DESCRIPTION

ITEM UNITS EA  381548
RECONSTRUCT EXISTING MANHOLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      2 5,000.00 10,000.00 08/13/2007

DESCRIPTION

ITEM UNITS LF  387106
6 INCH PERFORATED CIRCULAR PIPE LONGITUDINAL UNDERDRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      12,000 13.00 156,000.00 07/05/2007

BA3915187      390 30.00 11,700.00 08/08/2007

HA2525176      1,225 12.10 14,822.50 01/22/2008

AX4695180      1,125 13.00 14,625.00 03/04/2008

HA2685180      300 22.00 6,600.00 04/21/2008

HA1315184      8,053 8.00 64,424.00 05/01/2008

CL6955184R     11,374 9.15 104,072.10 06/02/2008

TA4455177      500 .01 5.00 06/03/2008

AA3515170R     13,500 11.75 158,625.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  387107
6 INCH PERFORATED CIRCULAR PIPE UNDERDRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      260 15.00 3,900.00 07/05/2007

XX9035277      300 9.00 2,700.00 03/28/2008

FR3255176      3,120 14.00 43,680.00 04/08/2008

XX9035177      300 .01 3.00 04/14/2008

XX9125177      300 9.00 2,700.00 04/15/2008

XX9125277      300 .01 3.00 04/15/2008
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DESCRIPTION

ITEM UNITS LF  387109
6 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      330 19.00 6,270.00 07/05/2007

BA3915187      40 40.00 1,600.00 08/08/2007

HA2525176      50 16.45 822.50 01/22/2008

AX4695180      150 20.00 3,000.00 03/04/2008

FR3255176      10 24.00 240.00 04/08/2008

HA2685180      40 33.00 1,320.00 04/21/2008

AA4345126      150 20.00 3,000.00 04/29/2008

TA4455177      100 .01 1.00 06/03/2008

AA3515170R     1,050 23.00 24,150.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  388042
12 INCH PIPE SLOPE DRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      80 20.00 1,600.00 07/05/2007

DESCRIPTION

ITEM UNITS LF  388043
18 INCH PIPE SLOPE DRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      25 25.00 625.00 07/05/2007

AA5535174      145 20.00 2,900.00 02/26/2008

AA3515170R     298 48.50 14,453.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  388045
24 INCH PIPE SLOPE DRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      170 35.00 5,950.00 07/05/2007

AA5535174      605 27.00 16,335.00 02/26/2008

FR3255176      65 32.00 2,080.00 04/08/2008

BA5525126      362 33.00 11,946.00 05/01/2008

DESCRIPTION

ITEM UNITS CY  388058
EROSION AND SEDIMENT CONTROL ORIGINAL EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      1,425 6.00 8,550.00 07/05/2007
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DESCRIPTION

ITEM UNITS CY  388058
EROSION AND SEDIMENT CONTROL ORIGINAL EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3915187      1,500 20.00 30,000.00 08/08/2007

SM7965184R     15 20.00 300.00 03/20/2008

AA3515170R     10 60.00 600.00 06/19/2008

DESCRIPTION

ITEM UNITS CY  388059
EROSION AND SEDIMENT CONTROL CLEANOUT EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      1,110 1.00 1,110.00 07/03/2007

CA3135170      2,450 5.00 12,250.00 07/05/2007

BA3915187      500 1.00 500.00 08/08/2007

HA3385149      25 40.00 1,000.00 09/06/2007

AL6205180      5 15.00 75.00 11/26/2007

WI3285474R     15 105.00 1,575.00 01/07/2008

HA2525176      113 23.40 2,644.20 01/22/2008

BA7155126      150 25.00 3,750.00 02/04/2008

AX4695180      124 20.00 2,480.00 03/04/2008

HA2915124      17 75.00 1,275.00 03/06/2008

SM7965184R     15 60.00 900.00 03/20/2008

HA2685180      25 55.00 1,375.00 04/21/2008

AA4345126      200 5.00 1,000.00 04/29/2008

AA4755180      10 45.00 450.00 05/06/2008

DO5965180      25 52.00 1,300.00 05/15/2008

BA4045176      50 50.00 2,500.00 06/02/2008

AA3515170R     1,499 31.50 47,218.50 06/19/2008

DESCRIPTION

ITEM UNITS EA  388061
BULKHEAD EXISTING STORM DRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      1 450.00 450.00 07/03/2007

HA2525176      7 110.00 770.00 01/22/2008

CL6955184R     14 400.00 5,600.00 06/02/2008
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DESCRIPTION

ITEM UNITS LF  388062
EARTH DIKE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      220 5.00 1,100.00 07/05/2007

HA2525176      70 6.15 430.50 01/22/2008

AA5535174      154 10.00 1,540.00 02/26/2008

HA2915124      1,220 2.70 3,294.00 03/06/2008

SM7965184R     205 7.00 1,435.00 03/20/2008

FR3255176      1,055 7.00 7,385.00 04/08/2008

BA5525126      227 11.50 2,610.50 05/01/2008

BA4045176      450 7.00 3,150.00 06/02/2008

AA3515170R     55 8.00 440.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  388063
PORTABLE SEDIMENT TANK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      1 1,300.00 1,300.00 07/03/2007

CA3135170      5 1,500.00 7,500.00 07/05/2007

BA3915187      1 1,000.00 1,000.00 08/08/2007

HA4565177      1 1,000.00 1,000.00 08/08/2007

HA3385149      1 1,800.00 1,800.00 09/06/2007

WI3285474R     6 1.00 6.00 01/07/2008

HA2525176      7 239.00 1,673.00 01/22/2008

AA5535174      7 3,400.00 23,800.00 02/26/2008

AX4695180      5 2,000.00 10,000.00 03/04/2008

FR3815180      3 2,250.00 6,750.00 03/04/2008

GA6315180      2 2,500.00 5,000.00 03/04/2008

HA2915124      1 750.00 750.00 03/06/2008

SM7965184R     1 2,400.00 2,400.00 03/20/2008

AA4345126      2 1,800.00 3,600.00 04/29/2008

HA1315184      1 792.00 792.00 05/01/2008

AA4755180      2 500.00 1,000.00 05/06/2008

DO5965180      1 1,100.00 1,100.00 05/15/2008

CL6955184R     4 1,000.00 4,000.00 06/02/2008

AA3515170R     10 500.00 5,000.00 06/19/2008
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DESCRIPTION

ITEM UNITS LF  388064
PERIMETER DIKE/SWALE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      1,600 5.00 8,000.00 07/05/2007

SM7965184R     100 7.00 700.00 03/20/2008

DESCRIPTION

ITEM UNITS EA  388066
INLET PROTECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      3 150.00 450.00 07/03/2007

CA3135170      21 250.00 5,250.00 07/05/2007

BA3915187      6 300.00 1,800.00 08/08/2007

PG6795176      16 210.00 3,360.00 08/08/2007

AT9815176      20 300.00 6,000.00 08/13/2007

HA3385149      1 360.00 360.00 09/06/2007

AL6205180      1 300.00 300.00 11/26/2007

HO3905126      2 250.00 500.00 11/26/2007

HA2525176      10 211.00 2,110.00 01/22/2008

AL3515180      4 375.00 1,500.00 02/04/2008

BA7155126      1 150.00 150.00 02/04/2008

AA4015180      2 210.00 420.00 03/04/2008

AX4695180      1 300.00 300.00 03/04/2008

SM7965184R     31 150.00 4,650.00 03/20/2008

FR3255176      9 160.00 1,440.00 04/08/2008

BA5525126      3 165.00 495.00 05/01/2008

HA1315184      40 100.00 4,000.00 05/01/2008

BA4045176      20 265.00 5,300.00 06/02/2008

CL6955184R     126 215.00 27,090.00 06/02/2008

WA1725177      4 275.00 1,100.00 06/02/2008

WA3055177      5 220.00 1,100.00 06/18/2008

AA3515170R     10 165.00 1,650.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  388068
TEMPORARY SWALE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      670 20.00 13,400.00 07/05/2007

BA4045176      300 7.00 2,100.00 06/02/2008

AA3515170R     1,010 3.00 3,030.00 06/19/2008
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DESCRIPTION

ITEM UNITS LF  388070
STRAW BALES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4455185      50 3.00 150.00 05/15/2008

DESCRIPTION

ITEM UNITS EA  388080
REMOVABLE PUMPING STATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      5 1,000.00 5,000.00 07/05/2007

BA5875177      1 1,000.00 1,000.00 04/15/2008

DESCRIPTION

ITEM UNITS EA  388085
SUMP PIT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5535174      2 500.00 1,000.00 02/26/2008

AA3515170R     1 1,150.00 1,150.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  388120
TEMPORARY RISER MODIFICATION FOR SEDIMENT BASINS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     4 1,350.00 5,400.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  388130
QUARTERLY EROSION AND SEDIMENT CONTROL INCENTIVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3815180      2 765.00 1,530.00 03/04/2008

GA6315180      2 791.00 1,582.00 03/04/2008

BA5875177      2 500.00 1,000.00 04/15/2008

HA2685180      3 583.00 1,749.00 04/21/2008

AA4345126      4 220.25 881.00 04/29/2008

BA5525126      4 351.00 1,404.00 05/01/2008

HA1315184      6 500.00 3,000.00 05/01/2008

DO5965180      4 625.00 2,500.00 05/15/2008

PG5695177      4 500.00 2,000.00 05/21/2008

BA4335177      2 163.00 326.00 05/22/2008
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DESCRIPTION

ITEM UNITS LS  388135
FINAL EROSION AND SEDIMENT CONTROL INCENTIVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3815180      1 1,530.00 1,530.00 03/04/2008

GA6315180      1 1,582.00 1,582.00 03/04/2008

BA5875177      1 1,000.00 1,000.00 04/15/2008

HA2685180      1 1,749.00 1,749.00 04/21/2008

AA4345126      1 881.00 881.00 04/29/2008

BA5525126      1 1,404.00 1,404.00 05/01/2008

HA1315184      1 3,000.00 3,000.00 05/01/2008

DO5965180      1 2,500.00 2,500.00 05/15/2008

PG5695177      1 2,000.00 2,000.00 05/21/2008

BA4335177      1 326.00 326.00 05/22/2008

DESCRIPTION

ITEM UNITS SY  389105
5 INCH CONCRETE DITCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      15 100.00 1,500.00 07/03/2007

CA3135170      30 100.00 3,000.00 07/05/2007

PG7065132      2 1,000.00 2,000.00 11/06/2007

FR5775176      4 600.00 2,400.00 03/20/2008

BA5525126      15 95.00 1,425.00 05/01/2008

AT9935132R     4 800.00 3,200.00 05/15/2008

DESCRIPTION

ITEM UNITS SY  389116
5 INCH HOT MIX ASPHALT GUTTER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA1725177      25 60.00 1,500.00 06/02/2008

DESCRIPTION

ITEM UNITS CY  389409
9 INCH GABION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     8 200.00 1,600.00 03/20/2008

AA3515170R     64 220.00 14,080.00 06/19/2008
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DESCRIPTION

ITEM UNITS CY  389418
18 INCH GABION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4345126      450 64.00 28,800.00 04/29/2008

DESCRIPTION

ITEM UNITS CY  389436
36 INCH GABION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5535174      8 150.00 1,200.00 02/26/2008

SM7965184R     8 300.00 2,400.00 03/20/2008

BA4045176      27 190.00 5,130.00 06/02/2008

AA3515170R     76 230.00 17,480.00 06/19/2008

DESCRIPTION

ITEM UNITS CY  390130
CLAY BACKFILL FOR CORE TRENCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      600 45.00 27,000.00 07/05/2007

AA5535174      433 60.00 25,980.00 02/26/2008

DESCRIPTION

ITEM UNITS SY  390221
CLASS I RIPRAP DITCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      1,100 70.00 77,000.00 07/03/2007

CA3135170      650 52.00 33,800.00 07/05/2007

AX2325177      99 59.00 5,841.00 08/08/2007

BA3915187      255 100.00 25,500.00 08/08/2007

HA4565177      36 70.00 2,520.00 08/08/2007

AT9815176      100 100.00 10,000.00 08/13/2007

WA4395174      626 90.00 56,340.00 09/04/2007

AA4945177      10 150.00 1,500.00 09/25/2007

HA2525176      55 61.00 3,355.00 01/22/2008

AA5535174      630 54.00 34,020.00 02/26/2008

FR5775176      1,105 91.50 101,107.50 03/20/2008

FR3255176      210 84.00 17,640.00 04/08/2008

AA4345126      81 80.00 6,480.00 04/29/2008

BA5525126      10 105.00 1,050.00 05/01/2008

BA5075177      10 111.00 1,110.00 05/22/2008

BA4045176      10 100.00 1,000.00 06/02/2008
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DESCRIPTION

ITEM UNITS SY  390221
CLASS I RIPRAP DITCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA1725177      10 33.00 330.00 06/02/2008

WA3055177      250 30.50 7,625.00 06/18/2008

AA3515170R     705 60.00 42,300.00 06/19/2008

DESCRIPTION

ITEM UNITS SY  390222
CLASS II RIPRAP DITCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      410 100.00 41,000.00 07/05/2007

WA4395174      95 95.00 9,025.00 09/04/2007

FR3255176      400 91.00 36,400.00 04/08/2008

BA4045176      30 120.00 3,600.00 06/02/2008

DESCRIPTION

ITEM UNITS SY  390320
CLASS O RIPRAP FOR SLOPE AND CHANNEL PROTECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3915187      400 90.00 36,000.00 08/08/2007

XX3435185      20 400.00 8,000.00 08/15/2007

DESCRIPTION

ITEM UNITS SY  390321
CLASS I RIPRAP FOR SLOPE AND CHANNEL PROTECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3915187      125 100.00 12,500.00 08/08/2007

HA4565177      16 70.00 1,120.00 08/08/2007

MO3075177      1,000 90.00 90,000.00 01/03/2008

WI3285474R     33 184.55 6,090.15 01/07/2008

HA2525176      169 61.00 10,309.00 01/22/2008

WI3775176      37 73.00 2,701.00 03/18/2008

SM7965184R     81 120.00 9,720.00 03/20/2008

FR3255176      108 65.00 7,020.00 04/08/2008

BA5875177      20 100.00 2,000.00 04/15/2008

HA1315184      39 79.00 3,081.00 05/01/2008

HO3715177      40 43.00 1,720.00 05/15/2008

CL6955184R     46 60.00 2,760.00 06/02/2008

AX4695180      30 70.00 2,100.00 03/04/2008

AX4695180      137 70.00 9,590.00 03/04/2008
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DESCRIPTION

ITEM UNITS SY  390322
CLASS II RIPRAP FOR SLOPE AND CHANNEL PROTECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA4565177      172 70.00 12,040.00 08/08/2007

AL6205180      60 125.00 7,500.00 11/26/2007

FR3815180      73 74.00 5,402.00 03/04/2008

DESCRIPTION

ITEM UNITS TON 390330
RIPRAP FOR SEDIMENT CONTROL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      240 49.00 11,760.00 07/05/2007

BA3915187      15 80.00 1,200.00 08/08/2007

HA4565177      5 80.00 400.00 08/08/2007

AL6205180      10 25.00 250.00 11/26/2007

AA5535174      140 68.00 9,520.00 02/26/2008

FR3255176      10 50.00 500.00 04/08/2008

HA1315184      40 79.00 3,160.00 05/01/2008

BA4045176      10 60.00 600.00 06/02/2008

AA3515170R     307 53.00 16,271.00 06/19/2008

DESCRIPTION

ITEM UNITS TON 390340
NO. 57 STONE FOR SEDIMENT CONTROL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      5 100.00 500.00 07/05/2007

AT9815176      50 100.00 5,000.00 08/13/2007

AL6205180      5 25.00 125.00 11/26/2007

MO3075177      20 60.00 1,200.00 01/03/2008

BA4045176      25 50.00 1,250.00 06/02/2008

DESCRIPTION

ITEM UNITS TON 390350
2 INCH TO 3 INCH STONE FOR SEDIMENT CONTROL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      5 108.00 540.00 07/03/2007

CA3135170      65 45.00 2,925.00 07/05/2007

HA4565177      10 60.00 600.00 08/08/2007

HA3385149      4 75.00 300.00 09/06/2007

AA5535174      25 32.00 800.00 02/26/2008

AX4695180      6 60.00 360.00 03/04/2008
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DESCRIPTION

ITEM UNITS TON 390350
2 INCH TO 3 INCH STONE FOR SEDIMENT CONTROL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4695180      10 60.00 600.00 03/04/2008

SM7965184R     40 120.00 4,800.00 03/20/2008

FR3255176      50 30.00 1,500.00 04/08/2008

AA4345126      50 50.00 2,500.00 04/29/2008

AA3515170R     12 60.00 720.00 06/19/2008

DESCRIPTION

ITEM UNITS TON 390355
4 INCH TO 7 INCH STONE FOR SEDIMENT CONTROL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      200 40.00 8,000.00 07/05/2007

BA3915187      5 70.00 350.00 08/08/2007

XX9215177      5 35.00 175.00 12/10/2007

FR3815180      30 95.60 2,868.00 03/04/2008

HA2915124      235 34.00 7,990.00 03/06/2008

BA5875177      4 80.00 320.00 04/15/2008

AA4345126      460 33.00 15,180.00 04/29/2008

BA5525126      2 55.00 110.00 05/01/2008

AA3515170R     10 60.00 600.00 06/19/2008

XX1105777      200 9.67 1,934.00 06/19/2008

XX1135877      100 12.79 1,279.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  390525
SILT FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      650 1.50 975.00 07/03/2007

CA3135170      8,000 1.50 12,000.00 07/05/2007

AX3745133      500 2.00 1,000.00 08/08/2007

AX3755133      400 4.00 1,600.00 08/08/2007

HO3585177      180 4.00 720.00 08/08/2007

PG6795176      1,350 3.50 4,725.00 08/08/2007

AT9815176      1,000 4.00 4,000.00 08/13/2007

PG6775176      300 3.85 1,155.00 08/28/2007

WI3285474R     415 3.95 1,639.25 01/07/2008

HA2525176      1,100 1.90 2,090.00 01/22/2008

AL3515180      1,050 5.00 5,250.00 02/04/2008

BA7155126      2,912 1.65 4,804.80 02/04/2008
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DESCRIPTION

ITEM UNITS LF  390525
SILT FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5535174      790 2.50 1,975.00 02/26/2008

FR3815180      200 3.90 780.00 03/04/2008

HA2915124      637 1.60 1,019.20 03/06/2008

WI3775176      2,193 1.60 3,508.80 03/18/2008

FR3255176      1,215 2.00 2,430.00 04/08/2008

BA5875177      25 5.50 137.50 04/15/2008

MO2015177      200 3.25 650.00 04/18/2008

HA2685180      368 2.75 1,012.00 04/21/2008

BA5525126      360 1.65 594.00 05/01/2008

HA1315184      1,341 1.35 1,810.35 05/01/2008

DO5965180      275 3.15 866.25 05/15/2008

XX4455185      200 3.00 600.00 05/15/2008

BA5075177      200 3.80 760.00 05/22/2008

BA4045176      570 2.20 1,254.00 06/02/2008

CL6955184R     1,014 1.35 1,368.90 06/02/2008

AA3515170R     805 1.65 1,328.25 06/19/2008

AX4695180      56 5.00 280.00 03/04/2008

AX4695180      69 5.00 345.00 03/04/2008

DESCRIPTION

ITEM UNITS LF  390527
REMOVE AND RESET SILT FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3745133      500 2.00 1,000.00 08/08/2007

AX3755133      400 4.00 1,600.00 08/08/2007

AT9815176      100 4.00 400.00 08/13/2007

HA2525176      275 1.90 522.50 01/22/2008

HA2915124      637 1.60 1,019.20 03/06/2008

FR3255176      300 3.00 900.00 04/08/2008

CL6955184R     502 1.35 677.70 06/02/2008

AA3515170R     46 1.65 75.90 06/19/2008

DESCRIPTION

ITEM UNITS LF  390535
SUPER SILT FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      7,500 8.00 60,000.00 07/05/2007

BA3915187      150 12.00 1,800.00 08/08/2007
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DESCRIPTION

ITEM UNITS LF  390535
SUPER SILT FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO3585177      20 14.00 280.00 08/08/2007

HA3385149      170 10.00 1,700.00 09/06/2007

AL6205180      610 7.00 4,270.00 11/26/2007

MO3075177      1,100 7.50 8,250.00 01/03/2008

HA2525176      800 8.70 6,960.00 01/22/2008

AA5535174      900 7.50 6,750.00 02/26/2008

AX4695180      1,938 8.00 15,504.00 03/04/2008

AX4695180      492 8.00 3,936.00 03/04/2008

GA6315180      1,109 12.00 13,308.00 03/04/2008

HA2915124      1,158 7.40 8,569.20 03/06/2008

TA4595180      220 7.50 1,650.00 03/18/2008

SM7965184R     1,135 9.00 10,215.00 03/20/2008

FR3255176      1,800 6.50 11,700.00 04/08/2008

HA2685180      108 8.80 950.40 04/21/2008

AA4345126      2,650 7.70 20,405.00 04/29/2008

HA1315184      231 10.40 2,402.40 05/01/2008

AA4755180      445 7.50 3,337.50 05/06/2008

DO5965180      25 9.45 236.25 05/15/2008

HO3715177      130 9.55 1,241.50 05/15/2008

CL6955184R     463 8.00 3,704.00 06/02/2008

AA3515170R     1,517 7.70 11,680.90 06/19/2008

DESCRIPTION

ITEM UNITS LF  390540
REMOVE AND RESET SUPER SILT FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      200 8.70 1,740.00 01/22/2008

HA2915124      1,158 7.40 8,569.20 03/06/2008

SM7965184R     240 7.00 1,680.00 03/20/2008

FR3255176      450 4.50 2,025.00 04/08/2008

AA4755180      445 7.50 3,337.50 05/06/2008

CL6955184R     232 8.00 1,856.00 06/02/2008

DESCRIPTION

ITEM UNITS CY  390600
MIX NO. 3 CONCRETE FOR STORMWATER MANAGEMENT STRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3915187      3 2,500.00 7,500.00 08/08/2007
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DESCRIPTION

ITEM UNITS CY  390600
MIX NO. 3 CONCRETE FOR STORMWATER MANAGEMENT STRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4695180      4 400.00 1,520.00 03/04/2008

DESCRIPTION

ITEM UNITS LF  391001
BOTTOM CUTOFF WALLS FOR CLASS I RIPRAP

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      105 30.00 3,150.00 07/05/2007

AX2325177      44 26.00 1,144.00 08/08/2007

BA3915187      45 40.00 1,800.00 08/08/2007

HA4565177      12 90.00 1,080.00 08/08/2007

WA4395174      55 10.00 550.00 09/04/2007

MO3075177      65 32.50 2,112.50 01/03/2008

WI3285474R     40 82.10 3,284.00 01/07/2008

AA5535174      215 49.00 10,535.00 02/26/2008

SM7965184R     61 50.00 3,050.00 03/20/2008

AA4345126      25 25.00 625.00 04/29/2008

BA5525126      8 38.50 308.00 05/01/2008

BA4045176      6 42.00 252.00 06/02/2008

AA3515170R     82 49.00 4,018.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  391002
BOTTOM CUTOFF WALLS FOR CLASS II RIPRAP

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      80 30.00 2,400.00 07/05/2007

HA4565177      20 90.00 1,800.00 08/08/2007

AL6205180      72 37.00 2,664.00 11/26/2007

BA4045176      32 50.00 1,600.00 06/02/2008

DESCRIPTION

ITEM UNITS LS  410005
MAINTENANCE OF STREAM FLOW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA4565177      1 5,000.00 5,000.00 08/08/2007

HA4565177      1 5,000.00 5,000.00 08/08/2007

HA4565177      1 5,000.00 5,000.00 08/08/2007

WA4395174      1 5,000.00 5,000.00 09/04/2007

AL6205180      1 35,000.00 35,000.00 11/26/2007
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DESCRIPTION

ITEM UNITS LS  410005
MAINTENANCE OF STREAM FLOW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     1 10,821.00 10,821.00 01/07/2008

FR3815180      1 51,500.00 51,500.00 03/04/2008

GA6315180      1 99,000.00 99,000.00 03/04/2008

HA2915124      1 8,000.00 8,000.00 03/06/2008

TA4595180      1 23,100.00 23,100.00 03/18/2008

FR3255176      1 64,000.00 64,000.00 04/08/2008

HA2685180      1 37,000.00 37,000.00 04/21/2008

HA1315184      1 100,000.00 100,000.00 05/01/2008

DO5965180      1 18,200.00 18,200.00 05/15/2008

AX4695180      1 142,000.00 142,000.00 03/04/2008

AX4695180      1 50,000.00 50,000.00 03/04/2008

DESCRIPTION

ITEM UNITS EA  410010
MAINTENANCE OF TRAFFIC FOR BRIDGE PATCHING OPERATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL6205180      2 300.00 600.00 11/26/2007

AL3515180      6 800.00 4,800.00 02/04/2008

DESCRIPTION

ITEM UNITS SF  410015
PATCHING FOR MAINTENANCE OF EXISTING BRIDGE DECK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL6205180      50 29.00 1,450.00 11/26/2007

AL3515180      300 55.00 16,500.00 02/04/2008

DESCRIPTION

ITEM UNITS SY  410105
REMOVAL & DISPOSAL OF EXISTING WEARING SURFACE FROM BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2325177      163 1.00 163.00 08/08/2007

MO2015177      190 17.50 3,325.00 04/18/2008

WA3055177      700 12.25 8,575.00 06/18/2008
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DESCRIPTION

ITEM UNITS LS  410205
REMOVAL OF PORTIONS OF EXISTING STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      1 470,000.00 470,000.00 02/04/2008

AX4695180      1 60,000.00 60,000.00 03/04/2008

GA6315180      1 160,000.00 160,000.00 03/04/2008

FR3255176      1 20,000.00 20,000.00 04/08/2008

AA4755180      1 265,000.00 265,000.00 05/06/2008

DESCRIPTION

ITEM UNITS LS  410215
REMOVAL OF EXISTING STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3815180      1 50,100.00 50,100.00 03/04/2008

TA4595180      1 45,000.00 45,000.00 03/18/2008

HA1315184      1 16,400.00 16,400.00 05/01/2008

DESCRIPTION

ITEM UNITS LS  410220
REMOVAL OF EXISTING BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL6205180      1 35,000.00 35,000.00 11/26/2007

AX4695180      1 62,000.00 62,000.00 03/04/2008

HA2685180      1 43,000.00 43,000.00 04/21/2008

DO5965180      1 35,600.00 35,600.00 05/15/2008

DESCRIPTION

ITEM UNITS LF  417100
TURBIDITY CURTAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DO5965180      295 18.50 5,457.50 05/15/2008

DESCRIPTION

ITEM UNITS CY  417105
CLASS 3 EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL6205180      60 55.00 3,300.00 11/26/2007

AL3515180      125 36.00 4,500.00 02/04/2008

AX4695180      200 35.00 7,000.00 03/04/2008

AX4695180      200 40.00 8,000.00 03/04/2008

FR3815180      312 52.00 16,224.00 03/04/2008
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DESCRIPTION

ITEM UNITS CY  417105
CLASS 3 EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA6315180      300 35.00 10,500.00 03/04/2008

TA4595180      43 115.00 4,945.00 03/18/2008

FR3255176      740 10.00 7,400.00 04/08/2008

HA2685180      350 45.50 15,925.00 04/21/2008

HA1315184      480 30.00 14,400.00 05/01/2008

AA4755180      90 120.00 10,800.00 05/06/2008

DO5965180      27 142.00 3,834.00 05/15/2008

CL6955184R     180 26.00 4,680.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  419105
SUBFOUNDATION INVESTIGATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL6205180      100 80.00 8,000.00 11/26/2007

AX4695180      200 50.00 10,000.00 03/04/2008

DESCRIPTION

ITEM UNITS LF  421140
STEEL HP 12 X 53 BEARING PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL6205180      620 75.00 46,500.00 11/26/2007

AX4695180      542 140.00 75,880.00 03/04/2008

TA4595180      1,144 .01 11.44 03/18/2008

HA2685180      1,645 70.00 115,150.00 04/21/2008

DESCRIPTION

ITEM UNITS LF  421169
STEEL HP 12 X 63 BEARING PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DO5965180      1,844 51.85 95,611.40 05/15/2008

DESCRIPTION

ITEM UNITS LF  421185
STEEL HP 12 X 53 BEARING TEST PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL6205180      96 95.00 9,120.00 11/26/2007

TA4595180      116 64.00 7,424.00 03/18/2008

HA2685180      118 100.00 11,800.00 04/21/2008
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DESCRIPTION

ITEM UNITS LF  421187
STEEL HP 12 X 63 BEARING TEST PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DO5965180      231 65.00 14,982.50 05/15/2008

DESCRIPTION

ITEM UNITS EA  421225
PILE POINT FOR 12 INCH STEEL HP BEARING PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL6205180      30 100.00 3,000.00 11/26/2007

DESCRIPTION

ITEM UNITS EA  421641
PROTECTIVE JACKET FOR 20 INCH DIAMETER PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4755180      72 1,000.00 72,000.00 05/06/2008

DESCRIPTION

ITEM UNITS LS  423168
TEMPORARY SHEET PILING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4695180      1 61,000.00 61,000.00 03/04/2008

TA4595180      1 63,000.00 63,000.00 03/18/2008

DESCRIPTION

ITEM UNITS LS  423175
STEEL SHEET PILING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL6205180      1 100,000.00 100,000.00 11/26/2007

TA4595180      1 204,000.00 204,000.00 03/18/2008

DO5965180      1 300,000.00 300,000.00 05/15/2008

DESCRIPTION

ITEM UNITS CY  424121
SUBSTRUCTURE REPAIR USING MIX #6 CONCRETE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA6315180      4 200.00 800.00 03/04/2008
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DESCRIPTION

ITEM UNITS CY  428105
FOOTING CONCRETE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3815180      312 610.00 190,320.00 03/04/2008

AA4755180      20 1,450.00 29,000.00 05/06/2008

DESCRIPTION

ITEM UNITS LS  431110
SUBSTRUCTURE CONCRETE FOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL6205180      1 65,000.00 65,000.00 11/26/2007

AL3515180      1 138,000.00 138,000.00 02/04/2008

AX4695180      1 155,000.00 155,000.00 03/04/2008

AX4695180      1 115,000.00 115,000.00 03/04/2008

FR3815180      1 220,000.00 220,000.00 03/04/2008

GA6315180      1 150,000.00 150,000.00 03/04/2008

TA4595180      1 56,400.00 56,400.00 03/18/2008

HA2685180      1 100,000.00 100,000.00 04/21/2008

AA4755180      1 121,000.00 121,000.00 05/06/2008

DO5965180      1 129,100.00 129,100.00 05/15/2008

DESCRIPTION

ITEM UNITS LS  433090
PRESTRESSED CONCRETE BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2685180      1 92,200.00 92,200.00 04/21/2008

DESCRIPTION

ITEM UNITS LS  433095
PRESTRESSED CONCRETE SLAB

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL6205180      1 100,000.00 100,000.00 11/26/2007

AX4695180      1 264,000.00 264,000.00 03/04/2008

AX4695180      1 145,000.00 145,000.00 03/04/2008

FR3815180      1 90,000.00 90,000.00 03/04/2008

TA4595180      1 80,300.00 80,300.00 03/18/2008

DO5965180      1 92,700.00 92,700.00 05/15/2008
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DESCRIPTION

ITEM UNITS LS  433155
SUPERSTRUCTURE CONCRETE FOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL6205180      1 50,000.00 50,000.00 11/26/2007

AL3515180      1 490,000.00 490,000.00 02/04/2008

FR3815180      1 19,000.00 19,000.00 03/04/2008

GA6315180      1 194,000.00 194,000.00 03/04/2008

TA4595180      1 42,300.00 42,300.00 03/18/2008

HA2685180      1 70,000.00 70,000.00 04/21/2008

AA4755180      1 450,000.00 450,000.00 05/06/2008

DO5965180      1 40,600.00 40,600.00 05/15/2008

AX4695180      1 80,000.00 80,000.00 03/04/2008

AX4695180      1 84,000.00 84,000.00 03/04/2008

DESCRIPTION

ITEM UNITS LS  433157
CONCRETE PARAPET

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      1 150,000.00 150,000.00 02/04/2008

FR3815180      1 26,000.00 26,000.00 03/04/2008

HA2685180      1 30,000.00 30,000.00 04/21/2008

DESCRIPTION

ITEM UNITS CF  435125
TROWEL GRADE MORTAR REPAIRS FOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4015180      150 330.00 49,500.00 03/04/2008

DESCRIPTION

ITEM UNITS SF  435128
TYPE I DECK REPAIR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3825180      50 50.00 2,500.00 02/21/2008

DESCRIPTION

ITEM UNITS SF  435130
TYPE II DECK REPAIR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3825180      50 90.00 4,500.00 02/21/2008
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DESCRIPTION

ITEM UNITS SF  435135
TYPE III DECK REPAIR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3825180      50 110.00 5,500.00 02/21/2008

DESCRIPTION

ITEM UNITS SF  435140
TYPE IV DECK REPAIR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3825180      50 120.00 6,000.00 02/21/2008

DESCRIPTION

ITEM UNITS CF  438112
PNEUMATICALLY APPLIED MORTAR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3825180      300 310.00 93,000.00 02/21/2008

AA4015180      125 220.00 27,500.00 03/04/2008

DESCRIPTION

ITEM UNITS CF  438125
NONSHRINK GROUT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3825180      3 800.00 2,400.00 02/21/2008

DESCRIPTION

ITEM UNITS LS  440105
SINGLE REINFORCED CONCRETE BOX CULVERT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA1315184      1 156,000.00 156,000.00 05/01/2008

DESCRIPTION

ITEM UNITS LS  440110
DOUBLE REINFORCED CONCRETE BOX CULVERT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3255176      1 170,000.00 170,000.00 04/08/2008

DESCRIPTION

ITEM UNITS SF  445302
NOISE BARRIER SYSTEM HEIGHT UP TO 24 FEET

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      41,170 23.65 973,670.50 07/03/2007

AA4345126      42,160 30.00 1,264,800.00 04/29/2008
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DESCRIPTION

ITEM UNITS SF  445302
NOISE BARRIER SYSTEM HEIGHT UP TO 24 FEET

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5525126      32,432 22.00 713,504.00 05/01/2008

DESCRIPTION

ITEM UNITS SF  445306
NOISE BARRIER SYSTEM HEIGHT OVER 24 FEET

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      10,160 29.85 303,276.00 07/03/2007

AA4345126      585 30.00 17,550.00 04/29/2008

BA5525126      6,012 22.00 132,264.00 05/01/2008

DESCRIPTION

ITEM UNITS SF  445308
NOISE BARRIER SYSTEM PANELS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7155126      48,429 21.00 1,017,009.00 02/04/2008

DESCRIPTION

ITEM UNITS LS  445330
GRADE BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      1 42,500.00 42,500.00 07/03/2007

AA4345126      1 52,000.00 52,000.00 04/29/2008

DESCRIPTION

ITEM UNITS LS  445340
OFFSET BRACKET

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7155126      1 4,000.00 4,000.00 02/04/2008

BA7155126      1 4,000.00 4,000.00 02/04/2008

BA7155126      1 4,000.00 4,000.00 02/04/2008

DESCRIPTION

ITEM UNITS SY  449195
LINSEED OIL PROTECTIVE COATING BRIDGE NO.

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      2,320 1.50 3,480.00 02/04/2008
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DESCRIPTION

ITEM UNITS LF  456120
DRILLED SHAFTS 30 INCH DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      1,997 130.00 259,610.00 07/03/2007

BA7155126      3,948 95.00 375,060.00 02/04/2008

DESCRIPTION

ITEM UNITS LF  456122
DRILLED SHAFTS 36 INCH DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO3905126      137 275.00 37,675.00 11/26/2007

AA4345126      3,330 103.00 342,990.00 04/29/2008

DESCRIPTION

ITEM UNITS LF  456123
DRILLED SHAFT 42 INCH DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      343 187.00 64,141.00 07/03/2007

AA4345126      28 180.00 5,040.00 04/29/2008

DESCRIPTION

ITEM UNITS LS  456130
EPOXY COATED REINFORCEMENT STEEL BARS IN SUPERSTRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      1 270,000.00 270,000.00 02/04/2008

GA6315180      1 60,000.00 60,000.00 03/04/2008

HA2685180      1 26,500.00 26,500.00 04/21/2008

AA4755180      1 161,000.00 161,000.00 05/06/2008

DO5965180      1 12,060.00 12,060.00 05/15/2008

DESCRIPTION

ITEM UNITS LF  456140
REPAIR BAR FOR DECK REINFORCEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WO3245180      7,000 2.00 14,000.00 02/14/2008

AA4015180      125 20.00 2,500.00 03/04/2008

DESCRIPTION

ITEM UNITS LS  459110
FABRICATED STRUCTURAL STEEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3825180      1 49,000.00 49,000.00 02/21/2008
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DESCRIPTION

ITEM UNITS LS  459110
FABRICATED STRUCTURAL STEEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA6315180      1 616,000.00 616,000.00 03/04/2008

DESCRIPTION

ITEM UNITS LS  459310
STEEL STUD SHEAR DEVELOPERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA6315180      1 9,000.00 9,000.00 03/04/2008

AA4755180      1 28,000.00 28,000.00 05/06/2008

DESCRIPTION

ITEM UNITS LF  463125
MODIFYING EXISTING BRIDGE ROADWAY JOINTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WO3245180      1,200 21.00 25,200.00 02/14/2008

AA4015180      150 306.00 45,900.00 03/04/2008

DESCRIPTION

ITEM UNITS LF  463132
BRIDGE ROADWAY SEAL REPLACEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3825180      30 140.00 4,200.00 02/21/2008

DESCRIPTION

ITEM UNITS LF  463136
DRAINAGE TROUGH FOR EXISTING BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3825180      70 200.00 14,000.00 02/21/2008

DESCRIPTION

ITEM UNITS SF  466112
EPOXY PROTECTIVE COATINGS ON ABUTMENTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DO5965180      680 5.85 3,978.00 05/15/2008

DESCRIPTION

ITEM UNITS LS  466115
EPOXY PROTECTIVE COATINGS ON ABUTMENTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL6205180      1 3,000.00 3,000.00 11/26/2007
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DESCRIPTION

ITEM UNITS LS  466115
EPOXY PROTECTIVE COATINGS ON ABUTMENTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      1 9,000.00 9,000.00 02/04/2008

AX4695180      1 1,000.00 1,000.00 03/04/2008

FR3815180      1 3,700.00 3,700.00 03/04/2008

GA6315180      1 5,500.00 5,500.00 03/04/2008

DESCRIPTION

ITEM UNITS LS  466117
EPOXY PROTECTIVE COATINGS ON PIERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4015180      1 8,000.00 8,000.00 03/04/2008

DESCRIPTION

ITEM UNITS LS  466125
EPOXY PROTECTIVE COATINGS ON ABUTMENTS AND PIERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4755180      1 20,000.00 20,000.00 05/06/2008

DESCRIPTION

ITEM UNITS LS  472130
METAL RAILING TWO STRAND

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL6205180      1 25,000.00 25,000.00 11/26/2007

AX4695180      1 32,000.00 32,000.00 03/04/2008

AX4695180      1 24,000.00 24,000.00 03/04/2008

GA6315180      1 84,000.00 84,000.00 03/04/2008

TA4595180      1 21,000.00 21,000.00 03/18/2008

AA4755180      1 137,000.00 137,000.00 05/06/2008

DO5965180      1 21,000.00 21,000.00 05/15/2008

DESCRIPTION

ITEM UNITS LF  472155
TRAFFIC BARRIER W BEAM FOR BOX CULVERT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA1315184      36 17.70 637.20 05/01/2008
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DESCRIPTION

ITEM UNITS LF  475115
CHAIN LINK SAFETY FENCE FOR BRIDGE-TYPE II

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA1315184      55 67.65 3,720.75 05/01/2008

DESCRIPTION

ITEM UNITS LS  475120
CHAIN LINK SAFETY FENCE FOR BRIDGE-TYPE II

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      1 22,000.00 22,000.00 02/04/2008

AA4015180      1 62,000.00 62,000.00 03/04/2008

DESCRIPTION

ITEM UNITS EA  475295
CHAIN LINK SAFETY FENCE ANTI-CLIMB SHIELD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      4 350.00 1,400.00 02/04/2008

AA4015180      4 600.00 2,400.00 03/04/2008

DESCRIPTION

ITEM UNITS LS  475305
CHAIN LINK FENCE  - TYPE III

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3255176      1 7,300.00 7,300.00 04/08/2008

DESCRIPTION

ITEM UNITS NU  478153
FLOODLIGHTING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL6205180      2 200.00 400.00 11/26/2007

AL3515180      6 325.00 1,950.00 02/04/2008

WO3245180      20 50.00 1,000.00 02/14/2008

AA4015180      4 1.00 4.00 03/04/2008

AX4695180      1 1.00 1.00 03/04/2008

FR3815180      30 630.00 18,900.00 03/04/2008

GA6315180      1 1.00 1.00 03/04/2008

HA2685180      1 550.00 550.00 04/21/2008

AA4755180      8 30.00 240.00 05/06/2008
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DESCRIPTION

ITEM UNITS TON 490106
HOT MIX ASPHALT FOR BRIDGE DECK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2325177      14 260.00 3,640.00 08/08/2007

WA3055177      85 200.00 17,000.00 06/18/2008

DESCRIPTION

ITEM UNITS TON 492035
CLASS II RIPRAP FOR SCOUR PROTECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL6205180      305 52.00 15,860.00 11/26/2007

AX4695180      400 60.00 24,000.00 03/04/2008

FR3815180      200 48.50 9,700.00 03/04/2008

GA6315180      515 51.00 26,265.00 03/04/2008

DESCRIPTION

ITEM UNITS SY  492045
RIPRAP SLOPE PROTECTION FOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4695180      613 1.00 613.00 03/04/2008

TA4595180      110 131.00 14,410.00 03/18/2008

HA2685180      266 167.00 44,422.00 04/21/2008

HA1315184      69 79.00 5,451.00 05/01/2008

DESCRIPTION

ITEM UNITS LF  492047
BOTTOM CUTOFF WALLS FOR RIPRAP SLOPE PROTECTION FOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2685180      98 48.00 4,704.00 04/21/2008

DESCRIPTION

ITEM UNITS LF  492049
SIDE CUTOFF WALLS FOR RIPRAP SLOPE PROTECTION FOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2685180      130 48.00 6,240.00 04/21/2008

DESCRIPTION

ITEM UNITS UW  492535
STORAGE OF EQUIPMENT AND MATERIALS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

415D61409      104 10.00 1,040.00 09/17/2007

4240051409     104 .01 1.04 11/19/2007
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DESCRIPTION

ITEM UNITS UW  492535
STORAGE OF EQUIPMENT AND MATERIALS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

528D221409     24 .01 0.24 11/30/2007

DESCRIPTION

ITEM UNITS LS  492557
BLAST CLEANING BRIDGE NO.

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4015180      1 405,000.00 405,000.00 03/04/2008

DESCRIPTION

ITEM UNITS LS  492585
CLEANING AND PAINTING BRIDGE NO.

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6305180      1 120,000.00 120,000.00 07/11/2007

BA6305180      1 165,000.00 165,000.00 07/11/2007

BA6305180      1 165,000.00 165,000.00 07/11/2007

AL3825180      1 355,000.00 355,000.00 02/21/2008

AA4015180      1 25,000.00 25,000.00 03/04/2008

GA6315180      1 528,000.00 528,000.00 03/04/2008

BA6455180      1 80,000.00 80,000.00 03/14/2008

AA4755180      1 106,000.00 106,000.00 05/06/2008

BA6305180      1 260,000.00 260,000.00 07/11/2007

BA6305180      1 195,000.00 195,000.00 07/11/2007

BA6305180      1 80,000.00 80,000.00 07/11/2007

BA6305180      1 125,000.00 125,000.00 07/11/2007

BA6305180      1 195,000.00 195,000.00 07/11/2007

CE3375180      1 100,000.00 100,000.00 01/22/2008

CE3375180      1 100,000.00 100,000.00 01/22/2008

CE3375180      1 100,000.00 100,000.00 01/22/2008

MO4565180      1 250,000.00 250,000.00 05/13/2008

MO4565180      1 670,000.00 670,000.00 05/13/2008

MO4565180      1 35,000.00 35,000.00 05/13/2008

MO4565180      1 153,000.00 153,000.00 05/13/2008

BA6455180      1 25,000.00 25,000.00 03/14/2008

BA6455180      1 245,000.00 245,000.00 03/14/2008

BA6455180      1 25,000.00 25,000.00 03/14/2008

BA6455180      1 45,000.00 45,000.00 03/14/2008

BA6455180      1 45,000.00 45,000.00 03/14/2008

BA6455180      1 55,000.00 55,000.00 03/14/2008
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DESCRIPTION

ITEM UNITS LS  492585
CLEANING AND PAINTING BRIDGE NO.

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6455180      1 45,000.00 45,000.00 03/14/2008

BA6455180      1 40,000.00 40,000.00 03/14/2008

BA6455180      1 100,000.00 100,000.00 03/14/2008

BA6455180      1 200,000.00 200,000.00 03/14/2008

BA6455180      1 200,000.00 200,000.00 03/14/2008

BA6455180      1 65,000.00 65,000.00 03/14/2008

BA6455180      1 80,000.00 80,000.00 03/14/2008

BA6455180      1 32,000.00 32,000.00 03/14/2008

DESCRIPTION

ITEM UNITS LS  492586
CLEANING AND PAINTING PORTIONS OF EXISTING BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      1 105,000.00 105,000.00 02/04/2008

DESCRIPTION

ITEM UNITS HR  492620
BRIDGE REPAIR FOREMAN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4240051409     4,800 40.00 192,000.00 11/19/2007

AX4416114      12,000 48.50 582,000.00 02/04/2008

AX4996114      18,000 50.00 900,000.00 05/22/2008

AX4986114      18,000 40.00 720,000.00 06/03/2008

DESCRIPTION

ITEM UNITS HR  492627
WELDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4416114      1,000 28.00 28,000.00 02/04/2008

WD0051410SB    2,000 49.75 99,500.00 03/27/2008

WD0251410SB    1,800 55.00 99,000.00 04/21/2008

AX4996114      1,800 50.00 90,000.00 05/22/2008

AX4986114      1,800 50.00 90,000.00 06/03/2008



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 07/01/2008 Page 123

DESCRIPTION

ITEM UNITS HR  492630
WELDER - METAL WORKER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

528D221409     100 .01 1.00 11/30/2007

DESCRIPTION

ITEM UNITS HR  492651
SKILLED LABOR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      6,000 31.50 189,000.00 08/13/2007

415D61409      14,000 20.00 280,000.00 09/17/2007

4240051409     9,600 .01 96.00 11/19/2007

4261071409     3,000 22.20 66,600.00 01/07/2008

AX4416114      35,000 46.00 1,610,000.00 02/04/2008

440D41409      25,000 25.00 625,000.00 02/28/2008

499D71410      1,800 12.00 21,600.00 02/29/2008

AX4996114      79,000 30.00 2,370,000.00 05/22/2008

415D41409      5,000 30.00 150,000.00 06/02/2008

AX4986114      79,000 31.00 2,449,000.00 06/03/2008

DESCRIPTION

ITEM UNITS HR  492652
INTERMEDIATE SKILLED LABOR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      3,000 20.00 60,000.00 08/13/2007

4240051409     9,600 82.00 787,200.00 11/19/2007

440D41409      20,000 18.00 360,000.00 02/28/2008

499D71410      4,000 12.00 48,000.00 02/29/2008

415D41409      5,000 19.30 96,500.00 06/02/2008

DESCRIPTION

ITEM UNITS HR  492654
UNSKILLED LABOR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

549D41409      30,000 12.73 381,900.00 07/13/2007

549D41409      30,000 12.73 381,900.00 07/13/2007

AT9815176      3,000 19.00 57,000.00 08/13/2007

5280341409     20,000 .01 200.00 11/30/2007

528D221409     3,000 .01 30.00 11/30/2007

440D41409      20,000 11.30 226,000.00 02/28/2008

5491161409     70,000 10.20 714,000.00 03/18/2008
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DESCRIPTION

ITEM UNITS HR  492654
UNSKILLED LABOR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5492161410     55,000 11.39 626,450.00 05/06/2008

415D41409      5,000 18.30 91,500.00 06/02/2008

5491631409SB   75,000 10.65 798,750.00 07/13/2007

5491631409SB   75,000 10.65 798,750.00 07/13/2007

549D41409      30,000 12.73 381,900.00 07/13/2007

549D41409      30,000 12.73 381,900.00 07/13/2007

5491531410SB   75,000 12.00 900,000.00 04/04/2008

5491531410SB   75,000 12.00 900,000.00 04/04/2008

DESCRIPTION

ITEM UNITS HR  492655
LABORERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WD0051410SB    300 29.75 8,925.00 03/27/2008

5490161409     30,000 11.19 335,700.00 04/18/2008

WD0251410SB    250 55.00 13,750.00 04/21/2008

5281241410     150 .01 1.50 06/02/2008

5282161410     500 .10 50.00 06/03/2008

DESCRIPTION

ITEM UNITS HR  492660
ELECTRICIANS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4416114      8,000 58.00 464,000.00 02/04/2008

DESCRIPTION

ITEM UNITS HR  492661
DRAWBRIDGE OPERATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

527D41408ASB   10,224 11.25 115,020.00 09/17/2007

DESCRIPTION

ITEM UNITS MO  492662
DRAWBRIDGE OPERATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5271421410SB   6 4,260.00 25,560.00 02/04/2008

5271421410SB   7 7,280.00 50,960.00 02/04/2008

5271421410SB   7 7,280.00 50,960.00 02/04/2008
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DESCRIPTION

ITEM UNITS MO  492662
DRAWBRIDGE OPERATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5271421410SB   5 7,280.00 36,400.00 02/04/2008

5271421410SB   5 7,280.00 36,400.00 02/04/2008

5271421410SB   6 4,260.00 25,560.00 02/04/2008

5272021410SB   7 4,273.93 29,917.51 02/28/2008

5272021410SB   12 4,252.29 51,027.48 02/28/2008

5272021410SB   12 8,504.58 102,054.96 02/28/2008

5272021410SB   12 8,504.58 102,054.96 02/28/2008

5272021410SB   7 4,273.93 29,917.51 02/28/2008

5272021410SB   12 4,252.29 51,027.48 02/28/2008

DESCRIPTION

ITEM UNITS HR  492705
PICKUP TRUCK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4292G51409     2,500 .01 25.00 07/13/2007

AT9815176      80 13.80 1,104.00 08/13/2007

415D61409      3,500 6.50 22,750.00 09/17/2007

4291721409     2,400 7.00 16,800.00 10/04/2007

4240051409     4,800 .01 48.00 11/19/2007

528D221409     2,500 22.00 55,000.00 11/30/2007

440D41409      10,000 9.00 90,000.00 02/28/2008

499D71410      1,000 70.00 70,000.00 02/29/2008

4292021409R    3,240 8.06 26,114.40 05/29/2008

415D41409      2,000 6.20 12,400.00 06/02/2008

4291421409R2   3,500 7.99 27,965.00 06/18/2008

DESCRIPTION

ITEM UNITS HR  492710
FLATBED TRUCK 2 TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5280341409     500 .01 5.00 11/30/2007

528D221409     1,000 .01 10.00 11/30/2007

DESCRIPTION

ITEM UNITS HR  492711
FLATBED TRUCK 15 TON GVW OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      80 24.30 1,944.00 08/13/2007
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DESCRIPTION

ITEM UNITS HR  492711
FLATBED TRUCK 15 TON GVW OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

415D61409      4,500 10.50 47,250.00 09/17/2007

440D41409      2,000 10.50 21,000.00 02/28/2008

415D41409      1,000 10.50 10,500.00 06/02/2008

DESCRIPTION

ITEM UNITS HR  492715
DUMP TRUCK SINGLE AXLE 2 1/2 TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

528D221409     100 .01 1.00 11/30/2007

DESCRIPTION

ITEM UNITS HR  492716
4-9 CUBIC YARD DUMP TRUCK, SINGLE AXLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      80 38.85 3,108.00 08/13/2007

415D61409      3,500 16.50 57,750.00 09/17/2007

4240051409     4,800 .01 48.00 11/19/2007

5280341409     1,500 .01 15.00 11/30/2007

AX402A51       300 25.00 7,500.00 01/07/2008

AX402A53       300 28.00 8,400.00 01/07/2008

AX402A52       300 50.00 15,000.00 02/04/2008

440D41409      5,000 25.00 125,000.00 02/28/2008

AX4996114      3,000 8.00 24,000.00 05/22/2008

415D41409      2,000 16.05 32,100.00 06/02/2008

AX4986114      3,000 28.00 84,000.00 06/03/2008

DESCRIPTION

ITEM UNITS HR  492721
10-18 CUBIC YARD TANDEM DUMP TRUCK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      80 46.55 3,724.00 08/13/2007

440D41409      750 18.05 13,537.50 02/28/2008

415D41409      750 46.55 34,912.50 06/02/2008
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DESCRIPTION

ITEM UNITS HR  492726
LOADER CRAWLER FRONT END 2 1/2 CY OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      80 50.00 4,000.00 08/13/2007

4240051409     960 .01 9.60 11/19/2007

DESCRIPTION

ITEM UNITS HR  492731
HYDRAULIC EXCAVATOR 7/8 CUBIC YARD OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

415D61409      400 12.00 4,800.00 09/17/2007

4240051409     960 .01 9.60 11/19/2007

DESCRIPTION

ITEM UNITS HR  492732
ARTICULATED WHEEL LOADER FRONT END, 3 CUBIC YARD OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4240051409     480 .01 4.80 11/19/2007

DESCRIPTION

ITEM UNITS HR  492736
TRACTOR LOADER BACKHOE, 1 1/4 CUBIC YARD OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      80 38.27 3,061.60 08/13/2007

415D61409      300 11.00 3,300.00 09/17/2007

AX402A51       1,200 35.00 42,000.00 01/07/2008

AX402A53       1,200 39.20 47,040.00 01/07/2008

AX402A52       1,200 40.00 48,000.00 02/04/2008

440D41409      5,000 5.75 28,750.00 02/28/2008

415D41409      2,500 5.75 14,375.00 06/02/2008

DESCRIPTION

ITEM UNITS HR  492742
HYDRAULIC TRUCK MOUNTED CRANE 80 FOOT BOOM OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

52861071408    50 .05 2.50 07/13/2007

52861071410    100 .01 1.00 05/22/2008
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DESCRIPTION

ITEM UNITS HR  492746
AIR COMPRESSOR 250 CFM OR UNDER WITH 200 FEET OF 3/4" HOSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

52861071408    50 .05 2.50 07/13/2007

415D61409      3,000 14.00 42,000.00 09/17/2007

4240051409     2,000 .01 20.00 11/19/2007

528D221409     300 .01 3.00 11/30/2007

52861071410    100 .01 1.00 05/22/2008

DESCRIPTION

ITEM UNITS HR  492747
AIR COMPRESSOR 750 CFM OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      80 41.32 3,305.60 08/13/2007

440D41409      2,500 17.40 43,500.00 02/28/2008

415D41409      1,000 17.40 17,400.00 06/02/2008

DESCRIPTION

ITEM UNITS HR  492776
PORTABLE CONCRETE MIXER, 9 CUBIC FEET

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      80 4.05 324.00 08/13/2007

415D61409      2,500 1.05 2,625.00 09/17/2007

4240051409     2,400 .01 24.00 11/19/2007

440D41409      750 1.05 787.50 02/28/2008

415D41409      750 1.05 787.50 06/02/2008

DESCRIPTION

ITEM UNITS HR  492805
SANDBLASTER 300 POUND CAPACITY WITH 50 FOOT HOSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

415D61409      200 .25 50.00 09/17/2007

DESCRIPTION

ITEM UNITS HR  492810
AIR HAND HELD PAVEMENT BREAKER, 90 POUNDS OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      80 1.20 96.00 08/13/2007

415D61409      500 .25 125.00 09/17/2007

4240051409     2,400 .01 24.00 11/19/2007

440D41409      3,000 .20 600.00 02/28/2008
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DESCRIPTION

ITEM UNITS HR  492810
AIR HAND HELD PAVEMENT BREAKER, 90 POUNDS OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4996114      3,200 .01 32.00 05/22/2008

415D41409      3,000 .20 600.00 06/02/2008

AX4986114      3,200 .25 800.00 06/03/2008

DESCRIPTION

ITEM UNITS HR  492815
AIR HAND HELD CHIPPING HAMMER, 25 POUNDS OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      80 2.20 176.00 08/13/2007

415D61409      10,000 .20 2,000.00 09/17/2007

4240051409     480 12.00 5,760.00 11/19/2007

AX402A51       200 4.00 800.00 01/07/2008

AX402A53       200 4.50 900.00 01/07/2008

AX402A52       200 20.00 4,000.00 02/04/2008

AX4416114      3,600 1.50 5,400.00 02/04/2008

440D41409      3,000 .20 600.00 02/28/2008

AX4996114      3,600 .01 36.00 05/22/2008

415D41409      3,000 .20 600.00 06/02/2008

AX4986114      3,600 .25 900.00 06/03/2008

DESCRIPTION

ITEM UNITS EA  499000
PORTABLE LIGHT TREE 4 LAMP 25 FOOT MINIMUM RETAL/NIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

415D61409      100 12.00 1,200.00 09/17/2007

4240051409     80 .01 0.80 11/19/2007

440D41409      200 12.00 2,400.00 02/28/2008

581D71410      40 155.00 6,200.00 04/04/2008

415D41409      200 12.00 2,400.00 06/02/2008

DESCRIPTION

ITEM UNITS HR  499005
CONCRETE VIBRATOR 8 HORSEPOWER 2-1/4 HEAD DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      80 2.90 232.00 08/13/2007

440D41409      1,000 .90 900.00 02/28/2008

415D41409      1,000 .90 900.00 06/02/2008
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DESCRIPTION

ITEM UNITS HR  499010
CUT-OFF SAW 14 INCHES OR UNDER GAS POWER 5-6 CUBIC INCHENGINE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      80 3.85 308.00 08/13/2007

415D61409      3,000 .85 2,550.00 09/17/2007

440D41409      5,000 4.00 20,000.00 02/28/2008

415D41409      5,000 .85 4,250.00 06/02/2008

DESCRIPTION

ITEM UNITS HR  499015
ELECTRIC GENERATOR 30 KILOWATT OR LESS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      80 11.35 908.00 08/13/2007

415D61409      3,500 6.35 22,225.00 09/17/2007

4240051409     80 20.00 1,600.00 11/19/2007

440D41409      5,000 6.35 31,750.00 02/28/2008

415D41409      2,500 6.35 15,875.00 06/02/2008

DESCRIPTION

ITEM UNITS HR  499030
VIBRATORY PLATE TAMPER 5 HORSEPOWER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      80 2.80 224.00 08/13/2007

415D61409      200 .80 160.00 09/17/2007

DESCRIPTION

ITEM UNITS HR  499060
CONCRETE SAW 18 HORSEPOWER GAS POWERED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      80 7.40 592.00 08/13/2007

4240051409     960 9.00 8,640.00 11/19/2007

AX402A51       200 10.00 2,000.00 01/07/2008

AX402A53       200 11.20 2,240.00 01/07/2008

AX402A52       200 20.00 4,000.00 02/04/2008

440D41409      500 2.40 1,200.00 02/28/2008

415D41409      500 2.40 1,200.00 06/02/2008
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DESCRIPTION

ITEM UNITS HR  499070
HAND HELD PLATE COMPRESSOR 17 INCH MINIMUM WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

440D41409      5,000 .75 3,750.00 02/28/2008

415D41409      5,000 .75 3,750.00 06/02/2008

DESCRIPTION

ITEM UNITS HR  499075
HAND HELD RAMMER UP TO 13 INCHES WIDE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      80 4.75 380.00 08/13/2007

415D61409      300 1.00 300.00 09/17/2007

440D41409      5,000 .75 3,750.00 02/28/2008

415D41409      5,000 .75 3,750.00 06/02/2008

DESCRIPTION

ITEM UNITS HR  499080
NON-TILT DECK TRAILER 10 TON MINIMUM 24 FOOT LONG

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      80 4.40 352.00 08/13/2007

440D41409      2,000 1.40 2,800.00 02/28/2008

DESCRIPTION

ITEM UNITS TON 504014
HOT MIX ASPHALT SUPERPAVE 4.75MM FOR SURFACE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9215177      600 72.00 43,200.00 12/10/2007

XX9185177      500 85.50 42,750.00 03/14/2008

XX9025177      500 78.00 39,000.00 03/18/2008

XX9035277      2,500 65.00 162,500.00 03/28/2008

XX9025277      500 94.00 47,000.00 04/14/2008

XX9035177      2,000 64.00 128,000.00 04/14/2008

XX9125177      3,000 63.00 189,000.00 04/15/2008

XX9125277      2,000 64.00 128,000.00 04/15/2008

XX9045177      500 95.00 47,500.00 04/17/2008

XX9085177      500 90.00 45,000.00 04/21/2008

XX1105777      7,500 51.26 384,450.00 06/19/2008

XX1135877      100 71.79 7,179.00 06/19/2008
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DESCRIPTION

ITEM UNITS TON 504020
HOT MIX ASPHALT SUPERPAVE 4.75MM FOR WEDGE/LEVEL,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9075177      5,500 55.00 302,500.00 04/16/2008

CL3395129      44 74.79 3,290.76 05/22/2008

DESCRIPTION

ITEM UNITS TON 504084
HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG64-22,LEVEL-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX402A51       100 65.00 6,500.00 01/07/2008

AX402A53       100 73.00 7,300.00 01/07/2008

AX402A52       100 70.00 7,000.00 02/04/2008

DESCRIPTION

ITEM UNITS TON 504086
HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA4565177      25 200.00 5,000.00 08/08/2007

AL6205180      105 125.00 13,125.00 11/26/2007

XX9115177      10,000 68.25 682,500.00 11/26/2007

XX9115177      500 68.80 34,400.00 11/26/2007

XX9215177      400 65.00 26,000.00 12/10/2007

AL3515180      500 84.00 42,000.00 02/04/2008

AA4015180      60 250.00 15,000.00 03/04/2008

AX4695180      520 88.00 45,760.00 03/04/2008

AX4695180      110 88.00 9,680.00 03/04/2008

XX9185177      20,000 69.00 1,380,000.00 03/14/2008

TA4595180      27 193.25 5,217.75 03/18/2008

XX9025177      15,000 66.00 990,000.00 03/18/2008

SM7965184R     1,490 95.00 141,550.00 03/20/2008

XX9035277      4,500 66.00 297,000.00 03/28/2008

FR5025130      700 74.00 51,800.00 04/11/2008

XX9025277      15,000 68.25 1,023,750.00 04/14/2008

XX9035177      3,500 63.00 220,500.00 04/14/2008

XX9015177      600 70.00 42,000.00 04/15/2008

XX9125177      4,000 63.00 252,000.00 04/15/2008

XX9125277      6,500 62.00 403,000.00 04/15/2008

XX9075177      20,000 53.50 1,070,000.00 04/16/2008

XX9045177      15,000 70.00 1,050,000.00 04/17/2008

MO2015177      11 146.00 1,606.00 04/18/2008
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DESCRIPTION

ITEM UNITS TON 504086
HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9085177      15,000 65.00 975,000.00 04/21/2008

HA1315184      2,537 66.30 168,203.10 05/01/2008

AA4755180      55 200.00 11,000.00 05/06/2008

DO5965180      53 241.00 12,773.00 05/15/2008

HO3715177      7,935 67.75 537,596.25 05/15/2008

XX1105777      10,700 51.81 554,367.00 06/19/2008

XX1135877      300 64.92 19,476.00 06/19/2008

WA1725177      6,200 71.25 441,750.00 06/02/2008

WA1725177      1,880 86.05 161,774.00 06/02/2008

DESCRIPTION

ITEM UNITS TON 504089
HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG64-22,LEVEL 4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5375177      10,750 59.25 636,937.50 06/19/2008

DESCRIPTION

ITEM UNITS TON 504096
HOT MIX ASPHALT SUPERPAVE 9.5MM FOR BASE, PG64-22,LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     730 65.50 47,815.00 06/19/2008

DESCRIPTION

ITEM UNITS TON 504102
HOT MIX ASPHALT SUPERPAVE 9.5mm FOR WEDGE/LEVEL,PG64-22, LEVEL -2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA4565177      100 85.00 8,500.00 08/08/2007

HO3585177      160 100.00 16,000.00 08/08/2007

AT9815176      100 250.00 25,000.00 08/13/2007

PG6775176      20 96.00 1,920.00 08/28/2007

WO4415177      1,500 56.39 84,585.00 08/31/2007

AL6205180      20 125.00 2,500.00 11/26/2007

XX9215177      10,000 61.00 610,000.00 12/10/2007

MO3075177      175 70.00 12,250.00 01/03/2008

HA2525176      25 96.00 2,400.00 01/22/2008

AL3515180      25 86.00 2,150.00 02/04/2008

AX4695180      20 99.00 1,980.00 03/04/2008

FR3815180      50 78.10 3,905.00 03/04/2008
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DESCRIPTION

ITEM UNITS TON 504102
HOT MIX ASPHALT SUPERPAVE 9.5mm FOR WEDGE/LEVEL,PG64-22, LEVEL -2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA6315180      35 100.00 3,500.00 03/04/2008

XX9185177      3,000 75.00 225,000.00 03/14/2008

WI3775176      182 69.87 12,716.34 03/18/2008

XX9025177      2,000 74.00 148,000.00 03/18/2008

SM7965184R     350 130.00 45,500.00 03/20/2008

XX9035277      6,000 66.00 396,000.00 03/28/2008

XX9025277      5,000 69.00 345,000.00 04/14/2008

XX9035177      5,000 65.00 325,000.00 04/14/2008

BA5875177      5 125.00 625.00 04/15/2008

XX9015177      15,000 60.50 907,500.00 04/15/2008

XX9125177      5,000 66.00 330,000.00 04/15/2008

XX9125277      5,000 60.50 302,500.00 04/15/2008

XX9075177      5,500 53.00 291,500.00 04/16/2008

XX9045177      5,000 70.00 350,000.00 04/17/2008

HA2685180      25 105.00 2,625.00 04/21/2008

XX9085177      2,000 66.00 132,000.00 04/21/2008

HA1315184      5,000 68.95 344,750.00 05/01/2008

BA5075177      20 100.00 2,000.00 05/22/2008

CL6955184R     1,250 74.00 92,500.00 06/02/2008

TA4455177      585 76.00 44,460.00 06/03/2008

XX1105777      1,000 50.76 50,760.00 06/19/2008

XX1135877      7,000 56.49 395,430.00 06/19/2008

DESCRIPTION

ITEM UNITS TON 504106
HOT MIX ASPHALT SUPERPAVE 9.5mm FOR WEDGE/LEVEL,PG64-22, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      3,475 72.00 250,200.00 07/05/2007

FR5775176      1,314 68.50 90,009.00 03/20/2008

FR3255176      1,350 63.00 85,050.00 04/08/2008

BA4045176      40 102.00 4,080.00 06/02/2008

WA3055177      9,500 65.00 617,500.00 06/18/2008

AA3515170R     1,320 69.00 91,080.00 06/19/2008
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DESCRIPTION

ITEM UNITS TON 504110
HOT MIX ASPHALT SUPERPAVE 9.5mm, PG64-22, 8PV, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6775176      770 101.00 77,770.00 08/28/2007

FR3815180      258 75.50 19,479.00 03/04/2008

WI3775176      1,820 70.69 128,655.80 03/18/2008

DESCRIPTION

ITEM UNITS TON 504114
HOT MIX ASPHALT SUPERPAVE 9.5mm, PG64-22, 8PV, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3685177      4,200 61.03 256,326.00 08/31/2007

XX9185177      7,000 78.00 546,000.00 03/14/2008

XX9025177      10,000 71.00 710,000.00 03/18/2008

XX9025277      20,000 75.00 1,500,000.00 04/14/2008

XX9045177      10,000 79.00 790,000.00 04/17/2008

XX9085177      5,000 75.00 375,000.00 04/21/2008

DESCRIPTION

ITEM UNITS TON 504118
HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG70-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9075177      5,500 53.00 291,500.00 04/16/2008

DESCRIPTION

ITEM UNITS TON 504148
HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG76-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4945177      6,031 71.35 430,311.85 09/25/2007

DESCRIPTION

ITEM UNITS TON 504156
HOT MIX ASPHALT SUPERPAVE 9.5MM FOR BASE, PG76-22,LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9025177      5,000 77.00 385,000.00 03/18/2008

DESCRIPTION

ITEM UNITS TON 504160
HOT MIX ASPHALT SUPERPAVE 9.5mm FOR WEDGE/LEVEL,PG76-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4945177      50 75.00 3,750.00 09/25/2007
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DESCRIPTION

ITEM UNITS TON 504168
HOT MIX ASPHALT SUPERPAVE 9.5mm, PG76-22, 8PV, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3915187      1,470 97.00 142,590.00 08/08/2007

HO3585177      1,850 86.00 159,100.00 08/08/2007

WO4415177      2,500 66.93 167,325.00 08/31/2007

MO3075177      8,000 75.00 600,000.00 01/03/2008

PG5695177      6,550 85.00 556,750.00 05/21/2008

DESCRIPTION

ITEM UNITS TON 504172
HOT MIX ASPHALT SUPERPAVE 9.5mm, PG76-22, 8PV, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6795176      1,750 92.50 161,875.00 08/08/2007

XX1135877      500 82.75 41,375.00 06/19/2008

DESCRIPTION

ITEM UNITS TON 504176
HOT MIX ASPHALT SUPERPAVE 9.5MM, PG76-22, GAP GRADED,LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9185177      2,000 97.50 195,000.00 03/14/2008

XX9025177      5,000 93.00 465,000.00 03/18/2008

XX9025277      10,000 91.00 910,000.00 04/14/2008

XX9045177      5,000 95.00 475,000.00 04/17/2008

XX9085177      7,000 93.00 651,000.00 04/21/2008

WA3055177      14,200 80.25 1,139,550.00 06/18/2008

DESCRIPTION

ITEM UNITS TON 504192
HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG64-28,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      130 131.00 17,030.00 02/04/2008

GA6315180      65 190.00 12,350.00 03/04/2008

DESCRIPTION

ITEM UNITS TON 504206
HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2325177      14,800 59.00 873,200.00 08/08/2007

HA4565177      3,100 66.00 204,600.00 08/08/2007

AT9815176      1,350 140.00 189,000.00 08/13/2007
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DESCRIPTION

ITEM UNITS TON 504206
HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA3385149      32 160.00 5,120.00 09/06/2007

XX9115177      19,000 67.00 1,273,000.00 11/26/2007

XX9115177      1,900 109.00 207,100.00 11/26/2007

XX9215177      20,000 55.55 1,111,000.00 12/10/2007

WO3245180      30 300.00 9,000.00 02/14/2008

AL3825180      8 600.00 4,800.00 02/21/2008

XX9185177      5,000 69.50 347,500.00 03/14/2008

XX9025177      5,000 66.00 330,000.00 03/18/2008

XX9035277      12,000 76.00 912,000.00 03/28/2008

XX9025277      5,000 66.50 332,500.00 04/14/2008

XX9035177      12,000 69.75 837,000.00 04/14/2008

XX9015177      25,000 59.15 1,478,750.00 04/15/2008

XX9125177      12,000 70.00 840,000.00 04/15/2008

XX9125277      16,000 72.00 1,152,000.00 04/15/2008

XX9045177      5,000 70.00 350,000.00 04/17/2008

XX9085177      6,000 65.00 390,000.00 04/21/2008

CL3395129      240 69.44 16,665.60 05/22/2008

XX1105777      2,000 50.37 100,740.00 06/19/2008

DESCRIPTION

ITEM UNITS TON 504208
HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG64-22, LEVEL-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3745133      80 120.00 9,600.00 08/08/2007

AX3755133      80 250.00 20,000.00 08/08/2007

DESCRIPTION

ITEM UNITS TON 504209
HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG64-22,LEVEL 4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TA4455177      3,500 64.50 225,750.00 06/03/2008

DESCRIPTION

ITEM UNITS TON 504210
HOT MIX ASPHALT SUPERPAVE 12.5MM FOR BASE, PG64-22,LEVEL-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX402A51       300 60.00 18,000.00 01/07/2008

AX402A53       300 67.00 20,100.00 01/07/2008
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DESCRIPTION

ITEM UNITS TON 504210
HOT MIX ASPHALT SUPERPAVE 12.5MM FOR BASE, PG64-22,LEVEL-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX402A52       300 60.00 18,000.00 02/04/2008

DESCRIPTION

ITEM UNITS TON 504212
HOT MIX ASPHALT SUPERPAVE 12.5MM FOR BASE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA4565177      585 88.00 51,480.00 08/08/2007

DESCRIPTION

ITEM UNITS TON 504220
HOT MIX ASPHALT SUPERPAVE 12.5mm, PG64-22, 8PV, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2015177      5,257 58.30 306,483.10 04/18/2008

BA4335177      3,300 84.00 277,200.00 05/22/2008

DESCRIPTION

ITEM UNITS TON 504228
HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG70-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      1,350 143.00 193,050.00 08/13/2007

XX9075177      5,500 53.00 291,500.00 04/16/2008

DESCRIPTION

ITEM UNITS TON 504250
HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG76-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      3,818 71.00 271,078.00 01/22/2008

HA2685180      82 95.00 7,790.00 04/21/2008

BA5075177      4,600 61.60 283,360.00 05/22/2008

DESCRIPTION

ITEM UNITS TON 504251
HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG76-22, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3255176      1,675 74.50 124,787.50 04/08/2008

BA4045176      5,500 68.00 374,000.00 06/02/2008

XX1105777      2,800 58.24 163,072.00 06/19/2008

XX1135877      500 69.87 34,935.00 06/19/2008
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DESCRIPTION

ITEM UNITS TON 504253
HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG76-22,LEVEL-5

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9215177      500 68.00 34,000.00 12/10/2007

DESCRIPTION

ITEM UNITS TON 504254
HOT MIX ASPHALT SUPERPAVE 12.5mm, PG76-22, 8PV, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5875177      3,600 79.75 287,100.00 04/15/2008

CL6955184R     6,585 72.00 474,120.00 06/02/2008

DESCRIPTION

ITEM UNITS TON 504258
HOT MIX ASPHALT SUPERPAVE 12.5mm, PG76-22, 8PV, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      6,900 93.00 641,700.00 07/05/2007

DESCRIPTION

ITEM UNITS TON 504262
HOT MIX ASPHALT SUPERPAVE 12.5MM, PG76-22, GAP GRADED,LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9025177      25,000 86.85 2,171,250.00 03/18/2008

FR5775176      1,218 92.25 112,360.50 03/20/2008

TA4455177      7,500 97.00 727,500.00 06/03/2008

DESCRIPTION

ITEM UNITS TON 504292
HOT MIX ASPHALT SUPERPAVE 19.0mm FOR SURFACE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9115177      500 63.60 31,800.00 11/26/2007

XX9015177      1,000 63.25 63,250.00 04/15/2008

DESCRIPTION

ITEM UNITS TON 504298
HOT MIX ASPHALT SUPERPAVE 19.0mm FOR BASE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      4,300 80.00 344,000.00 07/05/2007

BA3915187      1,500 87.00 130,500.00 08/08/2007

HO3585177      300 108.00 32,400.00 08/08/2007

WI3685177      6,800 54.71 372,028.00 08/31/2007

HA3385149      70 160.00 11,200.00 09/06/2007
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DESCRIPTION

ITEM UNITS TON 504298
HOT MIX ASPHALT SUPERPAVE 19.0mm FOR BASE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL6205180      240 125.00 30,000.00 11/26/2007

XX9115177      2,000 106.60 213,200.00 11/26/2007

XX9215177      5,000 55.40 277,000.00 12/10/2007

HA2525176      2,509 69.00 173,121.00 01/22/2008

AL3515180      940 90.50 85,070.00 02/04/2008

FR3815180      81 85.00 6,885.00 03/04/2008

GA6315180      186 100.00 18,600.00 03/04/2008

XX9185177      2,000 62.00 124,000.00 03/14/2008

TA4595180      42 185.65 7,797.30 03/18/2008

WI3775176      2,093 67.19 140,628.67 03/18/2008

SM7965184R     2,642 81.00 214,002.00 03/20/2008

XX9025277      2,000 61.00 122,000.00 04/14/2008

BA5875177      30 135.00 4,050.00 04/15/2008

XX9075177      500 52.00 26,000.00 04/16/2008

XX9045177      1,000 63.00 63,000.00 04/17/2008

HA2685180      259 80.00 20,720.00 04/21/2008

XX9085177      2,000 57.00 114,000.00 04/21/2008

HA1315184      503 68.50 34,455.50 05/01/2008

AA4755180      70 160.00 11,200.00 05/06/2008

DO5965180      78 183.00 14,274.00 05/15/2008

CL3395129      715 65.17 46,596.55 05/22/2008

BA4045176      5,800 60.00 348,000.00 06/02/2008

CL6955184R     17,875 52.00 929,500.00 06/02/2008

AA3515170R     13,200 56.00 739,200.00 06/19/2008

XX1105777      100 59.26 5,926.00 06/19/2008

XX1135877      200 65.54 13,108.00 06/19/2008

AX4695180      1,800 72.00 129,600.00 03/04/2008

AX4695180      265 83.00 21,995.00 03/04/2008

DESCRIPTION

ITEM UNITS TON 504302
HOT MIX ASPHALT SUPERPAVE 19.0mm FOR BASE, PG64-22,LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3255176      1,975 63.50 125,412.50 04/08/2008
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DESCRIPTION

ITEM UNITS TON 504306
HOT MIX ASPHALT SUPERPAVE 19.0MM FOR WEDGE/LEVEL, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      3,475 67.00 232,825.00 07/05/2007

TA4455177      850 74.00 62,900.00 06/03/2008

AA3515170R     1,980 62.00 122,760.00 06/19/2008

DESCRIPTION

ITEM UNITS TON 504310
HOT MIX ASPHALT SUPERPAVE 19.0MM FOR WEDGE/LEVEL, PG64-22,LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5775176      1,100 63.00 69,300.00 03/20/2008

DESCRIPTION

ITEM UNITS TON 504312
HOT MIX ASPHALT SUPERPAVE 19.0mm FOR FULL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      400 240.00 96,000.00 07/05/2007

AA4945177      90 300.00 27,000.00 09/25/2007

AL6205180      20 190.00 3,800.00 11/26/2007

XX4125277      1,000 98.00 98,000.00 12/17/2007

XX4125177      500 112.00 56,000.00 12/19/2007

WI3285474R     1,930 86.50 166,945.00 01/07/2008

AX4695180      60 165.00 9,900.00 03/04/2008

XX9185177      1,200 215.00 258,000.00 03/14/2008

XX9025177      1,200 150.00 180,000.00 03/18/2008

SM7965184R     222 130.00 28,860.00 03/20/2008

XX9025277      1,200 185.00 222,000.00 04/14/2008

XX9045177      1,200 190.00 228,000.00 04/17/2008

XX9085177      1,200 185.00 222,000.00 04/21/2008

BA4335177      231 148.27 34,250.37 05/22/2008

CL6955184R     1,545 107.00 165,315.00 06/02/2008

WA1725177      500 106.50 53,250.00 06/02/2008

FR5375177      315 150.00 47,250.00 06/19/2008

DESCRIPTION

ITEM UNITS TON 504316
HOT MIX ASPHALT SUPERPAVE 19.0mm FOR FULL DEPTH PATCH,PG64-22, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4125277      500 98.00 49,000.00 12/17/2007

XX4125177      300 112.00 33,600.00 12/19/2007
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DESCRIPTION

ITEM UNITS TON 504316
HOT MIX ASPHALT SUPERPAVE 19.0mm FOR FULL DEPTH PATCH,PG64-22, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3255176      500 1.00 500.00 04/08/2008

TA4455177      54 100.00 5,400.00 06/03/2008

DESCRIPTION

ITEM UNITS SY  504318
HOT MIX ASPHALT SUPERPAVE 19.0mm FOR FULL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      400 180.00 72,000.00 08/13/2007

FR3815180      2 147.00 294.00 03/04/2008

BA5875177      620 80.00 49,600.00 04/15/2008

HA1315184      350 120.00 42,000.00 05/01/2008

BA5075177      2,600 73.00 189,800.00 05/22/2008

BA4045176      345 77.00 26,565.00 06/02/2008

AA3515170R     230 138.00 31,740.00 06/19/2008

DESCRIPTION

ITEM UNITS TON 504324
HOT MIX ASPHALT SUPERPAVE 19.0mm FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      100 220.00 22,000.00 07/05/2007

HO3585177      110 240.00 26,400.00 08/08/2007

AA4945177      120 235.00 28,200.00 09/25/2007

XX4125277      1,500 98.00 147,000.00 12/17/2007

XX4125177      1,350 112.00 151,200.00 12/19/2007

AA4015180      25 250.00 6,250.00 03/04/2008

AX4695180      10 165.00 1,650.00 03/04/2008

XX9185177      1,500 215.00 322,500.00 03/14/2008

XX9025177      1,500 150.00 225,000.00 03/18/2008

SM7965184R     50 130.00 6,500.00 03/20/2008

FR5025130      50 200.00 10,000.00 04/11/2008

XX9025277      1,500 112.00 168,000.00 04/14/2008

XX9045177      1,500 122.50 183,750.00 04/17/2008

MO2015177      200 114.50 22,900.00 04/18/2008

XX9085177      1,500 102.50 153,750.00 04/21/2008

HO3715177      400 111.50 44,600.00 05/15/2008

BA4335177      165 154.30 25,459.50 05/22/2008

CL6955184R     1,400 109.00 152,600.00 06/02/2008

WA1725177      100 112.00 11,200.00 06/02/2008
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DESCRIPTION

ITEM UNITS TON 504328
HOT MIX ASPHALT SUPERPAVE 19.0mm FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4125277      750 98.00 73,500.00 12/17/2007

XX4125177      500 112.00 56,000.00 12/19/2007

WA3055177      900 74.00 66,600.00 06/18/2008

DESCRIPTION

ITEM UNITS SY  504330
HOT MIX ASPHALT SUPERPAVE 19.0mm FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA4565177      100 110.00 11,000.00 08/08/2007

HA2525176      100 72.00 7,200.00 01/22/2008

HA2525176      1,800 31.55 56,790.00 01/22/2008

HA1315184      2,090 74.00 154,660.00 05/01/2008

BA5075177      1,500 32.00 48,000.00 05/22/2008

BA4045176      195 63.00 12,285.00 06/02/2008

AA3515170R     1,100 84.50 92,950.00 06/19/2008

DESCRIPTION

ITEM UNITS SY  504332
HOT MIX ASPHALT SUPERPAVE 19.0mm FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4015180      50 260.00 13,000.00 03/04/2008

DESCRIPTION

ITEM UNITS TON 504364
HOT MIX ASPHALT SUPERPAVE 19.0mm FOR FULL DEPTH PATCH,PG70-22, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1135877      1,000 78.50 78,500.00 06/19/2008

DESCRIPTION

ITEM UNITS TON 504406
HOT MIX ASPHALT SUPERPAVE 19.0mm, PG76-22, 8PV, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WO4415177      11,100 63.17 701,187.00 08/31/2007

DESCRIPTION

ITEM UNITS TON 504422
HOT MIX ASPHALT SUPERPAVE 25.0mm FOR BASE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      7,200 71.00 511,200.00 07/05/2007
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DESCRIPTION

ITEM UNITS TON 504422
HOT MIX ASPHALT SUPERPAVE 25.0mm FOR BASE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6795176      525 92.50 48,562.50 08/08/2007

XX9035277      750 54.00 40,500.00 03/28/2008

XX9035177      750 50.00 37,500.00 04/14/2008

XX9125177      750 50.00 37,500.00 04/15/2008

XX9125277      750 45.00 33,750.00 04/15/2008

DESCRIPTION

ITEM UNITS TON 504428
HOT MIX ASPHALT SUPERPAVE 25.0mm FOR FULL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6795176      125 175.00 21,875.00 08/08/2007

PG6775176      180 22.00 3,960.00 08/28/2007

XX9115177      1,000 104.50 104,500.00 11/26/2007

MO3075177      1,500 145.00 217,500.00 01/03/2008

PG5695177      70 260.00 18,200.00 05/21/2008

DESCRIPTION

ITEM UNITS TON 504440
HOT MIX ASPHALT SUPERPAVE 25.0mm FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6795176      20 225.00 4,500.00 08/08/2007

MO3075177      150 145.00 21,750.00 01/03/2008

XX9185177      500 215.00 107,500.00 03/14/2008

XX9025177      500 150.00 75,000.00 03/18/2008

XX9025277      500 175.00 87,500.00 04/14/2008

XX9045177      500 180.00 90,000.00 04/17/2008

XX9085177      500 180.00 90,000.00 04/21/2008

PG5695177      140 170.00 23,800.00 05/21/2008

DESCRIPTION

ITEM UNITS SY  520109
3 INCH GRADED AGGREGATE BASE COURSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3745133      50 25.00 1,250.00 08/08/2007

AX3755133      1,000 15.00 15,000.00 08/08/2007
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DESCRIPTION

ITEM UNITS SY  520111
4 INCH GRADED AGGREGATE BASE COURSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA4565177      210 19.00 3,990.00 08/08/2007

HA2525176      2,634 5.00 13,170.00 01/22/2008

AX4695180      138 12.00 1,656.00 03/04/2008

FR3815180      440 6.35 2,794.00 03/04/2008

SM7965184R     133 7.00 931.00 03/20/2008

MO2015177      400 6.95 2,780.00 04/18/2008

HA1315184      925 8.00 7,400.00 05/01/2008

DESCRIPTION

ITEM UNITS SY  520112
5 INCH GRADED AGGREGATE BASE COURSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      53,600 7.00 375,200.00 07/05/2007

FR3255176      900 9.80 8,820.00 04/08/2008

HA1315184      2,509 7.70 19,319.30 05/01/2008

BA4045176      1,100 9.00 9,900.00 06/02/2008

DESCRIPTION

ITEM UNITS SY  520113
6 INCH GRADED AGGREGATE BASE COURSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2325177      1,199 8.00 9,592.00 08/08/2007

BA3915187      5,900 10.00 59,000.00 08/08/2007

HA4565177      80 25.00 2,000.00 08/08/2007

HO3585177      1,510 10.00 15,100.00 08/08/2007

PG6795176      3,200 11.00 35,200.00 08/08/2007

AT9815176      300 20.00 6,000.00 08/13/2007

PG6775176      100 13.00 1,300.00 08/28/2007

HA3385149      180 16.00 2,880.00 09/06/2007

AL6205180      600 15.00 9,000.00 11/26/2007

AX402A51       1,500 12.00 18,000.00 01/07/2008

AX402A53       1,500 13.45 20,175.00 01/07/2008

HA2525176      7,539 8.50 64,081.50 01/22/2008

AL3515180      2,410 11.50 27,715.00 02/04/2008

AX402A52       1,500 4.00 6,000.00 02/04/2008

AA4015180      100 20.00 2,000.00 03/04/2008

AX4695180      12,000 9.00 108,000.00 03/04/2008

AX4695180      2,000 8.00 16,000.00 03/04/2008
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DESCRIPTION

ITEM UNITS SY  520113
6 INCH GRADED AGGREGATE BASE COURSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA6315180      580 15.00 8,700.00 03/04/2008

XX9185177      500 20.00 10,000.00 03/14/2008

TA4595180      138 18.60 2,566.80 03/18/2008

XX9025177      500 10.00 5,000.00 03/18/2008

SM7965184R     12,230 8.00 97,840.00 03/20/2008

FR3255176      9,362 7.75 72,555.50 04/08/2008

XX9025277      500 9.50 4,750.00 04/14/2008

BA5875177      210 20.00 4,200.00 04/15/2008

XX9045177      500 8.00 4,000.00 04/17/2008

HA2685180      500 14.45 7,225.00 04/21/2008

XX9085177      500 9.50 4,750.00 04/21/2008

AA4755180      1,440 15.00 21,600.00 05/06/2008

BA5075177      61 18.00 1,098.00 05/22/2008

BA4045176      15,500 7.80 120,900.00 06/02/2008

CL6955184R     68,050 7.00 476,350.00 06/02/2008

AA3515170R     79,600 7.75 616,900.00 06/19/2008

DESCRIPTION

ITEM UNITS TON 520275
CALCIUM OR MAGNESIUM CHLORIDE FOR 5 INCH GRADEDAGGREGATE BASE COURSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      27 120.00 3,240.00 07/05/2007

DESCRIPTION

ITEM UNITS SY  530100
GRINDING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      18,200 6.00 109,200.00 07/05/2007

AX2325177      59,900 1.50 89,850.00 08/08/2007

BA3915187      8,525 5.00 42,625.00 08/08/2007

HA4565177      11,500 2.25 25,875.00 08/08/2007

HO3585177      19,700 2.25 44,325.00 08/08/2007

PG6795176      19,000 4.10 77,900.00 08/08/2007

AT9815176      22,950 8.00 183,600.00 08/13/2007

PG6775176      6,900 5.00 34,500.00 08/28/2007

HA3385149      635 12.00 7,620.00 09/06/2007

AA4945177      67,021 2.10 140,744.10 09/25/2007

AL6205180      605 12.00 7,260.00 11/26/2007
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DESCRIPTION

ITEM UNITS SY  530100
GRINDING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4125277      19,000 7.00 133,000.00 12/17/2007

XX4125177      16,000 5.00 80,000.00 12/19/2007

MO3075177      67,700 1.90 128,630.00 01/03/2008

HA2525176      23,293 1.20 27,951.60 01/22/2008

AL3515180      4,000 4.25 17,000.00 02/04/2008

WO3245180      260 4.50 1,170.00 02/14/2008

AA4015180      300 30.00 9,000.00 03/04/2008

AX4695180      350 20.00 7,000.00 03/04/2008

FR3815180      2,152 5.00 10,760.00 03/04/2008

GA6315180      243 37.00 8,991.00 03/04/2008

XX9185177      200,000 1.90 380,000.00 03/14/2008

TA4595180      154 23.10 3,557.40 03/18/2008

XX9025177      200,000 1.95 390,000.00 03/18/2008

FR5775176      967 6.25 6,043.75 03/20/2008

SM7965184R     25,554 1.50 38,331.00 03/20/2008

XX9035277      60,000 1.65 99,000.00 03/28/2008

FR3255176      10,394 2.30 23,906.20 04/08/2008

XX9025277      200,000 1.95 390,000.00 04/14/2008

XX9035177      60,000 1.80 108,000.00 04/14/2008

BA5875177      30,400 2.20 66,880.00 04/15/2008

XX9125177      60,000 1.65 99,000.00 04/15/2008

XX9125277      60,000 1.60 96,000.00 04/15/2008

XX9075177      1,000 7.00 7,000.00 04/16/2008

XX9045177      200,000 2.40 480,000.00 04/17/2008

MO2015177      47,806 2.00 95,612.00 04/18/2008

HA2685180      150 45.00 6,750.00 04/21/2008

XX9085177      200,000 1.95 390,000.00 04/21/2008

HA1315184      24,746 .99 24,498.54 05/01/2008

AA4755180      175 35.00 6,125.00 05/06/2008

DO5965180      430 11.15 4,794.50 05/15/2008

PG5695177      74,500 3.00 223,500.00 05/21/2008

BA4335177      28,000 1.58 44,240.00 05/22/2008

BA5075177      35,950 1.44 51,768.00 05/22/2008

BA4045176      27,900 1.25 34,875.00 06/02/2008

CL6955184R     23,850 3.50 83,475.00 06/02/2008

WA1725177      69,500 1.45 100,775.00 06/02/2008

TA4455177      140,000 .40 56,000.00 06/03/2008
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DESCRIPTION

ITEM UNITS SY  530100
GRINDING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3055177      17,348 2.30 39,900.40 06/18/2008

AA3515170R     99,800 1.82 181,636.00 06/19/2008

FR5375177      119,000 1.35 160,650.00 06/19/2008

XX1105777      1,000 7.75 7,750.00 06/19/2008

XX1135877      1,000 8.24 8,240.00 06/19/2008

DESCRIPTION

ITEM UNITS SY  530110
GRINDING HOT MIX ASPHALT PAVEMENT 2 INCH TO 4 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA4565177      4,300 3.50 15,050.00 08/08/2007

DESCRIPTION

ITEM UNITS SY  530160
MILLING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WO4415177      128,000 1.27 162,560.00 08/31/2007

AL3825180      70 30.00 2,100.00 02/21/2008

WI3775176      21,912 1.00 21,912.00 03/18/2008

XX1105777      55,000 1.22 67,100.00 06/19/2008

XX1135877      20,000 1.75 35,000.00 06/19/2008

DESCRIPTION

ITEM UNITS SY  530164
MILLING HOT MIX ASPHALT PAVEMENT 2 INCH TO 4 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4125277      5,000 7.00 35,000.00 12/17/2007

XX4125177      3,500 5.00 17,500.00 12/19/2007

DESCRIPTION

ITEM UNITS SY  556320
SLURRY SEAL USING TYPE II MIX (ONE COAT)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1245177      120,000 1.58 189,600.00 05/15/2008

XX1245277      165,000 1.56 257,400.00 06/02/2008
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DESCRIPTION

ITEM UNITS SY  556322
SLURRY SEAL USING TYPE III MIX (ONE COAT)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1245177      150,000 1.66 249,000.00 05/15/2008

XX1245277      210,000 1.65 346,500.00 06/02/2008

DESCRIPTION

ITEM UNITS SY  556324
LATEX MODIFIED SLURRY SEAL USING TYPE II MIX (ONE COAT)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1245177      120,000 1.99 238,800.00 05/15/2008

XX1245277      165,000 1.99 328,350.00 06/02/2008

DESCRIPTION

ITEM UNITS SY  556326
LATEX MODIFIED SLURRY SEAL USING TYPE III MIX (ONE COAT)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1245177      150,000 2.09 313,500.00 05/15/2008

XX1245277      210,000 2.08 436,800.00 06/02/2008

DESCRIPTION

ITEM UNITS SY  556328
LATEX MODIFIED SLURRY SEAL USING TYPE II MIX (FIRST COAT)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1135877      165,000 2.32 382,800.00 06/19/2008

DESCRIPTION

ITEM UNITS SY  556330
LATEX MODIFIED SLURRY SEAL USING TYPE III MIX (SECOND COAT)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1245177      150,000 1.96 294,000.00 05/15/2008

XX1245277      210,000 1.94 407,400.00 06/02/2008

DESCRIPTION

ITEM UNITS SY  560106
6 INCH PLAIN PORTLAND CEMENT CONCRETE PAVEMENT MIX 7

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2325177      28 96.00 2,688.00 08/08/2007

AT9815176      500 100.00 50,000.00 08/13/2007
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DESCRIPTION

ITEM UNITS SY  560109
9 INCH PLAIN PORTLAND CEMENT CONCRETE PAVEMENT MIX 7

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3255176      852 148.00 126,096.00 04/08/2008

BA5075177      57 74.00 4,218.00 05/22/2008

DESCRIPTION

ITEM UNITS SY  560110
10 INCH PLAIN PORTLAND CEMENT CONCRETE PAVEMENT MIX 7

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      300 160.00 48,000.00 08/13/2007

DESCRIPTION

ITEM UNITS SY  561114
6 INCH PORTLAND CEMENT CONCRETE PAVEMENT FOR DRIVEWAY MIX 6

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      225 75.00 16,875.00 07/05/2007

PG6775176      55 65.00 3,575.00 08/28/2007

PG5695177      50 90.00 4,500.00 05/21/2008

DESCRIPTION

ITEM UNITS SY  561115
7 INCH PORTLAND CEMENT CONCRETE PAVEMENT FOR DRIVEWAY MIX 6

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4045176      141 73.00 10,293.00 06/02/2008

DESCRIPTION

ITEM UNITS SY  561116
8 INCH PORTLAND CEMENT CONCRETE PAVEMENT FOR DRIVEWAY MIX 6

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      100 85.00 8,500.00 07/05/2007

AX3745133      1,500 80.00 120,000.00 08/08/2007

AX3755133      1,000 110.00 110,000.00 08/08/2007

AT9815176      75 130.00 9,750.00 08/13/2007

SM7965184R     2,484 62.00 154,008.00 03/20/2008

CL6955184R     2,125 53.00 112,625.00 06/02/2008

DESCRIPTION

ITEM UNITS SY  571050
PORTLAND CEMENT CONCRETE PAVEMENT REPAIRS TYPE I(12 HOURS)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      50 250.00 12,500.00 08/13/2007
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DESCRIPTION

ITEM UNITS SY  571055
PORTLAND CEMENT CONCRETE PAVEMENT REPAIRS TYPE II(12 HOURS)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      50 250.00 12,500.00 08/13/2007

DESCRIPTION

ITEM UNITS LF  571200
SAW CUTTING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL3395129      600 1.34 804.00 05/22/2008

DESCRIPTION

ITEM UNITS CY  571205
REMOVAL OF UNSUITABLE MATERIAL AND REFILL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4945177      45 75.00 3,375.00 09/25/2007

AX4695180      5 60.00 300.00 03/04/2008

SM7965184R     10 40.00 400.00 03/20/2008

FR3255176      45 95.00 4,275.00 04/08/2008

HA1315184      20 84.50 1,690.00 05/01/2008

WA1725177      50 55.00 2,750.00 06/02/2008

AA3515170R     25 110.00 2,750.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  585340
SNOWPLOWABLE RAISED PAVEMENT MARKERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      372 25.00 9,300.00 07/05/2007

557D11409SB    10,000 18.40 184,000.00 08/01/2007

AX2325177      1,200 22.00 26,400.00 08/08/2007

BA3915187      32 84.00 2,688.00 08/08/2007

HA4565177      75 55.00 4,125.00 08/08/2007

AT9815176      100 65.00 6,500.00 08/13/2007

XX4125277      40 200.00 8,000.00 12/17/2007

XX4125177      25 75.00 1,875.00 12/19/2007

495D41410SB    2,000 22.80 45,600.00 02/29/2008

XX9185177      500 26.80 13,400.00 03/14/2008

WI3775176      17 61.20 1,040.40 03/18/2008

XX9025177      700 28.50 19,950.00 03/18/2008

FR5775176      34 87.00 2,958.00 03/20/2008

XX9035277      550 35.00 19,250.00 03/28/2008
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DESCRIPTION

ITEM UNITS EA  585340
SNOWPLOWABLE RAISED PAVEMENT MARKERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9025277      500 33.50 16,750.00 04/14/2008

XX9035177      550 26.50 14,575.00 04/14/2008

BA5875177      100 45.00 4,500.00 04/15/2008

XX9125177      550 33.00 18,150.00 04/15/2008

XX9125277      550 26.00 14,300.00 04/15/2008

XX9075177      750 24.84 18,630.00 04/16/2008

XX9045177      500 30.00 15,000.00 04/17/2008

MO2015177      1,000 20.00 20,000.00 04/18/2008

XX9085177      500 34.00 17,000.00 04/21/2008

HA1315184      375 21.00 7,875.00 05/01/2008

HO3715177      790 22.75 17,972.50 05/15/2008

BA4335177      200 23.00 4,600.00 05/22/2008

BA5075177      150 35.00 5,250.00 05/22/2008

TA4455177      442 21.00 9,282.00 06/03/2008

AA3515170R     490 22.00 10,780.00 06/19/2008

FR5375177      600 21.00 12,600.00 06/19/2008

XX1105777      1,200 20.00 24,000.00 06/19/2008

XX1135877      250 22.00 5,500.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  585342
REMOVAL OF PLOWABLE RAISED PAVEMENT MARKERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      100 20.00 2,000.00 08/13/2007

XX9075177      750 2.16 1,620.00 04/16/2008

WA3055177      50 32.50 1,625.00 06/18/2008

DESCRIPTION

ITEM UNITS EA  585344
REPLACEMENT OF PLOWABLE RAISED PAVEMENT MARKER REFLECTIVE ELEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

557D11409SB    15,000 7.80 117,000.00 08/01/2007

495D41410SB    10,000 8.00 80,000.00 02/29/2008
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DESCRIPTION

ITEM UNITS LF  585360
RUMBLE STRIPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TA4455177      62,500 .10 6,250.00 06/03/2008

DESCRIPTION

ITEM UNITS LF  585405
5 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENTMARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3745133      500 4.30 2,150.00 08/08/2007

AX3755133      500 1.20 600.00 08/08/2007

BA3915187      4,900 .60 2,940.00 08/08/2007

HA4565177      6,700 1.00 6,700.00 08/08/2007

HO3585177      8,600 .75 6,450.00 08/08/2007

PG6775176      1,200 1.10 1,320.00 08/28/2007

AA4945177      12,567 .60 7,540.20 09/25/2007

AL6205180      700 5.00 3,500.00 11/26/2007

MO3075177      50,000 .50 25,000.00 01/03/2008

XX4485185      3,000 2.00 6,000.00 01/08/2008

HA2525176      7,297 .80 5,837.60 01/22/2008

XX4495185      3,000 2.00 6,000.00 02/04/2008

AA4015180      3,500 1.10 3,850.00 03/04/2008

AX4695180      830 .65 539.50 03/04/2008

FR3815180      1,560 .60 936.00 03/04/2008

XX9185177      15,000 .60 9,000.00 03/14/2008

XX9025177      25,000 .90 22,500.00 03/18/2008

SM7965184R     9,900 .83 8,217.00 03/20/2008

479D221409R    5,000 .90 4,500.00 04/07/2008

479D71409      1,000 1.00 1,000.00 04/07/2008

FR3255176      6,800 .70 4,760.00 04/08/2008

FR5025130      3,485 1.25 4,356.25 04/11/2008

XX9025277      25,000 .50 12,500.00 04/14/2008

BA5875177      8,000 .57 4,560.00 04/15/2008

XX9045177      15,000 .55 8,250.00 04/17/2008

MO2015177      34,000 .50 17,000.00 04/18/2008

HA2685180      402 2.20 884.40 04/21/2008

XX9085177      20,000 .50 10,000.00 04/21/2008

HA1315184      13,030 .55 7,166.50 05/01/2008

HO3715177      40,375 .53 21,398.75 05/15/2008

PG5695177      30,000 .49 14,700.00 05/21/2008
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DESCRIPTION

ITEM UNITS LF  585405
5 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENTMARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4921371410     200,000 .38 76,000.00 05/22/2008

492D71410      220,000 .21 46,200.00 05/22/2008

BA4335177      11,000 .58 6,380.00 05/22/2008

BA5075177      16,076 .55 8,841.80 05/22/2008

BA4045176      8,800 .66 5,808.00 06/02/2008

CL6955184R     24,000 .63 15,120.00 06/02/2008

FR5375177      36,750 .55 20,212.50 06/19/2008

XX1105777      86,000 .50 43,000.00 06/19/2008

XX1135877      90,000 .45 40,500.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  585407
5 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENTMARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3915187      2,700 .60 1,620.00 08/08/2007

HA4565177      7,150 1.00 7,150.00 08/08/2007

HO3585177      6,600 .75 4,950.00 08/08/2007

PG6775176      60 1.10 66.00 08/28/2007

AA4945177      25,132 .60 15,079.20 09/25/2007

AL6205180      860 5.00 4,300.00 11/26/2007

MO3075177      50,000 .50 25,000.00 01/03/2008

HA2525176      5,071 .80 4,056.80 01/22/2008

AA4015180      3,500 1.10 3,850.00 03/04/2008

AX4695180      110 .65 71.50 03/04/2008

FR3815180      1,560 .60 936.00 03/04/2008

XX9185177      15,000 .60 9,000.00 03/14/2008

XX9025177      25,000 .90 22,500.00 03/18/2008

SM7965184R     10,200 .83 8,466.00 03/20/2008

479D221409R    3,750 .90 3,375.00 04/07/2008

479D71409      1,000 1.00 1,000.00 04/07/2008

FR3255176      3,600 .70 2,520.00 04/08/2008

FR5025130      3,590 1.25 4,487.50 04/11/2008

XX9025277      25,000 .50 12,500.00 04/14/2008

BA5875177      9,100 .57 5,187.00 04/15/2008

XX9045177      15,000 .55 8,250.00 04/17/2008

MO2015177      34,000 .50 17,000.00 04/18/2008

HA2685180      402 2.20 884.40 04/21/2008
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DESCRIPTION

ITEM UNITS LF  585407
5 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENTMARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9085177      20,000 .50 10,000.00 04/21/2008

HA1315184      13,035 .55 7,169.25 05/01/2008

HO3715177      16,000 .53 8,480.00 05/15/2008

PG5695177      15,000 .49 7,350.00 05/21/2008

4921371410     200,000 .38 76,000.00 05/22/2008

492D71410      220,000 .21 46,200.00 05/22/2008

BA4335177      10,000 .58 5,800.00 05/22/2008

BA5075177      16,626 .55 9,144.30 05/22/2008

BA4045176      9,000 .66 5,940.00 06/02/2008

CL6955184R     21,425 .63 13,497.75 06/02/2008

FR5375177      27,800 .55 15,290.00 06/19/2008

XX1105777      125,000 .50 62,500.00 06/19/2008

XX1135877      90,000 .45 40,500.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  585408
10 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3915187      200 2.00 400.00 08/08/2007

HA4565177      80 5.00 400.00 08/08/2007

MO3075177      140 1.75 245.00 01/03/2008

HA2525176      866 1.65 1,428.90 01/22/2008

AA4015180      400 1.70 680.00 03/04/2008

XX9185177      5,000 1.20 6,000.00 03/14/2008

XX9025177      10,000 1.55 15,500.00 03/18/2008

479D221409R    3,750 1.10 4,125.00 04/07/2008

479D71409      10,000 1.50 15,000.00 04/07/2008

FR3255176      880 1.05 924.00 04/08/2008

XX9025277      10,000 .85 8,500.00 04/14/2008

BA5875177      3,500 1.15 4,025.00 04/15/2008

XX9045177      5,000 1.10 5,500.00 04/17/2008

XX9085177      5,000 1.10 5,500.00 04/21/2008

HO3715177      2,760 1.00 2,760.00 05/15/2008

4921371410     50,000 .76 38,000.00 05/22/2008

492D71410      50,000 .35 17,500.00 05/22/2008

BA5075177      75 5.40 405.00 05/22/2008

CL6955184R     415 1.32 547.80 06/02/2008
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DESCRIPTION

ITEM UNITS LF  585408
10 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5375177      1,000 1.10 1,100.00 06/19/2008

XX1105777      50,000 1.00 50,000.00 06/19/2008

XX1135877      38,000 .85 32,300.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  585410
10 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      70 1.65 115.50 01/22/2008

XX9185177      5,000 1.20 6,000.00 03/14/2008

XX9025177      5,000 2.00 10,000.00 03/18/2008

479D221409R    3,750 1.10 4,125.00 04/07/2008

479D71409      1,000 1.50 1,500.00 04/07/2008

FR3255176      2,830 1.05 2,971.50 04/08/2008

FR5025130      120 4.00 480.00 04/11/2008

XX9025277      5,000 .85 4,250.00 04/14/2008

XX9045177      5,000 1.10 5,500.00 04/17/2008

XX9085177      5,000 1.10 5,500.00 04/21/2008

DESCRIPTION

ITEM UNITS LF  585412
12 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3745133      800 10.50 8,400.00 08/08/2007

AX3755133      800 6.00 4,800.00 08/08/2007

HA4565177      1,215 6.00 7,290.00 08/08/2007

PG6775176      510 3.30 1,683.00 08/28/2007

AA4945177      1,200 5.30 6,360.00 09/25/2007

XX4485185      8,000 7.00 56,000.00 01/08/2008

XX4495185      8,000 7.00 56,000.00 02/04/2008

479D71409      20,000 2.40 48,000.00 04/07/2008

FR3255176      110 2.70 297.00 04/08/2008

XX1105777      200 3.00 600.00 06/19/2008

XX1135877      500 3.00 1,500.00 06/19/2008
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DESCRIPTION

ITEM UNITS LF  585414
12 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

479D71409      10,000 2.40 24,000.00 04/07/2008

FR3255176      160 2.70 432.00 04/08/2008

XX1105777      200 3.00 600.00 06/19/2008

XX1135877      500 3.00 1,500.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  585416
16 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

479D221409R    10,000 2.84 28,400.00 04/07/2008

479D71409      20,000 3.00 60,000.00 04/07/2008

XX1105777      100 4.00 400.00 06/19/2008

XX1135877      100 4.00 400.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  585424
24 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA4565177      120 13.00 1,560.00 08/08/2007

AA4945177      300 10.65 3,195.00 09/25/2007

XX4485185      4,000 12.00 48,000.00 01/08/2008

HA2525176      144 10.85 1,562.40 01/22/2008

XX4495185      4,000 12.00 48,000.00 02/04/2008

XX9185177      1,500 6.00 9,000.00 03/14/2008

XX9025177      1,500 10.20 15,300.00 03/18/2008

479D221409R    5,000 2.85 14,250.00 04/07/2008

479D71409      10,000 4.00 40,000.00 04/07/2008

XX9025277      1,500 5.25 7,875.00 04/14/2008

XX9045177      1,500 5.50 8,250.00 04/17/2008

MO2015177      60 5.40 324.00 04/18/2008

XX9085177      1,500 5.50 8,250.00 04/21/2008

TA4455177      338 6.60 2,230.80 06/03/2008

XX1105777      200 5.00 1,000.00 06/19/2008

XX1135877      300 5.00 1,500.00 06/19/2008
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DESCRIPTION

ITEM UNITS EA  585426
LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKING LETTER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4335177      8 46.00 368.00 05/22/2008

DESCRIPTION

ITEM UNITS EA  585428
LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKING ARROW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2015177      45 64.80 2,916.00 04/18/2008

BA4335177      34 92.00 3,128.00 05/22/2008

DESCRIPTION

ITEM UNITS LF  585431
5 INCH YELLOW PAVEMENT MARKING PAINT LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

492D221409     2,000,000 .06 128,000.00 10/04/2007

XX9115177      125,000 .13 16,250.00 11/26/2007

XX9215177      110,000 .20 22,000.00 12/10/2007

AL3825180      700 2.00 1,400.00 02/21/2008

492D31410      1,000,000 .02 20,000.00 02/28/2008

AX4695180      2,700 .65 1,755.00 03/04/2008

GA6315180      90 5.00 450.00 03/04/2008

TA4595180      345 1.30 448.50 03/18/2008

492D61410      10,500,000 .06 641,550.00 04/04/2008

492D41409SB    150,000 .04 6,000.00 04/07/2008

XX9015177      200,000 .13 26,000.00 04/15/2008

XX9075177      220,000 .18 39,600.00 04/16/2008

492D51410      5,250,000 .06 299,250.00 04/18/2008

4922161410     6,840,000 .06 402,876.00 04/21/2008

WA1725177      42,500 .27 11,475.00 06/02/2008

XX1105777      50,000 .15 7,500.00 06/19/2008

XX1135877      110,000 .17 18,700.00 06/19/2008

4921371410     3,200,000 .08 252,800.00 05/22/2008

4921371410     5,000 .15 750.00 05/22/2008

492D71410      40,000 .13 5,200.00 05/22/2008

492D71410      12,100,000 .07 816,750.00 05/22/2008
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DESCRIPTION

ITEM UNITS LF  585433
5 INCH WHITE PAVEMENT MARKING PAINT LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

492D221409     2,000,000 .06 128,000.00 10/04/2007

XX9115177      135,000 .13 17,550.00 11/26/2007

XX9215177      110,000 .20 22,000.00 12/10/2007

492D31410      1,000,000 .02 20,000.00 02/28/2008

AX4695180      2,590 .65 1,683.50 03/04/2008

GA6315180      500 5.00 2,500.00 03/04/2008

TA4595180      345 1.30 448.50 03/18/2008

492D61410      10,800,000 .06 659,880.00 04/04/2008

492D41409SB    150,000 .04 6,000.00 04/07/2008

XX9015177      200,000 .13 26,000.00 04/15/2008

XX9075177      220,000 .18 39,600.00 04/16/2008

492D51410      10,687,500 .06 609,187.50 04/18/2008

4922161410     7,680,000 .06 452,352.00 04/21/2008

WA1725177      42,200 .27 11,394.00 06/02/2008

XX1105777      60,000 .15 9,000.00 06/19/2008

XX1135877      90,000 .17 15,300.00 06/19/2008

4921371410     3,200,000 .08 252,800.00 05/22/2008

4921371410     5,000 .15 750.00 05/22/2008

492D71410      50,000 .13 6,500.00 05/22/2008

492D71410      12,100,000 .07 816,750.00 05/22/2008

DESCRIPTION

ITEM UNITS LF  585435
10 INCH WHITE PAVEMENT MARKING PAINT LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

492D221409     200,000 .15 30,000.00 10/04/2007

492D31410      1,000,000 .02 23,000.00 02/28/2008

492D61410      1,800,000 .12 216,000.00 04/04/2008

492D41409SB    60,000 .07 4,200.00 04/07/2008

492D51410      394,500 .11 43,789.50 04/18/2008

4922161410     750,000 .10 75,000.00 04/21/2008

XX1105777      10,000 .20 2,000.00 06/19/2008

XX1135877      50,000 .28 14,000.00 06/19/2008

4921371410     3,000 .25 750.00 05/22/2008

4921371410     1,000,000 .18 180,000.00 05/22/2008

492D71410      2,970,000 .13 371,250.00 05/22/2008

492D71410      25,000 .25 6,250.00 05/22/2008
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DESCRIPTION

ITEM UNITS LF  585437
10 INCH YELLOW PAVEMENT MARKING PAINT LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

492D61410      300,000 .12 36,000.00 04/04/2008

4922161410     100,000 .10 10,000.00 04/21/2008

492D71410      20,000 .13 2,600.00 05/22/2008

492D71410      1,000 .30 300.00 05/22/2008

DESCRIPTION

ITEM UNITS LF  585600
5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      24,900 1.25 31,125.00 07/05/2007

AX2325177      57,100 2.90 165,590.00 08/08/2007

PG6795176      3,500 3.30 11,550.00 08/08/2007

AA4945177      1,600 4.50 7,200.00 09/25/2007

XX9115177      6,000 3.00 18,000.00 11/26/2007

XX4125277      750 6.00 4,500.00 12/17/2007

XX4125177      750 6.00 4,500.00 12/19/2007

WO3245180      50 3.50 175.00 02/14/2008

XX9185177      20,000 3.50 70,000.00 03/14/2008

XX9025177      20,000 3.70 74,000.00 03/18/2008

FR5775176      3,390 4.25 14,407.50 03/20/2008

XX9025277      20,000 3.00 60,000.00 04/14/2008

XX9045177      20,000 3.00 60,000.00 04/17/2008

XX9085177      20,000 2.80 56,000.00 04/21/2008

AA4755180      286 3.00 858.00 05/06/2008

TA4455177      48,784 2.95 143,912.80 06/03/2008

WA3055177      45,500 2.85 129,675.00 06/18/2008

AA3515170R     30,300 3.00 90,900.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  585601
5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE CONTRAST PAVEMENT
MARKINGS (PPPRCP)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA4375180      460 10.00 4,600.00 10/18/2007

AL6205180      60 15.00 900.00 11/26/2007

AL3515180      1,100 6.75 7,425.00 02/04/2008

WO3245180      5,820 5.00 29,100.00 02/14/2008

AA4015180      1,100 5.75 6,325.00 03/04/2008

HA2685180      128 5.50 704.00 04/21/2008
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DESCRIPTION

ITEM UNITS LF  585601
5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE CONTRAST PAVEMENT
MARKINGS (PPPRCP)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4755180      915 5.00 4,575.00 05/06/2008

AX4695180      110 8.00 880.00 03/04/2008

AX4695180      90 8.00 720.00 03/04/2008

DESCRIPTION

ITEM UNITS LF  585602
10 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT
MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      1,160 10.00 11,600.00 07/05/2007

XX9185177      5,000 6.00 30,000.00 03/14/2008

XX9025177      5,000 7.35 36,750.00 03/18/2008

XX9025277      5,000 5.35 26,750.00 04/14/2008

XX9045177      5,000 5.75 28,750.00 04/17/2008

XX9085177      5,000 5.40 27,000.00 04/21/2008

WA3055177      10,800 5.60 60,480.00 06/18/2008

AA3515170R     6,500 4.85 31,525.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  585603
5 INCH YELLOW PERMANENT PREFORMED PATTERNED REFLECTIVE CONTRAST
PAVEMENT MARKINGS (PPPRCP)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2685180      128 5.50 704.00 04/21/2008

AX4695180      110 8.00 880.00 03/04/2008

AX4695180      20 8.00 160.00 03/04/2008

DESCRIPTION

ITEM UNITS LF  585604
5 INCH YELLOW PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT
MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      11,550 1.25 14,437.50 07/05/2007

AX2325177      46,000 2.90 133,400.00 08/08/2007

PG6795176      3,500 3.30 11,550.00 08/08/2007

AL3515180      500 5.00 2,500.00 02/04/2008

WO3245180      4,690 3.50 16,415.00 02/14/2008

AA4015180      1,100 3.60 3,960.00 03/04/2008

XX9185177      20,000 3.50 70,000.00 03/14/2008

XX9025177      20,000 3.70 74,000.00 03/18/2008

FR5775176      2,700 4.25 11,475.00 03/20/2008
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DESCRIPTION

ITEM UNITS LF  585604
5 INCH YELLOW PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT
MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9025277      20,000 3.00 60,000.00 04/14/2008

XX9045177      20,000 3.00 60,000.00 04/17/2008

XX9085177      20,000 2.80 56,000.00 04/21/2008

AA4755180      3,930 3.00 11,790.00 05/06/2008

TA4455177      34,700 2.80 97,160.00 06/03/2008

WA3055177      34,000 2.85 96,900.00 06/18/2008

AA3515170R     22,700 2.65 60,155.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  585606
10 INCH YELLOW PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT
MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6795176      1,400 6.46 9,044.00 08/08/2007

DESCRIPTION

ITEM UNITS EA  585608
PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKING LETTERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      38 250.00 9,500.00 07/05/2007

XX9115177      5 160.00 800.00 11/26/2007

XX9215177      10 160.00 1,600.00 12/10/2007

HA2525176      2 228.00 456.00 01/22/2008

XX9035277      8 160.00 1,280.00 03/28/2008

479D71409      800 90.00 72,000.00 04/07/2008

XX9035177      8 150.00 1,200.00 04/14/2008

XX9015177      5 160.00 800.00 04/15/2008

XX9125177      8 150.00 1,200.00 04/15/2008

XX9125277      8 150.00 1,200.00 04/15/2008

XX1105777      10 60.00 600.00 06/19/2008

XX1135877      25 80.00 2,000.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  585610
PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKING SYMBOLS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      41 300.00 12,300.00 07/05/2007

479D71409      200 40.00 8,000.00 04/07/2008
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DESCRIPTION

ITEM UNITS EA  585612
PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKING ARROWS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      71 350.00 24,850.00 07/05/2007

XX9115177      5 375.00 1,875.00 11/26/2007

XX9215177      5 360.00 1,800.00 12/10/2007

HA2525176      19 463.00 8,797.00 01/22/2008

XX9035277      10 325.00 3,250.00 03/28/2008

479D71409      400 110.00 44,000.00 04/07/2008

XX9035177      10 340.00 3,400.00 04/14/2008

XX9015177      5 375.00 1,875.00 04/15/2008

XX9125177      10 346.00 3,460.00 04/15/2008

XX9125277      10 300.00 3,000.00 04/15/2008

XX1105777      10 100.00 1,000.00 06/19/2008

XX1135877      25 150.00 3,750.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  585614
PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKING NUMBERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

479D71409      150 135.00 20,250.00 04/07/2008

DESCRIPTION

ITEM UNITS LF  585617
5 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      5,935 1.20 7,122.00 08/13/2007

XX3405185      750 3.00 2,250.00 08/14/2007

HA3385149      300 2.00 600.00 09/06/2007

DESCRIPTION

ITEM UNITS LF  585619
5 INCH YELLOW PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      3,935 1.20 4,722.00 08/13/2007

XX3405185      375 3.00 1,125.00 08/14/2007

HA3385149      200 2.00 400.00 09/06/2007
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DESCRIPTION

ITEM UNITS LF  585621
12 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      1,310 8.00 10,480.00 07/05/2007

BA3915187      100 10.00 1,000.00 08/08/2007

HO3585177      800 6.50 5,200.00 08/08/2007

PG6795176      830 6.80 5,644.00 08/08/2007

AT9815176      1,000 6.00 6,000.00 08/13/2007

XX3405185      8,500 8.00 68,000.00 08/14/2007

MO2825185      4,500 7.00 31,500.00 11/28/2007

SM7965184R     1,845 7.35 13,560.75 03/20/2008

BA5875177      3,340 6.50 21,710.00 04/15/2008

HA1315184      1,065 6.34 6,752.10 05/01/2008

HO3715177      1,600 6.50 10,400.00 05/15/2008

PG5695177      1,950 7.70 15,015.00 05/21/2008

BA4335177      1,885 8.63 16,267.55 05/22/2008

BA5075177      2,848 6.00 17,088.00 05/22/2008

BA4045176      520 6.35 3,302.00 06/02/2008

CL6955184R     1,380 6.60 9,108.00 06/02/2008

WA1725177      600 6.50 3,900.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  585623
16 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9115177      150 9.00 1,350.00 11/26/2007

HA1315184      92 8.46 778.32 05/01/2008

WA3055177      1,300 10.25 13,325.00 06/18/2008

AA3515170R     100 11.00 1,100.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  585625
24 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      500 20.00 10,000.00 07/05/2007

AX2325177      120 13.00 1,560.00 08/08/2007

AX3745133      600 21.00 12,600.00 08/08/2007

AX3755133      600 14.50 8,700.00 08/08/2007

BA3915187      200 15.00 3,000.00 08/08/2007

HO3585177      275 13.00 3,575.00 08/08/2007

PG6795176      245 12.50 3,062.50 08/08/2007
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DESCRIPTION

ITEM UNITS LF  585625
24 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      500 12.00 6,000.00 08/13/2007

XX3405185      2,000 12.00 24,000.00 08/14/2007

PG6775176      140 5.50 770.00 08/28/2007

HA3385149      20 18.00 360.00 09/06/2007

XX9115177      150 13.25 1,987.50 11/26/2007

MO2825185      1,000 14.00 14,000.00 11/28/2007

MO3075177      135 13.00 1,755.00 01/03/2008

WI3775176      100 15.30 1,530.00 03/18/2008

SM7965184R     215 14.70 3,160.50 03/20/2008

479D71409      2,000 11.00 22,000.00 04/07/2008

FR3255176      25 16.30 407.50 04/08/2008

FR5025130      80 14.00 1,120.00 04/11/2008

BA5875177      525 13.00 6,825.00 04/15/2008

HA1315184      350 12.70 4,445.00 05/01/2008

HO3715177      210 13.00 2,730.00 05/15/2008

PG5695177      550 13.20 7,260.00 05/21/2008

BA4335177      270 14.72 3,974.40 05/22/2008

BA5075177      502 13.00 6,526.00 05/22/2008

BA4045176      235 13.00 3,055.00 06/02/2008

CL6955184R     670 13.20 8,844.00 06/02/2008

WA1725177      250 13.00 3,250.00 06/02/2008

WA3055177      50 20.00 1,000.00 06/18/2008

FR5375177      100 13.00 1,300.00 06/19/2008

DESCRIPTION

ITEM UNITS SF  585627
WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING  LEGENDS AND SYMBOLS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3915187      214 20.00 4,280.00 08/08/2007

HA4565177      16 30.00 480.00 08/08/2007

HO3585177      430 18.00 7,740.00 08/08/2007

PG6795176      600 13.20 7,920.00 08/08/2007

AT9815176      529 25.00 13,225.00 08/13/2007

XX3405185      250 12.00 3,000.00 08/14/2007

PG6775176      135 33.00 4,455.00 08/28/2007

XX3375185      100 33.00 3,300.00 08/29/2007

AA4945177      657 21.50 14,125.50 09/25/2007
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DESCRIPTION

ITEM UNITS SF  585627
WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING  LEGENDS AND SYMBOLS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9185177      500 20.00 10,000.00 03/14/2008

WI3775176      385 15.30 5,890.50 03/18/2008

XX9025177      500 20.35 10,175.00 03/18/2008

SM7965184R     176 17.85 3,141.60 03/20/2008

FR3255176      164 9.50 1,558.00 04/08/2008

FR5025130      150 19.00 2,850.00 04/11/2008

XX9025277      500 16.00 8,000.00 04/14/2008

BA5875177      364 16.00 5,824.00 04/15/2008

XX9045177      500 16.50 8,250.00 04/17/2008

XX9085177      500 16.00 8,000.00 04/21/2008

HA1315184      563 16.90 9,514.70 05/01/2008

HO3715177      500 18.50 9,250.00 05/15/2008

XX4455185      100 10.00 1,000.00 05/15/2008

BA4045176      316 18.00 5,688.00 06/02/2008

CL6955184R     186 18.70 3,478.20 06/02/2008

WA1725177      673 17.50 11,777.50 06/02/2008

DESCRIPTION

ITEM UNITS TON 599002
HOT MIX ASPHALT SUPERPAVE 9.5mm FOR BRIDGE APPROACHES,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9075177      500 90.00 45,000.00 04/16/2008

DESCRIPTION

ITEM UNITS TON 599040
HOT MIX ASPHALT SUPERPAVE 12.5mm FOR BRIDGE APPROACHES,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9035277      200 250.00 50,000.00 03/28/2008

XX9035177      200 150.00 30,000.00 04/14/2008

XX9015177      500 86.50 43,250.00 04/15/2008

XX9125177      200 240.00 48,000.00 04/15/2008

XX9125277      200 145.00 29,000.00 04/15/2008

DESCRIPTION

ITEM UNITS TON 599044
HOT MIX ASPHALT SUPERPAVE 12.5mm FOR BRIDGE APPROACHES,PG64-22, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1105777      1,200 120.75 144,900.00 06/19/2008
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DESCRIPTION

ITEM UNITS TON 599044
HOT MIX ASPHALT SUPERPAVE 12.5mm FOR BRIDGE APPROACHES,PG64-22, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1135877      1,000 132.83 132,830.00 06/19/2008

DESCRIPTION

ITEM UNITS TON 599048
HOT MIX ASPHALT SUPERPAVE 12.5mm FOR BRIDGE APPROACHES,PG64-28, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9115177      500 109.00 54,500.00 11/26/2007

DESCRIPTION

ITEM UNITS TON 599056
HOT MIX ASPHALT SUPERPAVE 12.5mm FOR BRIDGE APPROACHES,PG70-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9215177      1,000 96.00 96,000.00 12/10/2007

DESCRIPTION

ITEM UNITS TON 599115
HOT MIX ASPHALT SUPERPAVE 12.5mm, PG64-22, FOR PATCHINGUP TO 3 INCHES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9215177      4,500 72.80 327,600.00 12/10/2007

XX9035277      3,000 100.00 300,000.00 03/28/2008

XX9035177      3,000 110.00 330,000.00 04/14/2008

XX9015177      350 89.50 31,325.00 04/15/2008

XX9125177      3,000 100.00 300,000.00 04/15/2008

XX9125277      5,000 101.00 505,000.00 04/15/2008

XX9075177      1,250 70.00 87,500.00 04/16/2008

XX1105777      12,000 71.68 860,160.00 06/19/2008

XX1135877      12,000 80.62 967,440.00 06/19/2008

DESCRIPTION

ITEM UNITS TON 599125
HOT MIX ASPHALT SUPERPAVE 19.0mm, PG64-22, FOR PATCHINGOVER 3 INCHES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9215177      500 70.00 35,000.00 12/10/2007

XX9015177      100 116.50 11,650.00 04/15/2008

XX9075177      750 70.00 52,500.00 04/16/2008

XX1105777      3,500 72.99 255,465.00 06/19/2008

XX1135877      1,000 82.01 82,010.00 06/19/2008

XX9035277      3,500 90.00 315,000.00 03/28/2008
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DESCRIPTION

ITEM UNITS TON 599125
HOT MIX ASPHALT SUPERPAVE 19.0mm, PG64-22, FOR PATCHINGOVER 3 INCHES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9035277      2,500 90.00 225,000.00 03/28/2008

XX9035177      3,500 106.00 371,000.00 04/14/2008

XX9035177      2,500 85.00 212,500.00 04/14/2008

XX9125177      2,500 96.00 240,000.00 04/15/2008

XX9125177      3,500 92.00 322,000.00 04/15/2008

XX9125277      3,500 98.00 343,000.00 04/15/2008

XX9125277      2,500 88.00 220,000.00 04/15/2008

DESCRIPTION

ITEM UNITS TON 599130
HOT MIX ASPHALT SUPERPAVE 25.0mm, PG70-22, FOR PATCHINGOVER 3 INCHES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9215177      500 80.00 40,000.00 12/10/2007

XX1105777      1,000 80.03 80,030.00 06/19/2008

XX1135877      400 89.52 35,808.00 06/19/2008

DESCRIPTION

ITEM UNITS TON 599150
VARIABLE DEPTH PATCHING USING GRADED AGGREGATE BASECOURSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9115177      250 25.50 6,375.00 11/26/2007

XX9215177      1,600 23.50 37,600.00 12/10/2007

XX4125277      200 40.00 8,000.00 12/17/2007

XX4125177      100 40.00 4,000.00 12/19/2007

XX9035277      1,500 12.00 18,000.00 03/28/2008

XX9035177      1,500 7.25 10,875.00 04/14/2008

XX9015177      100 31.00 3,100.00 04/15/2008

XX9125177      1,500 12.00 18,000.00 04/15/2008

XX9125277      1,500 5.00 7,500.00 04/15/2008

XX9075177      50 50.00 2,500.00 04/16/2008

XX1105777      500 32.23 16,115.00 06/19/2008

XX1135877      100 36.79 3,679.00 06/19/2008

DESCRIPTION

ITEM UNITS SY  599200
MILLING EXISTING PAVEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9115177      110,000 2.45 269,500.00 11/26/2007
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DESCRIPTION

ITEM UNITS SY  599200
MILLING EXISTING PAVEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9215177      75,000 1.55 116,250.00 12/10/2007

XX9035277      90,000 1.60 144,000.00 03/28/2008

XX9035177      90,000 1.75 157,500.00 04/14/2008

XX9015177      110,000 1.55 170,500.00 04/15/2008

XX9125177      90,000 1.60 144,000.00 04/15/2008

XX9125277      90,000 1.55 139,500.00 04/15/2008

XX9075177      17,500 5.00 87,500.00 04/16/2008

XX1095177      194,375 .55 106,906.25 04/29/2008

XX1195277      133,000 .80 106,400.00 04/29/2008

XX1235277      190,000 .83 157,700.00 04/29/2008

XX1225277      206,000 .64 131,840.00 05/01/2008

CL3395129      500 8.55 4,275.00 05/22/2008

DESCRIPTION

ITEM UNITS EA  599225
COMPLETE CYCLE OF SWEEPING DESIGNATED ROADWAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

410D71410      12 23,408.00 280,896.00 04/21/2008

410D41409      30 22,000.00 660,000.00 02/04/2008

410D41409      30 10,000.00 300,000.00 02/04/2008

410D41409      30 19,023.00 570,690.00 02/04/2008

410D41409      30 12,000.00 360,000.00 02/04/2008

4102211410     42 225.00 9,450.00 08/23/2007

4102211410     42 300.00 12,600.00 08/23/2007

4102211410     42 2,100.00 88,200.00 08/23/2007

4102211410     42 400.00 16,800.00 08/23/2007

4102211410     42 225.00 9,450.00 08/23/2007

4102211410     42 40.00 1,680.00 08/23/2007

4102211410     42 75.00 3,150.00 08/23/2007

4102211410     42 1,030.00 43,260.00 08/23/2007

4102211410     42 1,360.00 57,120.00 08/23/2007

4102211410     42 230.00 9,660.00 08/23/2007

4102211410     42 85.00 3,570.00 08/23/2007

4102311410     42 255.00 10,710.00 08/23/2007

4102311410     42 730.00 30,660.00 08/23/2007

4102311410     42 215.00 9,030.00 08/23/2007

4102311410     42 5.00 210.00 08/23/2007
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DESCRIPTION

ITEM UNITS EA  599225
COMPLETE CYCLE OF SWEEPING DESIGNATED ROADWAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4102311410     42 2,000.00 84,000.00 08/23/2007

4102311410     42 10.00 420.00 08/23/2007

4102311410     42 100.00 4,200.00 08/23/2007

4102311410     42 340.00 14,280.00 08/23/2007

4102311410     42 200.00 8,400.00 08/23/2007

4102311410     42 40.00 1,680.00 08/23/2007

4102311410     42 280.00 11,760.00 08/23/2007

4102311410     42 230.00 9,660.00 08/23/2007

4102311410     42 280.00 11,760.00 08/23/2007

4102311410     42 245.00 10,290.00 08/23/2007

4102311410     42 455.00 19,110.00 08/23/2007

4102311410     42 105.00 4,410.00 08/23/2007

4102311410     42 300.00 12,600.00 08/23/2007

4102311410     42 15.00 630.00 08/23/2007

4102311410     42 260.00 10,920.00 08/23/2007

4102311410     42 345.00 14,490.00 08/23/2007

4102311410     42 30.00 1,260.00 08/23/2007

4102311410     42 335.00 14,070.00 08/23/2007

4102311410     42 35.00 1,470.00 08/23/2007

4102311410     42 120.00 5,040.00 08/23/2007

4102311410     42 5.00 210.00 08/23/2007

4102311410     42 105.00 4,410.00 08/23/2007

4102311410     42 45.00 1,890.00 08/23/2007

4102311410     42 135.00 5,670.00 08/23/2007

4102311410     42 35.00 1,470.00 08/23/2007

4102311410     42 140.00 5,880.00 08/23/2007

4102311410     42 100.00 4,200.00 08/23/2007

4102311410     42 70.00 2,940.00 08/23/2007

4102311410     42 5.00 210.00 08/23/2007

4102311410     42 245.00 10,290.00 08/23/2007

4102311410     42 25.00 1,050.00 08/23/2007

DESCRIPTION

ITEM UNITS EA  599230
COMPLETE CYCLE OF SWEEPING DESIGNATED ROADWAY ANDSHOULDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

410D21410      12 157.00 1,884.00 06/18/2008
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DESCRIPTION

ITEM UNITS EA  599230
COMPLETE CYCLE OF SWEEPING DESIGNATED ROADWAY ANDSHOULDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

410D21410      12 50.00 600.00 06/18/2008

410D21410      12 157.00 1,884.00 06/18/2008

410D21410      12 157.00 1,884.00 06/18/2008

410D21410      12 200.00 2,400.00 06/18/2008

410D21410      12 157.00 1,884.00 06/18/2008

410D21410      12 250.00 3,000.00 06/18/2008

410D21410      12 157.00 1,884.00 06/18/2008

410D21410      12 100.00 1,200.00 06/18/2008

410D21410      12 250.00 3,000.00 06/18/2008

410D21410      12 157.00 1,884.00 06/18/2008

410D21410      12 350.00 4,200.00 06/18/2008

410D21410      12 180.00 2,160.00 06/18/2008

410D21410      12 50.00 600.00 06/18/2008

410D21410      12 157.00 1,884.00 06/18/2008

410D21410      12 157.00 1,884.00 06/18/2008

410D21410      12 157.00 1,884.00 06/18/2008

410D21410      12 157.00 1,884.00 06/18/2008

410D21410      12 50.00 600.00 06/18/2008

410D21410      12 350.00 4,200.00 06/18/2008

410D21410      12 420.00 5,040.00 06/18/2008

410D21410      12 157.00 1,884.00 06/18/2008

410D21410      12 300.00 3,600.00 06/18/2008

410D21410      12 300.00 3,600.00 06/18/2008

410D21410      12 157.00 1,884.00 06/18/2008

410D21410      8 400.00 3,200.00 06/18/2008

410D21410      12 157.00 1,884.00 06/18/2008

410D21410      12 157.00 1,884.00 06/18/2008

410D21410      12 130.00 1,560.00 06/18/2008

410D21410      12 170.00 2,040.00 06/18/2008

410D21410      8 100.00 800.00 06/18/2008

410D21410      8 570.00 4,560.00 06/18/2008

410D21410      8 1,200.00 9,600.00 06/18/2008

410D21410      8 170.00 1,360.00 06/18/2008

410D21410      26 1,400.00 36,400.00 06/18/2008

410D21410      26 650.00 16,900.00 06/18/2008

410D21410      26 610.00 15,860.00 06/18/2008

410D21410      26 75.00 1,950.00 06/18/2008
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DESCRIPTION

ITEM UNITS EA  599230
COMPLETE CYCLE OF SWEEPING DESIGNATED ROADWAY ANDSHOULDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

410D21410      26 75.00 1,950.00 06/18/2008

410D21410      26 75.00 1,950.00 06/18/2008

410D21410      26 75.00 1,950.00 06/18/2008

410D21410      52 340.00 17,680.00 06/18/2008

410D21410      8 75.00 600.00 06/18/2008

410D21410      8 240.00 1,920.00 06/18/2008

410D21410      8 240.00 1,920.00 06/18/2008

410D21410      8 400.00 3,200.00 06/18/2008

410D21410      8 500.00 4,000.00 06/18/2008

410D21410      16 170.00 2,720.00 06/18/2008

410D21410      16 60.00 960.00 06/18/2008

410D21410      16 50.00 800.00 06/18/2008

410D21410      12 700.00 8,400.00 06/18/2008

410D21410      12 730.00 8,760.00 06/18/2008

410D21410      12 700.00 8,400.00 06/18/2008

410D21410      8 170.00 1,360.00 06/18/2008

410D21410      12 20.00 240.00 06/18/2008

410D21410      12 10.00 120.00 06/18/2008

410D21410      12 40.00 480.00 06/18/2008

410D21410      12 130.00 1,560.00 06/18/2008

410D21410      12 10.00 120.00 06/18/2008

410D21410      12 10.00 120.00 06/18/2008

410D21410      12 30.00 360.00 06/18/2008

410D21410      12 15.00 180.00 06/18/2008

410D21410      12 30.00 360.00 06/18/2008

410D21410      12 20.00 240.00 06/18/2008

410D21410      12 15.00 180.00 06/18/2008

410D21410      12 15.00 180.00 06/18/2008

410D21410      12 15.00 180.00 06/18/2008

410D21410      12 40.00 480.00 06/18/2008

410D21410      12 157.00 1,884.00 06/18/2008

DESCRIPTION

ITEM UNITS EA  599235
ADDITIONAL SWEEPING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4102211410     42 100.00 4,200.00 08/23/2007
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DESCRIPTION

ITEM UNITS LB  599250
JOINT AND CRACK SEALING MATERIAL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

407D61409      260,000 1.57 408,200.00 08/02/2007

4071241409     80,000 1.87 149,600.00 11/26/2007

4070341409     80,000 1.53 122,400.00 12/07/2007

DESCRIPTION

ITEM UNITS LF  599300
5 INCH WHITE THERMOPLASTIC (THIN LINE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

492D221409     600,000 .10 60,000.00 10/04/2007

AL3515180      3,580 .95 3,401.00 02/04/2008

492D31410      6,000,000 .16 954,000.00 02/28/2008

492D51410      500,000 .15 76,500.00 04/18/2008

DESCRIPTION

ITEM UNITS LF  599305
5 INCH YELLOW THERMOPLASTIC (THIN LINE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

492D221409     600,000 .10 60,000.00 10/04/2007

AL3515180      11,420 .60 6,852.00 02/04/2008

492D31410      6,000,000 .16 954,000.00 02/28/2008

492D51410      400,000 .15 61,200.00 04/18/2008

DESCRIPTION

ITEM UNITS LF  599310
10 INCH WHITE THERMOPLASTIC (THIN LINE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

492D221409     200,000 .15 30,000.00 10/04/2007

492D31410      1,500,000 .26 388,500.00 02/28/2008

492D51410      100,000 .21 21,200.00 04/18/2008

DESCRIPTION

ITEM UNITS LF  615581
HOT MIX ASPHALT CURB

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      200 50.00 10,000.00 08/13/2007

WA1725177      275 25.00 6,875.00 06/02/2008
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DESCRIPTION

ITEM UNITS TON 616250
CRUSHER RUN AGGREGATE CR-6 FOR SHOULDER EDGE DROPOFF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2325177      602 30.00 18,060.00 08/08/2007

AT9815176      250 70.00 17,500.00 08/13/2007

XX9115177      1,400 19.60 27,440.00 11/26/2007

XX9215177      1,000 16.00 16,000.00 12/10/2007

FR5775176      50 26.50 1,325.00 03/20/2008

XX9035277      2,500 30.00 75,000.00 03/28/2008

XX9035177      2,500 25.00 62,500.00 04/14/2008

XX9015177      1,700 18.00 30,600.00 04/15/2008

XX9125177      2,500 30.00 75,000.00 04/15/2008

XX9125277      2,500 25.50 63,750.00 04/15/2008

HO3715177      75 65.00 4,875.00 05/15/2008

WA1725177      550 15.00 8,250.00 06/02/2008

WA3055177      1,000 21.25 21,250.00 06/18/2008

XX1105777      600 24.62 14,772.00 06/19/2008

XX1135877      1,500 28.69 43,035.00 06/19/2008

DESCRIPTION

ITEM UNITS CY  616252
CRUSHER RUN AGGREGATE CR-6 FOR SHOULDER EDGE DROPOFF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4015132      5 200.00 1,000.00 03/28/2008

DESCRIPTION

ITEM UNITS TON 616500
TOPSOIL FOR SHOULDER EDGE DROPOFF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9075177      1,750 35.00 61,250.00 04/16/2008

DESCRIPTION

ITEM UNITS SY  616501
TOPSOIL FOR SHOULDER EDGE DROPOFF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4945177      78 20.00 1,560.00 09/25/2007

XX9115177      1,200 6.75 8,100.00 11/26/2007

XX9215177      6,500 6.60 42,900.00 12/10/2007

XX9185177      1,500 9.00 13,500.00 03/14/2008

XX9025177      1,500 7.50 11,250.00 03/18/2008

XX9035277      6,000 6.25 37,500.00 03/28/2008
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DESCRIPTION

ITEM UNITS SY  616501
TOPSOIL FOR SHOULDER EDGE DROPOFF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

581D71410      500 30.00 15,000.00 04/04/2008

XX9025277      1,500 8.00 12,000.00 04/14/2008

XX9035177      6,000 4.00 24,000.00 04/14/2008

XX9015177      3,000 8.30 24,900.00 04/15/2008

XX9125177      6,000 6.50 39,000.00 04/15/2008

XX9125277      6,000 4.00 24,000.00 04/15/2008

XX9045177      1,500 7.25 10,875.00 04/17/2008

XX9085177      1,500 8.00 12,000.00 04/21/2008

DESCRIPTION

ITEM UNITS CY  616502
TOPSOIL FOR SHOULDER EDGE DROPOFF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TA4455177      100 45.00 4,500.00 06/03/2008

DESCRIPTION

ITEM UNITS TON 616600
HOT MIX ASPHALT MILLINGS OR GRINDINGS FOR SHOULDER EDGE DROP OFF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9185177      1,000 35.00 35,000.00 03/14/2008

XX9025177      500 15.00 7,500.00 03/18/2008

XX9025277      500 33.00 16,500.00 04/14/2008

XX9075177      1,750 15.20 26,600.00 04/16/2008

XX9045177      1,000 22.00 22,000.00 04/17/2008

XX9085177      1,000 33.00 33,000.00 04/21/2008

TA4455177      500 25.00 12,500.00 06/03/2008

DESCRIPTION

ITEM UNITS SY  616601
HOT MIX ASPHALT MILLINGS OR GRINDINGS FOR SHOULDER EDGE DROP OFF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3685177      12,000 .01 120.00 08/31/2007

DESCRIPTION

ITEM UNITS LF  616700
SHOULDER RUMBLE STRIPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9185177      3,000 1.50 4,500.00 03/14/2008
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DESCRIPTION

ITEM UNITS LF  616700
SHOULDER RUMBLE STRIPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9025177      3,000 2.00 6,000.00 03/18/2008

FR5775176      5,400 .90 4,860.00 03/20/2008

XX9025277      1,000 4.75 4,750.00 04/14/2008

XX9045177      3,000 1.75 5,250.00 04/17/2008

XX9085177      3,000 1.45 4,350.00 04/21/2008

WA3055177      46,100 .15 6,915.00 06/18/2008

AA3515170R     39,400 .15 5,910.00 06/19/2008

FR5375177      43,000 .15 6,450.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  620078
CONCRETE MEDIAN TRAFFIC BARRIER TRANSITION AT NEW SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3375185      2 14,400.00 28,800.00 08/29/2007

DESCRIPTION

ITEM UNITS EA  620079
CONCRETE TRAFFIC BARRIER REFLECTIVE DELINEATORS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4045176      8 32.00 256.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  620140
42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3375185      200 205.00 41,000.00 08/29/2007

DESCRIPTION

ITEM UNITS LF  620142
42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURCATEDFROM 0 INCH TO 1
FOOT 6 INCHES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4045176      337 136.00 45,832.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  620152
34 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACETYPE 3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4695180      225 152.00 34,200.00 03/04/2008
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DESCRIPTION

ITEM UNITS LF  620160
42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACETYPE 2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3375185      80 195.00 15,600.00 08/29/2007

AA3515170R     133 200.00 26,600.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  634100
STANDARD TYPE A CURB 8 INCH X 16 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      555 16.00 8,880.00 07/05/2007

BA5875177      60 18.00 1,080.00 04/15/2008

HA1315184      100 23.50 2,350.00 05/01/2008

BA4335177      75 29.81 2,235.75 05/22/2008

WA1725177      225 44.00 9,900.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  634105
STANDARD TYPE A CURB 8 INCH X 17 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3255176      299 22.00 6,578.00 04/08/2008

DESCRIPTION

ITEM UNITS LF  634125
STANDARD TYPE B CURB 8 INCH X 16 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO3715177      445 26.25 11,681.25 05/15/2008

DESCRIPTION

ITEM UNITS LF  634300
STANDARD TYPE A COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 8 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2325177      639 36.60 23,387.40 08/08/2007

AX3745133      1,000 26.50 26,500.00 08/08/2007

AX3755133      1,000 32.00 32,000.00 08/08/2007

HO3585177      874 34.00 29,716.00 08/08/2007

XX3405185      3,500 23.00 80,500.00 08/14/2007

AA4945177      1,700 20.00 34,000.00 09/25/2007

XX3395185      800 33.00 26,400.00 09/26/2007

XX3385185      800 30.00 24,000.00 11/05/2007

MO2825185      1,700 30.00 51,000.00 11/28/2007
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DESCRIPTION

ITEM UNITS LF  634300
STANDARD TYPE A COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 8 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      6,000 40.00 240,000.00 01/08/2008

HA2525176      454 16.00 7,264.00 01/22/2008

XX4495185      6,000 36.75 220,500.00 02/04/2008

AA4015180      100 52.00 5,200.00 03/04/2008

WI3775176      374 23.75 8,882.50 03/18/2008

SM7965184R     9,759 15.23 148,629.57 03/20/2008

XX4465185      4,000 35.00 140,000.00 03/28/2008

FR5025130      40 62.00 2,480.00 04/11/2008

XX4445185      4,000 35.00 140,000.00 04/17/2008

MO2015177      592 23.75 14,060.00 04/18/2008

XX4455185      4,000 40.00 160,000.00 05/15/2008

XX4475185      4,000 40.00 160,000.00 05/15/2008

BA4335177      775 30.58 23,699.50 05/22/2008

CL6955184R     20,300 16.95 344,085.00 06/02/2008

WA1725177      375 49.00 18,375.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  634305
STANDARD TYPE A COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 9 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6775176      660 22.00 14,520.00 08/28/2007

HA3385149      60 65.00 3,900.00 09/06/2007

AL3515180      908 34.00 30,872.00 02/04/2008

BA5875177      200 28.00 5,600.00 04/15/2008

HO3715177      170 30.50 5,185.00 05/15/2008

DESCRIPTION

ITEM UNITS LF  634310
STANDARD TYPE A COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 10 INCH
DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      20,200 14.00 282,800.00 07/05/2007

BA3915187      1,350 20.00 27,000.00 08/08/2007

HA4565177      333 33.00 10,989.00 08/08/2007

PG6795176      2,475 19.90 49,252.50 08/08/2007

MO3075177      9,700 28.50 276,450.00 01/03/2008

HA1315184      8,030 30.35 243,710.50 05/01/2008

BA4045176      35 70.00 2,450.00 06/02/2008
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DESCRIPTION

ITEM UNITS LF  634320
STANDARD TYPE B COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 9 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO3715177      300 26.00 7,800.00 05/15/2008

DESCRIPTION

ITEM UNITS LF  634330
STANDARD TYPE C COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 8 INCH
DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3775176      827 22.00 18,194.00 03/18/2008

DESCRIPTION

ITEM UNITS LF  634335
STANDARD TYPE C COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 9 INCH
DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5875177      300 28.00 8,400.00 04/15/2008

DESCRIPTION

ITEM UNITS LF  634340
STANDARD TYPE C COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 10 INCH
DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4345126      28 28.00 784.00 04/29/2008

DESCRIPTION

ITEM UNITS LF  634341
STANDARD TYPE D COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 8 INCH
DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     2,134 26.00 55,484.00 01/07/2008

DESCRIPTION

ITEM UNITS LF  634342
STANDARD TYPE D COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 9 INCH
DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      1,335 16.00 21,360.00 01/22/2008

DESCRIPTION

ITEM UNITS LF  634343
STANDARD TYPE D COMBINATION CURB AND GUTTER 12 INCH GUTTER PAN 10 INCH
DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA4565177      1,100 33.00 36,300.00 08/08/2007
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DESCRIPTION

ITEM UNITS LF  648100
MONOLITHIC CONCRETE MEDIAN 2 FEET 0 INCH WIDE TYPE A-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      25 120.00 3,000.00 07/05/2007

DESCRIPTION

ITEM UNITS LF  648140
MONOLITHIC CONCRETE MEDIAN 4 FEET 0 INCH WIDE TYPE A-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      130 120.00 15,600.00 07/05/2007

BA3915187      16 90.00 1,440.00 08/08/2007

PG6795176      575 62.00 35,650.00 08/08/2007

DESCRIPTION

ITEM UNITS LF  648155
MONOLITHIC CONCRETE MEDIAN 4 FEET 0 INCH WIDE TYPE A-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4015132      385 52.50 20,212.50 03/28/2008

DESCRIPTION

ITEM UNITS LF  648170
MONOLITHIC CONCRETE MEDIAN 6 FEET 0 INCH WIDE TYPE A-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5695177      16 144.00 2,304.00 05/21/2008

DESCRIPTION

ITEM UNITS LF  648250
MONOLITHIC CONCRETE MEDIAN 4 FEET 0 INCH WIDE TYPE B-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5695177      25 75.00 1,875.00 05/21/2008

DESCRIPTION

ITEM UNITS LF  648260
MONOLITHIC CONCRETE MEDIAN 6 FEET 0 INCH WIDE TYPE B-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO3715177      16 175.00 2,800.00 05/15/2008

DESCRIPTION

ITEM UNITS LF  648340
MONOLITHIC CONCRETE MEDIAN 4 FEET 0 INCH WIDE TYPE C-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5375177      24 225.00 5,400.00 06/19/2008
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DESCRIPTION

ITEM UNITS LF  648400
MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE A-1, 2 FEET 0 INCH TO 4 FEET 0
INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      15 120.00 1,800.00 07/05/2007

DESCRIPTION

ITEM UNITS LF  648500
MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE A-1, 2 FEET 0 INCH TO 6 FEET 0
INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      25 200.00 5,000.00 07/05/2007

AT9815176      1,000 100.00 100,000.00 08/13/2007

DESCRIPTION

ITEM UNITS SF  655104
4 INCH CONCRETE SIDEWALK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6795176      30 4.80 144.00 08/08/2007

SM7965184R     70 3.68 257.60 03/20/2008

BA4045176      2,437 6.30 15,353.10 06/02/2008

DESCRIPTION

ITEM UNITS SF  655105
5 INCH CONCRETE SIDEWALK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      46,600 4.50 209,700.00 07/05/2007

AX2325177      659 13.50 8,896.50 08/08/2007

AX3745133      165,000 4.50 742,500.00 08/08/2007

AX3755133      85,000 4.50 382,500.00 08/08/2007

BA3915187      7,065 4.50 31,792.50 08/08/2007

HA4565177      7,410 5.65 41,866.50 08/08/2007

HO3585177      2,300 6.70 15,410.00 08/08/2007

PG6795176      7,750 5.30 41,075.00 08/08/2007

AT9815176      3,000 10.00 30,000.00 08/13/2007

XX3405185      25,000 7.00 175,000.00 08/14/2007

PG6775176      2,600 5.00 13,000.00 08/28/2007

AA4945177      1,600 7.00 11,200.00 09/25/2007

XX3395185      5,000 9.15 45,750.00 09/26/2007

XX3385185      5,000 12.00 60,000.00 11/05/2007

MO2825185      10,665 13.00 138,645.00 11/28/2007

XX3415185      100 35.00 3,500.00 12/19/2007

MO3075177      110 7.00 770.00 01/03/2008
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DESCRIPTION

ITEM UNITS SF  655105
5 INCH CONCRETE SIDEWALK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     1,770 5.40 9,558.00 01/07/2008

XX4485185      15,000 12.00 180,000.00 01/08/2008

XX4495185      15,000 10.50 157,500.00 02/04/2008

SM7965184R     45,945 4.00 183,780.00 03/20/2008

XX4465185      25,000 10.00 250,000.00 03/28/2008

FR5025130      250 10.00 2,500.00 04/11/2008

BA5875177      1,100 6.50 7,150.00 04/15/2008

XX4445185      25,000 11.00 275,000.00 04/17/2008

HA1315184      23,947 4.15 99,380.05 05/01/2008

HO3715177      2,200 5.60 12,320.00 05/15/2008

XX4455185      25,000 10.00 250,000.00 05/15/2008

XX4475185      25,000 10.00 250,000.00 05/15/2008

PG5695177      9,500 7.00 66,500.00 05/21/2008

BA4335177      4,200 5.02 21,084.00 05/22/2008

BA5075177      4,314 12.30 53,062.20 05/22/2008

BA4045176      2,382 6.85 16,316.70 06/02/2008

CL6955184R     105,725 5.00 528,625.00 06/02/2008

WA1725177      2,600 10.00 26,000.00 06/02/2008

DESCRIPTION

ITEM UNITS SF  655120
DETECTABLE WARNING SURFACE FOR CURB RAMPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3745133      3,000 28.00 84,000.00 08/08/2007

AX3755133      2,100 40.00 84,000.00 08/08/2007

HO3585177      110 32.00 3,520.00 08/08/2007

PG6795176      250 50.00 12,500.00 08/08/2007

PG6775176      120 46.00 5,520.00 08/28/2007

AA4945177      200 7.00 1,400.00 09/25/2007

MO2825185      870 65.00 56,550.00 11/28/2007

MO3075177      34 40.00 1,360.00 01/03/2008

WI3285474R     160 31.50 5,040.00 01/07/2008

FR5025130      32 50.00 1,600.00 04/11/2008

XX4455185      1,500 55.00 82,500.00 05/15/2008

PG5695177      650 45.00 29,250.00 05/21/2008

CL6955184R     990 46.20 45,738.00 06/02/2008

WA1725177      560 41.00 22,960.00 06/02/2008
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DESCRIPTION

ITEM UNITS SF  655383
BRICK SIDEWALKS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     1,716 9.05 15,529.80 06/02/2008

DESCRIPTION

ITEM UNITS SF  655385
5 INCH STAMPED SIDEWALK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     7,800 7.70 60,060.00 06/02/2008

DESCRIPTION

ITEM UNITS TON 656490
HOT MIX ASPHALT SIDEWALK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      50 300.00 15,000.00 08/13/2007

DESCRIPTION

ITEM UNITS LF  657182
METAL HANDRAIL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      20 250.00 5,000.00 07/05/2007

DESCRIPTION

ITEM UNITS LF  660482
TRAFFIC BARRIER W BEAM USING 6 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      1,370 18.90 25,893.00 07/03/2007

AX2325177      1,382 19.50 26,949.00 08/08/2007

HO3585177      100 22.00 2,200.00 08/08/2007

XX3375185      800 18.00 14,400.00 08/29/2007

4770011410     1,000 23.00 23,000.00 09/17/2007

XX3425185      150 65.00 9,750.00 10/11/2007

AL6205180      88 30.00 2,640.00 11/26/2007

AL3515180      194 34.25 6,644.50 02/04/2008

BA7155126      2,543 14.70 37,382.10 02/04/2008

AX4695180      294 22.00 6,468.00 03/04/2008

FR3815180      354 22.00 7,788.00 03/04/2008

GA6315180      355 30.00 10,650.00 03/04/2008

TA4595180      175 21.25 3,718.75 03/18/2008

SM7965184R     3,033 20.00 60,660.00 03/20/2008
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DESCRIPTION

ITEM UNITS LF  660482
TRAFFIC BARRIER W BEAM USING 6 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4015132      13,795 14.00 193,130.00 03/28/2008

XX4465185      750 23.50 17,625.00 03/28/2008

FR3255176      2,016 18.00 36,288.00 04/08/2008

BA5875177      320 23.50 7,520.00 04/15/2008

XX9015177      500 18.00 9,000.00 04/15/2008

XX4445185      750 33.00 24,750.00 04/17/2008

MO2015177      2,186 20.90 45,687.40 04/18/2008

AA4345126      3,824 17.00 65,008.00 04/29/2008

BA5525126      366 23.10 8,454.60 05/01/2008

HA1315184      400 23.50 9,400.00 05/01/2008

AT9935132R     3,580 15.00 53,700.00 05/15/2008

HO3715177      2,775 18.00 49,950.00 05/15/2008

XX4455185      750 18.00 13,500.00 05/15/2008

XX4475185      750 23.50 17,625.00 05/15/2008

477XX71410     4,000 16.50 66,000.00 05/19/2008

BA4045176      593 20.00 11,860.00 06/02/2008

4771161410     3,500 12.00 42,000.00 06/18/2008

4771631410     40,000 14.00 560,000.00 06/18/2008

477D71410      1,000 21.00 21,000.00 06/18/2008

WA3055177      1,375 21.50 29,562.50 06/18/2008

AA3515170R     5,525 19.50 107,737.50 06/19/2008

FR5375177      772 30.00 23,160.00 06/19/2008

4772161410     4,000 6.50 26,000.00 04/18/2008

4772161410     1,000 6.55 6,550.00 04/18/2008

4772161410     1,000 16.75 16,750.00 04/18/2008

DESCRIPTION

ITEM UNITS EA  660483
TRAFFIC BARRIER W BEAM 6 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2325177      8 60.00 480.00 08/08/2007

XX3375185      32 62.00 1,984.00 08/29/2007

4770011410     100 70.00 7,000.00 09/17/2007

PG7065132      30 50.00 1,500.00 11/06/2007

XX9215177      15 62.00 930.00 12/10/2007

477D41409      2,500 55.00 137,500.00 02/29/2008

HO4015132      249 45.00 11,205.00 03/28/2008
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DESCRIPTION

ITEM UNITS EA  660483
TRAFFIC BARRIER W BEAM 6 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9935132R     16 60.00 960.00 05/15/2008

HO3715177      20 92.75 1,855.00 05/15/2008

4771631410     1,000 85.00 85,000.00 06/18/2008

DESCRIPTION

ITEM UNITS LF  660484
BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM USING 6 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO4205132      9,300 20.00 186,000.00 03/28/2008

4771631410     1,000 20.00 20,000.00 06/18/2008

DESCRIPTION

ITEM UNITS EA  660485
BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM 6 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4770011410     100 80.00 8,000.00 09/17/2007

MO4205132      20 65.00 1,300.00 03/28/2008

AT9935132R     50 65.00 3,250.00 05/15/2008

4771631410     100 65.00 6,500.00 06/18/2008

DESCRIPTION

ITEM UNITS LF  660650
TRAFFIC BARRIER W BEAM USING 8 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      2,460 23.00 56,580.00 07/05/2007

BA3915187      1,265 26.00 32,890.00 08/08/2007

WA4395174      2,400 22.00 52,800.00 09/04/2007

PG7065132      795 17.00 13,515.00 11/06/2007

MO3075177      3,500 22.50 78,750.00 01/03/2008

AA5535174      549 42.08 23,101.92 02/26/2008

AA4015180      500 25.00 12,500.00 03/04/2008

AX4695180      1,473 24.00 35,352.00 03/04/2008

HO4015132      2,433 16.75 40,752.75 03/28/2008

4772161410     1,000 9.00 9,000.00 04/18/2008

MO2015177      1,572 25.50 40,086.00 04/18/2008

HA2685180      285 22.17 6,318.45 04/21/2008

AA4755180      69 32.00 2,208.00 05/06/2008

AT9935132R     190 18.00 3,420.00 05/15/2008
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DESCRIPTION

ITEM UNITS LF  660650
TRAFFIC BARRIER W BEAM USING 8 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO3715177      675 21.50 14,512.50 05/15/2008

PG5695177      150 28.60 4,290.00 05/21/2008

4771161410     500 13.00 6,500.00 06/18/2008

4771631410     1,000 17.00 17,000.00 06/18/2008

WA3055177      475 24.75 11,756.25 06/18/2008

AA3515170R     2,700 24.00 64,800.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  660651
TRAFFIC BARRIER W BEAM 8 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D41409      600 70.00 42,000.00 02/29/2008

HO4015132      20 59.00 1,180.00 03/28/2008

AT9935132R     200 70.00 14,000.00 05/15/2008

HO3715177      20 113.00 2,260.00 05/15/2008

4771631410     500 60.00 30,000.00 06/18/2008

DESCRIPTION

ITEM UNITS LF  660660
BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM USING 8 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO4205132      1,400 23.00 32,200.00 03/28/2008

DO5965180      263 35.00 9,205.00 05/15/2008

4771631410     500 23.00 11,500.00 06/18/2008

DESCRIPTION

ITEM UNITS EA  660661
BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM 8 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO4205132      25 80.00 2,000.00 03/28/2008

4771631410     100 80.00 8,000.00 06/18/2008

DESCRIPTION

ITEM UNITS LF  660670
TRAFFIC BARRIER W BEAM PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3915187      50 14.00 700.00 08/08/2007

4770011410     4,000 16.00 64,000.00 09/17/2007
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DESCRIPTION

ITEM UNITS LF  660670
TRAFFIC BARRIER W BEAM PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG7065132      330 8.00 2,640.00 11/06/2007

477D41409      15,000 8.00 120,000.00 02/29/2008

HO4015132      1,879 7.00 13,153.00 03/28/2008

FR3255176      672 9.50 6,384.00 04/08/2008

AT9935132R     244 9.00 2,196.00 05/15/2008

HO3715177      275 9.85 2,708.75 05/15/2008

PG5695177      90 12.10 1,089.00 05/21/2008

4771631410     40,000 10.00 400,000.00 06/18/2008

WA3055177      300 13.00 3,900.00 06/18/2008

DESCRIPTION

ITEM UNITS LF  660672
TRAFFIC BARRIER W BEAM PANEL REPLACEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO3585177      50 11.00 550.00 08/08/2007

PG7065132      250 8.00 2,000.00 11/06/2007

XX9115177      520 20.15 10,478.00 11/26/2007

XX9215177      100 11.00 1,100.00 12/10/2007

477D41409      175,000 8.00 1,400,000.00 02/29/2008

AT9935132R     1,500 9.00 13,500.00 05/15/2008

477XX71410     30,000 13.00 390,000.00 05/19/2008

4771161410     10,000 14.00 140,000.00 06/18/2008

477D71410      75,000 10.00 750,000.00 06/18/2008

4770011410     100 18.00 1,800.00 09/17/2007

4770011410     2,000 17.50 35,000.00 09/17/2007

XX9015177      125 8.00 1,000.00 04/15/2008

XX9015177      125 7.00 875.00 04/15/2008

4772161410     1,000 8.50 8,500.00 04/18/2008

4772161410     15,000 10.00 150,000.00 04/18/2008

DESCRIPTION

ITEM UNITS LF  660674
BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4770011410     500 20.00 10,000.00 09/17/2007

MO4205132      3,200 11.00 35,200.00 03/28/2008

4771631410     2,000 16.00 32,000.00 06/18/2008
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DESCRIPTION

ITEM UNITS LF  660782
TRAFFIC BARRIER W BEAM MEDIAN BARRIER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG7065132      8,430 21.65 182,509.50 11/06/2007

HO4015132      15,080 19.00 286,520.00 03/28/2008

AT9935132R     18,584 20.95 389,334.80 05/15/2008

DESCRIPTION

ITEM UNITS LF  660783
BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM MEDIAN BARRIER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO4205132      8,700 28.85 250,995.00 03/28/2008

AT9935132R     4,175 31.00 129,425.00 05/15/2008

DESCRIPTION

ITEM UNITS LF  660786
TRAFFIC BARRIER W BEAM MEDIAN BARRIER WITH BOTTOM PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4015132      2,206 26.50 58,459.00 03/28/2008

AT9935132R     871 45.00 39,195.00 05/15/2008

DESCRIPTION

ITEM UNITS LF  660788
BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM MEDIAN  BARRIER WITH
BOTTOM PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO4205132      1,600 43.75 70,000.00 03/28/2008

DESCRIPTION

ITEM UNITS EA  661380
TRAFFIC BARRIER W BEAM ANCHORAGE AT STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4770011410     20 50.00 1,000.00 09/17/2007

XX9215177      2 210.00 420.00 12/10/2007

HO4015132      1 500.00 500.00 03/28/2008

XX9015177      10 350.00 3,500.00 04/15/2008

4772161410     2 200.00 400.00 04/18/2008

477XX71410     30 30.00 900.00 05/19/2008

4771161410     8 50.00 400.00 06/18/2008

477D71410      45 50.00 2,250.00 06/18/2008

WA3055177      8 245.00 1,960.00 06/18/2008

477D41409      30 50.00 1,500.00 02/29/2008
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DESCRIPTION

ITEM UNITS EA  661380
TRAFFIC BARRIER W BEAM ANCHORAGE AT STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D41409      10 70.00 700.00 02/29/2008

DESCRIPTION

ITEM UNITS EA  661381
BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM ANCHORAGE AT STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO4205132      2 500.00 1,000.00 03/28/2008

DESCRIPTION

ITEM UNITS EA  661387
TRAFFIC BARRIER W BEAM ANCHORAGE AT BRIDGE END POST OR CONCRETE TRAFFIC
BARRIER SINGLE FACE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3255176      2 140.00 280.00 04/08/2008

4772161410     2 1,200.00 2,400.00 04/18/2008

AA4345126      1 127.00 127.00 04/29/2008

HO3715177      2 1,800.00 3,600.00 05/15/2008

477XX71410     2 50.00 100.00 05/19/2008

4771161410     2 500.00 1,000.00 06/18/2008

477D71410      5 1,000.00 5,000.00 06/18/2008

AA3515170R     1 1,750.00 1,750.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  661390
TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT BRIDGE END POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4770011410     15 400.00 6,000.00 09/17/2007

BA7155126      1 1,501.50 1,501.50 02/04/2008

GA6315180      4 2,100.00 8,400.00 03/04/2008

4772161410     2 1,200.00 2,400.00 04/18/2008

AA4755180      4 2,000.00 8,000.00 05/06/2008

4771161410     2 1,500.00 3,000.00 06/18/2008

4771631410     15 900.00 13,500.00 06/18/2008

477D41409      6 1,000.00 6,000.00 02/29/2008

477D41409      6 450.00 2,700.00 02/29/2008

AX4695180      4 2,000.00 8,000.00 03/04/2008

AX4695180      4 2,000.00 8,000.00 03/04/2008

477XX71410     2 500.00 1,000.00 05/19/2008

477XX71410     2 250.00 500.00 05/19/2008
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DESCRIPTION

ITEM UNITS EA  661390
TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT BRIDGE END POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71410      2 1,700.00 3,400.00 06/18/2008

477D71410      15 800.00 12,000.00 06/18/2008

DESCRIPTION

ITEM UNITS EA  661391
BROWN POLYESTER COATED TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT BRIDGE
END POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DO5965180      4 2,310.00 9,240.00 05/15/2008

4771631410     10 900.00 9,000.00 06/18/2008

DESCRIPTION

ITEM UNITS EA  661500
END ANCHORAGE TERMINAL FOR TYPE A END TREATMENT EITHER OPTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      1 840.00 840.00 07/03/2007

CA3135170      2 856.00 1,712.00 07/05/2007

AX2325177      4 870.00 3,480.00 08/08/2007

XX3375185      2 350.00 700.00 08/29/2007

PG7065132      1 800.00 800.00 11/06/2007

XX9115177      5 1,010.00 5,050.00 11/26/2007

XX9215177      2 950.00 1,900.00 12/10/2007

MO3075177      1 875.00 875.00 01/03/2008

477D41409      10 550.00 5,500.00 02/29/2008

AX4695180      1 1,000.00 1,000.00 03/04/2008

HO4015132      8 700.00 5,600.00 03/28/2008

FR3255176      3 1,200.00 3,600.00 04/08/2008

XX9015177      2 710.00 1,420.00 04/15/2008

477XX71410     10 175.00 1,750.00 05/19/2008

477D71410      10 835.00 8,350.00 06/18/2008

WA3055177      12 970.00 11,640.00 06/18/2008

AA3515170R     6 875.00 5,250.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  661505
TYPE B TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3375185      2 1,000.00 2,000.00 08/29/2007

4770011410     10 1,700.00 17,000.00 09/17/2007
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DESCRIPTION

ITEM UNITS EA  661505
TYPE B TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG7065132      8 1,500.00 12,000.00 11/06/2007

XX9115177      15 2,225.00 33,375.00 11/26/2007

XX9215177      4 2,000.00 8,000.00 12/10/2007

477D41409      15 1,500.00 22,500.00 02/29/2008

GA6315180      1 2,200.00 2,200.00 03/04/2008

HO4015132      1 1,900.00 1,900.00 03/28/2008

XX9015177      5 1,500.00 7,500.00 04/15/2008

4772161410     10 1,300.00 13,000.00 04/18/2008

AT9935132R     1 2,200.00 2,200.00 05/15/2008

477XX71410     2 1,900.00 3,800.00 05/19/2008

BA4045176      1 1,900.00 1,900.00 06/02/2008

4771161410     10 1,700.00 17,000.00 06/18/2008

477D71410      5 1,500.00 7,500.00 06/18/2008

AA3515170R     6 1,975.00 11,850.00 06/19/2008

4771631410     10 1,900.00 19,000.00 06/18/2008

4771631410     5 1,800.00 9,000.00 06/18/2008

DESCRIPTION

ITEM UNITS EA  661507
TYPE B TRAFFIC BARRIER END TREATMENT SPARE PARTS PACKAGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4770011410     10 900.00 9,000.00 09/17/2007

PG7065132      8 1,000.00 8,000.00 11/06/2007

477D41409      50 900.00 45,000.00 02/29/2008

4772161410     6 1,000.00 6,000.00 04/18/2008

477XX71410     5 1,875.00 9,375.00 05/19/2008

4771161410     4 1,200.00 4,800.00 06/18/2008

477D71410      30 1,200.00 36,000.00 06/18/2008

4771631410     5 1,500.00 7,500.00 06/18/2008

4771631410     5 1,200.00 6,000.00 06/18/2008

DESCRIPTION

ITEM UNITS EA  661510
TYPE C TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      2 2,247.00 4,494.00 07/05/2007

AX2325177      15 2,200.00 33,000.00 08/08/2007

BA3915187      1 2,300.00 2,300.00 08/08/2007
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DESCRIPTION

ITEM UNITS EA  661510
TYPE C TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO3585177      1 2,205.00 2,205.00 08/08/2007

XX3375185      5 2,300.00 11,500.00 08/29/2007

WA4395174      1 2,300.00 2,300.00 09/04/2007

4770011410     12 2,900.00 34,800.00 09/17/2007

AA4945177      5 2,480.00 12,400.00 09/25/2007

PG7065132      1 2,800.00 2,800.00 11/06/2007

AL6205180      1 2,600.00 2,600.00 11/26/2007

XX9115177      2 2,650.00 5,300.00 11/26/2007

XX9215177      4 2,400.00 9,600.00 12/10/2007

MO3075177      17 2,200.00 37,400.00 01/03/2008

AL3515180      1 2,700.00 2,700.00 02/04/2008

BA7155126      1 1,932.00 1,932.00 02/04/2008

AA5535174      5 2,350.00 11,750.00 02/26/2008

477D41409      10 1,900.00 19,000.00 02/29/2008

FR3815180      4 2,350.00 9,400.00 03/04/2008

TA4595180      4 2,310.00 9,240.00 03/18/2008

SM7965184R     1 2,310.00 2,310.00 03/20/2008

HO4015132      10 1,900.00 19,000.00 03/28/2008

XX4465185      4 2,500.00 10,000.00 03/28/2008

BA5875177      4 2,500.00 10,000.00 04/15/2008

XX9015177      5 1,900.00 9,500.00 04/15/2008

XX4445185      4 3,550.00 14,200.00 04/17/2008

4772161410     6 2,100.00 12,600.00 04/18/2008

MO2015177      39 2,270.00 88,530.00 04/18/2008

HA2685180      4 2,530.00 10,120.00 04/21/2008

HA1315184      4 2,435.00 9,740.00 05/01/2008

AA4755180      4 2,200.00 8,800.00 05/06/2008

AT9935132R     1 2,500.00 2,500.00 05/15/2008

HO3715177      6 2,015.00 12,090.00 05/15/2008

XX4455185      4 2,350.00 9,400.00 05/15/2008

XX4475185      4 2,750.00 11,000.00 05/15/2008

477XX71410     30 2,300.00 69,000.00 05/19/2008

PG5695177      1 2,530.00 2,530.00 05/21/2008

BA5075177      1 2,600.00 2,600.00 05/22/2008

4771161410     10 2,200.00 22,000.00 06/18/2008

477D71410      40 2,000.00 80,000.00 06/18/2008

WA3055177      5 2,380.00 11,900.00 06/18/2008
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DESCRIPTION

ITEM UNITS EA  661510
TYPE C TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5375177      11 2,050.00 22,550.00 06/19/2008

AX4695180      1 2,400.00 2,400.00 03/04/2008

AX4695180      7 2,300.00 16,100.00 03/04/2008

4771631410     5 2,000.00 10,000.00 06/18/2008

4771631410     100 1,800.00 180,000.00 06/18/2008

DESCRIPTION

ITEM UNITS EA  661512
TYPE C TRAFFIC BARRIER END TREATMENT SPARE PARTS PACKAGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4770011410     2 2,900.00 5,800.00 09/17/2007

4770011410     12 2,700.00 32,400.00 09/17/2007

PG7065132      1 2,000.00 2,000.00 11/06/2007

477D41409      100 1,600.00 160,000.00 02/29/2008

4772161410     25 1,500.00 37,500.00 04/18/2008

HA1315184      1 1,900.00 1,900.00 05/01/2008

477XX71410     20 2,275.00 45,500.00 05/19/2008

4771161410     25 1,300.00 32,500.00 06/18/2008

477D71410      160 1,000.00 160,000.00 06/18/2008

4771631410     25 2,300.00 57,500.00 06/18/2008

4771631410     5 1,500.00 7,500.00 06/18/2008

DESCRIPTION

ITEM UNITS EA  661514
BROWN POLYESTER COATED TYPE C TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO4205132      13 2,400.00 31,200.00 03/28/2008

DO5965180      4 3,255.00 13,020.00 05/15/2008

DESCRIPTION

ITEM UNITS EA  661515
TYPE D TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4770011410     15 3,500.00 52,500.00 09/17/2007

477D41409      5 3,500.00 17,500.00 02/29/2008

4772161410     4 3,000.00 12,000.00 04/18/2008

477XX71410     10 3,950.00 39,500.00 05/19/2008

4771161410     2 4,000.00 8,000.00 06/18/2008
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DESCRIPTION

ITEM UNITS EA  661515
TYPE D TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71410      3 3,900.00 11,700.00 06/18/2008

4771631410     10 3,500.00 35,000.00 06/18/2008

4771631410     5 3,600.00 18,000.00 06/18/2008

DESCRIPTION

ITEM UNITS EA  661517
TYPE D TRAFFIC BARRIER END TREATMENT SPARE PARTS PACKAGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D41409      25 1,700.00 42,500.00 02/29/2008

4772161410     4 2,800.00 11,200.00 04/18/2008

477XX71410     5 3,900.00 19,500.00 05/19/2008

4771161410     2 2,500.00 5,000.00 06/18/2008

477D71410      50 1,200.00 60,000.00 06/18/2008

4770011410     10 2,900.00 29,000.00 09/17/2007

4770011410     2 4,000.00 8,000.00 09/17/2007

4771631410     5 3,500.00 17,500.00 06/18/2008

4771631410     5 3,000.00 15,000.00 06/18/2008

DESCRIPTION

ITEM UNITS EA  661519
BROWN POLYESTER COATED TYPE D TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9935132R     1 4,600.00 4,600.00 05/15/2008

DESCRIPTION

ITEM UNITS EA  661525
TYPE F TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4770011410     10 2,400.00 24,000.00 09/17/2007

4770011410     10 3,500.00 35,000.00 09/17/2007

PG7065132      2 5,000.00 10,000.00 11/06/2007

477D41409      5 5,000.00 25,000.00 02/29/2008

4772161410     2 2,500.00 5,000.00 04/18/2008

4771161410     2 500.00 1,000.00 06/18/2008

4771631410     10 4,900.00 49,000.00 06/18/2008

WA3055177      1 8,590.00 8,590.00 06/18/2008

477XX71410     4 4,000.00 16,000.00 05/19/2008

477XX71410     1 9,000.00 9,000.00 05/19/2008
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DESCRIPTION

ITEM UNITS EA  661525
TYPE F TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71410      12 3,800.00 45,600.00 06/18/2008

477D71410      1 5,000.00 5,000.00 06/18/2008

DESCRIPTION

ITEM UNITS EA  661530
TYPE G TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4770011410     20 500.00 10,000.00 09/17/2007

MO3075177      3 875.00 2,625.00 01/03/2008

477D41409      30 500.00 15,000.00 02/29/2008

4772161410     10 300.00 3,000.00 04/18/2008

HO3715177      2 1,200.00 2,400.00 05/15/2008

477XX71410     10 750.00 7,500.00 05/19/2008

4771161410     2 100.00 200.00 06/18/2008

477D71410      5 800.00 4,000.00 06/18/2008

DESCRIPTION

ITEM UNITS EA  661535
TYPE H TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4770011410     15 25.00 375.00 09/17/2007

4770011410     15 25.00 375.00 09/17/2007

477D41409      5 50.00 250.00 02/29/2008

4772161410     2 1.00 2.00 04/18/2008

4772161410     2 1.00 2.00 04/18/2008

4771161410     2 100.00 200.00 06/18/2008

4771161410     2 1.00 2.00 06/18/2008

DESCRIPTION

ITEM UNITS EA  661540
TYPE K TRAFFIC BARRIER END TREATMENT, ANY OPTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      4 589.00 2,356.00 07/05/2007

AX2325177      3 650.00 1,950.00 08/08/2007

PG7065132      11 300.00 3,300.00 11/06/2007

BA7155126      2 756.00 1,512.00 02/04/2008

AA5535174      10 715.00 7,150.00 02/26/2008

477D41409      25 250.00 6,250.00 02/29/2008
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DESCRIPTION

ITEM UNITS EA  661540
TYPE K TRAFFIC BARRIER END TREATMENT, ANY OPTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4695180      2 715.00 1,430.00 03/04/2008

FR3815180      9 730.00 6,570.00 03/04/2008

GA6315180      1 715.00 715.00 03/04/2008

SM7965184R     1 630.00 630.00 03/20/2008

HO4015132      30 395.00 11,850.00 03/28/2008

XX4465185      4 600.00 2,400.00 03/28/2008

FR3255176      3 700.00 2,100.00 04/08/2008

XX4445185      4 1,050.00 4,200.00 04/17/2008

4772161410     2 500.00 1,000.00 04/18/2008

MO2015177      1 700.00 700.00 04/18/2008

AA4345126      2 731.00 1,462.00 04/29/2008

BA5525126      1 715.00 715.00 05/01/2008

HA1315184      5 690.00 3,450.00 05/01/2008

AT9935132R     33 550.00 18,150.00 05/15/2008

HO3715177      6 780.00 4,680.00 05/15/2008

XX4455185      4 750.00 3,000.00 05/15/2008

XX4475185      4 815.00 3,260.00 05/15/2008

477XX71410     15 675.00 10,125.00 05/19/2008

PG5695177      2 715.00 1,430.00 05/21/2008

BA4045176      1 635.00 635.00 06/02/2008

4771161410     2 500.00 1,000.00 06/18/2008

4771631410     10 500.00 5,000.00 06/18/2008

WA3055177      22 650.00 14,300.00 06/18/2008

AA3515170R     10 600.00 6,000.00 06/19/2008

FR5375177      8 600.00 4,800.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  661544
TYPE L TRAFFIC BARRIER ANCHORAGE USING OPTION 2 OR 3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3915187      2 825.00 1,650.00 08/08/2007

PG7065132      7 440.00 3,080.00 11/06/2007

AL6205180      2 750.00 1,500.00 11/26/2007

SM7965184R     8 630.00 5,040.00 03/20/2008

AT9935132R     2 700.00 1,400.00 05/15/2008
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DESCRIPTION

ITEM UNITS CY  661550
SHOULDER GRADING ADJUSTMENT FOR TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3375185      50 10.00 500.00 08/29/2007

PG7065132      95 35.00 3,325.00 11/06/2007

HO4015132      30 85.00 2,550.00 03/28/2008

MO4205132      185 61.00 11,285.00 03/28/2008

HA2685180      20 55.00 1,100.00 04/21/2008

AT9935132R     24 100.00 2,400.00 05/15/2008

4771631410     200 12.00 2,400.00 06/18/2008

WA3055177      150 42.50 6,375.00 06/18/2008

AA3515170R     200 36.50 7,300.00 06/19/2008

DESCRIPTION

ITEM UNITS BBL 661555
PERMANENT CRASH CUSHION SAND FILLED PLASTIC BARRELS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D41409      150 500.00 75,000.00 02/29/2008

DESCRIPTION

ITEM UNITS EA  661560
REPAIRING TRAFFIC BARRIER END TREATMENT-ANY TYPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71410      60 50.00 3,000.00 06/18/2008

DESCRIPTION

ITEM UNITS EA  661565
REMOVE AND RESET TRAFFIC BARRIER END TREATMENT-ANY TYPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO4205132      6 400.00 2,400.00 03/28/2008

AT9935132R     10 500.00 5,000.00 05/15/2008

HO3715177      2 1,000.00 2,000.00 05/15/2008

4771631410     40 50.00 2,000.00 06/18/2008

WA3055177      2 860.00 1,720.00 06/18/2008

DESCRIPTION

ITEM UNITS EA  661570
TRAFFIC BARRIER W BEAM POST 8 INCH WOOD OFFSET BLOCK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477XX71410     1,000 10.00 10,000.00 05/19/2008

4771631410     500 8.00 4,000.00 06/18/2008
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DESCRIPTION

ITEM UNITS EA  661571
TRAFFIC BARRIER W BEAM POST 6 INCH WOOD OFFSET BLOCK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4771631410     500 8.00 4,000.00 06/18/2008

DESCRIPTION

ITEM UNITS EA  661577
TRAFFIC BARRIER THRIE BEAM ANCHORAGE TO VERTICAL FACE -WOOD POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      2 2,100.00 4,200.00 02/04/2008

AA4015180      4 2,000.00 8,000.00 03/04/2008

FR3815180      3 2,020.00 6,060.00 03/04/2008

HA2685180      4 1,980.00 7,920.00 04/21/2008

AT9935132R     4 1,500.00 6,000.00 05/15/2008

FR5375177      12 1,500.00 18,000.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  661579
TRAFFIC BARRIER THRIE BEAM ANCHORAGE TO VERTICAL FACE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3915187      2 1,600.00 3,200.00 08/08/2007

AL6205180      3 2,100.00 6,300.00 11/26/2007

DESCRIPTION

ITEM UNITS EA  661580
TRAFFIC BARRIER W BEAM ANCHORAGE TO VERTICAL FACE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4015132      2 800.00 1,600.00 03/28/2008

HA1315184      4 1,900.00 7,600.00 05/01/2008

DESCRIPTION

ITEM UNITS EA  661581
TRAFFIC BARRIER W BEAM ANCHORAGE WITH RUB RAIL TO SAFETYSHAPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2325177      4 1,750.00 7,000.00 08/08/2007

AX4695180      4 2,000.00 8,000.00 03/04/2008

HO4015132      4 1,400.00 5,600.00 03/28/2008

MO2015177      2 1,940.00 3,880.00 04/18/2008

AA4345126      2 1,495.00 2,990.00 04/29/2008

AT9935132R     2 1,400.00 2,800.00 05/15/2008

HO3715177      4 1,800.00 7,200.00 05/15/2008
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DESCRIPTION

ITEM UNITS EA  661581
TRAFFIC BARRIER W BEAM ANCHORAGE WITH RUB RAIL TO SAFETYSHAPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     6 1,750.00 10,500.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  661583
TRAFFIC BARRIER W BEAM ANCHORAGE TO CONCRETE TRAFFICBARRIER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      2 260.00 520.00 02/04/2008

BA7155126      1 152.25 152.25 02/04/2008

DESCRIPTION

ITEM UNITS LF  662135
TRAFFIC BARRIER W BEAM RADIUS PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO3585177      75 25.00 1,875.00 08/08/2007

4770011410     1,000 12.00 12,000.00 09/17/2007

4770011410     100 16.00 1,600.00 09/17/2007

477D41409      6,000 14.00 84,000.00 02/29/2008

4772161410     900 12.50 11,250.00 04/18/2008

HO3715177      50 13.00 650.00 05/15/2008

477XX71410     2,500 19.00 47,500.00 05/19/2008

4771161410     1,000 15.00 15,000.00 06/18/2008

4771631410     3,000 13.00 39,000.00 06/18/2008

477D71410      4,500 14.00 63,000.00 06/18/2008

DESCRIPTION

ITEM UNITS LF  662182
REMOVE AND RESET EXISTING TRAFFIC BARRIER W BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      552 7.60 4,195.20 07/03/2007

BA3915187      50 8.00 400.00 08/08/2007

HO3585177      360 9.00 3,240.00 08/08/2007

WA4395174      50 11.00 550.00 09/04/2007

AA4945177      150 9.60 1,440.00 09/25/2007

PG7065132      345 10.00 3,450.00 11/06/2007

HO3905126      430 11.75 5,052.50 11/26/2007

XX9115177      3,000 12.20 36,600.00 11/26/2007

AA5535174      100 11.00 1,100.00 02/26/2008

477D41409      15,000 5.00 75,000.00 02/29/2008
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DESCRIPTION

ITEM UNITS LF  662182
REMOVE AND RESET EXISTING TRAFFIC BARRIER W BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D41409      5,000 6.00 30,000.00 02/29/2008

GA6315180      100 20.00 2,000.00 03/04/2008

HO4015132      14,082 5.00 70,410.00 03/28/2008

4772161410     500 8.00 4,000.00 04/18/2008

BA5525126      110 8.25 907.50 05/01/2008

AT9935132R     266 10.00 2,660.00 05/15/2008

477XX71410     20,000 6.00 120,000.00 05/19/2008

4771161410     3,000 5.75 17,250.00 06/18/2008

4771631410     2,000 8.00 16,000.00 06/18/2008

477D71410      5,000 6.45 32,250.00 06/18/2008

AA3515170R     2,800 7.25 20,300.00 06/19/2008

FR5375177      300 9.00 2,700.00 06/19/2008

4770011410     5,000 9.00 45,000.00 09/17/2007

4770011410     5,000 9.50 47,500.00 09/17/2007

XX9215177      150 17.00 2,550.00 12/10/2007

XX9215177      1,000 14.00 14,000.00 12/10/2007

XX9015177      1,000 12.75 12,750.00 04/15/2008

XX9015177      15,000 15.15 227,250.00 04/15/2008

DESCRIPTION

ITEM UNITS LF  662183
REMOVE AND RESET POLYESTER COATED EXISTING TRAFFIC BARRIER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO4205132      1,050 8.00 8,400.00 03/28/2008

4771631410     1,000 5.00 5,000.00 06/18/2008

DESCRIPTION

ITEM UNITS LF  662290
REMOVE AND REPLACE TRAFFIC BARRIER W BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4771631410     4,000 21.00 84,000.00 06/18/2008

WA3055177      7,225 22.50 162,562.50 06/18/2008

WA3055177      2,600 26.00 67,600.00 06/18/2008

WA3055177      2,128 29.00 61,712.00 06/18/2008
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DESCRIPTION

ITEM UNITS LF  662320
REMOVE AND SALVAGE EXISTING TRAFFIC BARRIER - ANY TYPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4015132      165 8.00 1,320.00 03/28/2008

DESCRIPTION

ITEM UNITS LF  662325
REMOVAL AND DISPOSAL OF EXISTING TRAFFIC BARRIER W BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      70 2.10 147.00 07/03/2007

CA3135170      1,900 2.50 4,750.00 07/05/2007

AX2325177      735 2.20 1,617.00 08/08/2007

BA3915187      975 3.00 2,925.00 08/08/2007

HO3585177      100 2.10 210.00 08/08/2007

4770011410     5,000 .50 2,500.00 09/17/2007

AA4945177      175 2.40 420.00 09/25/2007

PG7065132      310 4.00 1,240.00 11/06/2007

AL6205180      130 5.00 650.00 11/26/2007

XX9215177      150 3.25 487.50 12/10/2007

MO3075177      3,700 1.75 6,475.00 01/03/2008

AL3515180      326 3.75 1,222.50 02/04/2008

BA7155126      1,230 2.10 2,583.00 02/04/2008

AA5535174      807 2.20 1,775.40 02/26/2008

477D41409      150,000 1.25 187,500.00 02/29/2008

AA4015180      584 2.50 1,460.00 03/04/2008

FR3815180      574 2.25 1,291.50 03/04/2008

GA6315180      494 5.50 2,717.00 03/04/2008

HO4015132      16,527 1.25 20,658.75 03/28/2008

MO4205132      1,894 3.00 5,682.00 03/28/2008

FR3255176      1,383 1.30 1,797.90 04/08/2008

BA5875177      320 2.15 688.00 04/15/2008

XX9015177      150 2.15 322.50 04/15/2008

4772161410     15,000 2.25 33,750.00 04/18/2008

MO2015177      3,670 2.15 7,890.50 04/18/2008

HA2685180      645 2.20 1,419.00 04/21/2008

AA4345126      3,243 2.12 6,875.16 04/29/2008

HA1315184      433 2.15 930.95 05/01/2008

AA4755180      111 3.00 333.00 05/06/2008

AT9935132R     7,325 2.00 14,650.00 05/15/2008

DO5965180      571 5.00 2,855.00 05/15/2008
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DESCRIPTION

ITEM UNITS LF  662325
REMOVAL AND DISPOSAL OF EXISTING TRAFFIC BARRIER W BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO3715177      3,300 1.40 4,620.00 05/15/2008

477XX71410     35,000 .25 8,750.00 05/19/2008

BA4045176      153 2.10 321.30 06/02/2008

4771161410     12,000 1.00 12,000.00 06/18/2008

4771631410     10,000 8.00 80,000.00 06/18/2008

477D71410      75,000 2.50 187,500.00 06/18/2008

AA3515170R     12,500 1.65 20,625.00 06/19/2008

FR5375177      1,175 3.10 3,642.50 06/19/2008

AX4695180      371 2.50 927.50 03/04/2008

AX4695180      985 2.50 2,462.50 03/04/2008

DESCRIPTION

ITEM UNITS LF  662327
REMOVE AND RESET EXISTING MEDIAN TRAFFIC BARRIER W BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4015132      190 10.00 1,900.00 03/28/2008

DESCRIPTION

ITEM UNITS EA  662350
TYPE E TRAFFIC BARRIER END TREATMENT 1 BAY, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71410      4 2,500.00 10,000.00 06/18/2008

DESCRIPTION

ITEM UNITS EA  662355
TYPE E TRAFFIC BARRIER END TREATMENT 2 BAYS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71410      4 3,400.00 13,600.00 06/18/2008

DESCRIPTION

ITEM UNITS EA  662360
TYPE E TRAFFIC BARRIER END TREATMENT 3 BAYS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71410      5 4,000.00 20,000.00 06/18/2008
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DESCRIPTION

ITEM UNITS EA  662365
TYPE E TRAFFIC BARRIER END TREATMENT 4 BAYS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71410      2 8,000.00 16,000.00 06/18/2008

DESCRIPTION

ITEM UNITS EA  662370
TYPE E TRAFFIC BARRIER END TREATMENT 6 BAYS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4015132      5 17,200.00 86,000.00 03/28/2008

BA4045176      1 14,300.00 14,300.00 06/02/2008

477D71410      2 10,000.00 20,000.00 06/18/2008

DESCRIPTION

ITEM UNITS EA  662375
TYPE E TRAFFIC BARRIER END TREATMENT 8 BAYS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4771631410     3 11,800.00 35,400.00 06/18/2008

DESCRIPTION

ITEM UNITS EA  662380
TYPE E TRAFFIC BARRIER END TREATMENT 9 BAYS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG7065132      19 16,000.00 304,000.00 11/06/2007

AT9935132R     5 15,000.00 75,000.00 05/15/2008

DESCRIPTION

ITEM UNITS EA  662420
BROWN POLYESTER COATED TYPE E TRAFFIC BARRIER END TREATMENT 6 BAYS, ANY
WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO4205132      11 12,800.00 140,800.00 03/28/2008

DESCRIPTION

ITEM UNITS EA  662430
BROWN POLYESTER COATED TYPE E TRAFFIC BARRIER END TREATMENT 9 BAYS, ANY
WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9935132R     1 24,500.00 24,500.00 05/15/2008



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 07/01/2008 Page 204

DESCRIPTION

ITEM UNITS LF  670190
TRAFFIC BARRIER W BEAM SHORT RADII

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3915187      23 33.00 759.00 08/08/2007

DESCRIPTION

ITEM UNITS EA  670200
W BEAM BARRIER REFLECTIVE DELINEATORS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      14 5.25 73.50 07/03/2007

CA3135170      62 10.00 620.00 07/05/2007

AX2325177      134 5.50 737.00 08/08/2007

BA3915187      32 7.00 224.00 08/08/2007

WA4395174      50 6.00 300.00 09/04/2007

AA4945177      10 7.10 71.00 09/25/2007

AL6205180      10 8.00 80.00 11/26/2007

MO3075177      170 5.50 935.00 01/03/2008

AL3515180      5 6.25 31.25 02/04/2008

BA7155126      33 5.25 173.25 02/04/2008

AX4695180      35 6.00 210.00 03/04/2008

HO4015132      1,100 3.00 3,300.00 03/28/2008

MO4205132      500 6.50 3,250.00 03/28/2008

XX4465185      100 7.00 700.00 03/28/2008

XX4445185      100 10.50 1,050.00 04/17/2008

4772161410     200 .01 2.00 04/18/2008

MO2015177      100 8.65 865.00 04/18/2008

AA4345126      45 5.30 238.50 04/29/2008

BA5525126      3 6.60 19.80 05/01/2008

AA4755180      8 7.00 56.00 05/06/2008

DO5965180      12 6.30 75.60 05/15/2008

HO3715177      90 8.25 742.50 05/15/2008

XX4455185      100 8.15 815.00 05/15/2008

XX4475185      100 8.15 815.00 05/15/2008

477XX71410     200 2.50 500.00 05/19/2008

4771631410     2,000 3.00 6,000.00 06/18/2008

477D71410      500 1.00 500.00 06/18/2008

WA3055177      130 5.40 702.00 06/18/2008

AA3515170R     195 5.50 1,072.50 06/19/2008
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DESCRIPTION

ITEM UNITS EA  670205
RAIL RIDERS TRAFFIC BARRIER W BEAM REFLECTIVE DELINEATORS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4770011410     1,000 2.50 2,500.00 09/17/2007

PG7065132      60 6.00 360.00 11/06/2007

XX9115177      100 6.40 640.00 11/26/2007

XX9215177      50 5.50 275.00 12/10/2007

477D41409      600 3.00 1,800.00 02/29/2008

XX9015177      100 5.25 525.00 04/15/2008

4772161410     250 .01 2.50 04/18/2008

AT9935132R     60 10.00 600.00 05/15/2008

477XX71410     500 2.50 1,250.00 05/19/2008

BA4045176      5 10.00 50.00 06/02/2008

TA4455177      10 50.00 500.00 06/03/2008

4771161410     150 5.00 750.00 06/18/2008

4771631410     3,000 3.00 9,000.00 06/18/2008

477D71410      200 5.00 1,000.00 06/18/2008

DESCRIPTION

ITEM UNITS EA  670210
POST MOUNTED DELINEATOR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      5 45.00 225.00 02/04/2008

HO3715177      155 29.75 4,611.25 05/15/2008

CL6955184R     25 25.00 625.00 06/02/2008

WA3055177      350 38.00 13,300.00 06/18/2008

DESCRIPTION

ITEM UNITS LF  690122
5 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4591631409     1,000 11.00 11,000.00 07/13/2007

DESCRIPTION

ITEM UNITS LF  690124
6 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      20 27.50 550.00 07/03/2007

CA3135170      525 30.00 15,750.00 07/05/2007

4591631409     5,000 13.00 65,000.00 07/13/2007

WA4395174      321 52.00 16,692.00 09/04/2007
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DESCRIPTION

ITEM UNITS LF  690124
6 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5875177      150 26.00 3,900.00 04/15/2008

AA4345126      32 23.30 745.60 04/29/2008

HA1315184      170 16.80 2,856.00 05/01/2008

DESCRIPTION

ITEM UNITS LF  690126
8 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4591631409     1,000 13.50 13,500.00 07/13/2007

GA3735176      36,000 15.68 564,480.00 03/26/2008

DESCRIPTION

ITEM UNITS LF  690132
5 FOOT GALVANIZED CHAIN LINK FENCE WITH BLACK BONDEDVINYL COATING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3915187      835 12.10 10,103.50 08/08/2007

DESCRIPTION

ITEM UNITS LF  690134
6 FOOT GALVANIZED CHAIN LINK FENCE WITH BLACK BONDEDVINYL COATING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4591631409     1,000 18.00 18,000.00 07/13/2007

DESCRIPTION

ITEM UNITS EA  691282
TERMINAL POST FOR 5 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4591631409     20 125.00 2,500.00 07/13/2007

DESCRIPTION

ITEM UNITS EA  691284
TERMINAL POST FOR 6 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      2 210.00 420.00 07/03/2007

CA3135170      9 300.00 2,700.00 07/05/2007

4591631409     100 170.00 17,000.00 07/13/2007

WA4395174      5 678.00 3,390.00 09/04/2007

BA5875177      4 335.00 1,340.00 04/15/2008

AA4345126      1 171.00 171.00 04/29/2008
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DESCRIPTION

ITEM UNITS EA  691284
TERMINAL POST FOR 6 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA1315184      4 170.00 680.00 05/01/2008

DESCRIPTION

ITEM UNITS EA  691286
TERMINAL POST FOR 8 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4591631409     20 200.00 4,000.00 07/13/2007

GA3735176      185 106.34 19,672.90 03/26/2008

DESCRIPTION

ITEM UNITS EA  691290
TERMINAL POST FOR 5 FOOT GALVANIZED CHAIN LINK FENCE WITHBLACK BONDED VINYL
COATING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3915187      9 137.50 1,237.50 08/08/2007

DESCRIPTION

ITEM UNITS EA  691292
TERMINAL POST FOR 6 FOOT GALVANIZED CHAIN LINK FENCE WITHBLACK BONDED VINYL
COATING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4591631409     10 150.00 1,500.00 07/13/2007

DESCRIPTION

ITEM UNITS EA  692200
6 FOOT GATE FOR 5 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4591631409     2 300.00 600.00 07/13/2007

DESCRIPTION

ITEM UNITS EA  692202
6 FOOT GATE FOR 6 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      2 578.00 1,156.00 07/03/2007

CA3135170      2 3,300.00 6,600.00 07/05/2007

DESCRIPTION

ITEM UNITS EA  692204
6 FOOT GATE FOR 8 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3735176      3 449.65 1,348.95 03/26/2008
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DESCRIPTION

ITEM UNITS EA  692392
12 FOOT GATE FOR 6 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4591631409     4 500.00 2,000.00 07/13/2007

DESCRIPTION

ITEM UNITS EA  692394
12 FOOT GATE FOR 8 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4591631409     4 500.00 2,000.00 07/13/2007

GA3735176      14 635.95 8,903.30 03/26/2008

DESCRIPTION

ITEM UNITS EA  692500
12 FOOT GATE FOR 5 FOOT GALVANIZED CHAIN LINK FENCE WITHBLACK BONDED VINYL
COATING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3915187      1 1,200.00 1,200.00 08/08/2007

DESCRIPTION

ITEM UNITS EA  692502
12 FOOT GATE FOR 6 FOOT GALVANIZED CHIAN LINK FENCE WITHBLACK BONDED VINYL
COATING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4591631409     4 600.00 2,400.00 07/13/2007

DESCRIPTION

ITEM UNITS EA  692504
12 FOOT GATE FOR 8 FOOT GALVANIZED CHAIN LINK FENCE WITHBLACK BONDED VINYL
COATING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4591631409     4 700.00 2,800.00 07/13/2007

DESCRIPTION

ITEM UNITS LF  695183
REMOVE AND RESET EXISTING FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4591631409     5,000 3.50 17,500.00 07/13/2007

HA4565177      103 26.00 2,678.00 08/08/2007

WA4395174      110 26.00 2,860.00 09/04/2007

BA5525126      30 22.00 660.00 05/01/2008

HA1315184      170 11.35 1,929.50 05/01/2008
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DESCRIPTION

ITEM UNITS LF  695190
REMOVE AND DISPOSE OF EXISTING FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4591631409     1,000 4.00 4,000.00 07/13/2007

WA4395174      320 10.00 3,200.00 09/04/2007

AA5535174      2,646 10.00 26,460.00 02/26/2008

AA4345126      40 2.65 106.00 04/29/2008

AA3515170R     680 7.00 4,760.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  695195
REMOVE AND SALVAGE EXISTING FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4591631409     1,000 4.00 4,000.00 07/13/2007

DESCRIPTION

ITEM UNITS LF  699005
REALIGN EXISTING TRAFFIC BARRIER W BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4770011410     1,000 5.00 5,000.00 09/17/2007

477D41409      100,000 4.00 400,000.00 02/29/2008

4772161410     10,000 3.50 35,000.00 04/18/2008

477XX71410     20,000 .25 5,000.00 05/19/2008

4771161410     4,000 .50 2,000.00 06/18/2008

477D71410      40,000 4.40 176,000.00 06/18/2008

DESCRIPTION

ITEM UNITS EA  699010
TRAFFIC BARRIER POST OFFSET BLOCK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4770011410     750 15.00 11,250.00 09/17/2007

PG7065132      30 15.00 450.00 11/06/2007

XX9115177      10 15.90 159.00 11/26/2007

XX9215177      10 16.00 160.00 12/10/2007

477D41409      2,500 8.45 21,125.00 02/29/2008

4772161410     500 10.00 5,000.00 04/18/2008

4771161410     1,800 7.00 12,600.00 06/18/2008

XX9015177      10 10.75 107.50 04/15/2008

XX9015177      10 10.75 107.50 04/15/2008
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DESCRIPTION

ITEM UNITS TON 699050
HOT MIX ASPHALT FOR SHOULDER REPAIR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      100 250.00 25,000.00 08/13/2007

DESCRIPTION

ITEM UNITS CY  701205
PLACING FURNISHED SUBSOIL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      2,225 42.00 93,450.00 07/05/2007

SM7965184R     915 40.00 36,600.00 03/20/2008

DESCRIPTION

ITEM UNITS SY  701325
PLACING SALVAGED TOPSOIL 2 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      1,000 6.00 6,000.00 08/13/2007

AA5535174      4,650 .33 1,534.50 02/26/2008

FR3255176      4,353 2.00 8,706.00 04/08/2008

DESCRIPTION

ITEM UNITS SY  701345
PLACING SALVAGED TOPSOIL 4 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      4,600 8.00 36,800.00 07/05/2007

HA2525176      1,872 3.15 5,896.80 01/22/2008

AA5535174      26,350 .66 17,391.00 02/26/2008

FR3255176      1,482 3.00 4,446.00 04/08/2008

AA3515170R     27,000 2.31 62,370.00 06/19/2008

DESCRIPTION

ITEM UNITS SY  701365
PLACING SALVAGED TOPSOIL 6 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3255176      766 3.40 2,604.40 04/08/2008

DESCRIPTION

ITEM UNITS CY  704300
PLACING FURNISHED TOPSOIL FOR GRADING ADJUSTMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1105777      225 53.28 11,988.00 06/19/2008

XX1135877      450 60.93 27,418.50 06/19/2008
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DESCRIPTION

ITEM UNITS SY  704325
PLACING FURNISHED TOPSOIL 2 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      15,200 5.00 76,000.00 07/05/2007

AX3745133      1,000 3.50 3,500.00 08/08/2007

AX3755133      1,000 10.00 10,000.00 08/08/2007

BA3915187      530 9.00 4,770.00 08/08/2007

AT9815176      1,000 10.00 10,000.00 08/13/2007

WA4395174      3,070 5.00 15,350.00 09/04/2007

HA3385149      100 11.00 1,100.00 09/06/2007

AL6205180      310 5.00 1,550.00 11/26/2007

HO3905126      600 3.50 2,100.00 11/26/2007

AL3515180      60 9.00 540.00 02/04/2008

AA4015180      50 10.00 500.00 03/04/2008

TA4595180      75 12.80 960.00 03/18/2008

BA5875177      90 3.75 337.50 04/15/2008

HA2685180      25 4.40 110.00 04/21/2008

AA4345126      425 3.00 1,275.00 04/29/2008

AX4885124      1,123 2.55 2,863.65 05/15/2008

AA3515170R     4,000 2.63 10,520.00 06/19/2008

AX4695180      400 5.00 2,000.00 03/04/2008

AX4695180      2,511 4.00 10,044.00 03/04/2008

DESCRIPTION

ITEM UNITS SY  704345
PLACING FURNISHED TOPSOIL 4 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      5,500 4.50 24,750.00 07/03/2007

CA3135170      21,730 7.00 152,110.00 07/05/2007

AX2325177      482 7.00 3,374.00 08/08/2007

AX3745133      15 4.00 60.00 08/08/2007

AX3755133      15 26.00 390.00 08/08/2007

BA3915187      4,750 9.00 42,750.00 08/08/2007

HA4565177      1,700 6.00 10,200.00 08/08/2007

HO3585177      865 6.30 5,449.50 08/08/2007

PG6795176      1,000 4.00 4,000.00 08/08/2007

WA4395174      5,801 6.00 34,806.00 09/04/2007

HA3385149      300 11.00 3,300.00 09/06/2007

AA4945177      61 20.00 1,220.00 09/25/2007

MO3075177      10,200 4.75 48,450.00 01/03/2008
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DESCRIPTION

ITEM UNITS SY  704345
PLACING FURNISHED TOPSOIL 4 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     413 6.85 2,829.05 01/07/2008

HA2525176      1,554 5.80 9,013.20 01/22/2008

AL3515180      1,650 7.50 12,375.00 02/04/2008

BA7155126      4,971 4.85 24,109.35 02/04/2008

AA5535174      3,200 6.60 21,120.00 02/26/2008

AA4015180      20 10.00 200.00 03/04/2008

GA6315180      282 7.00 1,974.00 03/04/2008

TA4595180      75 18.30 1,372.50 03/18/2008

WI3775176      2,268 5.04 11,430.72 03/18/2008

FR5775176      3,145 8.25 25,946.25 03/20/2008

SM7965184R     375 10.00 3,750.00 03/20/2008

BA6565124SBR   2,120 6.25 13,250.00 03/26/2008

GA3735176      700 11.03 7,721.00 03/26/2008

AL4135124      11,700 5.25 61,425.00 04/08/2008

BA5875177      350 7.45 2,607.50 04/15/2008

MO2015177      150 6.50 975.00 04/18/2008

HA2685180      475 7.00 3,325.00 04/21/2008

AA4345126      6,385 5.50 35,117.50 04/29/2008

BA5525126      5,600 5.00 28,000.00 05/01/2008

HA1315184      7,360 4.00 29,440.00 05/01/2008

AA4755180      50 8.00 400.00 05/06/2008

AT9935132R     759 10.00 7,590.00 05/15/2008

DO5965180      250 7.25 1,812.50 05/15/2008

HO3715177      560 10.50 5,880.00 05/15/2008

PG5695177      2,000 8.34 16,680.00 05/21/2008

BA4335177      350 6.24 2,184.00 05/22/2008

BA5075177      440 11.00 4,840.00 05/22/2008

BA4045176      2,780 5.50 15,290.00 06/02/2008

WA1725177      100 6.50 650.00 06/02/2008

WA3055177      1,000 4.50 4,500.00 06/18/2008

AA3515170R     26,500 5.29 140,185.00 06/19/2008

AX4695180      95 6.00 570.00 03/04/2008

AX4695180      315 7.00 2,205.00 03/04/2008
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DESCRIPTION

ITEM UNITS SY  704365
PLACING FURNISHED TOPSOIL 6 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      5,340 8.00 42,720.00 07/05/2007

HA4565177      100 9.00 900.00 08/08/2007

HA2915124      19,800 4.00 79,200.00 03/06/2008

DESCRIPTION

ITEM UNITS LB  705400
TEMPORARY SEEDING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      330 10.50 3,465.00 07/03/2007

CA3135170      375 30.00 11,250.00 07/05/2007

BA3915187      120 13.00 1,560.00 08/08/2007

HA4565177      50 20.00 1,000.00 08/08/2007

AT9815176      59 70.00 4,130.00 08/13/2007

HO3905126      30 13.00 390.00 11/26/2007

MO3075177      650 12.00 7,800.00 01/03/2008

HA2525176      361 10.85 3,916.85 01/22/2008

AA5535174      1,100 25.00 27,500.00 02/26/2008

AA4015180      10 50.00 500.00 03/04/2008

GA6315180      50 18.00 900.00 03/04/2008

HA2915124      343 12.70 4,356.10 03/06/2008

TA4595180      20 50.00 1,000.00 03/18/2008

FR5775176      91 13.00 1,183.00 03/20/2008

SM7965184R     350 75.00 26,250.00 03/20/2008

FR3255176      740 8.00 5,920.00 04/08/2008

AA4345126      401 16.00 6,416.00 04/29/2008

BA5525126      250 16.50 4,125.00 05/01/2008

HA1315184      475 15.85 7,528.75 05/01/2008

AA4755180      50 22.00 1,100.00 05/06/2008

BA4045176      75 12.00 900.00 06/02/2008

CL6955184R     250 2.65 662.50 06/02/2008

AA3515170R     6,200 10.26 63,612.00 06/19/2008

DESCRIPTION

ITEM UNITS SY  705412
TEMPORARY MULCHING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2325177      40 11.00 440.00 08/08/2007

AX3745133      800 1.50 1,200.00 08/08/2007
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DESCRIPTION

ITEM UNITS SY  705412
TEMPORARY MULCHING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3755133      800 .50 400.00 08/08/2007

HA4565177      1,000 1.00 1,000.00 08/08/2007

HO3585177      1,215 .60 729.00 08/08/2007

PG6795176      600 1.20 720.00 08/08/2007

HA3385149      300 2.00 600.00 09/06/2007

HO3905126      100 .50 50.00 11/26/2007

MO3075177      5,000 .45 2,250.00 01/03/2008

WI3285474R     2,000 1.05 2,100.00 01/07/2008

HA2525176      1,096 .80 876.80 01/22/2008

AL3515180      1,710 .55 940.50 02/04/2008

BA7155126      60 5.00 300.00 02/04/2008

AA5535174      2,900 6.00 17,400.00 02/26/2008

GA6315180      250 2.50 625.00 03/04/2008

HA2915124      37,100 .32 11,872.00 03/06/2008

SM7965184R     3,730 2.50 9,325.00 03/20/2008

GA3735176      700 1.68 1,176.00 03/26/2008

FR3255176      12,100 .32 3,872.00 04/08/2008

MO2015177      200 3.25 650.00 04/18/2008

HA2685180      500 1.50 750.00 04/21/2008

AA4345126      1,806 .55 993.30 04/29/2008

BA5525126      700 1.10 770.00 05/01/2008

HA1315184      2,000 .55 1,100.00 05/01/2008

AA4755180      50 .50 25.00 05/06/2008

DO5965180      250 1.05 262.50 05/15/2008

PG5695177      2,000 .42 840.00 05/21/2008

BA4335177      425 1.73 735.25 05/22/2008

CL6955184R     300 .35 105.00 06/02/2008

WA1725177      100 3.00 300.00 06/02/2008

TA4455177      900 .01 9.00 06/03/2008

WA3055177      1,000 .80 800.00 06/18/2008

DESCRIPTION

ITEM UNITS SY  705500
TURFGRASS ESTABLISHMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     413 2.10 867.30 01/07/2008

BA7155126      4,971 1.05 5,219.55 02/04/2008
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DESCRIPTION

ITEM UNITS SY  705500
TURFGRASS ESTABLISHMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4695180      2,545 .65 1,654.25 03/04/2008

GA6315180      400 2.50 1,000.00 03/04/2008

WI3775176      3,630 1.10 3,993.00 03/18/2008

FR5775176      5,010 .60 3,006.00 03/20/2008

GA3735176      700 2.26 1,582.00 03/26/2008

AL4135124      10,500 2.10 22,050.00 04/08/2008

BA5875177      450 1.65 742.50 04/15/2008

MO2015177      150 3.25 487.50 04/18/2008

HA2685180      500 2.00 1,000.00 04/21/2008

AA4345126      5,990 .64 3,833.60 04/29/2008

BA5525126      11,000 .72 7,920.00 05/01/2008

HA1315184      4,439 .70 3,107.30 05/01/2008

AA4755180      50 6.00 300.00 05/06/2008

DO5965180      250 1.58 395.00 05/15/2008

TA4455177      975 1.00 975.00 06/03/2008

WA3055177      1,000 1.60 1,600.00 06/18/2008

DESCRIPTION

ITEM UNITS TON 705510
APPLYING LIMESTONE TO SALVAGED TOPSOIL AND NONTOPSOIL AREAS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     4 216.00 864.00 06/19/2008

DESCRIPTION

ITEM UNITS LB  705560
REFERTILIZING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     16,500 1.08 17,820.00 06/19/2008

DESCRIPTION

ITEM UNITS HR  705570
TRACTOR AND HAND MOWING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      40 54.00 2,160.00 01/22/2008

HA1315184      50 69.00 3,450.00 05/01/2008

AA3515170R     115 45.36 5,216.40 06/19/2008
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DESCRIPTION

ITEM UNITS LS  708008
MAINTENANCE OF TURF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3996114SBR   1 55,000.00 55,000.00 09/20/2007

PG5556114SBR   1 92,624.00 92,624.00 12/13/2007

DESCRIPTION

ITEM UNITS UD  708010
VEGETATION MANAGEMENT CREW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3355124SBR   7 750.00 5,250.00 10/31/2007

AA5535174      7 2,000.00 14,000.00 02/26/2008

BA6565124SBR   3 750.00 2,250.00 03/26/2008

HA1315184      2 793.00 1,586.00 05/01/2008

DO5965180      2 1,260.00 2,520.00 05/15/2008

DESCRIPTION

ITEM UNITS SY  708220
TURFGRASS SOD ESTABLISHMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4135124      1,200 4.00 4,800.00 04/08/2008

FR5025130      360 6.00 2,160.00 04/11/2008

HA1315184      2,621 4.25 11,139.25 05/01/2008

HO3715177      560 6.50 3,640.00 05/15/2008

PG5695177      2,000 5.10 10,200.00 05/21/2008

BA4335177      350 11.50 4,025.00 05/22/2008

BA5075177      440 2.00 880.00 05/22/2008

CL6955184R     12,682 1.70 21,559.40 06/02/2008

DESCRIPTION

ITEM UNITS MG  708230
ADDITIONAL WATERING OF TURFGRASS SOD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4135124      150 75.00 11,250.00 04/08/2008

FR5025130      20 110.00 2,200.00 04/11/2008

HA1315184      117 26.40 3,088.80 05/01/2008

HO3715177      5 108.00 540.00 05/15/2008

PG5695177      10 144.00 1,440.00 05/21/2008

BA4335177      1 172.50 172.50 05/22/2008

BA5075177      1 100.00 100.00 05/22/2008

CL6955184R     6 50.50 303.00 06/02/2008
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DESCRIPTION

ITEM UNITS SY  708240
TYPE A SOIL STABILIZATION MATTING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      400 1.70 680.00 07/03/2007

CA3135170      16,100 3.00 48,300.00 07/05/2007

AX3745133      200 4.00 800.00 08/08/2007

AX3755133      200 2.50 500.00 08/08/2007

BA3915187      5,300 1.50 7,950.00 08/08/2007

HA4565177      900 4.00 3,600.00 08/08/2007

AT9815176      1,000 3.00 3,000.00 08/13/2007

WA4395174      2,132 2.00 4,264.00 09/04/2007

AA4945177      61 25.00 1,525.00 09/25/2007

AL6205180      180 2.50 450.00 11/26/2007

XX9215177      6,500 4.00 26,000.00 12/10/2007

MO3075177      250 2.25 562.50 01/03/2008

HA2525176      598 2.15 1,285.70 01/22/2008

AL3515180      60 5.50 330.00 02/04/2008

AA5535174      905 .92 832.60 02/26/2008

AA4015180      200 2.50 500.00 03/04/2008

AX4695180      702 2.00 1,404.00 03/04/2008

AX4695180      420 2.00 840.00 03/04/2008

GA6315180      309 4.50 1,390.50 03/04/2008

HA2915124      2,690 2.10 5,649.00 03/06/2008

XX9185177      1,500 14.30 21,450.00 03/14/2008

WI3775176      2,030 2.00 4,060.00 03/18/2008

XX9025177      500 5.00 2,500.00 03/18/2008

FR5775176      3,145 2.00 6,290.00 03/20/2008

SM7965184R     307 2.50 767.50 03/20/2008

AL4135124      10,500 1.60 16,800.00 04/08/2008

FR3255176      340 1.60 544.00 04/08/2008

XX9025277      1,500 4.00 6,000.00 04/14/2008

BA5875177      450 2.45 1,102.50 04/15/2008

XX9045177      1,500 2.50 3,750.00 04/17/2008

MO2015177      150 3.25 487.50 04/18/2008

HA2685180      50 5.50 275.00 04/21/2008

XX9085177      1,500 4.00 6,000.00 04/21/2008

AA4345126      750 2.12 1,590.00 04/29/2008

BA5525126      1,425 2.20 3,135.00 05/01/2008

HA1315184      396 2.11 835.56 05/01/2008

AT9935132R     759 2.50 1,897.50 05/15/2008
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DESCRIPTION

ITEM UNITS SY  708240
TYPE A SOIL STABILIZATION MATTING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4045176      640 2.15 1,376.00 06/02/2008

TA4455177      975 2.00 1,950.00 06/03/2008

WA3055177      150 5.20 780.00 06/18/2008

AA3515170R     16,850 1.35 22,747.50 06/19/2008

XX1105777      3,000 2.28 6,840.00 06/19/2008

XX1135877      200 2.43 486.00 06/19/2008

DESCRIPTION

ITEM UNITS SY  708250
TYPE B SOIL STABILIZATION MATTING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2325177      422 7.60 3,207.20 08/08/2007

AX3745133      15 100.00 1,500.00 08/08/2007

AX3755133      15 10.00 150.00 08/08/2007

WA4395174      8,239 5.00 41,195.00 09/04/2007

MO3075177      50 6.50 325.00 01/03/2008

BA7155126      4,291 5.41 23,214.31 02/04/2008

SM7965184R     200 2.50 500.00 03/20/2008

BA5875177      90 6.45 580.50 04/15/2008

AA4345126      2,100 5.56 11,676.00 04/29/2008

HA1315184      368 5.55 2,042.40 05/01/2008

DESCRIPTION

ITEM UNITS LS  712900
SELECTIVE TREE TRIMMING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA4395174      1 1,000.00 1,000.00 09/04/2007

AA4345126      1 200.00 200.00 04/29/2008

BA5075177      1 3,500.00 3,500.00 05/22/2008

4292311408SB   1 1,200.00 1,200.00 11/08/2007

4292311408SB   1 2,570.00 2,570.00 11/08/2007

4292311408SB   1 4,475.00 4,475.00 11/08/2007

4292311408SB   1 2,450.00 2,450.00 11/08/2007

4292311408SB   1 2,880.00 2,880.00 11/08/2007

4292311408SB   1 512.00 512.00 11/08/2007

4292311408SB   1 2,480.00 2,480.00 11/08/2007

4292311408SB   1 5,370.00 5,370.00 11/08/2007

4292311408SB   1 2,470.00 2,470.00 11/08/2007
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DESCRIPTION

ITEM UNITS LS  712900
SELECTIVE TREE TRIMMING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4292311408SB   1 980.00 980.00 11/08/2007

4292311408SB   1 2,680.00 2,680.00 11/08/2007

4292311408SB   1 2,470.00 2,470.00 11/08/2007

4292311408SB   1 1,676.00 1,676.00 11/08/2007

4292311408SB   1 2,660.00 2,660.00 11/08/2007

DESCRIPTION

ITEM UNITS AC  713000
SELECTIVE THINNING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4015132      1 3,600.00 3,600.00 03/28/2008

MO4205132      1 3,000.00 3,000.00 03/28/2008

DESCRIPTION

ITEM UNITS LS  713010
SELECTIVE TREE FELLING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4015132      1 2,600.00 2,600.00 03/28/2008

DESCRIPTION

ITEM UNITS HR  713040
STUMP REMOVAL AND DISPOSAL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

429D41409      150 32.79 4,918.50 08/23/2007

4291531410     100 52.94 5,294.00 01/07/2008

4292161409SB   25 75.00 1,875.00 02/28/2008

4290011410R    156 40.00 6,240.00 05/06/2008

4291071410     75 55.00 4,125.00 05/23/2008

4291161409SB   50 65.00 3,250.00 02/28/2008

4291631410     100 67.12 6,712.00 02/28/2008

DESCRIPTION

ITEM UNITS HR  713045
TREE FELLING 1 INCH TO 6 INCH TRUNK DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4290011410R    1,350 99.49 134,311.50 05/06/2008
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DESCRIPTION

ITEM UNITS HR  713050
TREE FELLING 6.25 INCH TO 12 INCH TRUNK DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4290011410R    2,600 99.49 258,674.00 05/06/2008

DESCRIPTION

ITEM UNITS HR  713055
TREE FELLING 12.25 INCH TO 18 INCH TRUNK DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4290011410R    900 99.49 89,541.00 05/06/2008

DESCRIPTION

ITEM UNITS HR  713060
TREE FELLING 18.25 INCH TO 24 INCH TRUNK DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4290011410R    1,100 99.49 109,439.00 05/06/2008

DESCRIPTION

ITEM UNITS HR  713065
TREE FELLING 24.25 INCH TO 30 INCH TRUNK DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4290011410R    1,300 99.49 129,337.00 05/06/2008

DESCRIPTION

ITEM UNITS HR  713070
TREE FELLING GREATER THAN 30 INCH TRUNK DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4290011410R    100 99.49 9,949.00 05/06/2008

DESCRIPTION

ITEM UNITS DAY 713080
TREE TRIMMING 3 MAN CREW AND EQUIPMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4291851409     100 900.00 90,000.00 07/05/2007

429D41409      2,400 845.36 2,028,864.00 08/23/2007

4291531410     1,000 797.91 797,910.00 01/07/2008

4291631410     1,000 843.31 843,310.00 02/28/2008

4291071410     350 827.00 289,450.00 05/23/2008
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DESCRIPTION

ITEM UNITS MG  714001
ADDITIONAL WATERING OF PLANTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      28 21.00 588.00 07/03/2007

CA3135170      900 50.00 45,000.00 07/05/2007

AX2225124SBR   80 40.00 3,200.00 07/18/2007

BA3915187      25 55.00 1,375.00 08/08/2007

HA4565177      12 100.00 1,200.00 08/08/2007

PG6795176      3 88.00 264.00 08/08/2007

WA4395174      25 132.00 3,300.00 09/04/2007

HA3385149      3 200.00 600.00 09/06/2007

AX3996114SBR   50 55.00 2,750.00 09/20/2007

WA3355124SBR   131 55.00 7,205.00 10/31/2007

MO2866114SBR   75 55.00 4,125.00 11/01/2007

AX4346114SBR   50 55.00 2,750.00 11/13/2007

AA7526114SBR   200 45.00 9,000.00 11/15/2007

AL6205180      3 150.00 450.00 11/26/2007

HO3905126      5 28.75 143.75 11/26/2007

AX3906114SBR   250 45.00 11,250.00 12/13/2007

PG5556114SBR   50 45.00 2,250.00 12/13/2007

HA2525176      102 10.85 1,106.70 01/22/2008

BA7155126      67 26.25 1,758.75 02/04/2008

AA5535174      47 250.00 11,750.00 02/26/2008

AX3885124SBR   76 82.50 6,270.00 03/04/2008

AX4695180      4 110.00 385.00 03/04/2008

WI3775176      55 185.00 10,175.00 03/18/2008

SM7965184R     36 15.76 567.36 03/20/2008

BA6565124SBR   32 20.00 640.00 03/26/2008

FR3255176      152 42.00 6,384.00 04/08/2008

BA5875177      3 54.00 162.00 04/15/2008

AA4345126      137 26.50 3,630.50 04/29/2008

HA1315184      41 52.85 2,166.85 05/01/2008

AA4755180      15 130.00 1,950.00 05/06/2008

DO5965180      27 210.00 5,670.00 05/15/2008

HO3715177      1 108.00 108.00 05/15/2008

BA4045176      6 64.00 384.00 06/02/2008

CL6955184R     52 50.50 2,626.00 06/02/2008

AA3515170R     295 16.00 4,720.00 06/19/2008
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DESCRIPTION

ITEM UNITS CF  714500
ABANDONED PLANTING PITS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5535174      15 30.00 450.00 02/26/2008

AX3885124SBR   10 7.50 75.00 03/04/2008

HA1315184      8 1.05 8.40 05/01/2008

DO5965180      5 52.50 262.50 05/15/2008

DESCRIPTION

ITEM UNITS CF  714510
PLANT RELOCATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      15 1.10 16.50 01/22/2008

DESCRIPTION

ITEM UNITS LS  714560
MAINTENANCE OF PERENNIAL BEDS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3996114SBR   1 41,000.00 41,000.00 09/20/2007

DESCRIPTION

ITEM UNITS LS  714565
MAINTENANCE OF SHRUB BEDS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3996114SBR   1 38,600.00 38,600.00 09/20/2007

WO4546114      1 37,171.00 37,171.00 04/17/2008

DESCRIPTION

ITEM UNITS LS  714570
MAINTENANCE OF TREES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WO4546114      1 2,250.00 2,250.00 04/17/2008

BA8046114      1 22,471.00 22,471.00 05/06/2008

BA8056114      1 12,203.00 12,203.00 05/06/2008

DESCRIPTION

ITEM UNITS LS  714575
MAINTENANCE OF TURF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2866114SBR   1 210,280.00 210,280.00 11/01/2007

AX3906114SBR   1 139,152.00 139,152.00 12/13/2007
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DESCRIPTION

ITEM UNITS SY  715010
SHREDDED HARDWOOD BARK MULCHING 2 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA4565177      120 5.00 600.00 08/08/2007

HA2525176      1,510 2.15 3,246.50 01/22/2008

BA7155126      1,834 3.15 5,777.10 02/04/2008

BA5875177      18 5.40 97.20 04/15/2008

BA5525126      168 2.20 369.60 05/01/2008

HA1315184      188 2.10 394.80 05/01/2008

AX4875124      8,855 1.90 16,824.50 06/03/2008

DESCRIPTION

ITEM UNITS SY  715015
SHREDDED HARDWOOD BARK MULCHING 3 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      850 2.10 1,785.00 07/03/2007

CA3135170      3,900 3.00 11,700.00 07/05/2007

AX2225124SBR   3,000 1.95 5,850.00 07/18/2007

BA3915187      251 2.00 502.00 08/08/2007

HA4565177      100 5.00 500.00 08/08/2007

PG6795176      50 4.40 220.00 08/08/2007

WA4395174      235 5.00 1,175.00 09/04/2007

HA3385149      100 6.00 600.00 09/06/2007

WA3355124SBR   2,685 1.50 4,027.50 10/31/2007

AL6205180      170 7.00 1,190.00 11/26/2007

HO3905126      400 2.50 1,000.00 11/26/2007

AA5535174      730 2.50 1,825.00 02/26/2008

AX3885124SBR   5,821 2.36 13,737.56 03/04/2008

WI3775176      2,178 6.90 15,028.20 03/18/2008

SM7965184R     375 2.05 768.75 03/20/2008

BA6565124SBR   2,441 2.25 5,492.25 03/26/2008

FR3255176      782 1.20 938.40 04/08/2008

BA5875177      167 3.80 634.60 04/15/2008

AA4345126      3,430 2.40 8,232.00 04/29/2008

HA1315184      760 2.50 1,900.00 05/01/2008

AA4755180      1,701 3.50 5,953.50 05/06/2008

AX4885124      4,000 1.00 4,000.00 05/15/2008

BA4045176      373 1.17 436.41 06/02/2008

CL6955184R     200 8.55 1,710.00 06/02/2008

AA3515170R     7,441 2.00 14,882.00 06/19/2008
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DESCRIPTION

ITEM UNITS SY  715020
PLACING SCREENED COMPOST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3885124SBR   385 4.79 1,844.15 03/04/2008

DESCRIPTION

ITEM UNITS DAY 718000
LANDSCAPE MAINTENANCE CREW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2225124SBR   20 790.00 15,800.00 07/18/2007

MO2866114SBR   50 800.00 40,000.00 11/01/2007

AX3885124SBR   3 648.50 1,945.50 03/04/2008

TA4676114SBR   10 600.00 6,000.00 04/11/2008

WO4546114      10 500.00 5,000.00 04/17/2008

BA8046114      50 790.00 39,500.00 05/06/2008

BA8056114      30 800.00 24,000.00 05/06/2008

DESCRIPTION

ITEM UNITS CY  718300
MULCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2325177      14 55.00 770.00 08/08/2007

HA1315184      5 52.85 264.25 05/01/2008

BA8046114      400 23.00 9,200.00 05/06/2008

BA8056114      200 10.00 2,000.00 05/06/2008

DESCRIPTION

ITEM UNITS LB  719100
WETLAND SEED MIX

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA6315180      5 200.00 1,000.00 03/04/2008

DESCRIPTION

ITEM UNITS EA  720310
ACER RUBRUM 1 1/2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3915187      5 150.00 750.00 08/08/2007
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DESCRIPTION

ITEM UNITS EA  720340
ACER RUBRUM 2 1/2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2685180      4 315.00 1,260.00 04/21/2008

HA1315184      9 259.00 2,331.00 05/01/2008

DESCRIPTION

ITEM UNITS EA  720430
ACER RUBRUM 'OCTOBER GLORY' 2 INCH CAL B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7155126      18 194.25 3,496.50 02/04/2008

BA5525126      8 203.50 1,628.00 05/01/2008

DESCRIPTION

ITEM UNITS EA  720440
ACER RUBRUM 'OCTOBER GLORY' 2 1/2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      3 288.00 864.00 01/22/2008

DESCRIPTION

ITEM UNITS EA  720450
ACER RUBRUM 'OCTOBER GLORY' 3 INCH CAL B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      2 288.00 576.00 07/03/2007

DESCRIPTION

ITEM UNITS EA  720530
ACER SACCHARUM 2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA4395174      67 225.00 15,075.00 09/04/2007

DESCRIPTION

ITEM UNITS EA  720630
ACER SACCHARUM 'GREEN MOUNTAIN' 2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL6205180      1 320.00 320.00 11/26/2007

DESCRIPTION

ITEM UNITS EA  723240
GLEDITSIA TRIACANTHOS INERMIS SHADEMASTER 2 1/2 INCH CAL.B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      27 230.00 6,210.00 07/05/2007
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DESCRIPTION

ITEM UNITS EA  723240
GLEDITSIA TRIACANTHOS INERMIS SHADEMASTER 2 1/2 INCH CAL.B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     5 300.70 1,503.50 06/02/2008

DESCRIPTION

ITEM UNITS EA  723740
LIQUIDAMBAR STYRACIFLUA 2 1/2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5535174      24 314.24 7,541.76 02/26/2008

DESCRIPTION

ITEM UNITS EA  725430
QUERCUS RUBRA 2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA4395174      28 220.00 6,160.00 09/04/2007

AL6205180      2 335.00 670.00 11/26/2007

BA5875177      5 290.00 1,450.00 04/15/2008

DESCRIPTION

ITEM UNITS EA  725630
QUERCUS COCCINEA 2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL6205180      2 335.00 670.00 11/26/2007

DESCRIPTION

ITEM UNITS EA  725805
QUERCUS PALUSTRIS 5 FOOT HEIGHT B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA6315180      33 292.00 9,636.00 03/04/2008

DESCRIPTION

ITEM UNITS EA  725830
QUERCUS PALUSTRIS 2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA4395174      36 220.00 7,920.00 09/04/2007

BA5525126      6 203.50 1,221.00 05/01/2008

DO5965180      22 210.00 4,620.00 05/15/2008
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DESCRIPTION

ITEM UNITS EA  725840
QUERCUS PALUSTRIS 2 1/2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5535174      8 314.25 2,514.00 02/26/2008

HA1315184      3 280.00 840.00 05/01/2008

DESCRIPTION

ITEM UNITS EA  725860
QUERCUS PALUSTRIS 3 1/2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      2 236.00 472.00 07/05/2007

DESCRIPTION

ITEM UNITS EA  725930
QUERCUS PHELLOS 2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     20 178.50 3,570.00 03/20/2008

DO5965180      22 .01 0.22 05/15/2008

DESCRIPTION

ITEM UNITS EA  725940
QUERCUS PHELLOS 2 1/2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO3905126      3 260.00 780.00 11/26/2007

HA1315184      22 269.00 5,918.00 05/01/2008

DESCRIPTION

ITEM UNITS EA  729540
ZELKOVA SERRATA 'GREEN VASE' 2 1/2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      13 225.00 2,925.00 07/05/2007

DESCRIPTION

ITEM UNITS EA  729650
ZELKOVA SERRATA 'VILLAGE GREEN' 2 1/2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     5 270.20 1,351.00 06/02/2008
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DESCRIPTION

ITEM UNITS EA  729700
ZELKOVA SERRATA 'VILLAGE GREEN' 3 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA1315184      1 396.00 396.00 05/01/2008

BA4045176      2 350.00 700.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  731430
ACER CAMPESTRE 2 INCH CAL B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     49 200.00 9,800.00 03/20/2008

DESCRIPTION

ITEM UNITS EA  731855
AMELANCHIER CANADENSIS 8 FOOT HEIGHT B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4755180      8 290.00 2,320.00 05/06/2008

DESCRIPTION

ITEM UNITS EA  731865
AMELANCHIER LAEVIS 5 FOOT HEIGHT B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3915187      25 100.00 2,500.00 08/08/2007

DESCRIPTION

ITEM UNITS EA  731950
CARPINUS CAROLINIANA 5 FOOT HEIGHT B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3915187      5 100.00 500.00 08/08/2007

DESCRIPTION

ITEM UNITS EA  733730
CRATAEGUS VERIDIS 'WINTER KING' 2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO3905126      19 215.00 4,085.00 11/26/2007

BA7155126      31 194.25 6,021.75 02/04/2008

DESCRIPTION

ITEM UNITS EA  737780
PRUNUS SERRULATA 'KWANZAN' 1 1/2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO3715177      3 243.00 729.00 05/15/2008
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DESCRIPTION

ITEM UNITS EA  737820
PRUNUS X OKAME 2 INCH CAL.B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5875177      1 275.00 275.00 04/15/2008

DESCRIPTION

ITEM UNITS EA  737830
PRUNUS X OKAME 2 1/2 INCH CAL.B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA1315184      56 238.00 13,328.00 05/01/2008

DESCRIPTION

ITEM UNITS EA  737970
PRUNUS YEDOENSIS 1 1/2 CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      6 217.00 1,302.00 01/22/2008

DESCRIPTION

ITEM UNITS EA  742070
ILEX OPACA (APPROVED VARIETIES) 6 FOOT HEIGHT B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      27 177.00 4,779.00 07/05/2007

BA7155126      29 157.50 4,567.50 02/04/2008

DESCRIPTION

ITEM UNITS EA  742275
ILEX X 'NELLIE R. STEVENS' 5 FOOT HEIGHT B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7155126      7 157.50 1,102.50 02/04/2008

DESCRIPTION

ITEM UNITS EA  742350
JUNIPERUS VIRGINIANA 5 FOOT HEIGHT B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3915187      15 90.00 1,350.00 08/08/2007

WA4395174      40 149.00 5,960.00 09/04/2007

DO5965180      22 73.50 1,617.00 05/15/2008
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DESCRIPTION

ITEM UNITS EA  743050
PICEA ABIES 5 FOOT HEIGHT B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA4395174      38 127.00 4,826.00 09/04/2007

DESCRIPTION

ITEM UNITS EA  743100
PICEA ABIES 8 FOOT HEIGHT B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      9 157.50 1,417.50 07/03/2007

HO3905126      7 200.00 1,400.00 11/26/2007

DESCRIPTION

ITEM UNITS EA  743800
PINUS STROBUS 8 FOOT HEIGHT B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      4 100.00 400.00 07/03/2007

HA1315184      23 132.00 3,036.00 05/01/2008

DESCRIPTION

ITEM UNITS EA  752145
CLETHRA ALNIFOLIA 3 FOOT HEIGHT 3 GALLON CONTAINER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      29 18.00 522.00 07/05/2007

DESCRIPTION

ITEM UNITS EA  753830
EUONYMUS ALATUS COMPACTUS 2 FOOT HEIGHT B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6565124SBR   76 25.00 1,900.00 03/26/2008

DESCRIPTION

ITEM UNITS EA  756730
LIGUSTRUM OVALIFOLIUM 2 FOOT HEIGHT 3 GALLON CONTAINER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6565124SBR   568 22.50 12,780.00 03/26/2008

DESCRIPTION

ITEM UNITS EA  757740
MYRICA PENSYLVANICA 3 FOOT HEIGHT B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4045176      50 30.00 1,500.00 06/02/2008
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DESCRIPTION

ITEM UNITS EA  757820
PARTHENOCISSUS QUINQUEFOLIA 2 YEAR 3 INCH POTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      218 4.75 1,035.50 07/03/2007

BA5525126      100 5.50 550.00 05/01/2008

DESCRIPTION

ITEM UNITS EA  757830
PARTHENOCISSUS QUINQUEFOLIA 2 YEAR 1 GALLON CONTAINER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4345126      110 7.95 874.50 04/29/2008

DESCRIPTION

ITEM UNITS EA  761130
SPIRAEA NIPPONICA 'SNOWMOUND' 3 FOOT HEIGHT 3 GALLONCONTAINER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5875177      20 38.00 760.00 04/15/2008

DESCRIPTION

ITEM UNITS EA  764530
VIBURNUM DENTATUM 2 FOOT HEIGHT 3 GALLON CONTAINER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL6205180      47 50.00 2,350.00 11/26/2007

DESCRIPTION

ITEM UNITS EA  764540
VIBURNUM DENTATUM 3 FOOT HEIGHT 3 GALLON CONTAINER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      30 18.00 540.00 07/05/2007

BA3915187      16 30.00 480.00 08/08/2007

BA7155126      180 26.25 4,725.00 02/04/2008

DESCRIPTION

ITEM UNITS EA  765630
VIBURNUM PLICATUM 'TOMENTOSUM' 2 FOOT HEIGHT B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA4395174      126 28.00 3,528.00 09/04/2007
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DESCRIPTION

ITEM UNITS EA  774124
HEMEROCALLIS 'HAPPY RETURNS' (YELLOW) 1 GALLON CONTAINER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4345126      1,070 5.30 5,671.00 04/29/2008

DESCRIPTION

ITEM UNITS EA  774125
HEMEROCALLIS (HYPERION) 1 GALLON CONTAINER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     228 6.30 1,436.40 03/20/2008

DESCRIPTION

ITEM UNITS EA  774134
HEMEROCALLIS (STELLA D'ORO) 1 GALLON CONTAINER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7155126      405 7.35 2,976.75 02/04/2008

FR3255176      1,340 6.50 8,710.00 04/08/2008

DESCRIPTION

ITEM UNITS EA  774137
CALAMAGROSTIS ACUTIFLORA 'KARL FOERSTER' 1 GALLONCONTAINER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4345126      2,800 5.57 15,596.00 04/29/2008

DESCRIPTION

ITEM UNITS EA  774620
PANICUM VIRGATUM 1 GALLON CONTAINER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5535174      698 6.09 4,250.82 02/26/2008

HA1315184      88 6.90 607.20 05/01/2008

DESCRIPTION

ITEM UNITS EA  774820
PANICUM VIRGATUM 'HEAVY METAL' 1 GALLON CONTAINER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO3905126      420 9.50 3,990.00 11/26/2007

DESCRIPTION

ITEM UNITS EA  775120
PENNISETUM ALOPECUROIDES 'HAMELN' 1 GALLON CONTAINER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      25 6.50 162.50 01/22/2008
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DESCRIPTION

ITEM UNITS EA  775120
PENNISETUM ALOPECUROIDES 'HAMELN' 1 GALLON CONTAINER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA1315184      155 6.90 1,069.50 05/01/2008

CL6955184R     35 10.05 351.75 06/02/2008

DESCRIPTION

ITEM UNITS EA  775320
SEDUM (AUTUMN JOY) 1 GALLON CONTAINER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      630 13.00 8,190.00 07/05/2007

PG6795176      25 18.00 450.00 08/08/2007

DESCRIPTION

ITEM UNITS EA  775510
NARCISSUS (DUTCHMASTER) DOUBLE NOSE I

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     512 1.05 537.60 03/20/2008

DESCRIPTION

ITEM UNITS EA  780000
ACER RUBRUM (RED MAPLE) 3 GALLON CONTAINER 5 FOOT HEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA6315180      35 303.00 10,605.00 03/04/2008

DESCRIPTION

ITEM UNITS EA  780020
BETULA NIGRA (RIVER BIRCH) 3 GALLON CONTAINER 5 FOOT HEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      17 35.00 595.00 07/05/2007

DESCRIPTION

ITEM UNITS EA  780080
LIQUIDAMBAR STYRACIFLUA (SWEET GUM) 3 GALLON CONTAINER5 FOOT HEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      5 27.15 135.75 01/22/2008

DESCRIPTION

ITEM UNITS EA  780190
TAXODIUM DISTICHUM (BALD CYPRESS) 3 GALLON CONTAINER 5FOOT HEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      17 27.00 459.00 07/05/2007
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DESCRIPTION

ITEM UNITS EA  780240
ARONIA ARBUTIFOLIA (RED CHOKEBERRY) 3 GALLON CONTAINER3 FOOT HEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      16 17.00 272.00 07/05/2007

DESCRIPTION

ITEM UNITS EA  780270
CEPHALANTHUS OCCIDENTALIS (BUTTON BUSH) 3 GALLON CONTAINER3 FOOT HEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5535174      21 19.95 418.95 02/26/2008

DESCRIPTION

ITEM UNITS EA  780290
CORNUS AMOMUM (SILKY DOGWOOD) 3 GALLON CONTAINER 3FOOT HEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA6315180      37 160.00 5,920.00 03/04/2008

DESCRIPTION

ITEM UNITS EA  780315
CORNUS SERICEA (RUBY REDOZIER DOGWOOD) B.R. 3 FOOT HEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3915187      11 32.00 352.00 08/08/2007

DESCRIPTION

ITEM UNITS EA  780330
ILEX GLABRA (INKBERRY) 3 GALLON CONTAINER 3 FOOT HEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5535174      282 30.45 8,586.90 02/26/2008

DESCRIPTION

ITEM UNITS EA  780350
ITEA VIRGINICA (VIRGINIA SWEETSPIRE) 3 GALLON CONTAINER 3FOOT HEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5535174      261 28.01 7,310.61 02/26/2008

DESCRIPTION

ITEM UNITS EA  780460
VIBURNUM DENTATUM (ARROWWOOD) 3 GALLON CONTAINER 3FOOT HEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5535174      38 26.19 995.22 02/26/2008



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 07/01/2008 Page 235

DESCRIPTION

ITEM UNITS AC  799005
MOWING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4273H41408ASB  1,134 55.00 62,370.00 05/01/2008

4273H41408SB   91 59.50 5,414.50 04/29/2008

4273H41408SB   1,036 59.50 61,642.00 04/29/2008

4271241408SB   904 47.50 42,940.00 05/23/2008

4271241408SB   2,490 47.75 118,897.50 05/23/2008

DESCRIPTION

ITEM UNITS EA  799010
MOWING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4272A51409SB   16 1,406.00 22,496.00 07/16/2007

4272A51409SB   16 525.00 8,400.00 07/16/2007

4272A51409SB   16 995.00 15,920.00 07/16/2007

4270451409SB   14 177.86 2,490.04 05/06/2008

4270451409SB   14 159.46 2,232.44 05/06/2008

4270451409SB   14 1,754.04 24,556.56 05/06/2008

4270451409SB   14 110.40 1,545.60 05/06/2008

4272A51409SB   16 1,700.00 27,200.00 07/16/2007

4272A51409SB   16 2,075.00 33,200.00 07/16/2007

4271071409     18 3,500.00 63,000.00 06/03/2008

4271071409     18 3,500.00 63,000.00 06/03/2008

4271071409     10 4,000.00 40,000.00 06/03/2008

4271071409     10 4,000.00 40,000.00 06/03/2008

4271161409SB   12 904.12 10,849.44 05/06/2008

4271161409SB   12 1,872.82 22,473.84 05/06/2008

4271161409SB   12 258.32 3,099.84 05/06/2008

4271161409SB   12 2,841.52 34,098.24 05/06/2008

4271161409SB   12 581.22 6,974.64 05/06/2008

4271161409SB   12 322.90 3,874.80 05/06/2008

4271161409SB   12 1,485.34 17,824.08 05/06/2008

4271161409SB   12 452.06 5,424.72 05/06/2008

4271161409SB   12 387.48 4,649.76 05/06/2008

4271161409SB   12 645.80 7,749.60 05/06/2008

4271161409SB   12 129.16 1,549.92 05/06/2008

4271161409SB   12 2,001.98 24,023.76 05/06/2008

4272021409     14 240.00 3,360.00 04/07/2008

4272021409     14 2,220.00 31,080.00 04/07/2008
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DESCRIPTION

ITEM UNITS EA  799010
MOWING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4272021409     14 420.00 5,880.00 04/07/2008

4272021409     7 2,040.00 14,280.00 04/07/2008

4272021409     14 480.00 6,720.00 04/07/2008

4272021409     14 150.00 2,100.00 04/07/2008

4272021409     14 1,380.00 19,320.00 04/07/2008

4272021409     14 120.00 1,680.00 04/07/2008

4272021409     14 180.00 2,520.00 04/07/2008

4272021409     14 240.00 3,360.00 04/07/2008

4272021409     14 60.00 840.00 04/07/2008

4272021409     7 690.00 4,830.00 04/07/2008

4272021409     7 840.00 5,880.00 04/07/2008

4272021409     7 3,960.00 27,720.00 04/07/2008

4272021409     14 360.00 5,040.00 04/07/2008

4272021409     14 1,500.00 21,000.00 04/07/2008

4272021409     7 1,620.00 11,340.00 04/07/2008

4272021409     14 480.00 6,720.00 04/07/2008

4272021409     14 480.00 6,720.00 04/07/2008

4272021409     7 4,860.00 34,020.00 04/07/2008

4270451409SB   14 1,208.21 16,914.94 05/06/2008

4270451409SB   14 128.80 1,803.20 05/06/2008

4270451409SB   14 2,158.82 30,223.48 05/06/2008

4270451409SB   14 668.50 9,359.00 05/06/2008

4270451409SB   14 1,337.00 18,718.00 05/06/2008

4270451409SB   14 1,999.36 27,991.04 05/06/2008

4270451409SB   14 1,189.81 16,657.34 05/06/2008

4270451409SB   14 404.78 5,666.92 05/06/2008

4270451409SB   14 564.24 7,899.36 05/06/2008

4270451409SB   14 110.40 1,545.60 05/06/2008

4270451409SB   14 662.37 9,273.18 05/06/2008

4270451409SB   14 122.66 1,717.24 05/06/2008

4270451409SB   14 693.03 9,702.42 05/06/2008

4270451409SB   14 852.49 11,934.86 05/06/2008

4270451409SB   14 159.46 2,232.44 05/06/2008

4270451409SB   14 73.60 1,030.40 05/06/2008

4270451409SB   14 662.37 9,273.18 05/06/2008

4270451409SB   14 55.20 772.80 05/06/2008

4270451409SB   14 49.07 686.98 05/06/2008
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DESCRIPTION

ITEM UNITS EA  799010
MOWING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4270451409SB   14 18.40 257.60 05/06/2008

4270451409SB   14 104.27 1,459.78 05/06/2008

4270451409SB   14 1,754.04 24,556.56 05/06/2008

4270451409SB   14 1,116.26 15,627.64 05/06/2008

4270161409SB   6 92.00 552.00 05/06/2008

4270161409SB   6 552.00 3,312.00 05/06/2008

4270161409SB   6 276.00 1,656.00 05/06/2008

4270161409SB   6 92.00 552.00 05/06/2008

4270161409SB   6 92.00 552.00 05/06/2008

4270161409SB   6 92.00 552.00 05/06/2008

4270161409SB   6 92.00 552.00 05/06/2008

4270161409SB   6 184.00 1,104.00 05/06/2008

4270161409SB   6 276.00 1,656.00 05/06/2008

4270161409SB   6 276.00 1,656.00 05/06/2008

4270161409SB   6 276.00 1,656.00 05/06/2008

4270161409SB   6 3,404.00 20,424.00 05/06/2008

4270161409SB   6 50.00 300.00 05/06/2008

4270161409SB   6 1,748.00 10,488.00 05/06/2008

4270161409SB   6 1,656.00 9,936.00 05/06/2008

4270161409SB   6 276.00 1,656.00 05/06/2008

4270161409SB   6 184.00 1,104.00 05/06/2008

4270161409SB   6 1,840.00 11,040.00 05/06/2008

4270161409SB   6 92.00 552.00 05/06/2008

4270161409SB   6 736.00 4,416.00 05/06/2008

4270161409SB   6 736.00 4,416.00 05/06/2008

4270161409SB   6 1,932.00 11,592.00 05/06/2008

4270161409SB   6 40.00 240.00 05/06/2008

4270161409SB   6 92.00 552.00 05/06/2008

4270161409SB   6 34.00 204.00 05/06/2008

4270161409SB   6 184.00 1,104.00 05/06/2008

4270161409SB   6 92.00 552.00 05/06/2008

4270161409SB   6 184.00 1,104.00 05/06/2008

4270161409SB   6 34.00 204.00 05/06/2008

4270161409SB   6 20.00 120.00 05/06/2008

4270161409SB   6 828.00 4,968.00 05/06/2008

4270521409     14 884.00 12,376.00 12/13/2007

4270521409     14 612.00 8,568.00 12/13/2007
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DESCRIPTION

ITEM UNITS EA  799010
MOWING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4270521409     7 2,040.00 14,280.00 12/13/2007

4270521409     7 3,808.00 26,656.00 12/13/2007

4270521409     14 1,904.00 26,656.00 12/13/2007

4270521409     7 1,020.00 7,140.00 12/13/2007

4270521409     7 1,088.00 7,616.00 12/13/2007

4270521409     14 68.00 952.00 12/13/2007

4270521409     7 136.00 952.00 12/13/2007

4270521409     14 68.00 952.00 12/13/2007

4270521409     7 408.00 2,856.00 12/13/2007

4270521409     14 748.00 10,472.00 12/13/2007

4270521409     14 204.00 2,856.00 12/13/2007

4270521409     14 2,720.00 38,080.00 12/13/2007

4270521409     7 1,020.00 7,140.00 12/13/2007

4270521409     14 340.00 4,760.00 12/13/2007

4270521409     7 3,808.00 26,656.00 12/13/2007

4270521409     14 1,292.00 18,088.00 12/13/2007

4270521409     7 2,788.00 19,516.00 12/13/2007

4270521409     14 2,040.00 28,560.00 12/13/2007

4270521409     14 3,672.00 51,408.00 12/13/2007

4270521409     14 3,060.00 42,840.00 12/13/2007

4270521409     7 408.00 2,856.00 12/13/2007

4270521409     7 3,196.00 22,372.00 12/13/2007

4270521409     7 204.00 1,428.00 12/13/2007

4270521409     7 952.00 6,664.00 12/13/2007

4270521409     14 2,108.00 29,512.00 12/13/2007

4270521409     7 3,128.00 21,896.00 12/13/2007

4270521409     7 4,012.00 28,084.00 12/13/2007

4270521409     7 680.00 4,760.00 12/13/2007

4270521409     7 4,488.00 31,416.00 12/13/2007

4270521409     7 2,108.00 14,756.00 12/13/2007

4270521409     14 2,924.00 40,936.00 12/13/2007

4270521409     14 748.00 10,472.00 12/13/2007

4270521409     7 136.00 952.00 12/13/2007

4270521409     14 272.00 3,808.00 12/13/2007

4270521409     7 1,088.00 7,616.00 12/13/2007

4270521409     14 1,496.00 20,944.00 12/13/2007

4270521409     14 68.00 952.00 12/13/2007
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DESCRIPTION

ITEM UNITS EA  799010
MOWING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4270521409     14 68.00 952.00 12/13/2007

4270521409     14 1,496.00 20,944.00 12/13/2007

4270521409     7 2,176.00 15,232.00 12/13/2007

4270521409     14 748.00 10,472.00 12/13/2007

4270521409     7 136.00 952.00 12/13/2007

4270521409     7 1,088.00 7,616.00 12/13/2007

4270521409     14 408.00 5,712.00 12/13/2007

4270721409     7 3,150.00 22,050.00 11/30/2007

4270721409     7 3,444.00 24,108.00 11/30/2007

4270721409     14 1,092.00 15,288.00 11/30/2007

4270721409     14 168.00 2,352.00 11/30/2007

4270721409     14 294.00 4,116.00 11/30/2007

4270721409     7 840.00 5,880.00 11/30/2007

4270721409     14 168.00 2,352.00 11/30/2007

4270721409     7 3,780.00 26,460.00 11/30/2007

4270721409     14 336.00 4,704.00 11/30/2007

4270721409     14 294.00 4,116.00 11/30/2007

4270721409     14 126.00 1,764.00 11/30/2007

4270721409     14 294.00 4,116.00 11/30/2007

4270721409     7 1,470.00 10,290.00 11/30/2007

4270721409     14 126.00 1,764.00 11/30/2007

4270721409     14 42.00 588.00 11/30/2007

4270721409     14 420.00 5,880.00 11/30/2007

4270721409     14 84.00 1,176.00 11/30/2007

4270721409     14 42.00 588.00 11/30/2007

4270721409     14 630.00 8,820.00 11/30/2007

4270721409     14 420.00 5,880.00 11/30/2007

4270721409     14 210.00 2,940.00 11/30/2007

4270721409     7 1,680.00 11,760.00 11/30/2007

4270721409     7 2,100.00 14,700.00 11/30/2007

4270721409     7 2,604.00 18,228.00 11/30/2007

4270721409     14 168.00 2,352.00 11/30/2007

4270721409     14 462.00 6,468.00 11/30/2007

4270721409     14 1,050.00 14,700.00 11/30/2007

4270721409     14 42.00 588.00 11/30/2007

4270721409     14 84.00 1,176.00 11/30/2007

4270721409     14 1,092.00 15,288.00 11/30/2007
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DESCRIPTION

ITEM UNITS EA  799010
MOWING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4270721409     7 5,712.00 39,984.00 11/30/2007

4270721409     14 168.00 2,352.00 11/30/2007

4270721409     14 252.00 3,528.00 11/30/2007

4270721409     14 1,008.00 14,112.00 11/30/2007

4270721409     7 3,444.00 24,108.00 11/30/2007

4271721409     14 400.00 5,600.00 11/30/2007

4271721409     7 2,800.00 19,600.00 11/30/2007

4271721409     7 420.00 2,940.00 11/30/2007

4271721409     7 400.00 2,800.00 11/30/2007

4271721409     7 1,200.00 8,400.00 11/30/2007

4271721409     14 100.00 1,400.00 11/30/2007

4271721409     7 1,340.00 9,380.00 11/30/2007

4271721409     7 1,400.00 9,800.00 11/30/2007

4271721409     7 2,800.00 19,600.00 11/30/2007

4271721409     14 100.00 1,400.00 11/30/2007

4271721409     7 850.00 5,950.00 11/30/2007

4271721409     7 4,000.00 28,000.00 11/30/2007

4271721409     7 1,540.00 10,780.00 11/30/2007

4271721409     14 70.00 980.00 11/30/2007

4271721409     7 840.00 5,880.00 11/30/2007

4271721409     7 700.00 4,900.00 11/30/2007

4271721409     7 355.00 2,485.00 11/30/2007

4271721409     7 900.00 6,300.00 11/30/2007

4271721409     7 1,500.00 10,500.00 11/30/2007

4271721409     7 1,500.00 10,500.00 11/30/2007

4271721409     7 1,980.00 13,860.00 11/30/2007

4271721409     7 600.00 4,200.00 11/30/2007

4271721409     7 1,080.00 7,560.00 11/30/2007

4271721409     14 200.00 2,800.00 11/30/2007

4271721409     7 1,400.00 9,800.00 11/30/2007

4271721409     7 2,200.00 15,400.00 11/30/2007

4271721409     7 2,500.00 17,500.00 11/30/2007

4271721409     14 100.00 1,400.00 11/30/2007

4271721409     7 1,600.00 11,200.00 11/30/2007

4271721409     7 2,200.00 15,400.00 11/30/2007

4271721409     7 800.00 5,600.00 11/30/2007

4271721409     14 100.00 1,400.00 11/30/2007
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DESCRIPTION

ITEM UNITS EA  799010
MOWING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4271721409     14 300.00 4,200.00 11/30/2007

4271721409     14 150.00 2,100.00 11/30/2007

4271721409     14 100.00 1,400.00 11/30/2007

4271721409     14 800.00 11,200.00 11/30/2007

4271721409     7 2,300.00 16,100.00 11/30/2007

DESCRIPTION

ITEM UNITS AC  799015
EXTRA MOWING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4272A51409SB   80 35.00 2,800.00 07/16/2007

4273H41408SB   200 10.00 2,000.00 04/29/2008

4273H41408ASB  200 20.00 4,000.00 05/01/2008

4271371409     150 10.00 1,500.00 05/06/2008

427LN31410     80 50.00 4,000.00 05/06/2008

4271241408SB   200 50.00 10,000.00 05/23/2008

4271071409     100 60.00 6,000.00 06/03/2008

DESCRIPTION

ITEM UNITS EA  799020
MOWING AND TRIMMING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4270911410RSB  27 400.00 10,800.00 02/14/2008

4270911410RSB  27 910.00 24,570.00 02/14/2008

4270911410RSB  27 1,690.00 45,630.00 02/14/2008

4270911410RSB  27 200.00 5,400.00 02/14/2008

4270911410RSB  27 2,227.40 60,139.80 02/14/2008

4270911410RSB  27 910.00 24,570.00 02/14/2008

4270911410RSB  27 570.00 15,390.00 02/14/2008

4270911410RSB  27 2,227.40 60,139.80 02/14/2008

4270911410RSB  27 570.00 15,390.00 02/14/2008

4270911410RSB  27 570.00 15,390.00 02/14/2008

4270911410RSB  27 400.00 10,800.00 02/14/2008
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DESCRIPTION

ITEM UNITS EA  799025
TRIMMING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4272A51409SB   14 475.00 6,650.00 07/16/2007

4272A51409SB   14 4,550.00 63,700.00 07/16/2007

4272A51409SB   14 490.00 6,860.00 07/16/2007

4272A51409SB   14 483.00 6,762.00 07/16/2007

4270451409SB   14 135.88 1,902.32 05/06/2008

4270451409SB   14 28.82 403.48 05/06/2008

4270451409SB   14 179.25 2,509.50 05/06/2008

4272A51409SB   14 525.00 7,350.00 07/16/2007

4272A51409SB   14 1,430.00 20,020.00 07/16/2007

4270451409SB   14 131.33 1,838.62 05/06/2008

4270451409SB   14 153.78 2,152.92 05/06/2008

4272A51409SB   14 2,350.00 32,900.00 07/16/2007

4272A51409SB   14 2,350.00 32,900.00 07/16/2007

4272A51409SB   14 320.00 4,480.00 07/16/2007

4271371409     9 3,000.00 27,000.00 05/06/2008

4271371409     9 1,950.00 17,550.00 05/06/2008

4271371409     9 4,441.00 39,969.00 05/06/2008

4271371409     9 4,531.00 40,779.00 05/06/2008

4271071409     8 5,750.00 46,000.00 06/03/2008

4271071409     8 6,250.00 50,000.00 06/03/2008

4271071409     8 5,000.00 40,000.00 06/03/2008

4271071409     8 5,000.00 40,000.00 06/03/2008

4270451409SB   14 3.64 50.96 05/06/2008

4270451409SB   14 7.59 106.26 05/06/2008

4270451409SB   14 2.13 29.82 05/06/2008

4270451409SB   14 26.39 369.46 05/06/2008

4270451409SB   14 27.30 382.20 05/06/2008

4270451409SB   14 65.21 912.94 05/06/2008

4270451409SB   14 141.04 1,974.56 05/06/2008

4270451409SB   14 23.66 331.24 05/06/2008

4270451409SB   14 134.37 1,881.18 05/06/2008

4270451409SB   14 36.40 509.60 05/06/2008

4270451409SB   14 114.95 1,609.30 05/06/2008

4270451409SB   14 81.29 1,138.06 05/06/2008

4270451409SB   14 53.08 743.12 05/06/2008

4270451409SB   14 202.00 2,828.00 05/06/2008

4270451409SB   14 187.14 2,619.96 05/06/2008
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DESCRIPTION

ITEM UNITS EA  799025
TRIMMING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4270451409SB   14 225.96 3,163.44 05/06/2008

4270451409SB   14 178.65 2,501.10 05/06/2008

4270451409SB   14 81.90 1,146.60 05/06/2008

4270451409SB   14 178.65 2,501.10 05/06/2008

4270451409SB   14 1,226.55 17,171.70 05/06/2008

4270451409SB   14 138.01 1,932.14 05/06/2008

4270451409SB   14 29.12 407.68 05/06/2008

4270451409SB   14 20.63 288.82 05/06/2008

DESCRIPTION

ITEM UNITS LF  799030
EXTRA TRIMMING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4272A51409SB   100,000 .01 1,000.00 07/16/2007

4273H41408SB   100,000 .09 9,000.00 04/29/2008

4273H41408ASB  100,000 .09 9,000.00 05/01/2008

427LN31410     175,000 .04 7,000.00 05/06/2008

4271241408SB   100,000 .08 7,500.00 05/23/2008

4271071409     5,000 .15 750.00 06/03/2008

DESCRIPTION

ITEM UNITS EA  799040
HAND MOWING AND TRIMMING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4271371409     36 85.00 3,060.00 05/06/2008

4271371409     36 65.00 2,340.00 05/06/2008

4280671409ASB  36 40.95 1,474.20 03/04/2008

4280671409ASB  36 23.00 828.00 03/04/2008

4281911410SB   24 1,000.00 24,000.00 07/23/2007

4281911410SB   24 60.00 1,440.00 07/23/2007

4281911410SB   24 90.00 2,160.00 07/23/2007

4281911410SB   24 1,800.00 43,200.00 07/23/2007

4281911410SB   24 80.00 1,920.00 07/23/2007

4281911410SB   24 380.00 9,120.00 07/23/2007

4280671409ASB  36 40.00 1,440.00 03/04/2008

4280671409ASB  36 23.00 828.00 03/04/2008

4280671409ASB  36 23.00 828.00 03/04/2008

4280671409ASB  36 23.00 828.00 03/04/2008
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DESCRIPTION

ITEM UNITS EA  799040
HAND MOWING AND TRIMMING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4280671409ASB  36 40.00 1,440.00 03/04/2008

4280671409ASB  36 122.50 4,410.00 03/04/2008

4280671409ASB  36 40.95 1,474.20 03/04/2008

4280671409ASB  36 99.75 3,591.00 03/04/2008

4280671409ASB  36 78.75 2,835.00 03/04/2008

4280671409ASB  36 74.55 2,683.80 03/04/2008

4280671409ASB  36 190.75 6,867.00 03/04/2008

4280671409ASB  36 148.40 5,342.40 03/04/2008

4271371409     36 90.00 3,240.00 05/06/2008

4271371409     36 794.00 28,584.00 05/06/2008

4271371409     36 95.00 3,420.00 05/06/2008

4271371409     36 65.00 2,340.00 05/06/2008

4271371409     36 105.00 3,780.00 05/06/2008

4271371409     36 350.00 12,600.00 05/06/2008

4271371409     36 240.00 8,640.00 05/06/2008

4271371409     36 95.00 3,420.00 05/06/2008

4271371409     36 85.00 3,060.00 05/06/2008

4271371409     36 198.00 7,128.00 05/06/2008

4271371409     36 100.00 3,600.00 05/06/2008

4271371409     10 85.00 850.00 05/06/2008

4271371409     36 105.00 3,780.00 05/06/2008

DESCRIPTION

ITEM UNITS AC  799045
EXTRA HAND MOWING AND TRIMMING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4280671409ASB  30 23.00 690.00 03/04/2008

4271371409     10 25.00 250.00 05/06/2008

DESCRIPTION

ITEM UNITS DAY 799050
HAND MOWING AND TRIMMING CREW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4280051408SB   250 553.13 138,282.50 08/02/2007

4280051408SB   250 553.13 138,282.50 08/02/2007

4283H41408SB   150 100.00 15,000.00 02/14/2008

4283H41408SB   150 720.00 108,000.00 02/14/2008

4283M41408SB   150 452.00 67,800.00 04/03/2008
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DESCRIPTION

ITEM UNITS DAY 799050
HAND MOWING AND TRIMMING CREW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4283M41408SB   150 340.00 51,000.00 04/03/2008

4281241408SB   120 415.00 49,800.00 05/01/2008

4281241408SB   150 550.00 82,500.00 05/01/2008

DESCRIPTION

ITEM UNITS EA  799055
MEDIAN AND ROADSIDE MOWING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4272A51409SB   16 2,425.00 38,800.00 07/16/2007

4272A51409SB   16 1,950.00 31,200.00 07/16/2007

4271371409     18 7,550.00 135,900.00 05/06/2008

4271371409     18 4,887.00 87,966.00 05/06/2008

427LN31410     16 7,300.00 116,800.00 05/06/2008

427LN31410     16 12,250.00 196,000.00 05/06/2008

4271371409     18 8,718.30 156,929.40 05/06/2008

4271371409     18 1,000.00 18,000.00 05/06/2008

4271371409     18 1,650.00 29,700.00 05/06/2008

4271371409     18 500.00 9,000.00 05/06/2008

4271371409     18 500.00 9,000.00 05/06/2008

4271371409     18 5,400.00 97,200.00 05/06/2008

DESCRIPTION

ITEM UNITS DAY 799060
HERBICIDE APPLICATION CREW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4261911410     270 669.99 180,897.30 07/18/2007

4260911410     270 648.00 174,960.00 07/26/2007

4260161409     180 873.45 157,221.00 02/14/2008

4261531410SB   486 725.00 352,350.00 03/18/2008

AA3515170R     10 1,080.00 10,800.00 06/19/2008

4261631409SB   200 750.00 150,000.00 09/17/2007

4261631409SB   300 880.00 264,000.00 09/17/2007

4261161409     100 873.45 87,345.00 12/06/2007

4261161409     60 739.70 44,382.00 12/06/2007

4261071409     384 824.92 316,769.28 01/07/2008

4261071409     20 739.70 14,794.00 01/07/2008

4263G41409     170 700.00 119,000.00 01/08/2008

4263G41409     50 698.00 34,900.00 01/08/2008
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DESCRIPTION

ITEM UNITS DAY 799060
HERBICIDE APPLICATION CREW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4262211410     270 679.00 183,330.00 07/13/2007

4263H41408     100 450.00 45,000.00 07/13/2007

4263H41408     350 800.00 280,000.00 07/13/2007

4261241409     175 821.08 143,689.00 12/12/2007

4261241409     50 738.97 36,948.50 12/12/2007

4263M41409     50 799.00 39,950.00 12/12/2007

4263M41409     175 799.00 139,825.00 12/12/2007

DESCRIPTION

ITEM UNITS HR  799065
12 INCH DISC CHIPPER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4292G51409     2,500 6.36 15,900.00 07/13/2007

4291721409     2,400 6.50 15,600.00 10/04/2007

4292021409R    3,240 6.50 21,060.00 05/29/2008

4291421409R2   3,240 6.22 20,152.80 06/18/2008

DESCRIPTION

ITEM UNITS HR  799070
LABORER/BRUSHMAN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4292G51409     2,500 24.85 62,125.00 07/13/2007

4291721409     2,400 21.58 51,792.00 10/04/2007

4292021409R    3,240 21.67 70,210.80 05/29/2008

4291421409R2   3,240 18.87 61,138.80 06/18/2008

DESCRIPTION

ITEM UNITS HR  799075
STUMP GRINDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4292G51409     250 3.33 832.50 07/13/2007

4291721409     96 12.00 1,152.00 10/04/2007

4292021409R    240 5.00 1,200.00 05/29/2008

4291421409R2   288 3.33 959.04 06/18/2008
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DESCRIPTION

ITEM UNITS UD  799080
WORK CREW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4291161409SB   250 1,740.00 435,000.00 02/28/2008

4292161409SB   200 1,740.00 348,000.00 02/28/2008

DESCRIPTION

ITEM UNITS HR  799085
GROUNDMAN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4291851409     100 22.00 2,200.00 07/05/2007

4291531410     300 19.67 5,901.00 01/07/2008

4291631410     300 22.29 6,687.00 02/28/2008

DESCRIPTION

ITEM UNITS HR  799090
CLIMBER/TRIMMER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4291851409     100 26.00 2,600.00 07/05/2007

4292G51409     2,500 31.27 78,175.00 07/13/2007

4291721409     2,400 29.87 71,688.00 10/04/2007

4291531410     300 20.91 6,273.00 01/07/2008

4291631410     300 25.86 7,758.00 02/28/2008

4292021409R    3,240 28.49 92,307.60 05/29/2008

4291421409R2   3,240 23.85 77,274.00 06/18/2008

DESCRIPTION

ITEM UNITS HR  799095
FOREMAN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4292G51409     2,500 37.21 93,025.00 07/13/2007

4291721409     2,400 34.00 81,600.00 10/04/2007

AX402A51       150 75.00 11,250.00 01/07/2008

AX402A53       150 84.00 12,600.00 01/07/2008

AX402A52       150 100.00 15,000.00 02/04/2008

4292021409R    3,240 32.64 105,753.60 05/29/2008

4291421409R2   3,240 28.13 91,141.20 06/18/2008
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DESCRIPTION

ITEM UNITS EA  799100
LITTER PICK UP

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4270451409SB   14 718.72 10,062.08 05/06/2008

4270451409SB   14 829.29 11,610.06 05/06/2008

4271371409     35 771.84 27,014.40 05/06/2008

4271371409     35 371.00 12,985.00 05/06/2008

4270451409SB   14 50.26 703.64 05/06/2008

4270451409SB   14 34.62 484.68 05/06/2008

4270451409SB   14 25.13 351.82 05/06/2008

4270451409SB   14 17.34 242.76 05/06/2008

4270451409SB   14 25.13 351.82 05/06/2008

4270451409SB   14 276.43 3,870.02 05/06/2008

4270451409SB   14 50.26 703.64 05/06/2008

4270451409SB   14 75.39 1,055.46 05/06/2008

4270451409SB   14 351.82 4,925.48 05/06/2008

4270451409SB   14 276.43 3,870.02 05/06/2008

4270451409SB   14 276.43 3,870.02 05/06/2008

4270451409SB   14 50.26 703.64 05/06/2008

4270451409SB   14 75.39 1,055.46 05/06/2008

4270451409SB   14 70.37 985.18 05/06/2008

4270451409SB   14 175.91 2,462.74 05/06/2008

4270451409SB   14 477.47 6,684.58 05/06/2008

4270451409SB   14 75.39 1,055.46 05/06/2008

4270451409SB   14 552.86 7,740.04 05/06/2008

4270451409SB   14 276.43 3,870.02 05/06/2008

4270451409SB   14 457.37 6,403.18 05/06/2008

4270451409SB   14 499.01 6,986.14 05/06/2008

4270451409SB   14 724.44 10,142.16 05/06/2008

4270451409SB   14 6,965.75 97,520.50 05/06/2008

4270451409SB   14 884.58 12,384.12 05/06/2008

4270451409SB   14 69.36 971.04 05/06/2008

4270451409SB   14 226.17 3,166.38 05/06/2008

DESCRIPTION

ITEM UNITS CY  801001
CONCRETE FOR SIGN FOUNDATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3415185      500 650.00 325,000.00 12/19/2007

BA7155126      5 483.00 2,415.00 02/04/2008



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 07/01/2008 Page 249

DESCRIPTION

ITEM UNITS CY  801001
CONCRETE FOR SIGN FOUNDATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3815180      1 1,680.00 1,680.00 03/04/2008

SM7965184R     3 500.00 1,500.00 03/20/2008

FR3255176      15 550.00 8,250.00 04/08/2008

AA3515170R     335 540.00 180,900.00 06/19/2008

DESCRIPTION

ITEM UNITS CY  801003
CONCRETE FOR LIGHT FOUNDATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3915187      8 1,000.00 8,000.00 08/08/2007

BA7155126      7 1,260.00 8,820.00 02/04/2008

WI3775176      23 1,224.00 28,152.00 03/18/2008

SM7965184R     16 1,575.00 25,200.00 03/20/2008

FR3255176      13 1,500.00 19,500.00 04/08/2008

CL6955184R     26 775.00 20,150.00 06/02/2008

AA3515170R     5 1,300.00 6,500.00 06/19/2008

DESCRIPTION

ITEM UNITS CY  801004
CONCRETE FOR SIGNAL FOUNDATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      27 800.00 21,600.00 07/05/2007

BA3915187      20 1,000.00 20,000.00 08/08/2007

HO3585177      16 998.00 15,968.00 08/08/2007

PG6795176      27 825.00 22,275.00 08/08/2007

PG6775176      13 525.00 6,825.00 08/28/2007

AL6205180      8 1,300.00 10,400.00 11/26/2007

MO2825185      182 750.00 136,500.00 11/28/2007

HA2525176      20 1,300.00 26,000.00 01/22/2008

WI3775176      10 1,734.00 17,340.00 03/18/2008

SM7965184R     2 1,365.00 2,730.00 03/20/2008

FR3255176      3 1,600.00 4,800.00 04/08/2008

BA5875177      5 2,160.00 10,800.00 04/15/2008

HA1315184      21 1,030.00 21,630.00 05/01/2008

HO3715177      8 1,630.00 13,040.00 05/15/2008

PG5695177      17 1,138.50 19,354.50 05/21/2008

BA4335177      21 1,092.50 22,942.50 05/22/2008

BA5075177      7 750.00 5,250.00 05/22/2008
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DESCRIPTION

ITEM UNITS CY  801004
CONCRETE FOR SIGNAL FOUNDATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4045176      22 1,004.00 22,088.00 06/02/2008

CL6955184R     48 1,010.00 48,480.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  801104
WOOD SIGN SUPPORTS 4 INCH X 4 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      940 9.00 8,460.00 07/05/2007

AX3745133      650 8.00 5,200.00 08/08/2007

AX3755133      650 25.00 16,250.00 08/08/2007

HA4565177      34 20.00 680.00 08/08/2007

HO3585177      59 12.00 708.00 08/08/2007

AT9815176      200 20.00 4,000.00 08/13/2007

XX3405185      300 7.00 2,100.00 08/14/2007

PG6775176      170 17.00 2,890.00 08/28/2007

XX3425185      500 9.90 4,950.00 10/11/2007

AL6205180      120 13.00 1,560.00 11/26/2007

MO2825185      155 9.00 1,395.00 11/28/2007

XX3415185      200 9.00 1,800.00 12/19/2007

XX4485185      1,200 5.00 6,000.00 01/08/2008

HA2525176      89 8.15 725.35 01/22/2008

AL3515180      24 16.50 396.00 02/04/2008

XX4495185      1,200 5.00 6,000.00 02/04/2008

AA4015180      100 11.00 1,100.00 03/04/2008

AX4695180      80 9.00 720.00 03/04/2008

AX4695180      112 14.00 1,568.00 03/04/2008

FR3815180      40 28.00 1,120.00 03/04/2008

GA6315180      112 16.00 1,792.00 03/04/2008

WI3775176      740 8.16 6,038.40 03/18/2008

SM7965184R     436 13.00 5,668.00 03/20/2008

GA3735176      144 15.75 2,268.00 03/26/2008

FR3255176      288 12.00 3,456.00 04/08/2008

BA5875177      214 8.10 1,733.40 04/15/2008

HA2685180      48 16.50 792.00 04/21/2008

HA1315184      335 12.70 4,254.50 05/01/2008

AA4755180      32 10.00 320.00 05/06/2008

DO5965180      48 8.95 429.60 05/15/2008
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DESCRIPTION

ITEM UNITS LF  801104
WOOD SIGN SUPPORTS 4 INCH X 4 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO3715177      20 9.75 195.00 05/15/2008

BA4335177      324 13.80 4,471.20 05/22/2008

BA4045176      45 13.00 585.00 06/02/2008

CL6955184R     1,306 9.35 12,211.10 06/02/2008

AA3515170R     161 8.00 1,288.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  801106
WOOD SIGN SUPPORTS 4 INCH X 6 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      1,220 9.00 10,980.00 07/05/2007

HO3585177      171 15.00 2,565.00 08/08/2007

PG6795176      87 19.50 1,696.50 08/08/2007

AT9815176      200 22.00 4,400.00 08/13/2007

XX3405185      75 9.00 675.00 08/14/2007

XX3425185      500 12.90 6,450.00 10/11/2007

AL6205180      80 15.00 1,200.00 11/26/2007

XX3415185      5,000 9.00 45,000.00 12/19/2007

XX4485185      400 5.00 2,000.00 01/08/2008

HA2525176      350 9.25 3,237.50 01/22/2008

XX4495185      400 5.00 2,000.00 02/04/2008

SM7965184R     728 16.00 11,648.00 03/20/2008

FR3255176      727 13.50 9,814.50 04/08/2008

FR5025130      174 17.00 2,958.00 04/11/2008

BA5875177      160 9.20 1,472.00 04/15/2008

HA1315184      630 15.85 9,985.50 05/01/2008

AA4755180      115 15.00 1,725.00 05/06/2008

HO3715177      173 10.50 1,816.50 05/15/2008

PG5695177      18 10.45 188.10 05/21/2008

BA4045176      79 15.00 1,185.00 06/02/2008

CL6955184R     860 10.45 8,987.00 06/02/2008

AA3515170R     193 8.00 1,544.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  801130
SQUARE PERFORATED TUBULAR STEEL SIGN POSTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3915187      26 140.00 3,640.00 08/08/2007
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DESCRIPTION

ITEM UNITS EA  801130
SQUARE PERFORATED TUBULAR STEEL SIGN POSTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6795176      17 132.00 2,244.00 08/08/2007

AT9815176      25 102.00 2,550.00 08/13/2007

BA4045176      35 106.00 3,710.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  801135
SQUARE TUBULAR STEEL ANCHOR BASES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3915187      26 30.00 780.00 08/08/2007

PG6795176      17 165.00 2,805.00 08/08/2007

AT9815176      25 50.00 1,250.00 08/13/2007

BA4045176      20 117.00 2,340.00 06/02/2008

DESCRIPTION

ITEM UNITS HR  801150
BOOM TRUCK FOR POLE REPLACEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5280341409     150 10.00 1,500.00 11/30/2007

5281241410     75 .01 0.75 06/02/2008

5282161410     100 1.00 100.00 06/03/2008

DESCRIPTION

ITEM UNITS HR  801155
BOOM TRUCK WITH AUGER FOR POLE REPLACEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5281241410     50 .01 0.50 06/02/2008

DESCRIPTION

ITEM UNITS SF  801605
SHEET ALUMINUM SIGNS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      1,060 33.00 34,980.00 07/05/2007

BA3915187      210 24.00 5,040.00 08/08/2007

HA4565177      20 30.00 600.00 08/08/2007

PG6795176      115 38.50 4,427.50 08/08/2007

AT9815176      500 20.00 10,000.00 08/13/2007

PG6775176      60 28.00 1,680.00 08/28/2007

AL6205180      50 22.00 1,100.00 11/26/2007
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DESCRIPTION

ITEM UNITS SF  801605
SHEET ALUMINUM SIGNS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3415185      3,500 15.50 54,250.00 12/19/2007

HA2525176      215 23.90 5,138.50 01/22/2008

AL3515180      6 50.00 300.00 02/04/2008

AA4015180      50 25.00 1,250.00 03/04/2008

AX4695180      30 33.00 990.00 03/04/2008

AX4695180      32 21.00 672.00 03/04/2008

FR3815180      23 53.00 1,219.00 03/04/2008

GA6315180      65 27.00 1,755.00 03/04/2008

WI3775176      327 26.52 8,672.04 03/18/2008

SM7965184R     659 20.00 13,180.00 03/20/2008

GA3735176      24 32.59 782.16 03/26/2008

FR3255176      521 17.50 9,117.50 04/08/2008

BA5875177      386 26.00 10,036.00 04/15/2008

HA2685180      12 24.20 290.40 04/21/2008

HA1315184      455 20.00 9,100.00 05/01/2008

AA4755180      24 25.00 600.00 05/06/2008

DO5965180      12 36.75 441.00 05/15/2008

BA4335177      131 29.33 3,842.23 05/22/2008

BA4045176      170 29.00 4,930.00 06/02/2008

CL6955184R     835 17.08 14,261.80 06/02/2008

AA3515170R     237 22.00 5,214.00 06/19/2008

DESCRIPTION

ITEM UNITS SF  801607
INSTALL SHEET ALUMINUM SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO3585177      244 26.00 6,344.00 08/08/2007

XX3375185      300 5.00 1,500.00 08/29/2007

FR5025130      15 21.00 315.00 04/11/2008

BA4335177      149 29.33 4,370.17 05/22/2008

CL6955184R     70 8.80 616.00 06/02/2008

DESCRIPTION

ITEM UNITS SF  801610
EXTRUDED ALUMINUM SIGNS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      44 85.00 3,740.00 07/05/2007

XX3415185      2,500 26.00 65,000.00 12/19/2007
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DESCRIPTION

ITEM UNITS SF  801610
EXTRUDED ALUMINUM SIGNS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7155126      140 20.48 2,867.20 02/04/2008

FR3255176      552 24.00 13,248.00 04/08/2008

AA3515170R     3,711 22.00 81,642.00 06/19/2008

DESCRIPTION

ITEM UNITS SF  801615
INSTALL EXTRUDED ALUMINUM SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3375185      2,000 4.00 8,000.00 08/29/2007

DESCRIPTION

ITEM UNITS SF  801706
REMOVE SIGNS FROM EXISTING OVERHEAD STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3375185      7,500 2.00 15,000.00 08/29/2007

BA5075177      6 28.00 168.00 05/22/2008

DESCRIPTION

ITEM UNITS SF  801711
REMOVE EXISTING GROUND MOUNTED SIGNS AND SUPPORTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      740 12.00 8,880.00 07/05/2007

BA3915187      155 11.00 1,705.00 08/08/2007

HA4565177      20 30.00 600.00 08/08/2007

HO3585177      48 13.00 624.00 08/08/2007

PG6795176      85 16.50 1,402.50 08/08/2007

AT9815176      200 10.00 2,000.00 08/13/2007

PG6775176      11 15.00 165.00 08/28/2007

XX3375185      7,500 4.00 30,000.00 08/29/2007

XX3425185      2,500 11.00 27,500.00 10/11/2007

AL6205180      10 13.00 130.00 11/26/2007

XX3415185      3,000 5.50 16,500.00 12/19/2007

AL3515180      72 6.00 432.00 02/04/2008

BA7155126      130 2.10 273.00 02/04/2008

AA4015180      50 10.00 500.00 03/04/2008

AX4695180      61 11.00 671.00 03/04/2008

AX4695180      17 7.00 119.00 03/04/2008

FR3815180      23 34.00 782.00 03/04/2008
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DESCRIPTION

ITEM UNITS SF  801711
REMOVE EXISTING GROUND MOUNTED SIGNS AND SUPPORTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA6315180      48 11.00 528.00 03/04/2008

WI3775176      84 8.16 685.44 03/18/2008

SM7965184R     577 37.00 21,349.00 03/20/2008

FR3255176      407 4.20 1,709.40 04/08/2008

FR5025130      56 6.00 336.00 04/11/2008

BA5875177      127 10.80 1,371.60 04/15/2008

HA1315184      320 5.30 1,696.00 05/01/2008

BA4045176      55 11.00 605.00 06/02/2008

CL6955184R     650 5.25 3,412.50 06/02/2008

AA3515170R     884 1.00 884.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  802145
ADJUST EXISTING HANDHOLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3745133      20 525.00 10,500.00 08/08/2007

AX3755133      20 400.00 8,000.00 08/08/2007

PG6795176      2 550.00 1,100.00 08/08/2007

MO2825185      1 400.00 400.00 11/28/2007

BA5875177      3 540.00 1,620.00 04/15/2008

HA1315184      9 715.00 6,435.00 05/01/2008

BA4335177      3 402.50 1,207.50 05/22/2008

BA5075177      5 1,050.00 5,250.00 05/22/2008

DESCRIPTION

ITEM UNITS LF  802501
NO. 6 AWG STRANDED BARE COPPER GROUND WIRE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      1,570 1.60 2,512.00 07/03/2007

CA3135170      630 4.00 2,520.00 07/05/2007

AX3745133      1,500 1.60 2,400.00 08/08/2007

AX3755133      1,500 3.60 5,400.00 08/08/2007

BA3915187      550 1.65 907.50 08/08/2007

HO3585177      150 2.00 300.00 08/08/2007

PG6795176      840 4.40 3,696.00 08/08/2007

XX3405185      8,500 1.00 8,500.00 08/14/2007

PG6775176      480 2.50 1,200.00 08/28/2007

XX3395185      2,000 1.00 2,000.00 09/26/2007
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DESCRIPTION

ITEM UNITS LF  802501
NO. 6 AWG STRANDED BARE COPPER GROUND WIRE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3385185      2,000 1.50 3,000.00 11/05/2007

AL6205180      20 6.00 120.00 11/26/2007

MO2825185      6,440 1.75 11,270.00 11/28/2007

XX4485185      10,000 1.00 10,000.00 01/08/2008

HA2525176      389 1.10 427.90 01/22/2008

BA7155126      1,460 1.05 1,533.00 02/04/2008

XX4495185      10,000 1.00 10,000.00 02/04/2008

WI3775176      328 1.28 419.84 03/18/2008

SM7965184R     50 2.21 110.50 03/20/2008

XX4465185      8,000 1.30 10,400.00 03/28/2008

FR3255176      1,230 1.00 1,230.00 04/08/2008

BA5875177      160 1.20 192.00 04/15/2008

XX4445185      12,000 2.00 24,000.00 04/17/2008

HA1315184      650 1.60 1,040.00 05/01/2008

AA4755180      2,610 2.00 5,220.00 05/06/2008

HO3715177      580 1.20 696.00 05/15/2008

XX4455185      8,000 1.00 8,000.00 05/15/2008

XX4475185      8,000 1.30 10,400.00 05/15/2008

PG5695177      235 2.44 573.40 05/21/2008

BA4335177      630 1.84 1,159.20 05/22/2008

BA4045176      595 1.85 1,100.75 06/02/2008

CL6955184R     1,275 2.15 2,741.25 06/02/2008

DESCRIPTION

ITEM UNITS LF  802502
NO. 4 AWG STRANDED BARE COPPER GROUND WIRE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      200 6.00 1,200.00 08/13/2007

XX3435185      1,400 1.50 2,100.00 08/15/2007

XX3375185      2,500 1.00 2,500.00 08/29/2007

AA4345126      600 1.15 690.00 04/29/2008

DESCRIPTION

ITEM UNITS EA  803011
REMOVE EXISTING CANTILEVER STRUCTURE AND SIGNS AND SUPPORTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3435185      10 1,500.00 15,000.00 08/15/2007

XX3375185      2 2,500.00 5,000.00 08/29/2007
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DESCRIPTION

ITEM UNITS EA  803012
REMOVE EXISTING OVERHEAD SIGN STRUCTURE AND SIGNS AND SUPPORTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3435185      6 5,000.00 30,000.00 08/15/2007

XX3375185      2 7,000.00 14,000.00 08/29/2007

AA3515170R     3 3,240.00 9,720.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  803014
REMOVE EXISTING OVERHEAD SIGN STRUCTURE-BRIDGE MOUNTED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     5 1,625.00 8,125.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  803015
REMOVE SIGN/LUMINAIRE SUPPORTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3435185      30 40.00 1,200.00 08/15/2007

DESCRIPTION

ITEM UNITS EA  803016
REMOVE STEEL POST & FOUNDATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3915187      7 500.00 3,500.00 08/08/2007

XX3375185      2 500.00 1,000.00 08/29/2007

DESCRIPTION

ITEM UNITS LF  803019
OVERHEAD SIGN/LUMINAIRE "I" SUPPORT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3435185      70 30.00 2,100.00 08/15/2007

XX3375185      2,000 47.00 94,000.00 08/29/2007

DESCRIPTION

ITEM UNITS EA  803020
CANTILEVER SIGN STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3435185      6 24,000.00 144,000.00 08/15/2007

XX3375185      2 20,000.00 40,000.00 08/29/2007
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DESCRIPTION

ITEM UNITS EA  803025
SIGN LIGHTING SYSTEM TERMINAL UNITS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3435185      25 3,200.00 80,000.00 08/15/2007

XX3375185      32 3,500.00 112,000.00 08/29/2007

DESCRIPTION

ITEM UNITS EA  803030
REMOVE AND REPLACE TOP RUSTED NUTS ON ANCHOR BOLTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3435185      70 10.00 700.00 08/15/2007

DESCRIPTION

ITEM UNITS EA  803035
REPLACE MISSING SIGN POST CLIPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3435185      1,400 3.00 4,200.00 08/15/2007

DESCRIPTION

ITEM UNITS EA  803040
REPLACE  SLICE CONNECTION BOLTS - CANTILEVER AND SPANSTRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3435185      140 30.00 4,200.00 08/15/2007

DESCRIPTION

ITEM UNITS EA  803045
TIGHTEN BOTTOM LEVELING NUTS ON ANCHOR BOLTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3435185      105 4.00 420.00 08/15/2007

DESCRIPTION

ITEM UNITS LF  803050
ADD STIFFNER ANGLE TO SIGNS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3435185      150 10.00 1,500.00 08/15/2007

DESCRIPTION

ITEM UNITS LF  805010
1 INCH ELECTRICAL CONDUIT -GALVANIZED RISER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4455185      50 6.00 300.00 05/15/2008
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DESCRIPTION

ITEM UNITS LF  805011
1 INCH ELECTRICAL CONDUIT -GALVANIZED SLEEVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2325177      30 22.00 660.00 08/08/2007

XX4485185      200 1.00 200.00 01/08/2008

XX4495185      200 1.00 200.00 02/04/2008

SM7965184R     20 14.70 294.00 03/20/2008

BA5875177      10 18.50 185.00 04/15/2008

MO2015177      30 27.20 816.00 04/18/2008

PG5695177      35 19.80 693.00 05/21/2008

BA5075177      80 3.50 280.00 05/22/2008

WA1725177      20 20.00 400.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  805018
3 INCH ELECTRICAL CONDUIT -GALVANIZED RISER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     30 38.00 1,140.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  805050
WEATHER HEAD, 3 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      1 535.00 535.00 07/05/2007

XX3405185      4 150.00 600.00 08/14/2007

AL6205180      2 46.00 92.00 11/26/2007

MO2825185      13 250.00 3,250.00 11/28/2007

XX4485185      10 250.00 2,500.00 01/08/2008

XX4495185      10 250.00 2,500.00 02/04/2008

XX4465185      6 350.00 2,100.00 03/28/2008

XX4445185      6 150.00 900.00 04/17/2008

XX4455185      6 125.00 750.00 05/15/2008

XX4475185      6 125.00 750.00 05/15/2008

BA4335177      1 287.50 287.50 05/22/2008

CL6955184R     2 215.00 430.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  805105
2 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6795176      45 46.20 2,079.00 08/08/2007
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DESCRIPTION

ITEM UNITS LF  805105
2 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      85 28.25 2,401.25 01/22/2008

FR3255176      100 52.00 5,200.00 04/08/2008

DESCRIPTION

ITEM UNITS LF  805115
3 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      280 50.00 14,000.00 07/05/2007

PG6795176      145 52.00 7,540.00 08/08/2007

PG6775176      140 50.00 7,000.00 08/28/2007

XX9115177      100 71.50 7,150.00 11/26/2007

XX9215177      25 130.00 3,250.00 12/10/2007

XX4125277      100 2.00 200.00 12/17/2007

XX4125177      100 59.00 5,900.00 12/19/2007

HA2525176      455 29.35 13,354.25 01/22/2008

XX9185177      100 1.20 120.00 03/14/2008

WI3775176      130 22.44 2,917.20 03/18/2008

XX9025177      100 1.15 115.00 03/18/2008

SM7965184R     580 34.65 20,097.00 03/20/2008

XX9035277      100 1.00 100.00 03/28/2008

FR3255176      50 95.00 4,750.00 04/08/2008

FR5025130      115 36.00 4,140.00 04/11/2008

XX9025277      100 1.10 110.00 04/14/2008

XX9035177      100 .01 1.00 04/14/2008

XX9015177      100 71.00 7,100.00 04/15/2008

XX9125177      100 1.00 100.00 04/15/2008

XX9125277      100 .01 1.00 04/15/2008

XX9045177      100 1.15 115.00 04/17/2008

XX9085177      100 1.10 110.00 04/21/2008

AA4755180      15 50.00 750.00 05/06/2008

HO3715177      350 37.75 13,212.50 05/15/2008

BA4045176      155 48.00 7,440.00 06/02/2008

CL6955184R     3,200 35.00 112,000.00 06/02/2008

XX1105777      25 45.00 1,125.00 06/19/2008

XX1135877      25 45.00 1,125.00 06/19/2008
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DESCRIPTION

ITEM UNITS LF  805118
4 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      585 55.00 32,175.00 07/05/2007

HO3585177      165 2.00 330.00 08/08/2007

PG6795176      250 57.00 14,250.00 08/08/2007

AT9815176      1,000 62.00 62,000.00 08/13/2007

MO2825185      2,380 30.00 71,400.00 11/28/2007

HA2525176      350 36.40 12,740.00 01/22/2008

WI3775176      745 24.48 18,237.60 03/18/2008

SM7965184R     75 37.80 2,835.00 03/20/2008

AA4755180      80 55.00 4,400.00 05/06/2008

HO3715177      75 48.25 3,618.75 05/15/2008

BA5075177      160 55.00 8,800.00 05/22/2008

CL6955184R     195 39.00 7,605.00 06/02/2008

AA3515170R     65 44.00 2,860.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  805125
2 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      80 13.00 1,040.00 07/05/2007

BA3915187      50 14.00 700.00 08/08/2007

PG6795176      315 13.20 4,158.00 08/08/2007

PG6775176      35 20.00 700.00 08/28/2007

MO2825185      460 10.00 4,600.00 11/28/2007

HA2525176      280 12.69 3,553.20 01/22/2008

WI3775176      1,070 6.12 6,548.40 03/18/2008

SM7965184R     40 13.65 546.00 03/20/2008

FR3255176      3,700 7.50 27,750.00 04/08/2008

HA1315184      50 14.30 715.00 05/01/2008

AA4755180      185 12.00 2,220.00 05/06/2008

PG5695177      20 16.06 321.20 05/21/2008

BA4335177      90 15.53 1,397.70 05/22/2008

BA5075177      45 25.00 1,125.00 05/22/2008

BA4045176      35 13.00 455.00 06/02/2008
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DESCRIPTION

ITEM UNITS LF  805135
3 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      75 15.75 1,181.25 07/03/2007

CA3135170      1,815 15.00 27,225.00 07/05/2007

AX3745133      300 21.00 6,300.00 08/08/2007

AX3755133      300 20.00 6,000.00 08/08/2007

BA3915187      610 14.00 8,540.00 08/08/2007

HO3585177      150 16.00 2,400.00 08/08/2007

PG6795176      935 15.40 14,399.00 08/08/2007

PG6775176      310 20.00 6,200.00 08/28/2007

AL6205180      20 14.00 280.00 11/26/2007

MO2825185      1,975 11.00 21,725.00 11/28/2007

HA2525176      1,151 10.85 12,488.35 01/22/2008

FR3815180      235 7.00 1,645.00 03/04/2008

WI3775176      130 10.20 1,326.00 03/18/2008

SM7965184R     2,310 13.65 31,531.50 03/20/2008

FR3255176      3,710 9.00 33,390.00 04/08/2008

FR5025130      20 15.00 300.00 04/11/2008

BA5875177      90 13.00 1,170.00 04/15/2008

HA1315184      160 14.80 2,368.00 05/01/2008

AA4755180      815 15.00 12,225.00 05/06/2008

HO3715177      155 14.25 2,208.75 05/15/2008

PG5695177      350 19.80 6,930.00 05/21/2008

BA4335177      600 17.25 10,350.00 05/22/2008

BA5075177      260 23.00 5,980.00 05/22/2008

BA4045176      1,425 14.25 20,306.25 06/02/2008

CL6955184R     11,295 12.00 135,540.00 06/02/2008

AA3515170R     20 22.00 440.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  805140
4 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      65 15.75 1,023.75 07/03/2007

CA3135170      125 22.00 2,750.00 07/05/2007

BA3915187      155 16.00 2,480.00 08/08/2007

PG6795176      110 17.60 1,936.00 08/08/2007

AT9815176      1,000 26.00 26,000.00 08/13/2007

PG6775176      35 25.00 875.00 08/28/2007
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DESCRIPTION

ITEM UNITS LF  805140
4 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2825185      695 12.00 8,340.00 11/28/2007

HA2525176      115 14.35 1,650.25 01/22/2008

WI3775176      70 16.32 1,142.40 03/18/2008

SM7965184R     45 21.00 945.00 03/20/2008

FR3255176      15 32.00 480.00 04/08/2008

HA1315184      90 15.85 1,426.50 05/01/2008

AA4755180      225 20.00 4,500.00 05/06/2008

PG5695177      20 22.44 448.80 05/21/2008

BA4335177      130 18.50 2,405.00 05/22/2008

BA5075177      22 37.00 814.00 05/22/2008

BA4045176      130 16.00 2,080.00 06/02/2008

CL6955184R     4,440 13.50 59,940.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  805145
2 INCH SCHEDULE 80 RIGID PVC CONDUIT-SLOTTED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     60 25.50 1,530.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  805150
3 INCH SCHEDULE 80 RIGID PVC CONDUIT-SLOTTED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3915187      175 40.00 7,000.00 08/08/2007

HO3585177      70 47.00 3,290.00 08/08/2007

PG6795176      380 63.50 24,130.00 08/08/2007

XX9115177      100 49.50 4,950.00 11/26/2007

XX9215177      500 47.00 23,500.00 12/10/2007

XX4125277      100 2.00 200.00 12/17/2007

XX4125177      100 140.00 14,000.00 12/19/2007

WI3285474R     225 40.00 9,000.00 01/07/2008

XX9185177      100 1.20 120.00 03/14/2008

XX9025177      100 1.15 115.00 03/18/2008

XX9035277      100 1.00 100.00 03/28/2008

XX9025277      100 1.10 110.00 04/14/2008

XX9035177      100 .01 1.00 04/14/2008

XX9015177      100 49.00 4,900.00 04/15/2008

XX9125177      100 1.00 100.00 04/15/2008
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DESCRIPTION

ITEM UNITS LF  805150
3 INCH SCHEDULE 80 RIGID PVC CONDUIT-SLOTTED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9125277      100 .01 1.00 04/15/2008

XX9045177      100 1.15 115.00 04/17/2008

XX9085177      100 1.10 110.00 04/21/2008

PG5695177      190 93.50 17,765.00 05/21/2008

BA4335177      195 54.63 10,652.85 05/22/2008

BA4045176      510 37.00 18,870.00 06/02/2008

CL6955184R     550 28.50 15,675.00 06/02/2008

XX1105777      25 80.00 2,000.00 06/19/2008

XX1135877      25 80.00 2,000.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  805155
4 INCH SCHEDULE 80 RIGID PVC CONDUIT-SLOTTED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3915187      335 42.00 14,070.00 08/08/2007

PG6795176      120 66.00 7,920.00 08/08/2007

AT9815176      1,000 84.00 84,000.00 08/13/2007

PG6775176      315 138.00 43,470.00 08/28/2007

MO2825185      2,300 40.00 92,000.00 11/28/2007

HA2525176      160 109.00 17,440.00 01/22/2008

FR3255176      210 145.00 30,450.00 04/08/2008

HA1315184      235 47.60 11,186.00 05/01/2008

HO3715177      100 76.50 7,650.00 05/15/2008

PG5695177      65 99.00 6,435.00 05/21/2008

BA4335177      245 54.63 13,384.35 05/22/2008

BA4045176      295 37.00 10,915.00 06/02/2008

CL6955184R     2,180 29.50 64,310.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  805157
4 INCH DIAMETER PVC CONDUIT IN CONCRETE FOUNDATION FORSIGN STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     75 1.00 75.00 06/19/2008
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DESCRIPTION

ITEM UNITS LF  805160
1 INCH LIQUID TIGHT FLEXIBLE NON-METALLIC CONDUIT FOR DETECTOR SLEEVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2325177      10 22.00 220.00 08/08/2007

HA4565177      25 35.00 875.00 08/08/2007

PG6795176      10 19.80 198.00 08/08/2007

AA4945177      60 16.25 975.00 09/25/2007

XX9115177      200 16.50 3,300.00 11/26/2007

XX9215177      400 21.00 8,400.00 12/10/2007

XX4125277      100 40.00 4,000.00 12/17/2007

XX4125177      100 18.00 1,800.00 12/19/2007

MO3075177      10 14.50 145.00 01/03/2008

XX4485185      300 5.00 1,500.00 01/08/2008

HA2525176      130 11.40 1,482.00 01/22/2008

XX4495185      300 5.00 1,500.00 02/04/2008

XX9185177      100 14.30 1,430.00 03/14/2008

XX9025177      100 14.00 1,400.00 03/18/2008

XX9035277      300 1.00 300.00 03/28/2008

XX9025277      100 12.75 1,275.00 04/14/2008

XX9035177      300 .01 3.00 04/14/2008

BA5875177      62 19.50 1,209.00 04/15/2008

XX9015177      200 16.25 3,250.00 04/15/2008

XX9125177      300 1.00 300.00 04/15/2008

XX9125277      300 .01 3.00 04/15/2008

XX9045177      100 13.50 1,350.00 04/17/2008

XX9085177      100 12.50 1,250.00 04/21/2008

HA1315184      25 14.30 357.50 05/01/2008

AA4755180      10 50.00 500.00 05/06/2008

PG5695177      60 19.80 1,188.00 05/21/2008

BA4335177      20 15.53 310.60 05/22/2008

BA5075177      76 11.00 836.00 05/22/2008

BA4045176      30 16.00 480.00 06/02/2008

CL6955184R     10 39.50 395.00 06/02/2008

WA1725177      39 11.50 448.50 06/02/2008

XX1105777      100 10.00 1,000.00 06/19/2008

XX1135877      200 10.00 2,000.00 06/19/2008
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DESCRIPTION

ITEM UNITS LF  805210
4 INCH CONDUIT, DIRECTIONAL BORED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

52861071408    300 18.00 5,400.00 07/13/2007

52861071410    600 18.00 10,800.00 05/22/2008

DESCRIPTION

ITEM UNITS EA  806005
400 WATT H.P.S. LAMP & LUMINAIRE, ADJUSTABLE AIM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3435185      8 250.00 2,000.00 08/15/2007

DESCRIPTION

ITEM UNITS LF  806201
SIGN LIGHTING SYSTEM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3435185      1,000 100.00 100,000.00 08/15/2007

XX3375185      1,500 130.00 195,000.00 08/29/2007

DESCRIPTION

ITEM UNITS EA  806202
SIGN LIGHTING SYSTEM FOR OH-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     1 22,000.00 22,000.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  806203
SIGN LIGHTING SYSTEM FOR OH-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     1 22,000.00 22,000.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  806204
SIGN LIGHTING SYSTEM FOR OH-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     1 22,000.00 22,000.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  806205
SIGN LIGHTING SYSTEM FOR OH-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     1 27,000.00 27,000.00 06/19/2008
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DESCRIPTION

ITEM UNITS EA  806300
SIGN LIGHTING SYSTEM FOR C-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     1 16,000.00 16,000.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  806301
SIGN LIGHTING SYSTEM FOR C-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     1 16,000.00 16,000.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  807202
METERED SERVICE PEDESTAL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      1 2,354.00 2,354.00 07/05/2007

BA3915187      1 2,300.00 2,300.00 08/08/2007

PG6795176      1 5,060.00 5,060.00 08/08/2007

XX3435185      1 1,000.00 1,000.00 08/15/2007

PG6775176      1 3,135.00 3,135.00 08/28/2007

XX3395185      30 500.00 15,000.00 09/26/2007

XX3385185      30 1,400.00 42,000.00 11/05/2007

MO2825185      13 1,500.00 19,500.00 11/28/2007

HA2525176      1 5,240.00 5,240.00 01/22/2008

WI3775176      1 1,530.00 1,530.00 03/18/2008

SM7965184R     1 4,462.50 4,462.50 03/20/2008

XX4465185      22 1,100.00 24,200.00 03/28/2008

FR3255176      3 3,600.00 10,800.00 04/08/2008

XX4445185      22 1,200.00 26,400.00 04/17/2008

HA1315184      1 2,115.00 2,115.00 05/01/2008

XX4455185      22 1,200.00 26,400.00 05/15/2008

XX4475185      22 1,100.00 24,200.00 05/15/2008

BA4335177      1 2,041.25 2,041.25 05/22/2008

BA5075177      1 4,100.00 4,100.00 05/22/2008

BA4045176      1 1,800.00 1,800.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  807400
ELECTRICAL UTILITY SERVICE EQUIPMENT 120/240 VOLTS 60 AMPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL6205180      1 1,600.00 1,600.00 11/26/2007
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DESCRIPTION

ITEM UNITS EA  807400
ELECTRICAL UTILITY SERVICE EQUIPMENT 120/240 VOLTS 60 AMPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      20 850.00 17,000.00 01/08/2008

XX4495185      20 1.00 20.00 02/04/2008

XX4465185      3 1,100.00 3,300.00 03/28/2008

XX4445185      3 1,800.00 5,400.00 04/17/2008

AA4755180      1 5,000.00 5,000.00 05/06/2008

XX4455185      3 1,100.00 3,300.00 05/15/2008

XX4475185      3 1,100.00 3,300.00 05/15/2008

DESCRIPTION

ITEM UNITS EA  807410
ELECTRICAL UTILITY SERVICE EQUIPMENT 120/240 VOLTS 200 AMPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     1 3,675.00 3,675.00 03/20/2008

CL6955184R     5 3,590.00 17,950.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  808030
40 FOOT LIGHT STRUCTURE - 20 FOOT BRACKET ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3915187      3 2,600.00 7,800.00 08/08/2007

FR3255176      2 2,450.00 4,900.00 04/08/2008

DESCRIPTION

ITEM UNITS EA  808031
40 FOOT LIGHT STRUCTURE - 15 FOOT BRACKET ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3775176      11 2,040.00 22,440.00 03/18/2008

DESCRIPTION

ITEM UNITS EA  808033
40 FOOT LIGHT STRUCTURE - 10 FOOT BRACKET ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3255176      4 2,000.00 8,000.00 04/08/2008

DESCRIPTION

ITEM UNITS LF  810002
DUCT CABLE - 6 CONDUCTOR NO. 4 AWG

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      220 15.75 3,465.00 07/03/2007
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DESCRIPTION

ITEM UNITS LF  810010
ELECTRICAL CABLE 1-CONDUCTOR NO. 4 AWG-THHN/THWN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3915187      60 2.00 120.00 08/08/2007

PG6795176      75 6.60 495.00 08/08/2007

XX3405185      3,000 .80 2,400.00 08/14/2007

XX3395185      1,800 2.00 3,600.00 09/26/2007

XX3385185      1,800 2.00 3,600.00 11/05/2007

AL6205180      100 6.00 600.00 11/26/2007

XX4485185      4,500 2.50 11,250.00 01/08/2008

XX4495185      4,500 2.50 11,250.00 02/04/2008

WI3775176      45 1.53 68.85 03/18/2008

SM7965184R     50 1.47 73.50 03/20/2008

XX4465185      2,000 5.00 10,000.00 03/28/2008

XX4445185      2,000 2.75 5,500.00 04/17/2008

AA4755180      45 5.00 225.00 05/06/2008

XX4455185      2,000 5.00 10,000.00 05/15/2008

XX4475185      2,000 5.00 10,000.00 05/15/2008

BA4335177      60 1.84 110.40 05/22/2008

BA5075177      30 2.40 72.00 05/22/2008

BA4045176      445 1.85 823.25 06/02/2008

DESCRIPTION

ITEM UNITS LF  810022
ELECTRICAL CABLE 1-CONDUCTOR NO. 8 AWG-THHN/THWN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      400 .20 80.00 01/08/2008

XX4495185      400 .20 80.00 02/04/2008

XX4465185      200 .30 60.00 03/28/2008

XX4445185      200 2.00 400.00 04/17/2008

XX4455185      200 .30 60.00 05/15/2008

XX4475185      200 .30 60.00 05/15/2008

DESCRIPTION

ITEM UNITS EA  810550
MICROLOOP PROBE, 500 FOOT LEAD IN CABLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA4565177      3 3,400.00 10,200.00 08/08/2007

HO3585177      2 2,100.00 4,200.00 08/08/2007

XX9115177      5 2,755.00 13,775.00 11/26/2007

XX9215177      5 2,900.00 14,500.00 12/10/2007
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DESCRIPTION

ITEM UNITS EA  810550
MICROLOOP PROBE, 500 FOOT LEAD IN CABLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      16 1,850.00 29,600.00 01/08/2008

HA2525176      7 1,660.00 11,620.00 01/22/2008

XX4495185      16 1,800.00 28,800.00 02/04/2008

SM7965184R     2 1,890.00 3,780.00 03/20/2008

XX9035277      10 1.00 10.00 03/28/2008

XX9035177      10 .01 0.10 04/14/2008

BA5875177      8 1,566.00 12,528.00 04/15/2008

XX9015177      5 2,850.00 14,250.00 04/15/2008

XX9125177      10 1.00 10.00 04/15/2008

XX9125277      10 .01 0.10 04/15/2008

MO2015177      2 2,720.00 5,440.00 04/18/2008

HA1315184      3 2,485.00 7,455.00 05/01/2008

BA4335177      2 1,897.50 3,795.00 05/22/2008

BA5075177      9 2,180.00 19,620.00 05/22/2008

BA4045176      3 1,955.00 5,865.00 06/02/2008

WA1725177      4 1,550.00 6,200.00 06/02/2008

XX1105777      5 1,550.00 7,750.00 06/19/2008

XX1135877      5 1,550.00 7,750.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  810555
MICROLOOP PROBE, 1000 FOOT LEAD IN CABLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2325177      4 3,600.00 14,400.00 08/08/2007

HO3585177      4 2,415.00 9,660.00 08/08/2007

XX9115177      5 2,865.00 14,325.00 11/26/2007

XX9215177      3 3,300.00 9,900.00 12/10/2007

XX4125277      2 5,500.00 11,000.00 12/17/2007

XX4125177      2 3,000.00 6,000.00 12/19/2007

XX4485185      32 1,900.00 60,800.00 01/08/2008

HA2525176      1 2,190.00 2,190.00 01/22/2008

XX4495185      32 1,900.00 60,800.00 02/04/2008

XX9185177      15 2,500.00 37,500.00 03/14/2008

XX9025177      15 2,450.00 36,750.00 03/18/2008

XX9035277      10 1.00 10.00 03/28/2008

XX9025277      15 2,250.00 33,750.00 04/14/2008

XX9035177      10 .01 0.10 04/14/2008
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DESCRIPTION

ITEM UNITS EA  810555
MICROLOOP PROBE, 1000 FOOT LEAD IN CABLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9015177      5 2,950.00 14,750.00 04/15/2008

XX9125177      10 1.00 10.00 04/15/2008

XX9125277      10 .01 0.10 04/15/2008

XX9045177      15 2,350.00 35,250.00 04/17/2008

XX9085177      15 2,250.00 33,750.00 04/21/2008

PG5695177      3 3,001.35 9,004.05 05/21/2008

BA4335177      2 2,271.25 4,542.50 05/22/2008

BA4045176      2 2,340.00 4,680.00 06/02/2008

XX1105777      2 1,850.00 3,700.00 06/19/2008

XX1135877      2 1,850.00 3,700.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  810601
NONINVASIVE DETECTOR, 500 FOOT LEAD IN CABLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      3 2,300.00 6,900.00 07/05/2007

PG6795176      3 4,180.00 12,540.00 08/08/2007

WI3285474R     2 2,730.00 5,460.00 01/07/2008

XX4485185      40 2,050.00 82,000.00 01/08/2008

HA2525176      2 2,480.00 4,960.00 01/22/2008

XX4495185      40 2,000.00 80,000.00 02/04/2008

SM7965184R     2 1,890.00 3,780.00 03/20/2008

PG5695177      3 2,938.65 8,815.95 05/21/2008

BA4335177      2 2,300.00 4,600.00 05/22/2008

CL6955184R     8 5,800.00 46,400.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  810605
NONINVASIVE DETECTOR, 1000 FOOT LEAD IN CABLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      6 2,515.00 15,090.00 07/05/2007

BA3915187      5 3,100.00 15,500.00 08/08/2007

PG6795176      3 4,400.00 13,200.00 08/08/2007

PG6775176      6 3,080.00 18,480.00 08/28/2007

WI3285474R     2 2,730.00 5,460.00 01/07/2008

XX4485185      60 2,100.00 126,000.00 01/08/2008

XX4495185      60 2,100.00 126,000.00 02/04/2008

WI3775176      4 1,530.00 6,120.00 03/18/2008
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DESCRIPTION

ITEM UNITS EA  810605
NONINVASIVE DETECTOR, 1000 FOOT LEAD IN CABLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     4 2,362.50 9,450.00 03/20/2008

FR5025130      2 2,600.00 5,200.00 04/11/2008

HO3715177      12 2,735.00 32,820.00 05/15/2008

PG5695177      9 4,248.75 38,238.75 05/21/2008

BA4335177      2 2,760.00 5,520.00 05/22/2008

DESCRIPTION

ITEM UNITS LF  810610
NONINVASIVE DETECTOR, CARRIER PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     190 29.40 5,586.00 03/20/2008

DESCRIPTION

ITEM UNITS EA  811001
FURNISH AND INSTALL ELECTRICAL HANDHOLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      22 1,177.00 25,894.00 07/05/2007

AX3745133      10 1,155.00 11,550.00 08/08/2007

AX3755133      10 2,000.00 20,000.00 08/08/2007

BA3915187      12 1,050.00 12,600.00 08/08/2007

HO3585177      3 1,050.00 3,150.00 08/08/2007

PG6795176      18 1,705.00 30,690.00 08/08/2007

AT9815176      10 2,500.00 25,000.00 08/13/2007

XX3405185      200 950.00 190,000.00 08/14/2007

PG6775176      9 1,320.00 11,880.00 08/28/2007

XX3395185      40 900.00 36,000.00 09/26/2007

XX3385185      40 850.00 34,000.00 11/05/2007

AL6205180      2 710.00 1,420.00 11/26/2007

MO2825185      72 900.00 64,800.00 11/28/2007

WI3285474R     3 1,050.00 3,150.00 01/07/2008

XX4485185      250 950.00 237,500.00 01/08/2008

HA2525176      20 1,030.00 20,600.00 01/22/2008

XX4495185      250 975.00 243,750.00 02/04/2008

WI3775176      14 1,530.00 21,420.00 03/18/2008

SM7965184R     6 945.00 5,670.00 03/20/2008

XX4465185      200 1,050.00 210,000.00 03/28/2008

FR3255176      2 1,100.00 2,200.00 04/08/2008

FR5025130      2 825.00 1,650.00 04/11/2008
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DESCRIPTION

ITEM UNITS EA  811001
FURNISH AND INSTALL ELECTRICAL HANDHOLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4445185      200 850.00 170,000.00 04/17/2008

HA1315184      2 1,000.00 2,000.00 05/01/2008

AA4755180      8 1,300.00 10,400.00 05/06/2008

HO3715177      12 1,035.00 12,420.00 05/15/2008

XX4455185      200 900.00 180,000.00 05/15/2008

XX4475185      200 1,050.00 210,000.00 05/15/2008

PG5695177      5 1,712.70 8,563.50 05/21/2008

BA4335177      14 1,121.25 15,697.50 05/22/2008

BA5075177      3 1,250.00 3,750.00 05/22/2008

BA4045176      21 1,005.00 21,105.00 06/02/2008

CL6955184R     50 1,390.00 69,500.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  811002
REMOVE ELECTRICAL HANDHOLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      5 500.00 2,500.00 08/13/2007

DESCRIPTION

ITEM UNITS EA  811003
FURNISH AND INSTALL ELECTRICAL MANHOLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      2 998.00 1,996.00 07/03/2007

BA3915187      1 1,160.00 1,160.00 08/08/2007

XX3375185      4 1,100.00 4,400.00 08/29/2007

WI3775176      12 1,530.00 18,360.00 03/18/2008

SM7965184R     2 1,260.00 2,520.00 03/20/2008

FR3255176      6 1,200.00 7,200.00 04/08/2008

AA4755180      2 3,500.00 7,000.00 05/06/2008

CL6955184R     2 1,800.00 3,600.00 06/02/2008

AA3515170R     2 2,160.00 4,320.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  811004
REMOVE ELECTRICAL MANHOLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      2 1,100.00 2,200.00 07/03/2007
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DESCRIPTION

ITEM UNITS EA  811306
6 INCH FIRE HYDRANT AND VALVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      7 7,500.00 52,500.00 07/05/2007

CL6955184R     24 10,696.00 256,704.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  812002
WOOD SIGN SUPPORT 6 INCH X 6 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      310 15.00 4,650.00 07/05/2007

HO3585177      55 15.00 825.00 08/08/2007

AT9815176      100 22.00 2,200.00 08/13/2007

MO2825185      500 10.00 5,000.00 11/28/2007

XX3415185      500 15.00 7,500.00 12/19/2007

SM7965184R     232 30.00 6,960.00 03/20/2008

BA5875177      40 11.35 454.00 04/15/2008

CL6955184R     186 17.35 3,227.10 06/02/2008

DESCRIPTION

ITEM UNITS LF  812003
 WOOD SIGN SUPPORT 6 INCH X 8 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      50 15.00 750.00 07/05/2007

XX3375185      500 19.00 9,500.00 08/29/2007

XX3415185      2,000 15.75 31,500.00 12/19/2007

DESCRIPTION

ITEM UNITS EA  812004
WOOD POST FOR ELECTRICAL SERVICE, 6 INCH X 6 INCH X 10 FEET

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     105 31.00 3,255.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  812005
REMOVE WOOD POSTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      20 70.00 1,400.00 08/13/2007
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DESCRIPTION

ITEM UNITS EA  812115
ABANDON FIRE HYDRANT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     23 2,417.80 55,609.40 06/02/2008

DESCRIPTION

ITEM UNITS EA  812120
RELOCATE FIRE HYDRANT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      3 4,130.00 12,390.00 01/22/2008

DESCRIPTION

ITEM UNITS LF  812126
6 INCH FIRE HYDRANT LEAD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      118 125.00 14,750.00 07/05/2007

DESCRIPTION

ITEM UNITS LF  812136
3/4 INCH OR 1 INCH WATER HOUSE CONNECTION COPPER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     5,200 96.15 499,980.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  812172
6 INCH WATER VALVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      8 4,000.00 32,000.00 07/05/2007

DESCRIPTION

ITEM UNITS EA  812173
8 INCH WATER VALVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA4565177      1 3,300.00 3,300.00 08/08/2007

DESCRIPTION

ITEM UNITS LF  812316
6 INCH DUCTILE IRON PIPE WATER MAIN CLASS 52

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     120 223.50 26,820.00 06/02/2008
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DESCRIPTION

ITEM UNITS LF  812318
6 INCH DUCTILE IRON PIPE WATER MAIN CLASS 54

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      22 500.00 11,000.00 07/05/2007

DESCRIPTION

ITEM UNITS LF  812323
8 INCH DUCTILE IRON PIPE WATER MAIN CLASS 52

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     380 189.30 71,934.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  812325
8 INCH DUCTILE IRON PIPE WATER MAIN CLASS 54

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      295 200.00 59,000.00 07/05/2007

HA4565177      135 140.00 18,900.00 08/08/2007

DESCRIPTION

ITEM UNITS LF  812331
10 INCH DUCTILE IRON PIPE WATER MAIN CLASS 52

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     250 244.95 61,237.50 06/02/2008

DESCRIPTION

ITEM UNITS LF  812339
12 INCH DUCTILE IRON PIPE WATER MAIN CLASS 52

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     9,580 181.55 1,739,249.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  812341
12 INCH DUCTILE IRON PIPE WATER MAIN CLASS 54

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      811 140.00 113,540.00 07/05/2007

DESCRIPTION

ITEM UNITS EA  812508
ADJUST SEWER MANHOLE FRAME & COVER (24 INCH)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      2 600.00 1,200.00 08/13/2007

BA4045176      4 950.00 3,800.00 06/02/2008
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DESCRIPTION

ITEM UNITS EA  812509
ADJUST SEWER MANHOLE FRAME & COVER (30 INCH)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      2 600.00 1,200.00 08/13/2007

DESCRIPTION

ITEM UNITS LF  812540
6 INCH SEWER HOUSE CONNECTION POLYVINYL CHLORIDE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     1,300 275.30 357,890.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  812550
PRECAST SEWER MANHOLE (48 INCH) - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     108 986.40 106,531.20 06/02/2008

DESCRIPTION

ITEM UNITS EA  812567
ABANDON SEWER MANHOLE (48 INCH)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     3 1,540.30 4,620.90 06/02/2008

DESCRIPTION

ITEM UNITS LF  812581
8 INCH POLYVINYL CHLORIDE SEWER LINE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      390 93.00 36,270.00 07/05/2007

CL6955184R     1,000 203.75 203,750.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  812585
15 INCH POLYVINYL CHLORIDE SEWER LINE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     1,720 228.50 393,020.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  812850
UTILITY ADJUSTMENT 4 INCH - 18 INCH DIAMETER/SQUARE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9115177      15 150.00 2,250.00 11/26/2007

XX9215177      15 150.00 2,250.00 12/10/2007
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DESCRIPTION

ITEM UNITS EA  812850
UTILITY ADJUSTMENT 4 INCH - 18 INCH DIAMETER/SQUARE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4125277      8 500.00 4,000.00 12/17/2007

XX4125177      8 400.00 3,200.00 12/19/2007

XX9035277      100 175.00 17,500.00 03/28/2008

XX9035177      60 80.00 4,800.00 04/14/2008

XX9015177      10 165.00 1,650.00 04/15/2008

XX9125177      60 1.00 60.00 04/15/2008

XX9125277      60 .01 0.60 04/15/2008

XX9075177      5 370.00 1,850.00 04/16/2008

XX1105777      5 128.58 642.90 06/19/2008

XX1135877      10 128.58 1,285.80 06/19/2008

DESCRIPTION

ITEM UNITS EA  812855
UTILITY ADJUSTMENT 18 INCH DIAMETER/SQUARE AND UP

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9115177      15 200.00 3,000.00 11/26/2007

XX9215177      15 200.00 3,000.00 12/10/2007

XX4125277      8 500.00 4,000.00 12/17/2007

XX4125177      8 400.00 3,200.00 12/19/2007

XX9035277      60 200.00 12,000.00 03/28/2008

XX9035177      60 160.00 9,600.00 04/14/2008

XX9015177      10 215.00 2,150.00 04/15/2008

XX9125177      60 1.00 60.00 04/15/2008

XX9125277      60 .01 0.60 04/15/2008

XX9075177      5 370.00 1,850.00 04/16/2008

XX1105777      5 153.12 765.60 06/19/2008

XX1135877      5 153.12 765.60 06/19/2008

DESCRIPTION

ITEM UNITS SF  813006
RELOCATE SIGNS FROM EXISTING OVERHEAD STRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      160 100.00 16,000.00 07/05/2007

XX3375185      1,150 2.00 2,300.00 08/29/2007

FR5025130      29 33.00 957.00 04/11/2008

AA3515170R     165 1.00 165.00 06/19/2008
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DESCRIPTION

ITEM UNITS SF  813008
INSTALL OVERLAY EXISTING GROUND MOUNTED SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3375185      200 2.00 400.00 08/29/2007

XX3425185      100 8.00 800.00 10/11/2007

DESCRIPTION

ITEM UNITS SF  813009
INSTALL OVERLAY EXISTING OVERHEAD SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3375185      400 4.00 1,600.00 08/29/2007

DESCRIPTION

ITEM UNITS EA  813010
BAND SIGN TO SIGN SUPPORT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      10 180.00 1,800.00 08/13/2007

XX3375185      10 115.00 1,150.00 08/29/2007

DESCRIPTION

ITEM UNITS SF  813014
INSTALL GROUND MOUNTED SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3745133      300 40.00 12,000.00 08/08/2007

AX3755133      300 30.00 9,000.00 08/08/2007

PG6795176      38 23.05 875.90 08/08/2007

AT9815176      200 50.00 10,000.00 08/13/2007

XX3405185      300 7.00 2,100.00 08/14/2007

XX3425185      7,500 7.50 56,250.00 10/11/2007

AL6205180      40 26.00 1,040.00 11/26/2007

MO2825185      75 10.00 750.00 11/28/2007

XX3415185      5,000 6.75 33,750.00 12/19/2007

XX4485185      1,200 8.00 9,600.00 01/08/2008

XX4495185      1,200 8.00 9,600.00 02/04/2008

FR5025130      100 21.00 2,100.00 04/11/2008

AA4755180      65 27.00 1,755.00 05/06/2008

HO3715177      157 10.00 1,570.00 05/15/2008

PG5695177      20 49.50 990.00 05/21/2008

BA4045176      11 20.00 220.00 06/02/2008

CL6955184R     52 8.80 457.60 06/02/2008
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DESCRIPTION

ITEM UNITS SF  813015
INSTALL OVERHEAD SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      320 50.00 16,000.00 07/05/2007

BA3915187      83 17.00 1,411.00 08/08/2007

PG6795176      164 42.00 6,888.00 08/08/2007

XX3405185      1,500 6.00 9,000.00 08/14/2007

PG6775176      100 22.00 2,200.00 08/28/2007

AL6205180      13 34.00 442.00 11/26/2007

MO2825185      882 12.00 10,584.00 11/28/2007

XX4485185      2,500 10.00 25,000.00 01/08/2008

HA2525176      263 41.00 10,783.00 01/22/2008

XX4495185      2,500 10.00 25,000.00 02/04/2008

WI3775176      76 8.16 620.16 03/18/2008

SM7965184R     8 157.50 1,260.00 03/20/2008

FR3255176      40 17.00 680.00 04/08/2008

FR5025130      15 20.00 300.00 04/11/2008

HA1315184      51 17.00 867.00 05/01/2008

HO3715177      94 22.25 2,091.50 05/15/2008

PG5695177      44 67.10 2,952.40 05/21/2008

BA4335177      100 11.50 1,150.00 05/22/2008

BA5075177      4 34.00 136.00 05/22/2008

BA4045176      91 18.00 1,638.00 06/02/2008

CL6955184R     780 20.00 15,600.00 06/02/2008

DESCRIPTION

ITEM UNITS SF  813022
REMOVE EXISTING GROUND MOUNTED SIGNS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3415185      500 5.00 2,500.00 12/19/2007

HA2525176      108 10.85 1,171.80 01/22/2008

AA4755180      24 11.00 264.00 05/06/2008

DESCRIPTION

ITEM UNITS SF  813023
RELOCATE EXISTING GROUND MOUNTED SIGNS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      84 35.00 2,940.00 07/05/2007

AX3745133      250 15.00 3,750.00 08/08/2007

AX3755133      250 40.00 10,000.00 08/08/2007

HO3585177      146 13.00 1,898.00 08/08/2007
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DESCRIPTION

ITEM UNITS SF  813023
RELOCATE EXISTING GROUND MOUNTED SIGNS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9815176      200 22.00 4,400.00 08/13/2007

XX3375185      500 6.00 3,000.00 08/29/2007

XX3425185      2,000 27.50 55,000.00 10/11/2007

PG7065132      275 10.00 2,750.00 11/06/2007

MO2825185      10 12.00 120.00 11/28/2007

XX3415185      1,000 10.50 10,500.00 12/19/2007

WI3285474R     1 48.00 48.00 01/07/2008

HA2525176      54 10.85 585.90 01/22/2008

WI3775176      17 20.40 346.80 03/18/2008

SM7965184R     84 17.00 1,428.00 03/20/2008

FR3255176      13 18.00 234.00 04/08/2008

AA4345126      100 17.15 1,715.00 04/29/2008

AT9935132R     50 45.00 2,250.00 05/15/2008

BA4045176      15 18.00 270.00 06/02/2008

CL6955184R     122 13.20 1,610.40 06/02/2008

DESCRIPTION

ITEM UNITS EA  816001
VIDEO DETECTION CAMERA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      10 5,885.00 58,850.00 07/05/2007

BA3915187      4 5,600.00 22,400.00 08/08/2007

HO3585177      8 5,250.00 42,000.00 08/08/2007

PG6795176      4 5,660.00 22,640.00 08/08/2007

XX3405185      100 6,700.00 670,000.00 08/14/2007

PG6775176      2 7,150.00 14,300.00 08/28/2007

AL6205180      3 4,300.00 12,900.00 11/26/2007

MO2825185      38 4,900.00 186,200.00 11/28/2007

XX4485185      80 6,500.00 520,000.00 01/08/2008

HA2525176      5 4,560.00 22,800.00 01/22/2008

XX4495185      80 6,500.00 520,000.00 02/04/2008

SM7965184R     4 4,462.50 17,850.00 03/20/2008

FR5025130      4 4,400.00 17,600.00 04/11/2008

HA1315184      4 5,815.00 23,260.00 05/01/2008

HO3715177      9 4,800.00 43,200.00 05/15/2008

PG5695177      4 5,304.20 21,216.80 05/21/2008

BA4335177      2 6,486.00 12,972.00 05/22/2008
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DESCRIPTION

ITEM UNITS EA  816001
VIDEO DETECTION CAMERA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     17 4,860.00 82,620.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  816005
CONTROL CABLE, 250 FOOT, VIDEO DETECTION CAMERA TOCONTROLLER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      5 1,391.00 6,955.00 07/05/2007

BA3915187      1 1,300.00 1,300.00 08/08/2007

HO3585177      3 1,365.00 4,095.00 08/08/2007

PG6795176      1 1,804.00 1,804.00 08/08/2007

MO2825185      25 1,056.40 26,410.00 11/28/2007

HA2525176      4 1,080.00 4,320.00 01/22/2008

FR5025130      2 1,100.00 2,200.00 04/11/2008

HA1315184      4 1,900.00 7,600.00 05/01/2008

HO3715177      3 1,100.00 3,300.00 05/15/2008

PG5695177      2 1,856.25 3,712.50 05/21/2008

BA4335177      1 1,610.00 1,610.00 05/22/2008

BA4045176      1 1,640.00 1,640.00 06/02/2008

CL6955184R     15 1,050.00 15,750.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  816010
CONTROL CABLE, 500 FOOT, VIDEO DETECTION CAMERA TOCONTROLLER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      5 2,461.00 12,305.00 07/05/2007

BA3915187      3 1,925.00 5,775.00 08/08/2007

HO3585177      5 1,943.00 9,715.00 08/08/2007

PG6795176      3 2,964.00 8,892.00 08/08/2007

MO2825185      13 2,006.96 26,090.48 11/28/2007

HA2525176      4 1,760.00 7,040.00 01/22/2008

WI3775176      4 2,448.00 9,792.00 03/18/2008

FR5025130      2 1,600.00 3,200.00 04/11/2008

HO3715177      8 1,750.00 14,000.00 05/15/2008

PG5695177      2 1,512.50 3,025.00 05/21/2008

BA4335177      1 1,897.50 1,897.50 05/22/2008

BA4045176      3 2,200.00 6,600.00 06/02/2008

CL6955184R     2 1,970.00 3,940.00 06/02/2008
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DESCRIPTION

ITEM UNITS EA  816015
VIDEO INTERFACE EQUIPMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2825185      12 3,000.00 36,000.00 11/28/2007

FR5025130      1 1,800.00 1,800.00 04/11/2008

CL6955184R     6 430.00 2,580.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  816110
TRAFFIC SIGNAL CABINET NEMA SIZE 6

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA1315184      1 3,700.00 3,700.00 05/01/2008

DESCRIPTION

ITEM UNITS EA  816201
DISCRIMINATOR MODULE, 4 CHANNEL, NO. 764

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      1 4,066.00 4,066.00 07/05/2007

WI3775176      1 2,907.00 2,907.00 03/18/2008

XX4465185      5 2,900.00 14,500.00 03/28/2008

XX4445185      5 4,100.00 20,500.00 04/17/2008

XX4455185      5 2,795.00 13,975.00 05/15/2008

XX4475185      5 2,900.00 14,500.00 05/15/2008

DESCRIPTION

ITEM UNITS EA  816210
OPTICOM EMITTER SYSTEM, 700 SERIES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4465185      6 1,325.00 7,950.00 03/28/2008

XX4445185      6 1,550.00 9,300.00 04/17/2008

XX4455185      6 1,325.00 7,950.00 05/15/2008

XX4475185      6 1,325.00 7,950.00 05/15/2008

DESCRIPTION

ITEM UNITS EA  816215
OPTICOM NO. 721 DETECTOR EYE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      2 1,070.00 2,140.00 07/05/2007

XX4485185      12 800.00 9,600.00 01/08/2008

XX4495185      12 700.00 8,400.00 02/04/2008

WI3775176      2 816.00 1,632.00 03/18/2008
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DESCRIPTION

ITEM UNITS EA  816215
OPTICOM NO. 721 DETECTOR EYE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4465185      10 550.00 5,500.00 03/28/2008

XX4445185      10 800.00 8,000.00 04/17/2008

XX4455185      10 550.00 5,500.00 05/15/2008

XX4475185      10 550.00 5,500.00 05/15/2008

DESCRIPTION

ITEM UNITS EA  818004
10 FOOT BREAKAWAY PEDESTAL POLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      2 1,391.00 2,782.00 07/05/2007

HO3585177      8 1,523.00 12,184.00 08/08/2007

PG6795176      7 3,976.00 27,832.00 08/08/2007

PG6775176      1 1,925.00 1,925.00 08/28/2007

MO2825185      48 1,213.90 58,267.20 11/28/2007

MO2825185      11 1,377.70 15,154.70 11/28/2007

SM7965184R     1 1,155.00 1,155.00 03/20/2008

BA5875177      7 1,215.00 8,505.00 04/15/2008

HA1315184      8 1,374.00 10,992.00 05/01/2008

HO3715177      8 1,350.00 10,800.00 05/15/2008

PG5695177      17 1,512.50 25,712.50 05/21/2008

BA4335177      6 2,185.00 13,110.00 05/22/2008

BA5075177      5 1,700.00 8,500.00 05/22/2008

BA4045176      5 1,770.00 8,850.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  818010
14 FOOT BREAKAWAY PEDESTAL POLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3775176      2 1,326.00 2,652.00 03/18/2008

FR3255176      2 1,600.00 3,200.00 04/08/2008

DESCRIPTION

ITEM UNITS EA  818021
STEEL POLE WITH TWIN 50 FOOT MAST ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2825185      2 9,442.34 18,884.68 11/28/2007

WI3775176      1 12,240.00 12,240.00 03/18/2008

HA1315184      1 15,100.00 15,100.00 05/01/2008
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DESCRIPTION

ITEM UNITS EA  818030
STEEL POLE WITH A SINGLE 38 FOOT MAST ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6795176      1 8,162.00 8,162.00 08/08/2007

MO2825185      7 5,133.14 35,931.98 11/28/2007

HA1315184      1 5,600.00 5,600.00 05/01/2008

BA4335177      1 6,900.00 6,900.00 05/22/2008

DESCRIPTION

ITEM UNITS EA  818036
STEEL POLE WITH A SINGLE 50 FOOT MAST ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3915187      1 7,300.00 7,300.00 08/08/2007

MO2825185      14 6,672.86 93,420.04 11/28/2007

HA1315184      1 7,030.00 7,030.00 05/01/2008

CL6955184R     1 8,300.00 8,300.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  818041
STEEL POLE WITH A SINGLE 60 FOOT MAST ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      1 12,840.00 12,840.00 07/05/2007

BA3915187      2 10,600.00 21,200.00 08/08/2007

MO2825185      6 8,932.04 53,592.24 11/28/2007

DESCRIPTION

ITEM UNITS EA  818051
STEEL POLE WITH TWIN 50 FOOT AND 70 FOOT MAST ARMS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2825185      1 12,103.46 12,103.46 11/28/2007

HA2525176      2 13,400.00 26,800.00 01/22/2008

WI3775176      1 14,280.00 14,280.00 03/18/2008

CL6955184R     1 15,840.00 15,840.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  818052
STEEL POLE WITH SINGLE 70 FOOT MAST ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      4 13,910.00 55,640.00 07/05/2007

BA3915187      1 11,000.00 11,000.00 08/08/2007

PG6795176      2 14,080.00 28,160.00 08/08/2007
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DESCRIPTION

ITEM UNITS EA  818052
STEEL POLE WITH SINGLE 70 FOOT MAST ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2825185      1 11,355.02 11,355.02 11/28/2007

MO2825185      2 9,602.36 19,204.72 11/28/2007

BA4045176      3 10,600.00 31,800.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  821001
BREAKAWAY BASE SUPPORT SYSTEM FOR STEEL BEAMS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3255176      2 650.00 1,300.00 04/08/2008

AA3515170R     4 760.00 3,040.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  821002
BREAKAWAY BASE SUPPORT SYSTEM FOR LIGHTING STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3775176      11 153.00 1,683.00 03/18/2008

FR3255176      6 310.00 1,860.00 04/08/2008

DESCRIPTION

ITEM UNITS EA  821003
BREAKAWAY BASE SUPPORT SYSTEM FOR SIGNAL STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO3585177      8 473.00 3,784.00 08/08/2007

BA4335177      6 517.50 3,105.00 05/22/2008

BA5075177      5 660.00 3,300.00 05/22/2008

DESCRIPTION

ITEM UNITS LF  822001
12-PAIR COMMUNICATION CABLE, SELF-SUPPORTING (OVERHEAD)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      2,500 3.00 7,500.00 01/08/2008

XX4495185      2,500 3.00 7,500.00 02/04/2008

BA4335177      3,820 5.87 22,423.40 05/22/2008

DESCRIPTION

ITEM UNITS LF  822002
12-PAIR COMMUNICATION CABLE, JELLYFILLED (UNDERGROUND)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      1,780 5.00 8,900.00 07/05/2007
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DESCRIPTION

ITEM UNITS LF  822002
12-PAIR COMMUNICATION CABLE, JELLYFILLED (UNDERGROUND)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6795176      3,180 5.75 18,285.00 08/08/2007

MO2825185      2,360 5.00 11,800.00 11/28/2007

XX4485185      2,500 4.00 10,000.00 01/08/2008

XX4495185      2,500 4.00 10,000.00 02/04/2008

BA4045176      4,640 4.60 21,344.00 06/02/2008

CL6955184R     6,145 6.35 39,020.75 06/02/2008

DESCRIPTION

ITEM UNITS EA  831002
250 WATT MERCURY VAPOR LAMP AND LUMINAIRE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3375185      5 40.00 200.00 08/29/2007

DESCRIPTION

ITEM UNITS EA  831005
250 WATT METAL HALIDE LAMP AND LUMINAIRE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

52861071410    100 149.00 14,900.00 05/22/2008

DESCRIPTION

ITEM UNITS EA  831010
250 WATT HIGH PRESSURE SODIUM LAMP AND LUMINAIRE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      5 428.00 2,140.00 07/05/2007

BA3915187      7 385.00 2,695.00 08/08/2007

PG6795176      3 275.00 825.00 08/08/2007

XX3405185      10 900.00 9,000.00 08/14/2007

XX4485185      25 275.00 6,875.00 01/08/2008

HA2525176      3 320.00 960.00 01/22/2008

XX4495185      25 275.00 6,875.00 02/04/2008

WI3775176      13 255.00 3,315.00 03/18/2008

FR3255176      6 200.00 1,200.00 04/08/2008

HA1315184      1 265.00 265.00 05/01/2008

BA4045176      2 275.00 550.00 06/02/2008

CL6955184R     3 650.00 1,950.00 06/02/2008
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DESCRIPTION

ITEM UNITS EA  831020
250 WATT MERCURY VAPOR SIGN LUMINAIRE FOR SIGN LIGHTSYSTEM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3435185      100 1,200.00 120,000.00 08/15/2007

XX3375185      120 1,000.00 120,000.00 08/29/2007

DESCRIPTION

ITEM UNITS EA  831025
400 WATT MERCURY VAPOR LAMP AND LUMINAIRE FOR SIGN LIGHTSYSTEM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3435185      3 100.00 300.00 08/15/2007

DESCRIPTION

ITEM UNITS LF  832001
DUCT CABLE - 2 CONDUCTOR, NO 6 AWG, 600 V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3915187      1,380 13.00 17,940.00 08/08/2007

BA7155126      380 9.45 3,591.00 02/04/2008

WI3775176      1,565 5.61 8,779.65 03/18/2008

FR3255176      1,500 9.00 13,500.00 04/08/2008

AA4755180      242 13.00 3,146.00 05/06/2008

CL6955184R     5,200 5.15 26,780.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  832003
DUCT CABLE - 4 CONDUCTOR, NO 6 AWG, 600 V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7155126      1,720 11.03 18,971.60 02/04/2008

DESCRIPTION

ITEM UNITS LF  832004
DUCT CABLE - 2 CONDUCTOR, NO 4 AWG, 600 V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      2,215 13.10 29,016.50 07/03/2007

DESCRIPTION

ITEM UNITS LF  832006
DUCT CABLE - 4 CONDUCTOR, NO 4 AWG, 600 V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3435185      3,000 11.00 33,000.00 08/15/2007

AA4345126      600 13.20 7,920.00 04/29/2008

AA3515170R     1,265 12.00 15,180.00 06/19/2008
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DESCRIPTION

ITEM UNITS LF  832009
DUCT CABLE - 4 CONDUCTOR, NO 2 AWG, 600 V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     1,780 13.00 23,140.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  832016
CABLE - 1 CONDUCTOR, NO 6 AWG, TYPE USE, 600V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3775176      1,920 1.43 2,745.60 03/18/2008

FR3255176      650 1.50 975.00 04/08/2008

AA4755180      3,700 2.50 9,250.00 05/06/2008

DESCRIPTION

ITEM UNITS LF  832017
CABLE - 1 CONDUCTOR, NO 4 AWG, TYPE USE, 600V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      25 7.00 175.00 07/05/2007

SM7965184R     13,235 1.89 25,014.15 03/20/2008

HA1315184      60 3.20 192.00 05/01/2008

CL6955184R     33,500 2.90 97,150.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  832018
CABLE - 1 CONDUCTOR, NO 2 AWG, TYPE USE, 600V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     340 4.50 1,530.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  832019
CABLE - 1 CONDUCTOR, NO 10 AWG, TYPE THWN/THHN, 600V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3915187      360 .60 216.00 08/08/2007

XX3435185      2,100 2.00 4,200.00 08/15/2007

XX3375185      2,500 .65 1,625.00 08/29/2007

WI3775176      1,320 1.13 1,491.60 03/18/2008

SM7965184R     1,100 .58 638.00 03/20/2008

CL6955184R     2,000 2.15 4,300.00 06/02/2008

AA3515170R     1,500 1.00 1,500.00 06/19/2008
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DESCRIPTION

ITEM UNITS LF  832020
BARE COPPER GROUND WIRE, NO 6 AWG

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3915187      770 1.65 1,270.50 08/08/2007

WI3775176      1,350 1.28 1,728.00 03/18/2008

BA5075177      680 2.00 1,360.00 05/22/2008

DESCRIPTION

ITEM UNITS LF  832021
BARE COPPER GROUND WIRE, NO 4 AWG

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     3,025 1.05 3,176.25 03/20/2008

AA3515170R     3,205 2.20 7,051.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  832024
BARE COPPER GROUND WIRE, #10 AWG, STRANDED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     300 5.35 1,605.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  833002
1 INCH DIAMETER RIGID STEEL CONDUIT, SCHEDULE 40

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3745133      100 16.00 1,600.00 08/08/2007

AX3755133      100 20.00 2,000.00 08/08/2007

DESCRIPTION

ITEM UNITS LF  833006
2 INCH DIAMETER RIGID STEEL CONDUIT, SCHEDULE 40

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4755180      470 27.00 12,690.00 05/06/2008

DESCRIPTION

ITEM UNITS LF  833008
I INCH DIAMETER RIGID STEEL CONDUIT, SCHEDULE 40 FOR SIGNSTRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3435185      700 10.00 7,000.00 08/15/2007

AA3515170R     300 11.00 3,300.00 06/19/2008
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DESCRIPTION

ITEM UNITS LF  833012
1 INCH DIAMETER FLEXIBLE STEEL CONDUIT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3435185      840 10.00 8,400.00 08/15/2007

XX3375185      200 13.00 2,600.00 08/29/2007

AA3515170R     100 16.00 1,600.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  833050
2 INCH DIAMETER POLYVINYL CHLORIDE CONDUIT, SCHEDULE 80,RISER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3435185      88 5.00 440.00 08/15/2007

DESCRIPTION

ITEM UNITS LF  833058
2 1/2 INCH DIAMETER POLYVINYL CHLORIDE CONDUIT, SCHEDULE 80,RISER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4755180      60 22.00 1,320.00 05/06/2008

DESCRIPTION

ITEM UNITS LF  833060
3 INCH DIAMETER POLYVINYL CHLORIDE CONDUIT, SCHEDULE 80,RISER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2825185      465 8.00 3,720.00 11/28/2007

XX4455185      150 7.00 1,050.00 05/15/2008

DESCRIPTION

ITEM UNITS EA  834001
CONNECTOR KIT - TYPE I

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      8 52.50 420.00 07/03/2007

BA3915187      2 55.00 110.00 08/08/2007

XX3375185      10 75.00 750.00 08/29/2007

BA7155126      18 52.50 945.00 02/04/2008

WI3775176      32 28.56 913.92 03/18/2008

SM7965184R     20 57.75 1,155.00 03/20/2008

FR3255176      18 55.00 990.00 04/08/2008

AA4345126      4 54.00 216.00 04/29/2008

AA4755180      24 64.00 1,536.00 05/06/2008

CL6955184R     75 80.00 6,000.00 06/02/2008

AA3515170R     9 97.00 873.00 06/19/2008
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DESCRIPTION

ITEM UNITS EA  834002
CONNECTOR KIT - TYPE II

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      4 57.75 231.00 07/03/2007

BA3915187      3 60.00 180.00 08/08/2007

XX3375185      10 75.00 750.00 08/29/2007

BA7155126      8 57.75 462.00 02/04/2008

WI3775176      20 33.66 673.20 03/18/2008

SM7965184R     30 63.00 1,890.00 03/20/2008

FR3255176      8 70.00 560.00 04/08/2008

AA4345126      8 70.40 563.20 04/29/2008

CL6955184R     35 90.00 3,150.00 06/02/2008

AA3515170R     28 110.00 3,080.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  834003
CONNECTOR KIT - TYPE III

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      10 63.00 630.00 07/03/2007

BA3915187      3 65.00 195.00 08/08/2007

XX3375185      10 85.00 850.00 08/29/2007

BA7155126      10 73.50 735.00 02/04/2008

WI3775176      2 40.80 81.60 03/18/2008

SM7965184R     40 78.75 3,150.00 03/20/2008

FR3255176      4 73.50 294.00 04/08/2008

AA4345126      4 73.70 294.80 04/29/2008

CL6955184R     70 110.00 7,700.00 06/02/2008

AA3515170R     26 110.00 2,860.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  834004
CONNECTOR KIT - TYPE IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3915187      2 65.00 130.00 08/08/2007

XX3375185      10 85.00 850.00 08/29/2007

BA7155126      4 68.25 273.00 02/04/2008

WI3775176      6 45.90 275.40 03/18/2008

SM7965184R     20 73.50 1,470.00 03/20/2008

FR3255176      4 70.00 280.00 04/08/2008

AA4755180      12 68.00 816.00 05/06/2008

CL6955184R     20 102.00 2,040.00 06/02/2008
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DESCRIPTION

ITEM UNITS EA  834004
CONNECTOR KIT - TYPE IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     8 110.00 880.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  837001
GROUND ROD - 3/4 INCH DIAMETER X 10 FOOT LENGTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7135126      3 105.00 315.00 07/03/2007

CA3135170      11 91.00 1,001.00 07/05/2007

AX3745133      10 121.00 1,210.00 08/08/2007

AX3755133      10 170.00 1,700.00 08/08/2007

BA3915187      7 110.00 770.00 08/08/2007

HO3585177      8 105.00 840.00 08/08/2007

PG6795176      12 137.50 1,650.00 08/08/2007

AT9815176      10 275.00 2,750.00 08/13/2007

XX3435185      28 50.00 1,400.00 08/15/2007

PG6775176      14 138.00 1,932.00 08/28/2007

XX3375185      10 110.00 1,100.00 08/29/2007

AL6205180      2 260.00 520.00 11/26/2007

MO2825185      109 75.00 8,175.00 11/28/2007

HA2525176      9 147.00 1,323.00 01/22/2008

BA7155126      10 126.00 1,260.00 02/04/2008

WI3775176      30 71.40 2,142.00 03/18/2008

SM7965184R     36 131.25 4,725.00 03/20/2008

FR3255176      22 185.00 4,070.00 04/08/2008

BA5875177      1 108.00 108.00 04/15/2008

HA1315184      14 106.00 1,484.00 05/01/2008

AA4755180      2 130.00 260.00 05/06/2008

HO3715177      2 77.00 154.00 05/15/2008

PG5695177      17 1,512.50 25,712.50 05/21/2008

BA4335177      13 115.00 1,495.00 05/22/2008

BA5075177      12 130.00 1,560.00 05/22/2008

BA4045176      13 105.00 1,365.00 06/02/2008

CL6955184R     164 150.00 24,600.00 06/02/2008

AA3515170R     10 135.00 1,350.00 06/19/2008
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DESCRIPTION

ITEM UNITS EA  838012
LIGHTING CONTROL CABINET, BASE MOUNT (120/240 VOLTS,1 PHASE 3 WIRE SYSTEM)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     1 12,075.00 12,075.00 03/20/2008

CL6955184R     1 14,450.00 14,450.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  851002
GALVANIZED STEEL BEAMS (W6X9)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3375185      600 33.00 19,800.00 08/29/2007

XX3425185      500 20.00 10,000.00 10/11/2007

XX3415185      900 26.00 23,400.00 12/19/2007

DESCRIPTION

ITEM UNITS LF  851003
GALVANIZED STEEL BEAMS (W6X12)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3375185      200 40.00 8,000.00 08/29/2007

DESCRIPTION

ITEM UNITS LF  851004
GALVANIZED STEEL BEAMS (W6X15)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3425185      500 34.00 17,000.00 10/11/2007

XX3415185      800 38.00 30,400.00 12/19/2007

FR3255176      67 42.00 2,814.00 04/08/2008

DESCRIPTION

ITEM UNITS LF  851006
GALVANIZED STEEL BEAMS (W8X21)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3375185      500 57.00 28,500.00 08/29/2007

XX3425185      500 47.00 23,500.00 10/11/2007

XX3415185      3,000 47.00 141,000.00 12/19/2007

AA3515170R     42 49.00 2,058.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  851007
GALVANIZED STEEL BEAMS (W10X22)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7155126      42 64.05 2,690.10 02/04/2008
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DESCRIPTION

ITEM UNITS LF  851007
GALVANIZED STEEL BEAMS (W10X22)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3255176      84 60.00 5,040.00 04/08/2008

DESCRIPTION

ITEM UNITS LF  851008
GALVANIZED STEEL BEAMS (W10X26)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3375185      500 59.00 29,500.00 08/29/2007

XX3425185      1,000 59.00 59,000.00 10/11/2007

XX3415185      200 64.00 12,800.00 12/19/2007

DESCRIPTION

ITEM UNITS LF  851010
GALVANIZED STEEL BEAMS (W14X30)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3375185      200 67.00 13,400.00 08/29/2007

XX3425185      1,200 67.70 81,240.00 10/11/2007

XX3415185      200 70.00 14,000.00 12/19/2007

AA3515170R     85 60.00 5,100.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  852001
OVERHEAD SIGN STRUCTURE OH-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     1 65,000.00 65,000.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  852002
OVERHEAD SIGN STRUCTURE OH-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     1 54,000.00 54,000.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  852003
OVERHEAD SIGN STRUCTURE OH-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     1 60,000.00 60,000.00 06/19/2008
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DESCRIPTION

ITEM UNITS EA  852004
OVERHEAD SIGN STRUCTURE OH-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     1 81,000.00 81,000.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  852101
CANTILEVER SIGN STRUCTURE C-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     1 49,000.00 49,000.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  852102
CANTILEVER SIGN STRUCTURE C-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     1 27,000.00 27,000.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  860265
RELOCATE EXISTING SIGNAL HEAD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO3585177      5 158.00 790.00 08/08/2007

XX3405185      15 75.00 1,125.00 08/14/2007

AL6205180      4 380.00 1,520.00 11/26/2007

XX4485185      40 20.00 800.00 01/08/2008

XX4495185      40 20.00 800.00 02/04/2008

CL6955184R     80 140.00 11,200.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  860270
8 INCH VEHICULAR TRAFFIC SIGNAL HEAD SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5025130      6 260.00 1,560.00 04/11/2008

DESCRIPTION

ITEM UNITS EA  860284
12 INCH LED VEHICULAR TRAFFIC SIGNAL HEAD SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      75 481.00 36,075.00 07/05/2007

BA3915187      43 330.00 14,190.00 08/08/2007

HO3585177      55 378.00 20,790.00 08/08/2007

PG6795176      56 335.00 18,760.00 08/08/2007
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DESCRIPTION

ITEM UNITS EA  860284
12 INCH LED VEHICULAR TRAFFIC SIGNAL HEAD SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6775176      34 495.00 16,830.00 08/28/2007

AL6205180      24 880.00 21,120.00 11/26/2007

MO2825185      420 300.00 126,000.00 11/28/2007

HA2525176      70 299.00 20,930.00 01/22/2008

WI3775176      44 714.00 31,416.00 03/18/2008

XX4465185      1,080 325.00 351,000.00 03/28/2008

FR5025130      32 260.00 8,320.00 04/11/2008

XX4445185      1,080 270.00 291,600.00 04/17/2008

HA1315184      32 333.00 10,656.00 05/01/2008

AA4755180      12 475.00 5,700.00 05/06/2008

XX4455185      1,080 325.00 351,000.00 05/15/2008

XX4475185      1,080 325.00 351,000.00 05/15/2008

BA4335177      74 368.00 27,232.00 05/22/2008

BA4045176      46 325.00 14,950.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  860288
FURNISH AND INSTALL 4 CONDUCTOR OPTICON CABLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      475 4.00 1,900.00 07/05/2007

WI3775176      550 1.28 704.00 03/18/2008

SM7965184R     425 1.26 535.50 03/20/2008

XX4465185      5,000 1.50 7,500.00 03/28/2008

XX4445185      5,000 2.00 10,000.00 04/17/2008

XX4455185      5,000 .50 2,500.00 05/15/2008

XX4475185      5,000 .50 2,500.00 05/15/2008

DESCRIPTION

ITEM UNITS EA  860292
CUT, CLEAN, GALVANIZE AND CAP TRAFFIC SIGNAL STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      3 321.00 963.00 07/05/2007

AX3745133      5 265.00 1,325.00 08/08/2007

AX3755133      5 110.00 550.00 08/08/2007

BA3915187      1 385.00 385.00 08/08/2007

HO3585177      8 368.00 2,944.00 08/08/2007

PG6795176      2 330.00 660.00 08/08/2007

AL6205180      1 200.00 200.00 11/26/2007
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DESCRIPTION

ITEM UNITS EA  860292
CUT, CLEAN, GALVANIZE AND CAP TRAFFIC SIGNAL STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2825185      7 100.00 700.00 11/28/2007

XX4485185      10 1.00 10.00 01/08/2008

HA2525176      2 597.00 1,194.00 01/22/2008

XX4495185      10 1.00 10.00 02/04/2008

XX4465185      10 500.00 5,000.00 03/28/2008

BA5875177      5 550.00 2,750.00 04/15/2008

XX4445185      10 150.00 1,500.00 04/17/2008

HA1315184      10 370.00 3,700.00 05/01/2008

HO3715177      1 475.00 475.00 05/15/2008

XX4455185      10 500.00 5,000.00 05/15/2008

XX4475185      10 500.00 5,000.00 05/15/2008

BA4335177      6 316.25 1,897.50 05/22/2008

BA5075177      2 335.00 670.00 05/22/2008

CL6955184R     4 325.00 1,300.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  860296
REMOVE AND DISPOSE OF LIGHTING STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4755180      4 795.00 3,180.00 05/06/2008

DESCRIPTION

ITEM UNITS LF  861104
ELECTRICAL CABLE - 2 CONDUCTOR (ALUMINUM SHIELDED)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2825185      1,050 1.20 1,260.00 11/28/2007

XX4485185      5,000 .50 2,500.00 01/08/2008

HA2525176      580 1.10 638.00 01/22/2008

XX4495185      5,000 .50 2,500.00 02/04/2008

XX4465185      2,000 1.00 2,000.00 03/28/2008

XX4445185      2,000 1.50 3,000.00 04/17/2008

AA4755180      1,515 1.60 2,424.00 05/06/2008

XX4455185      2,000 .50 1,000.00 05/15/2008

XX4475185      2,000 .50 1,000.00 05/15/2008

BA5075177      200 2.80 560.00 05/22/2008
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DESCRIPTION

ITEM UNITS LF  861105
ELECTRICAL CABLE - 2 CONDUCTOR (NO. 14 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      1,420 2.00 2,840.00 07/05/2007

AX3745133      6,000 1.90 11,400.00 08/08/2007

AX3755133      6,000 4.00 24,000.00 08/08/2007

HO3585177      1,995 2.00 3,990.00 08/08/2007

PG6795176      1,530 3.03 4,635.90 08/08/2007

XX3405185      15,000 1.10 16,500.00 08/14/2007

PG6775176      730 2.20 1,606.00 08/28/2007

MO2825185      11,880 1.50 17,820.00 11/28/2007

XX4485185      12,500 .25 3,125.00 01/08/2008

XX4495185      12,500 .25 3,125.00 02/04/2008

SM7965184R     1,860 1.20 2,232.00 03/20/2008

XX4465185      20,000 1.50 30,000.00 03/28/2008

BA5875177      880 1.20 1,056.00 04/15/2008

XX4445185      20,000 1.50 30,000.00 04/17/2008

HA1315184      1,005 1.70 1,708.50 05/01/2008

HO3715177      1,320 1.15 1,518.00 05/15/2008

XX4455185      20,000 1.10 22,000.00 05/15/2008

XX4475185      20,000 1.00 20,000.00 05/15/2008

PG5695177      3,760 2.42 9,099.20 05/21/2008

BA4335177      1,540 1.78 2,741.20 05/22/2008

BA5075177      890 3.10 2,759.00 05/22/2008

BA4045176      1,075 1.70 1,827.50 06/02/2008

CL6955184R     2,930 1.60 4,688.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  861106
ELECTRICAL CABLE - 3 CONDUCTOR (NO. 14 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3405185      375 .75 281.25 08/14/2007

XX4485185      1,000 1.00 1,000.00 01/08/2008

XX4495185      1,000 1.00 1,000.00 02/04/2008

XX4465185      2,000 1.75 3,500.00 03/28/2008

XX4445185      2,000 1.75 3,500.00 04/17/2008

XX4455185      2,000 1.60 3,200.00 05/15/2008

XX4475185      2,000 1.50 3,000.00 05/15/2008

BA4335177      10 1.84 18.40 05/22/2008
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DESCRIPTION

ITEM UNITS LF  861107
ELECTRICAL CABLE - 5 CONDUCTOR (NO. 14 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      1,585 2.20 3,487.00 07/05/2007

AX3745133      7,500 2.10 15,750.00 08/08/2007

AX3755133      7,500 4.70 35,250.00 08/08/2007

BA3915187      140 1.65 231.00 08/08/2007

HO3585177      1,435 2.00 2,870.00 08/08/2007

PG6795176      1,915 3.85 7,372.75 08/08/2007

XX3405185      15,000 1.40 21,000.00 08/14/2007

PG6775176      880 2.50 2,200.00 08/28/2007

XX3395185      840 1.00 840.00 09/26/2007

XX3385185      840 1.50 1,260.00 11/05/2007

AL6205180      635 3.00 1,905.00 11/26/2007

MO2825185      15,400 2.00 30,800.00 11/28/2007

XX4485185      15,000 2.00 30,000.00 01/08/2008

HA2525176      240 1.35 324.00 01/22/2008

XX4495185      15,000 2.00 30,000.00 02/04/2008

WI3775176      1,050 1.53 1,606.50 03/18/2008

SM7965184R     1,975 1.47 2,903.25 03/20/2008

XX4465185      20,000 2.25 45,000.00 03/28/2008

FR3255176      20 2.50 50.00 04/08/2008

FR5025130      45 2.00 90.00 04/11/2008

BA5875177      925 1.50 1,387.50 04/15/2008

XX4445185      25,000 2.25 56,250.00 04/17/2008

HA1315184      1,045 1.75 1,828.75 05/01/2008

AA4755180      30 2.30 69.00 05/06/2008

HO3715177      1,450 1.45 2,102.50 05/15/2008

XX4455185      20,000 2.15 43,000.00 05/15/2008

XX4475185      20,000 2.00 40,000.00 05/15/2008

PG5695177      4,160 2.72 11,315.20 05/21/2008

BA4335177      2,125 1.90 4,037.50 05/22/2008

BA5075177      1,055 1.90 2,004.50 05/22/2008

BA4045176      1,185 1.70 2,014.50 06/02/2008

CL6955184R     3,500 2.35 8,225.00 06/02/2008
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DESCRIPTION

ITEM UNITS LF  861108
ELECTRICAL CABLE - 7 CONDUCTOR (NO. 14 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      4,830 2.40 11,592.00 07/05/2007

BA3915187      2,550 1.65 4,207.50 08/08/2007

PG6795176      2,690 4.05 10,894.50 08/08/2007

XX3405185      7,500 1.50 11,250.00 08/14/2007

PG6775176      1,485 3.00 4,455.00 08/28/2007

XX3395185      8,400 1.50 12,600.00 09/26/2007

XX3385185      8,400 2.00 16,800.00 11/05/2007

MO2825185      18,500 2.50 46,250.00 11/28/2007

XX4485185      12,500 2.25 28,125.00 01/08/2008

HA2525176      2,395 1.65 3,951.75 01/22/2008

XX4495185      12,500 2.25 28,125.00 02/04/2008

WI3775176      1,050 1.53 1,606.50 03/18/2008

SM7965184R     2,320 1.89 4,384.80 03/20/2008

XX4465185      25,000 2.75 68,750.00 03/28/2008

FR5025130      725 2.00 1,450.00 04/11/2008

XX4445185      25,000 2.50 62,500.00 04/17/2008

HA1315184      1,390 1.80 2,502.00 05/01/2008

AA4755180      1,435 2.60 3,731.00 05/06/2008

HO3715177      3,090 1.90 5,871.00 05/15/2008

XX4455185      25,000 2.75 68,750.00 05/15/2008

XX4475185      25,000 2.25 56,250.00 05/15/2008

BA4335177      1,380 1.90 2,622.00 05/22/2008

BA5075177      850 2.20 1,870.00 05/22/2008

BA4045176      2,820 1.80 5,076.00 06/02/2008

CL6955184R     2,900 2.80 8,120.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  861116
ELECTRICAL CABLE - 2 CONDUCTOR (NO. 12 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      1,220 2.40 2,928.00 07/05/2007

BA3915187      900 1.65 1,485.00 08/08/2007

PG6795176      690 3.85 2,656.50 08/08/2007

XX3395185      12,000 .50 6,000.00 09/26/2007

XX3385185      12,000 1.10 13,200.00 11/05/2007

MO2825185      1,175 1.50 1,762.50 11/28/2007

HA2525176      522 1.35 704.70 01/22/2008
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DESCRIPTION

ITEM UNITS LF  861116
ELECTRICAL CABLE - 2 CONDUCTOR (NO. 12 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3775176      380 1.28 486.40 03/18/2008

XX4465185      4,000 1.00 4,000.00 03/28/2008

XX4445185      4,000 1.75 7,000.00 04/17/2008

HA1315184      160 1.85 296.00 05/01/2008

HO3715177      910 1.65 1,501.50 05/15/2008

XX4455185      4,000 1.25 5,000.00 05/15/2008

XX4475185      4,000 1.00 4,000.00 05/15/2008

BA5075177      240 4.70 1,128.00 05/22/2008

BA4045176      510 1.70 867.00 06/02/2008

CL6955184R     780 2.25 1,755.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  861117
ELECTRICAL CABLE - 3 WIRE (NO. 4 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2825185      225 3.00 675.00 11/28/2007

HA2525176      50 6.10 305.00 01/22/2008

DESCRIPTION

ITEM UNITS LF  862101
LOOP WIRE ENCASED IN FLEXIBLE TUBING (NO. 14 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2325177      500 37.70 18,850.00 08/08/2007

AX3745133      4,000 2.65 10,600.00 08/08/2007

AX3755133      4,000 2.75 11,000.00 08/08/2007

HA4565177      900 5.00 4,500.00 08/08/2007

PG6795176      980 3.30 3,234.00 08/08/2007

AT9815176      500 20.00 10,000.00 08/13/2007

AA4945177      3,100 2.00 6,200.00 09/25/2007

XX9115177      2,000 2.75 5,500.00 11/26/2007

XX9215177      500 2.60 1,300.00 12/10/2007

XX4125277      700 25.00 17,500.00 12/17/2007

XX4125177      700 1.50 1,050.00 12/19/2007

MO3075177      600 1.75 1,050.00 01/03/2008

XX4485185      15,000 .05 750.00 01/08/2008

XX4495185      15,000 .05 750.00 02/04/2008

XX9185177      1,000 3.00 3,000.00 03/14/2008

XX9025177      1,000 3.00 3,000.00 03/18/2008
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DESCRIPTION

ITEM UNITS LF  862101
LOOP WIRE ENCASED IN FLEXIBLE TUBING (NO. 14 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4465185      4,000 1.50 6,000.00 03/28/2008

XX9035277      6,000 1.00 6,000.00 03/28/2008

XX9025277      1,000 2.70 2,700.00 04/14/2008

XX9035177      6,000 9.00 54,000.00 04/14/2008

BA5875177      3,900 .90 3,510.00 04/15/2008

XX9015177      1,000 3.25 3,250.00 04/15/2008

XX9125177      6,000 .50 3,000.00 04/15/2008

XX9125277      6,000 .01 60.00 04/15/2008

XX4445185      4,000 1.25 5,000.00 04/17/2008

XX9045177      1,000 3.00 3,000.00 04/17/2008

MO2015177      970 .75 727.50 04/18/2008

XX9085177      1,000 2.75 2,750.00 04/21/2008

HA1315184      2,250 1.75 3,937.50 05/01/2008

AA4755180      915 3.10 2,836.50 05/06/2008

XX4455185      4,000 1.50 6,000.00 05/15/2008

XX4475185      4,000 1.50 6,000.00 05/15/2008

PG5695177      3,450 2.44 8,418.00 05/21/2008

BA5075177      4,282 1.50 6,423.00 05/22/2008

WA1725177      1,422 1.60 2,275.20 06/02/2008

XX1105777      1,000 .50 500.00 06/19/2008

XX1135877      4,000 .50 2,000.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  862102
SAW CUT FOR SIGNAL (LOOP DETECTOR)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2325177      950 10.00 9,500.00 08/08/2007

AX3745133      1,000 11.00 11,000.00 08/08/2007

AX3755133      1,000 22.00 22,000.00 08/08/2007

HA4565177      260 28.00 7,280.00 08/08/2007

PG6795176      255 25.30 6,451.50 08/08/2007

AT9815176      500 47.00 23,500.00 08/13/2007

AA4945177      815 14.00 11,410.00 09/25/2007

XX9115177      1,500 13.20 19,800.00 11/26/2007

XX9215177      1,500 9.50 14,250.00 12/10/2007

XX4125277      375 60.00 22,500.00 12/17/2007

XX4125177      375 14.00 5,250.00 12/19/2007
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DESCRIPTION

ITEM UNITS LF  862102
SAW CUT FOR SIGNAL (LOOP DETECTOR)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      200 11.50 2,300.00 01/03/2008

XX4485185      4,500 7.00 31,500.00 01/08/2008

HA2525176      175 15.86 2,775.50 01/22/2008

XX4495185      4,500 7.00 31,500.00 02/04/2008

XX9185177      1,000 20.25 20,250.00 03/14/2008

XX9025177      1,000 20.00 20,000.00 03/18/2008

SM7965184R     55 39.90 2,194.50 03/20/2008

XX4465185      1,200 8.00 9,600.00 03/28/2008

XX9035277      5,000 1.00 5,000.00 03/28/2008

XX9025277      1,000 18.00 18,000.00 04/14/2008

XX9035177      5,000 3.00 15,000.00 04/14/2008

BA5875177      1,600 16.75 26,800.00 04/15/2008

XX9015177      1,000 14.25 14,250.00 04/15/2008

XX9125177      5,000 .50 2,500.00 04/15/2008

XX9125277      5,000 .01 50.00 04/15/2008

XX4445185      1,200 8.00 9,600.00 04/17/2008

XX9045177      1,000 19.00 19,000.00 04/17/2008

MO2015177      240 19.05 4,572.00 04/18/2008

XX9085177      1,000 18.00 18,000.00 04/21/2008

HA1315184      781 10.60 8,278.60 05/01/2008

AA4755180      245 16.00 3,920.00 05/06/2008

XX4455185      1,200 8.00 9,600.00 05/15/2008

XX4475185      1,200 8.00 9,600.00 05/15/2008

PG5695177      900 2.44 2,196.00 05/21/2008

BA4335177      135 10.93 1,475.55 05/22/2008

BA5075177      2,321 3.60 8,355.60 05/22/2008

BA4045176      140 11.00 1,540.00 06/02/2008

CL6955184R     60 14.00 840.00 06/02/2008

WA1725177      1,056 8.50 8,976.00 06/02/2008

XX1105777      300 11.50 3,450.00 06/19/2008

XX1135877      2,500 11.50 28,750.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  865001
PUSHBUTTON AND SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4465185      10 1.00 10.00 03/28/2008
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DESCRIPTION

ITEM UNITS EA  865001
PUSHBUTTON AND SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4445185      10 210.00 2,100.00 04/17/2008

XX4455185      10 1.00 10.00 05/15/2008

XX4475185      10 1.00 10.00 05/15/2008

DESCRIPTION

ITEM UNITS EA  866101
10 FOOT LIGHTING ARM ON SIGNAL STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     1 965.00 965.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  866103
15 FOOT LIGHTING ARM ON SIGNAL STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      5 1,070.00 5,350.00 07/05/2007

BA3915187      3 1,160.00 3,480.00 08/08/2007

PG6795176      3 2,035.00 6,105.00 08/08/2007

HA1315184      1 1,100.00 1,100.00 05/01/2008

BA4045176      2 900.00 1,800.00 06/02/2008

CL6955184R     3 1,175.00 3,525.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  866104
20 FOOT LIGHTING ARM ON SIGNAL STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3915187      1 1,265.00 1,265.00 08/08/2007

HA2525176      2 1,110.00 2,220.00 01/22/2008

WI3775176      2 1,224.00 2,448.00 03/18/2008

DESCRIPTION

ITEM UNITS EA  866204
INSTALL STEEL POLE AND SINGLE MAST ARM, ANY SIZE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3405185      2 2,000.00 4,000.00 08/14/2007

AL6205180      1 3,100.00 3,100.00 11/26/2007

XX4485185      4 6,001.00 24,004.00 01/08/2008

XX4495185      4 6,001.00 24,004.00 02/04/2008
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DESCRIPTION

ITEM UNITS EA  866205
INSTALL STEEL POLE AND TWIN MAST ARM, ANY SIZE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3405185      2 2,000.00 4,000.00 08/14/2007

AL6205180      1 4,900.00 4,900.00 11/26/2007

XX4485185      4 6,500.00 26,000.00 01/08/2008

XX4495185      4 6,500.00 26,000.00 02/04/2008

DESCRIPTION

ITEM UNITS LF  869101
STEEL SPAN WIRE - 1/4 INCH DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      1,000 .54 540.00 01/08/2008

XX4495185      1,000 .54 540.00 02/04/2008

XX4465185      200 1.00 200.00 03/28/2008

XX4445185      200 3.00 600.00 04/17/2008

XX4455185      200 1.00 200.00 05/15/2008

XX4475185      200 1.00 200.00 05/15/2008

PG5695177      575 6.33 3,639.75 05/21/2008

CL6955184R     135 14.00 1,890.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  869102
STEEL SPAN WIRE - 3/8 INCH DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      365 7.00 2,555.00 07/05/2007

AL6205180      150 6.60 990.00 11/26/2007

XX4485185      2,000 2.00 4,000.00 01/08/2008

XX4495185      2,000 2.00 4,000.00 02/04/2008

XX4465185      200 3.50 700.00 03/28/2008

XX4445185      200 3.50 700.00 04/17/2008

AA4755180      125 13.00 1,625.00 05/06/2008

XX4455185      200 3.50 700.00 05/15/2008

XX4475185      200 3.50 700.00 05/15/2008

CL6955184R     135 15.00 2,025.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  871117
INSTALL EIGHT PHASE (FULLY ACTUATED) CONTROLLER ANDCABINET -  BASE MOUNT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      2 2,160.00 4,320.00 01/22/2008
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DESCRIPTION

ITEM UNITS EA  871117
INSTALL EIGHT PHASE (FULLY ACTUATED) CONTROLLER ANDCABINET -  BASE MOUNT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     1 2,047.50 2,047.50 03/20/2008

DESCRIPTION

ITEM UNITS EA  871201
INSTALL CONTROLLER AND CABINET - POLE MOUNT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3405185      2 1,500.00 3,000.00 08/14/2007

AL6205180      1 3,600.00 3,600.00 11/26/2007

XX4485185      8 500.00 4,000.00 01/08/2008

XX4495185      8 500.00 4,000.00 02/04/2008

XX4465185      6 2,000.00 12,000.00 03/28/2008

FR3255176      2 1,200.00 2,400.00 04/08/2008

XX4445185      6 1,500.00 9,000.00 04/17/2008

AA4755180      1 3,600.00 3,600.00 05/06/2008

XX4455185      6 1,000.00 6,000.00 05/15/2008

XX4475185      6 2,000.00 12,000.00 05/15/2008

BA4335177      1 747.50 747.50 05/22/2008

CL6955184R     1 1,820.00 1,820.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  871202
INSTALL CONTROLLER AND CABINET - BASE MOUNT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3135170      1 3,745.00 3,745.00 07/05/2007

BA3915187      1 1,300.00 1,300.00 08/08/2007

PG6795176      1 3,080.00 3,080.00 08/08/2007

XX3405185      10 1,200.00 12,000.00 08/14/2007

PG6775176      1 3,850.00 3,850.00 08/28/2007

XX3395185      2 520.00 1,040.00 09/26/2007

XX3385185      2 1,000.00 2,000.00 11/05/2007

MO2825185      12 1,000.00 12,000.00 11/28/2007

XX4485185      12 1,800.00 21,600.00 01/08/2008

XX4495185      12 1,800.00 21,600.00 02/04/2008

WI3775176      1 1,734.00 1,734.00 03/18/2008

XX4465185      20 3,500.00 70,000.00 03/28/2008

XX4445185      20 2,500.00 50,000.00 04/17/2008

HA1315184      1 1,110.00 1,110.00 05/01/2008

XX4455185      20 1,600.00 32,000.00 05/15/2008
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DESCRIPTION

ITEM UNITS EA  871202
INSTALL CONTROLLER AND CABINET - BASE MOUNT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4475185      20 3,500.00 70,000.00 05/15/2008

BA4335177      1 1,236.25 1,236.25 05/22/2008

BA5075177      1 1,700.00 1,700.00 05/22/2008

BA4045176      1 1,060.00 1,060.00 06/02/2008

CL6955184R     4 4,815.00 19,260.00 06/02/2008

DESCRIPTION

ITEM UNITS HR  873115
ELECTRICAL FOREMAN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

52861071408    1,800 32.00 57,600.00 07/13/2007

5281161409     1,100 40.00 44,000.00 07/16/2007

52809221410    9,000 .01 90.00 08/01/2007

52819231410    9,000 1.00 9,000.00 08/01/2007

5280341409     10,000 50.00 500,000.00 11/30/2007

528D221409     2,500 41.00 102,500.00 11/30/2007

52861071410    3,600 35.00 126,000.00 05/22/2008

5281241410     500 50.00 25,000.00 06/02/2008

5282161410     1,200 37.00 44,400.00 06/03/2008

DESCRIPTION

ITEM UNITS HR  873120
ELECTRICAL HELPER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

52861071408    1,800 30.00 54,000.00 07/13/2007

5281161409     1,100 12.00 13,200.00 07/16/2007

52809221410    12,000 .01 120.00 08/01/2007

52819231410    12,000 .01 120.00 08/01/2007

5280341409     10,000 45.00 450,000.00 11/30/2007

528D221409     2,500 10.00 25,000.00 11/30/2007

52861071410    3,600 30.00 108,000.00 05/22/2008

5281241410     500 20.00 10,000.00 06/02/2008

5282161410     1,200 25.00 30,000.00 06/03/2008
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DESCRIPTION

ITEM UNITS HR  873130
PICKUP TRUCK AND/OR VAN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

52861071408    1,800 15.00 27,000.00 07/13/2007

5281161409     1,100 14.00 15,400.00 07/16/2007

52809221410    3,000 50.00 150,000.00 08/01/2007

52819231410    3,000 50.00 150,000.00 08/01/2007

5280341409     8,000 10.00 80,000.00 11/30/2007

52861071410    3,600 17.00 61,200.00 05/22/2008

5281241410     500 25.00 12,500.00 06/02/2008

5282161410     1,200 15.00 18,000.00 06/03/2008

DESCRIPTION

ITEM UNITS HR  873135
BUCKET TRUCK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4292G51409     2,500 14.92 37,300.00 07/13/2007

52861071408    800 10.00 8,000.00 07/13/2007

5281161409     600 20.00 12,000.00 07/16/2007

52809221410    3,000 .01 30.00 08/01/2007

52819231410    3,000 1.00 3,000.00 08/01/2007

4291721409     2,400 12.99 31,176.00 10/04/2007

5280341409     1,900 20.00 38,000.00 11/30/2007

5280341409     1,900 20.00 38,000.00 11/30/2007

528D221409     2,000 2.00 4,000.00 11/30/2007

4291531410     100 50.29 5,029.00 01/07/2008

4291631410     100 53.07 5,307.00 02/28/2008

52861071410    1,600 10.00 16,000.00 05/22/2008

4292021409R    3,240 12.99 42,087.60 05/29/2008

5282161410     800 15.00 12,000.00 06/03/2008

4291421409R2   3,240 16.37 53,038.80 06/18/2008

5281241410     100 .01 1.00 06/02/2008

5281241410     300 .01 3.00 06/02/2008

DESCRIPTION

ITEM UNITS HR  873140
POLE TRAILER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5281161409     65 1.00 65.00 07/16/2007

52809221410    1,500 .01 15.00 08/01/2007

52819231410    1,500 .01 15.00 08/01/2007
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DESCRIPTION

ITEM UNITS HR  873140
POLE TRAILER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5280341409     100 .01 1.00 11/30/2007

5281241410     50 .02 1.00 06/02/2008

5282161410     100 .10 10.00 06/03/2008

DESCRIPTION

ITEM UNITS HR  873145
TRENCHER WITH BACKHOE ATTACHMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5281161409     100 1.00 100.00 07/16/2007

52809221410    150 .01 1.50 08/01/2007

52819231410    150 .01 1.50 08/01/2007

5280341409     5,000 15.00 75,000.00 11/30/2007

528D221409     500 .01 5.00 11/30/2007

5281241410     50 .01 0.50 06/02/2008

5282161410     100 .10 10.00 06/03/2008

DESCRIPTION

ITEM UNITS HR  873150
AIR COMPRESSOR WITH ATTACHMENTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5281161409     75 1.00 75.00 07/16/2007

5280341409     200 .01 2.00 11/30/2007

5281241410     50 .01 0.50 06/02/2008

5282161410     200 .10 20.00 06/03/2008


