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DESCRIPTION

ITEM UNITS LS110100

CLEARING & GRUBBING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 1 127,500.00 127,500.00 07/01/2010

QA4675181 1 1,000.00 1,000.00 07/01/2010

FR5955181 1 4,480.00 4,480.00 07/20/2010

AA2735174 1 11,210.00 11,210.00 07/21/2010

FR6415176 1 9,000.00 9,000.00 07/27/2010

BA4875174 1 21,555.54 21,555.54 08/03/2010

AA3565174 1 18,000.00 18,000.00 08/24/2010

CH6055424 1 66,450.00 66,450.00 09/09/2010

FR5845187 1 8,800.00 8,800.00 09/13/2010

BA5885177 1 1.00 1.00 09/20/2010

PG5545174 1 6,699.00 6,699.00 09/27/2010

BA1625174 1 38,000.00 38,000.00 09/30/2010

MO2945177 1 10,000.00 10,000.00 09/30/2010

PG3975172 1 25,600.00 25,600.00 09/30/2010

BA4675180 1 31,000.00 31,000.00 10/12/2010

PG5775177 1 15,000.00 15,000.00 10/12/2010

AL3795174 1 55,544.00 55,544.00 10/26/2010

AX3765760 1 8,200.00 8,200.00 11/01/2010

MO5755177 1 1.00 1.00 11/01/2010

XY2275477 1 20,000.00 20,000.00 11/22/2010

CE3335180 1 10,000.00 10,000.00 11/29/2010

PG6905180 1 6,000.00 6,000.00 11/29/2010

BA1035176 1 4,218.00 4,218.00 12/08/2010

HA3655174 1 9,560.00 9,560.00 12/21/2010

WI3285274 1 100,000.00 100,000.00 12/21/2010

BA8615180 1 1,835.00 1,835.00 01/10/2011

AA4805180 1 5,000.00 5,000.00 01/12/2011

AA4805180 1 5,000.00 5,000.00 01/12/2011

WA3015180 1 17,640.00 17,640.00 01/12/2011

TA3225176 1 1,000.00 1,000.00 01/20/2011

PG6295176 1 54,500.00 54,500.00 01/24/2011

AX3765N60 1 30,000.00 30,000.00 02/09/2011

AX8575324SBR 1 2,230.95 2,230.95 02/09/2011

FR5125130 1 1.00 1.00 02/11/2011

BA7275380 1 14,500.00 14,500.00 02/16/2011

AL3245180 1 5,100.00 5,100.00 03/01/2011

FR5925130 1 2,700.00 2,700.00 03/01/2011

CA3405276 1 8,500.00 8,500.00 03/07/2011

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2011 Page 1



DESCRIPTION

ITEM UNITS LS110100

CLEARING & GRUBBING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5805370 1 58,000.00 58,000.00 03/10/2011

AX3765M60 1 9,000.00 9,000.00 03/10/2011

BA1445174 1 5,000.00 5,000.00 03/14/2011

CL4385187 1 2,300.00 2,300.00 03/14/2011

HO3745180 1 15,000.00 15,000.00 03/14/2011

WO6325224 1 52,000.00 52,000.00 03/23/2011

FR3825180 1 19,000.00 19,000.00 03/29/2011

BA3825179 1 5,300.00 5,300.00 04/01/2011

AX3775360 1 3,500.00 3,500.00 04/05/2011

MO2415180 1 5,000.00 5,000.00 04/05/2011

MO2955187 1 1,300.00 1,300.00 04/05/2011

WA3275180 1 500.00 500.00 04/12/2011

BA4325177 1 .01 0.01 04/18/2011

WI3625130 1 34,500.00 34,500.00 04/18/2011

AA6515380 1 3,780.00 3,780.00 04/25/2011

AX3765A60 1 1,775.00 1,775.00 04/25/2011

MO2125177 1 5,000.00 5,000.00 04/25/2011

MO5875130 1 4,300.00 4,300.00 04/25/2011

QA2835174 1 5,000.00 5,000.00 04/25/2011

AA5515174 1 5,500.00 5,500.00 04/29/2011

MO3915176 1 15,000.00 15,000.00 05/05/2011

WA4025176 1 30,000.00 30,000.00 05/05/2011

AL4285130 1 2,770.00 2,770.00 05/16/2011

CH3595130 1 6,000.00 6,000.00 05/16/2011

AX3765860 1 18,000.00 18,000.00 05/24/2011

AX3775560 1 32,000.00 32,000.00 05/24/2011

FR6235179 1 10,000.00 10,000.00 05/24/2011

MO5305130 1 3,500.00 3,500.00 05/24/2011

CO4605180 1 33,825.00 33,825.00 06/01/2011

MO5215187 1 5,000.00 5,000.00 06/01/2011

MO5635187 1 3,000.00 3,000.00 06/02/2011

PG1405177 1 2,500.00 2,500.00 06/02/2011

AX3765E60 1 22,770.00 22,770.00 06/09/2011

BA6015180 1 33,784.00 33,784.00 06/16/2011

AL3935181 1 1,200.00 1,200.00 06/17/2011

HA2925176 1 22,400.00 22,400.00 06/17/2011

MO2625177 1 1.00 1.00 06/17/2011

QA4855176 1 1,000.00 1,000.00 06/22/2011
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DESCRIPTION

ITEM UNITS EA110120

ABANDON EXISTING WELL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3785160 2 200.00 400.00 09/01/2010

AX3765760 4 1,000.00 4,000.00 11/01/2010

DESCRIPTION

ITEM UNITS LS110200

REMOVAL & DISPOSAL OF EXISTING BUILDINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3785160 1 43,500.00 43,500.00 09/01/2010

DESCRIPTION

ITEM UNITS LS110205

ENGINEERS BOAT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL3305180 1 3,600.00 3,600.00 07/01/2010

CO4525180 1 12,000.00 12,000.00 07/01/2010

AX8985180R 1 25,000.00 25,000.00 12/10/2010

DESCRIPTION

ITEM UNITS LS110340

TYPE A ENGINEERS OFFICE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2665181 1 5,000.00 5,000.00 07/20/2010

HA3655174 1 5,225.00 5,225.00 12/21/2010

QA2835174 1 12,500.00 12,500.00 04/25/2011

DESCRIPTION

ITEM UNITS LS110350

TYPE B ENGINEERS OFFICE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL3305180 1 22,600.00 22,600.00 07/01/2010

QA4675181 1 9,000.00 9,000.00 07/01/2010

AA2735174 1 21,767.00 21,767.00 07/21/2010

FR6415176 1 23,175.00 23,175.00 07/27/2010

BA4875174 1 12,230.10 12,230.10 08/03/2010

CH6055424 1 7,500.00 7,500.00 09/09/2010

AL4295177 1 79,500.00 79,500.00 09/13/2010

CE3255177 1 13,000.00 13,000.00 09/21/2010

AX9985178 1 15,000.00 15,000.00 09/27/2010

AX9955178 1 50,000.00 50,000.00 09/30/2010
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DESCRIPTION

ITEM UNITS LS110350

TYPE B ENGINEERS OFFICE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1625174 1 15,000.00 15,000.00 09/30/2010

MO2945177 1 25,000.00 25,000.00 09/30/2010

PG3975172 1 50,500.00 50,500.00 09/30/2010

BA5335177 1 30,000.00 30,000.00 10/05/2010

PG5515177 1 18,000.00 18,000.00 10/06/2010

PG5775177 1 20,000.00 20,000.00 10/12/2010

CO3115177 1 19,500.00 19,500.00 10/14/2010

AX9975132 1 36,000.00 36,000.00 10/18/2010

KE4595177 1 7,500.00 7,500.00 10/18/2010

MO2215177 1 20,000.00 20,000.00 11/12/2010

CE3335180 1 25,000.00 25,000.00 11/29/2010

BA3775180 1 29,200.00 29,200.00 12/06/2010

CE3745180 1 20,000.00 20,000.00 12/06/2010

BA1035176 1 15,089.90 15,089.90 12/08/2010

AX8985180R 1 40,000.00 40,000.00 12/10/2010

AX6795332 1 25,000.00 25,000.00 12/22/2010

AA4805180 1 20,000.00 20,000.00 01/12/2011

AX1535A80 1 25,000.00 25,000.00 01/12/2011

HA3855180 1 30,000.00 30,000.00 01/12/2011

WA3015180 1 26,920.00 26,920.00 01/12/2011

BA3775280 1 15,000.00 15,000.00 01/20/2011

TA3225176 1 20,000.00 20,000.00 01/20/2011

AX2475132 1 1,000.00 1,000.00 01/26/2011

FR5125130 1 32,000.00 32,000.00 02/11/2011

AX2505132 1 50,400.00 50,400.00 02/24/2011

CA3405276 1 24,500.00 24,500.00 03/07/2011

PG3485132 1 20,500.00 20,500.00 03/07/2011

MO1055132 1 60,000.00 60,000.00 03/10/2011

BA1445174 1 6,000.00 6,000.00 03/14/2011

CL4385187 1 8,000.00 8,000.00 03/14/2011

WO6325224 1 21,000.00 21,000.00 03/23/2011

TA4845177 1 22,000.00 22,000.00 03/29/2011

AX2535132 1 8,600.00 8,600.00 04/01/2011

BA3825179 1 .01 0.01 04/01/2011

BA8695177 1 26,000.00 26,000.00 04/05/2011

TA4695177 1 18,000.00 18,000.00 04/11/2011

AX6445378 1 12,000.00 12,000.00 04/18/2011

AX9415176 1 30,000.00 30,000.00 04/18/2011
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DESCRIPTION

ITEM UNITS LS110350

TYPE B ENGINEERS OFFICE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4325177 1 32,625.00 32,625.00 04/18/2011

AA6515380 1 12,140.00 12,140.00 04/25/2011

AX6445178 1 30,000.00 30,000.00 04/25/2011

MO2225177 1 23,000.00 23,000.00 04/25/2011

MO5875130 1 16,000.00 16,000.00 04/25/2011

AA5515174 1 26,000.00 26,000.00 04/29/2011

AX6445278 1 12,000.00 12,000.00 04/29/2011

AX6445478 1 20,000.00 20,000.00 04/29/2011

HO4345177 1 20,000.00 20,000.00 04/29/2011

AL4285130 1 27,700.00 27,700.00 05/16/2011

CH3595130 1 13,000.00 13,000.00 05/16/2011

QA4875177 1 8,700.00 8,700.00 05/16/2011

MO2645177 1 25,000.00 25,000.00 05/24/2011

MO5305130 1 12,700.00 12,700.00 05/24/2011

XX1305133 1 25,000.00 25,000.00 05/24/2011

CE3595180 1 25,000.00 25,000.00 06/01/2011

CO4605180 1 36,700.00 36,700.00 06/01/2011

MO5215187 1 16,200.00 16,200.00 06/01/2011

PG9375177 1 35,000.00 35,000.00 06/01/2011

MO5635187 1 12,000.00 12,000.00 06/02/2011

XX1295133 1 36,000.00 36,000.00 06/02/2011

XX1515133 1 20,000.00 20,000.00 06/02/2011

AL3935181 1 19,000.00 19,000.00 06/17/2011

CO4145177 1 15,800.00 15,800.00 06/17/2011

HA2925176 1 24,300.00 24,300.00 06/17/2011

KE4635177 1 12,000.00 12,000.00 06/17/2011

MO2195177 1 20,000.00 20,000.00 06/17/2011

MO2625177 1 30,000.00 30,000.00 06/17/2011

PG9395177 1 20,000.00 20,000.00 06/17/2011

CA3385132 1 25,000.00 25,000.00 06/22/2011

CE3775177 1 15,000.00 15,000.00 06/22/2011

QA4855176 1 20,000.00 20,000.00 06/22/2011

DESCRIPTION

ITEM UNITS LS110360

TYPE C ENGINEERS OFFICE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 1 72,000.00 72,000.00 07/01/2010

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2011 Page 5



DESCRIPTION

ITEM UNITS LS110360

TYPE C ENGINEERS OFFICE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5885177 1 27,000.00 27,000.00 09/20/2010

GA3415177 1 68,650.00 68,650.00 09/20/2010

PG5375177 1 32,500.00 32,500.00 09/30/2010

PG7525177 1 35,000.00 35,000.00 10/12/2010

AL3795174 1 12,703.00 12,703.00 10/26/2010

MO5755177 1 39,200.00 39,200.00 11/01/2010

PG6905180 1 58,000.00 58,000.00 11/29/2010

WA3065177 1 34,300.00 34,300.00 12/21/2010

BA8615180 1 33,530.00 33,530.00 01/10/2011

PG6295176 1 55,000.00 55,000.00 01/24/2011

AL3245180 1 79,000.00 79,000.00 03/01/2011

FR5925130 1 22,000.00 22,000.00 03/01/2011

MO5335177 1 25,000.00 25,000.00 03/10/2011

HA3615132 1 18,000.00 18,000.00 03/14/2011

HO3745180 1 32,000.00 32,000.00 03/14/2011

AL3805177 1 33,900.00 33,900.00 03/16/2011

FR3825180 1 50,000.00 50,000.00 03/29/2011

WA3435177 1 24,290.00 24,290.00 03/29/2011

MO2955187 1 26,000.00 26,000.00 04/05/2011

WA3275180 1 29,000.00 29,000.00 04/12/2011

MO2125177 1 35,000.00 35,000.00 04/25/2011

MO3915176 1 31,000.00 31,000.00 05/05/2011

WA4025176 1 60,000.00 60,000.00 05/05/2011

AX1945180 1 5,000.00 5,000.00 05/06/2011

MO4525177 1 17,700.00 17,700.00 05/06/2011

HO4385180R 1 30,000.00 30,000.00 05/18/2011

PG1405177 1 28,000.00 28,000.00 06/02/2011

PG9385177 1 25,000.00 25,000.00 06/17/2011

FR4125177 1 22,200.00 22,200.00 06/27/2011

DESCRIPTION

ITEM UNITS LS110370

TYPE D ENGINEERS OFFICE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4675180 1 100,000.00 100,000.00 10/12/2010

BA7275380 1 136,000.00 136,000.00 02/16/2011

AA5805370 1 134,000.00 134,000.00 03/10/2011

MO2415180 1 76,000.00 76,000.00 04/05/2011
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DESCRIPTION

ITEM UNITS LS110370

TYPE D ENGINEERS OFFICE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6015180 1 100,000.00 100,000.00 06/16/2011

DESCRIPTION

ITEM UNITS UD110480

DRONE RADAR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR6415176 14 20.00 280.00 07/27/2010

PG4135376 10 80.00 800.00 11/29/2010

FR4125177 130 10.40 1,352.00 06/27/2011

DESCRIPTION

ITEM UNITS EA110500

PRICE ADJUSTMENT FOR DIESEL FUEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 6,531 1.00 6,531.00 07/01/2010

AA2665181 800 1.00 800.00 07/20/2010

XX1025B77 166,000 1.00 166,000.00 08/03/2010

XX9035377 5,000 1.00 5,000.00 08/03/2010

XX1025A77 166,000 1.00 166,000.00 08/11/2010

XX9035477 5,000 .01 50.00 08/13/2010

XX1185377 60,000 1.00 60,000.00 08/20/2010

XX1085377 60,000 1.00 60,000.00 08/24/2010

XX1045277 60,000 1.00 60,000.00 09/09/2010

XX9125377 5,000 1.00 5,000.00 09/13/2010

BA5885177 11,000 1.00 11,000.00 09/20/2010

CE3255177 7,000 1.00 7,000.00 09/21/2010

HA2705171 55,000 1.00 55,000.00 09/21/2010

XX9125477 5,000 1.00 5,000.00 09/27/2010

PG3975172 7,000 1.00 7,000.00 09/30/2010

PG5375177 17,000 1.00 17,000.00 09/30/2010

WI3915177 3,147 1.00 3,147.00 09/30/2010

BA5335177 10,000 1.00 10,000.00 10/05/2010

PG5515177 5,600 1.00 5,600.00 10/06/2010

BA4675180 15,000 1.00 15,000.00 10/12/2010

PG5775177 5,000 1.00 5,000.00 10/12/2010

PG7525177 11,000 1.00 11,000.00 10/12/2010

XX1205377 37,500 1.00 37,500.00 10/13/2010

CO3115177 7,000 1.00 7,000.00 10/14/2010

KE4595177 3,000 1.00 3,000.00 10/18/2010
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DESCRIPTION

ITEM UNITS EA110500

PRICE ADJUSTMENT FOR DIESEL FUEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1175377 37,500 1.00 37,500.00 10/26/2010

MO5755177 30,000 1.00 30,000.00 11/01/2010

XX1105877 119,000 1.00 119,000.00 11/01/2010

CE3335180 2,000 1.00 2,000.00 11/29/2010

PG4135376 1,446 1.00 1,446.00 11/29/2010

PG6905180 4,000 1.00 4,000.00 11/29/2010

WI3285274 8,000 1.00 8,000.00 12/21/2010

XY2095177 30,000 1.00 30,000.00 12/21/2010

XY2195177 30,000 1.00 30,000.00 01/06/2011

AA4805180 6,000 1.00 6,000.00 01/12/2011

PG6295176 25,000 1.00 25,000.00 01/24/2011

XY2225177 30,000 1.00 30,000.00 02/11/2011

XY2235177 30,000 1.00 30,000.00 02/11/2011

BA7275380 25,000 1.00 25,000.00 02/16/2011

XX8155477 80,000 1.00 80,000.00 03/01/2011

XX8165377 80,000 1.00 80,000.00 03/01/2011

AA5805370 44,000 1.00 44,000.00 03/10/2011

MO5335177 4,000 1.00 4,000.00 03/10/2011

HA3615132 7,000 1.00 7,000.00 03/14/2011

XX1135977 60,000 1.00 60,000.00 03/14/2011

WO6325224 8,000 1.00 8,000.00 03/23/2011

TA4845177 7,000 1.00 7,000.00 03/29/2011

BA8695177 4,000 1.00 4,000.00 04/05/2011

MO2415180 35,000 1.00 35,000.00 04/05/2011

DO3805177 12,000 1.00 12,000.00 04/11/2011

TA4695177 7,000 1.00 7,000.00 04/11/2011

XY2215177 50,000 1.00 50,000.00 04/11/2011

AX9415176 25,000 1.00 25,000.00 04/18/2011

WI3625130 10,000 1.00 10,000.00 04/18/2011

XX8155377 80,000 1.00 80,000.00 04/18/2011

MO2125177 16,000 1.00 16,000.00 04/25/2011

MO2225177 7,000 1.00 7,000.00 04/25/2011

XY2015177 50,000 1.00 50,000.00 04/25/2011

MO3915176 3,000 1.00 3,000.00 05/05/2011

XY2185177 60,000 1.00 60,000.00 05/05/2011

MO4525177 12,000 1.00 12,000.00 05/06/2011

XX8165477 80,000 1.00 80,000.00 05/06/2011

XY2025277 166,000 1.00 166,000.00 05/13/2011
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DESCRIPTION

ITEM UNITS EA110500

PRICE ADJUSTMENT FOR DIESEL FUEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2045177 60,000 1.00 60,000.00 05/13/2011

XY2115177 50,000 1.00 50,000.00 05/13/2011

MO2645177 15,000 1.00 15,000.00 05/24/2011

XX2075277R 37,500 1.00 37,500.00 05/24/2011

XY2025177 166,000 1.00 166,000.00 05/24/2011

CO4605180 10,000 1.00 10,000.00 06/01/2011

PG9375177 3,000 1.00 3,000.00 06/01/2011

XY2085177 60,000 1.00 60,000.00 06/01/2011

PG1405177 18,000 1.00 18,000.00 06/02/2011

XX2145377 37,500 1.00 37,500.00 06/02/2011

XX2055277 37,500 1.00 37,500.00 06/10/2011

BA6015180 25,000 1.00 25,000.00 06/16/2011

CO4145177 4,000 1.00 4,000.00 06/17/2011

KE4635177 11,000 1.00 11,000.00 06/17/2011

MO2195177 4,000 1.00 4,000.00 06/17/2011

MO2625177 12,000 1.00 12,000.00 06/17/2011

PG9385177 4,000 1.00 4,000.00 06/17/2011

PG9395177 7,000 1.00 7,000.00 06/17/2011

CE3775177 4,000 1.00 4,000.00 06/22/2011

QA4855176 5,000 1.00 5,000.00 06/22/2011

DESCRIPTION

ITEM UNITS LF114005

5 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1025B77 10,000 .15 1,500.00 08/03/2010

XX9035377 200,000 .26 52,000.00 08/03/2010

XX1025A77 15,000 .26 3,900.00 08/11/2010

XX9035477 200,000 .01 2,000.00 08/13/2010

XX1185377 20,000 .21 4,200.00 08/20/2010

XX1085377 20,000 .21 4,200.00 08/24/2010

XX1045277 20,000 .22 4,400.00 09/09/2010

XX9125377 200,000 .01 2,000.00 09/13/2010

BA5885177 65,750 .20 13,150.00 09/20/2010

GA3415177 68,344 .15 10,251.60 09/20/2010

CE3255177 41,058 .17 6,979.86 09/21/2010

XX9125477 200,000 .01 2,000.00 09/27/2010

MO2945177 29,200 .17 4,964.00 09/30/2010
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DESCRIPTION

ITEM UNITS LF114005

5 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG3975172 2,500 .32 800.00 09/30/2010

PG5375177 22,200 .18 3,996.00 09/30/2010

BA5335177 57,000 .20 11,400.00 10/05/2010

PG5515177 15,100 .17 2,567.00 10/06/2010

BA4675180 10,000 .26 2,600.00 10/12/2010

PG5775177 21,000 .20 4,200.00 10/12/2010

PG7525177 20,000 .20 4,000.00 10/12/2010

XX1205377 50,000 .26 13,000.00 10/13/2010

CO3115177 42,250 .18 7,605.00 10/14/2010

KE4595177 7,000 .17 1,190.00 10/18/2010

XX1175377 50,000 .15 7,500.00 10/26/2010

MO5755177 23,000 .18 4,140.00 11/01/2010

MO2215177 8,200 .20 1,640.00 11/12/2010

PG4135376 1,500 .33 495.00 11/29/2010

PG6905180 7,690 .30 2,307.00 11/29/2010

WA3065177 90,000 .15 13,500.00 12/21/2010

PG6295176 34,280 .21 7,198.80 01/24/2011

XX8155477 300,000 .01 3,000.00 03/01/2011

XX8165377 300,000 .01 3,000.00 03/01/2011

CA3405276 15,000 .45 6,750.00 03/07/2011

AA5805370 89,283 .01 892.83 03/10/2011

MO5335177 10,500 .15 1,575.00 03/10/2011

HA3615132 22,000 .22 4,840.00 03/14/2011

HO3745180 6,349 .25 1,587.25 03/14/2011

AL3805177 79,000 .14 11,060.00 03/16/2011

FR3825180 73,050 .23 16,801.50 03/29/2011

TA4845177 2,200 .60 1,320.00 03/29/2011

WA3435177 36,500 .14 5,110.00 03/29/2011

BA3825179 1,600 .42 672.00 04/01/2011

BA8695177 18,000 .21 3,780.00 04/05/2011

MO2415180 37,500 .22 8,250.00 04/05/2011

MO2955187 1,400 .33 462.00 04/05/2011

TA4695177 21,600 .16 3,456.00 04/11/2011

XY2215177 25,000 .16 4,000.00 04/11/2011

AX9415176 150,000 .01 1,500.00 04/18/2011

BA4325177 31,600 .22 6,952.00 04/18/2011

XX8155377 300,000 .01 3,000.00 04/18/2011

MO2125177 22,200 .22 4,884.00 04/25/2011
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DESCRIPTION

ITEM UNITS LF114005

5 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2225177 24,500 .23 5,635.00 04/25/2011

XY2015177 100,000 .13 13,000.00 04/25/2011

MO3915176 6,220 .22 1,368.40 05/05/2011

XY2185177 30,000 .27 8,100.00 05/05/2011

MO4525177 27,500 .21 5,775.00 05/06/2011

XX8165477 300,000 .01 3,000.00 05/06/2011

XY2025277 30,000 .27 8,100.00 05/13/2011

XY2045177 30,000 .21 6,300.00 05/13/2011

XY2115177 65,000 .14 9,100.00 05/13/2011

MO2645177 10,500 .22 2,310.00 05/24/2011

MO5305130 4,000 .25 1,000.00 05/24/2011

XX2075277R 50,000 .20 10,000.00 05/24/2011

XY2025177 30,000 1.25 37,500.00 05/24/2011

CO4605180 5,000 .26 1,300.00 06/01/2011

MO5215187 2,110 .25 527.50 06/01/2011

PG9375177 6,000 .31 1,860.00 06/01/2011

XY2085177 30,000 .21 6,300.00 06/01/2011

PG1405177 15,500 .20 3,100.00 06/02/2011

XX2145377 50,000 .01 500.00 06/02/2011

XX2055277 50,000 .01 500.00 06/10/2011

HA2925176 2,100 .35 735.00 06/17/2011

KE4635177 38,060 .17 6,470.20 06/17/2011

MO2195177 17,500 .15 2,625.00 06/17/2011

MO2625177 25,000 .10 2,500.00 06/17/2011

PG9385177 11,000 .35 3,850.00 06/17/2011

PG9395177 27,000 .26 7,020.00 06/17/2011

CE3775177 5,280 .26 1,372.80 06/22/2011

DESCRIPTION

ITEM UNITS LF114010

5 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1025B77 10,000 .15 1,500.00 08/03/2010

XX9035377 200,000 .26 52,000.00 08/03/2010

XX1025A77 15,000 .26 3,900.00 08/11/2010

XX9035477 200,000 .01 2,000.00 08/13/2010

XX1185377 20,000 .21 4,200.00 08/20/2010

XX1085377 20,000 .21 4,200.00 08/24/2010
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DESCRIPTION

ITEM UNITS LF114010

5 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1045277 20,000 .22 4,400.00 09/09/2010

XX9125377 200,000 .01 2,000.00 09/13/2010

BA5885177 88,500 .20 17,700.00 09/20/2010

GA3415177 73,588 .15 11,038.20 09/20/2010

CE3255177 41,514 .17 7,057.38 09/21/2010

XX9125477 200,000 .01 2,000.00 09/27/2010

MO2945177 15,800 .17 2,686.00 09/30/2010

PG3975172 3,200 .32 1,024.00 09/30/2010

PG5375177 38,850 .18 6,993.00 09/30/2010

BA5335177 59,000 .20 11,800.00 10/05/2010

PG5515177 17,300 .17 2,941.00 10/06/2010

BA4675180 11,200 .26 2,912.00 10/12/2010

PG5775177 1,000 .20 200.00 10/12/2010

PG7525177 50,000 .20 10,000.00 10/12/2010

XX1205377 50,000 .26 13,000.00 10/13/2010

CO3115177 36,200 .18 6,516.00 10/14/2010

KE4595177 10,500 .17 1,785.00 10/18/2010

XX1175377 50,000 .15 7,500.00 10/26/2010

MO5755177 19,000 .18 3,420.00 11/01/2010

MO2215177 13,000 .20 2,600.00 11/12/2010

PG4135376 1,500 .33 495.00 11/29/2010

PG6905180 18,250 .30 5,475.00 11/29/2010

WA3065177 118,200 .15 17,730.00 12/21/2010

WI3285274 3,600 .56 2,016.00 12/21/2010

PG6295176 33,650 .21 7,066.50 01/24/2011

XX8155477 300,000 .01 3,000.00 03/01/2011

XX8165377 300,000 .01 3,000.00 03/01/2011

CA3405276 9,100 .45 4,095.00 03/07/2011

AA5805370 120,039 .01 1,200.39 03/10/2011

MO5335177 7,200 .15 1,080.00 03/10/2011

HA3615132 33,000 .22 7,260.00 03/14/2011

HO3745180 18,380 .25 4,595.00 03/14/2011

AL3805177 103,200 .14 14,448.00 03/16/2011

FR3825180 53,550 .23 12,316.50 03/29/2011

TA4845177 2,750 .60 1,650.00 03/29/2011

WA3435177 46,500 .13 6,045.00 03/29/2011

BA3825179 1,600 .42 672.00 04/01/2011

BA8695177 30,000 .21 6,300.00 04/05/2011
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DESCRIPTION

ITEM UNITS LF114010

5 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2415180 155,000 .22 34,100.00 04/05/2011

MO2955187 1,200 1.10 1,320.00 04/05/2011

TA4695177 27,500 .16 4,400.00 04/11/2011

XY2215177 25,000 .16 4,000.00 04/11/2011

AX9415176 200,000 .01 2,000.00 04/18/2011

BA4325177 34,500 .22 7,590.00 04/18/2011

XX8155377 300,000 .01 3,000.00 04/18/2011

MO2125177 34,600 .22 7,612.00 04/25/2011

MO2225177 28,700 .23 6,601.00 04/25/2011

XY2015177 100,000 .13 13,000.00 04/25/2011

MO3915176 4,400 .22 968.00 05/05/2011

XY2185177 30,000 .27 8,100.00 05/05/2011

MO4525177 78,000 .21 16,380.00 05/06/2011

XX8165477 300,000 .01 3,000.00 05/06/2011

XY2025277 30,000 .27 8,100.00 05/13/2011

XY2045177 30,000 .21 6,300.00 05/13/2011

XY2115177 65,000 .14 9,100.00 05/13/2011

MO2645177 17,000 .22 3,740.00 05/24/2011

XX2075277R 50,000 .20 10,000.00 05/24/2011

XY2025177 30,000 1.75 52,500.00 05/24/2011

CO4605180 5,000 .26 1,300.00 06/01/2011

MO5215187 1,300 .25 325.00 06/01/2011

PG9375177 10,000 .31 3,100.00 06/01/2011

XY2085177 30,000 .21 6,300.00 06/01/2011

MO5635187 440 1.00 440.00 06/02/2011

PG1405177 33,000 .20 6,600.00 06/02/2011

XX2145377 50,000 .01 500.00 06/02/2011

XX2055277 50,000 .01 500.00 06/10/2011

HA2925176 2,600 .35 910.00 06/17/2011

KE4635177 48,125 .17 8,181.25 06/17/2011

MO2195177 10,000 .15 1,500.00 06/17/2011

MO2625177 50,000 .10 5,000.00 06/17/2011

PG9385177 10,000 .35 3,500.00 06/17/2011

PG9395177 21,600 .26 5,616.00 06/17/2011

CE3775177 5,780 .26 1,502.80 06/22/2011
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DESCRIPTION

ITEM UNITS LF114015

10 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5775177 500 .40 200.00 10/12/2010

PG6295176 300 1.05 315.00 01/24/2011

DESCRIPTION

ITEM UNITS LF114020

10 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3415177 1,200 .29 348.00 09/20/2010

PG5375177 5,000 .25 1,250.00 09/30/2010

PG5515177 6,200 .25 1,550.00 10/06/2010

WA3065177 8,800 .25 2,200.00 12/21/2010

PG6295176 4,340 .53 2,300.20 01/24/2011

AL3805177 14,156 .26 3,680.56 03/16/2011

FR3825180 6,600 .45 2,970.00 03/29/2011

BA4325177 1,800 .44 792.00 04/18/2011

MO4525177 15,900 .29 4,611.00 05/06/2011

CE3775177 1,310 .35 458.50 06/22/2011

DESCRIPTION

ITEM UNITS LF114035

12 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2945177 8,460 2.20 18,612.00 09/30/2010

PG3975172 300 2.10 630.00 09/30/2010

PG7525177 3,000 1.50 4,500.00 10/12/2010

MO5755177 4,000 2.05 8,200.00 11/01/2010

AA5805370 14,991 .01 149.91 03/10/2011

MO5335177 3,400 .75 2,550.00 03/10/2011

BA3825179 375 2.12 795.00 04/01/2011

AX9415176 2,500 .01 25.00 04/18/2011

BA4325177 500 1.55 775.00 04/18/2011

MO2125177 4,200 2.20 9,240.00 04/25/2011

MO2225177 5,000 1.65 8,250.00 04/25/2011

MO3915176 3,000 2.20 6,600.00 05/05/2011

MO4525177 900 2.10 1,890.00 05/06/2011

MO5215187 4,210 1.25 5,262.50 06/01/2011

PG1405177 2,260 2.50 5,650.00 06/02/2011

MO2195177 7,500 .75 5,625.00 06/17/2011

MO2625177 5,000 1.50 7,500.00 06/17/2011
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DESCRIPTION

ITEM UNITS LF114035

12 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG9385177 950 1.50 1,425.00 06/17/2011

PG9395177 12,450 1.50 18,675.00 06/17/2011

DESCRIPTION

ITEM UNITS LF114040

16 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5515177 190 2.50 475.00 10/06/2010

MO4525177 600 2.31 1,386.00 05/06/2011

HA2925176 15 3.35 50.25 06/17/2011

DESCRIPTION

ITEM UNITS LF114045

24 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1025B77 500 2.00 1,000.00 08/03/2010

XX1025A77 1,000 3.25 3,250.00 08/11/2010

XX1185377 1,500 2.05 3,075.00 08/20/2010

XX1085377 1,500 2.05 3,075.00 08/24/2010

XX1045277 2,000 2.20 4,400.00 09/09/2010

GA3415177 240 10.00 2,400.00 09/20/2010

CE3255177 24 2.00 48.00 09/21/2010

MO2945177 1,330 2.75 3,657.50 09/30/2010

PG3975172 200 3.15 630.00 09/30/2010

PG5515177 80 2.50 200.00 10/06/2010

PG5775177 100 3.00 300.00 10/12/2010

PG7525177 1,000 3.00 3,000.00 10/12/2010

KE4595177 60 2.00 120.00 10/18/2010

MO5755177 1,300 2.50 3,250.00 11/01/2010

WA3065177 30 2.05 61.50 12/21/2010

AA5805370 3,315 .01 33.15 03/10/2011

MO5335177 790 1.00 790.00 03/10/2011

AL3805177 48 2.10 100.80 03/16/2011

WA3435177 180 2.15 387.00 03/29/2011

BA3825179 125 2.65 331.25 04/01/2011

MO2955187 175 3.30 577.50 04/05/2011

TA4695177 100 1.60 160.00 04/11/2011

XY2215177 500 2.70 1,350.00 04/11/2011

AX9415176 1,000 .01 10.00 04/18/2011
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DESCRIPTION

ITEM UNITS LF114045

24 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4325177 150 3.15 472.50 04/18/2011

MO2125177 720 4.40 3,168.00 04/25/2011

MO2225177 1,800 3.30 5,940.00 04/25/2011

XY2015177 350 2.05 717.50 04/25/2011

MO3915176 400 2.50 1,000.00 05/05/2011

XY2185177 2,500 3.25 8,125.00 05/05/2011

XY2025277 1,000 .54 540.00 05/13/2011

XY2045177 5,000 3.70 18,500.00 05/13/2011

XY2115177 200 2.15 430.00 05/13/2011

XY2025177 2,000 2.00 4,000.00 05/24/2011

MO5215187 700 2.50 1,750.00 06/01/2011

XY2085177 1,500 3.50 5,250.00 06/01/2011

PG1405177 670 3.30 2,211.00 06/02/2011

MO2195177 800 1.00 800.00 06/17/2011

MO2625177 1,500 2.00 3,000.00 06/17/2011

PG9385177 550 3.00 1,650.00 06/17/2011

PG9395177 1,650 3.00 4,950.00 06/17/2011

CE3775177 252 3.00 756.00 06/22/2011

DESCRIPTION

ITEM UNITS LF114205

4 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3435177 2,200 1.00 2,200.00 03/29/2011

BA8695177 9,000 1.03 9,270.00 04/05/2011

DESCRIPTION

ITEM UNITS LF114210

4 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3435177 1,300 1.00 1,300.00 03/29/2011

BA8695177 15,000 1.03 15,450.00 04/05/2011

DESCRIPTION

ITEM UNITS LF114215

5 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 10,000 1.35 13,500.00 07/01/2010

XX1025B77 10,000 1.25 12,500.00 08/03/2010
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DESCRIPTION

ITEM UNITS LF114215

5 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1025A77 15,000 1.30 19,500.00 08/11/2010

XX1185377 20,000 1.33 26,600.00 08/20/2010

XX1085377 25,000 1.35 33,750.00 08/24/2010

XX1045277 10,000 1.40 14,000.00 09/09/2010

BA5885177 240 1.20 288.00 09/20/2010

GA3415177 3,616 1.25 4,520.00 09/20/2010

MO2945177 14,600 1.25 18,250.00 09/30/2010

PG5375177 3,750 1.35 5,062.50 09/30/2010

BA5335177 57,000 .70 39,900.00 10/05/2010

PG5515177 15,100 .85 12,835.00 10/06/2010

BA4675180 6,400 .01 64.00 10/12/2010

PG5775177 21,000 1.20 25,200.00 10/12/2010

PG7525177 20,000 1.20 24,000.00 10/12/2010

MO5755177 23,500 1.27 29,845.00 11/01/2010

MO2215177 8,200 1.30 10,660.00 11/12/2010

PG4135376 2,000 1.42 2,840.00 11/29/2010

BA1035176 320 1.11 355.20 12/08/2010

AA4805180 8,900 1.15 10,235.00 01/12/2011

WA3015180 350 1.35 472.50 01/12/2011

XX1245977 15,000 2.00 30,000.00 01/12/2011

TA3225176 1,000 1.25 1,250.00 01/20/2011

PG6295176 420 1.36 571.20 01/24/2011

BA7275380 1,500 1.40 2,100.00 02/16/2011

AA5805370 13,570 1.35 18,319.50 03/10/2011

MO5335177 10,500 1.00 10,500.00 03/10/2011

HO3745180 3,050 1.30 3,965.00 03/14/2011

BA3825179 1,600 1.38 2,208.00 04/01/2011

AX3775360 1,278 1.43 1,827.54 04/05/2011

MO2415180 9,000 1.25 11,250.00 04/05/2011

MO2955187 1,400 1.40 1,960.00 04/05/2011

MO5205130 1,350 1.50 2,025.00 04/06/2011

XY2215177 6,500 1.35 8,775.00 04/11/2011

AX9415176 150,000 .01 1,500.00 04/18/2011

BA4325177 31,600 1.35 42,660.00 04/18/2011

MO2125177 11,100 1.25 13,875.00 04/25/2011

MO2225177 24,500 1.38 33,810.00 04/25/2011

XY2015177 5,100 1.35 6,885.00 04/25/2011

MO3915176 3,110 1.45 4,509.50 05/05/2011
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DESCRIPTION

ITEM UNITS LF114215

5 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2185177 30,000 1.45 43,500.00 05/05/2011

MO4525177 4,275 1.26 5,386.50 05/06/2011

XY2025277 30,000 1.25 37,500.00 05/13/2011

XY2045177 30,000 1.35 40,500.00 05/13/2011

XY2115177 4,500 1.40 6,300.00 05/13/2011

CH3595130 4,550 1.00 4,550.00 05/16/2011

HO4385180R 14,000 .01 140.00 05/18/2011

MO2645177 500 .99 495.00 05/24/2011

MO5305130 3,750 1.25 4,687.50 05/24/2011

XY2025177 30,000 .90 27,000.00 05/24/2011

MO5215187 1,055 1.25 1,318.75 06/01/2011

PG9375177 6,000 1.25 7,500.00 06/01/2011

XY2085177 30,000 1.35 40,500.00 06/01/2011

PG1405177 15,500 1.25 19,375.00 06/02/2011

BA6015180 4,500 1.39 6,255.00 06/16/2011

HA2925176 3,500 1.55 5,425.00 06/17/2011

MO2195177 17,000 1.35 22,950.00 06/17/2011

MO2625177 25,000 .01 250.00 06/17/2011

PG9385177 11,000 1.25 13,750.00 06/17/2011

PG9395177 9,000 1.25 11,250.00 06/17/2011

CE3775177 14,275 .90 12,847.50 06/22/2011

QA4855176 1,000 1.25 1,250.00 06/22/2011

DESCRIPTION

ITEM UNITS LF114220

5 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 10,000 1.35 13,500.00 07/01/2010

XX1025B77 10,000 1.25 12,500.00 08/03/2010

XX1025A77 15,000 1.30 19,500.00 08/11/2010

XX1185377 20,000 1.33 26,600.00 08/20/2010

XX1085377 25,000 1.35 33,750.00 08/24/2010

XX1045277 10,000 1.40 14,000.00 09/09/2010

AL4295177 9,150 1.55 14,182.50 09/13/2010

BA5885177 240 1.20 288.00 09/20/2010

GA3415177 250 1.85 462.50 09/20/2010

MO2945177 7,900 1.25 9,875.00 09/30/2010

PG5375177 3,750 1.35 5,062.50 09/30/2010
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DESCRIPTION

ITEM UNITS LF114220

5 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5335177 59,000 .70 41,300.00 10/05/2010

PG5515177 17,300 .85 14,705.00 10/06/2010

BA4675180 16,300 .01 163.00 10/12/2010

PG5775177 1,000 1.20 1,200.00 10/12/2010

PG7525177 50,000 1.20 60,000.00 10/12/2010

MO5755177 19,000 1.27 24,130.00 11/01/2010

MO2215177 13,000 1.30 16,900.00 11/12/2010

PG4135376 2,500 1.42 3,550.00 11/29/2010

BA1035176 1,620 1.11 1,798.20 12/08/2010

HA3655174 550 1.25 687.50 12/21/2010

WI3285274 3,600 2.25 8,100.00 12/21/2010

AA4805180 4,450 1.15 5,117.50 01/12/2011

WA3015180 7,500 1.35 10,125.00 01/12/2011

TA3225176 1,240 1.25 1,550.00 01/20/2011

PG6295176 870 1.36 1,183.20 01/24/2011

BA7275380 1,775 1.40 2,485.00 02/16/2011

AL3245180 360 2.10 756.00 03/01/2011

AA5805370 16,400 1.35 22,140.00 03/10/2011

MO5335177 7,200 1.00 7,200.00 03/10/2011

HO3745180 5,100 1.30 6,630.00 03/14/2011

BA3825179 600 1.59 954.00 04/01/2011

AX3775360 670 1.43 958.10 04/05/2011

MO2415180 71,000 1.25 88,750.00 04/05/2011

MO2955187 1,200 1.40 1,680.00 04/05/2011

MO5205130 295 1.50 442.50 04/06/2011

XY2215177 500 1.65 825.00 04/11/2011

AX9415176 200,000 .01 2,000.00 04/18/2011

BA4325177 35,400 1.35 47,790.00 04/18/2011

MO2125177 17,300 1.25 21,625.00 04/25/2011

MO2225177 28,700 1.38 39,606.00 04/25/2011

XY2015177 450 1.90 855.00 04/25/2011

MO3915176 2,150 1.45 3,117.50 05/05/2011

WA4025176 9,000 1.00 9,000.00 05/05/2011

XY2185177 30,000 1.45 43,500.00 05/05/2011

MO4525177 26,275 1.26 33,106.50 05/06/2011

XY2025277 30,000 1.25 37,500.00 05/13/2011

XY2045177 30,000 1.35 40,500.00 05/13/2011

XY2115177 500 1.40 700.00 05/13/2011
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DESCRIPTION

ITEM UNITS LF114220

5 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CH3595130 10,000 1.00 10,000.00 05/16/2011

HO4385180R 27,500 .01 275.00 05/18/2011

MO2645177 500 .99 495.00 05/24/2011

MO5305130 3,750 1.25 4,687.50 05/24/2011

XY2025177 30,000 .90 27,000.00 05/24/2011

MO5215187 650 1.25 812.50 06/01/2011

PG9375177 10,000 1.25 12,500.00 06/01/2011

XY2085177 30,000 1.35 40,500.00 06/01/2011

MO5635187 260 1.00 260.00 06/02/2011

PG1405177 33,000 1.25 41,250.00 06/02/2011

BA6015180 5,000 1.39 6,950.00 06/16/2011

CO4145177 3,450 1.40 4,830.00 06/17/2011

HA2925176 3,000 1.55 4,650.00 06/17/2011

MO2195177 9,600 1.35 12,960.00 06/17/2011

MO2625177 50,000 .01 500.00 06/17/2011

PG9385177 10,000 1.25 12,500.00 06/17/2011

PG9395177 7,200 1.25 9,000.00 06/17/2011

CE3775177 17,785 .45 8,003.25 06/22/2011

QA4855176 1,000 1.25 1,250.00 06/22/2011

DESCRIPTION

ITEM UNITS LF114225

10 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5775177 500 2.40 1,200.00 10/12/2010

MO5755177 100 2.50 250.00 11/01/2010

MO5205130 20 3.40 68.00 04/06/2011

DESCRIPTION

ITEM UNITS LF114230

10 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5885177 5,450 2.20 11,990.00 09/20/2010

GA3415177 250 2.95 737.50 09/20/2010

CE3255177 800 .60 480.00 09/21/2010

PG5375177 5,000 2.40 12,000.00 09/30/2010

PG5515177 6,200 1.78 11,036.00 10/06/2010

WA3015180 1,500 2.70 4,050.00 01/12/2011

AL3245180 868 4.50 3,906.00 03/01/2011
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DESCRIPTION

ITEM UNITS LF114230

10 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TA4695177 7,200 .01 72.00 04/11/2011

BA4325177 1,800 1.40 2,520.00 04/18/2011

MO2125177 2,200 2.30 5,060.00 04/25/2011

WA4025176 675 2.10 1,417.50 05/05/2011

MO4525177 15,900 1.89 30,051.00 05/06/2011

MO2645177 500 1.97 985.00 05/24/2011

CE3775177 1,310 2.00 2,620.00 06/22/2011

DESCRIPTION

ITEM UNITS LF114235

12 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5885177 3,750 2.50 9,375.00 09/20/2010

MO2945177 4,230 2.75 11,632.50 09/30/2010

PG7525177 3,000 2.88 8,640.00 10/12/2010

MO5755177 3,000 2.90 8,700.00 11/01/2010

MO2215177 3,700 2.50 9,250.00 11/12/2010

BA1035176 490 3.33 1,631.70 12/08/2010

PG6295176 420 3.15 1,323.00 01/24/2011

BA7275380 420 3.40 1,428.00 02/16/2011

AL3245180 360 5.25 1,890.00 03/01/2011

AA5805370 1,800 2.97 5,346.00 03/10/2011

MO5335177 3,400 2.00 6,800.00 03/10/2011

BA3825179 375 3.18 1,192.50 04/01/2011

MO2955187 200 3.20 640.00 04/05/2011

AX9415176 2,500 2.00 5,000.00 04/18/2011

BA4325177 500 1.40 700.00 04/18/2011

MO2125177 4,200 2.40 10,080.00 04/25/2011

MO2225177 5,000 3.30 16,500.00 04/25/2011

MO3915176 3,000 3.20 9,600.00 05/05/2011

MO4525177 900 2.73 2,457.00 05/06/2011

MO5215187 4,210 2.75 11,577.50 06/01/2011

MO5635187 2,000 3.00 6,000.00 06/02/2011

PG1405177 2,260 3.50 7,910.00 06/02/2011

MO2195177 7,500 2.00 15,000.00 06/17/2011

MO2625177 5,000 2.00 10,000.00 06/17/2011

PG9385177 621 3.00 1,863.00 06/17/2011

PG9395177 4,150 3.00 12,450.00 06/17/2011
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DESCRIPTION

ITEM UNITS LF114240

16 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5515177 190 2.50 475.00 10/06/2010

MO4525177 600 3.05 1,830.00 05/06/2011

HA2925176 15 5.60 84.00 06/17/2011

DESCRIPTION

ITEM UNITS LF114245

24 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 30 5.25 157.50 07/01/2010

XX1025B77 500 7.00 3,500.00 08/03/2010

XX1025A77 1,000 6.25 6,250.00 08/11/2010

XX1185377 1,500 6.15 9,225.00 08/20/2010

XX1085377 1,500 6.20 9,300.00 08/24/2010

XX1045277 1,000 6.60 6,600.00 09/09/2010

AL4295177 242 10.25 2,480.50 09/13/2010

BA5885177 770 4.60 3,542.00 09/20/2010

GA3415177 120 10.80 1,296.00 09/20/2010

MO2945177 665 4.75 3,158.75 09/30/2010

PG5515177 80 4.50 360.00 10/06/2010

PG5775177 100 5.76 576.00 10/12/2010

PG7525177 1,000 5.76 5,760.00 10/12/2010

MO5755177 1,250 5.65 7,062.50 11/01/2010

MO2215177 1,020 5.00 5,100.00 11/12/2010

WA3015180 40 6.50 260.00 01/12/2011

PG6295176 515 6.30 3,244.50 01/24/2011

BA7275380 365 6.80 2,482.00 02/16/2011

AA5805370 392 5.17 2,026.64 03/10/2011

MO5335177 790 3.00 2,370.00 03/10/2011

TA4845177 272 8.00 2,176.00 03/29/2011

WA3435177 180 6.90 1,242.00 03/29/2011

BA3825179 125 5.09 636.25 04/01/2011

AX3775360 255 6.60 1,683.00 04/05/2011

MO2955187 175 5.30 927.50 04/05/2011

MO5205130 80 5.65 452.00 04/06/2011

XY2215177 500 5.50 2,750.00 04/11/2011

AX9415176 1,000 4.00 4,000.00 04/18/2011

BA4325177 150 1.75 262.50 04/18/2011

MO2125177 720 5.00 3,600.00 04/25/2011
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DESCRIPTION

ITEM UNITS LF114245

24 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2225177 1,800 6.60 11,880.00 04/25/2011

XY2015177 375 4.25 1,593.75 04/25/2011

MO3915176 400 5.50 2,200.00 05/05/2011

XY2185177 2,500 6.30 15,750.00 05/05/2011

XY2025277 1,000 6.00 6,000.00 05/13/2011

XY2045177 5,000 4.75 23,750.00 05/13/2011

XY2115177 120 6.00 720.00 05/13/2011

MO5305130 30 15.00 450.00 05/24/2011

XY2025177 2,000 2.00 4,000.00 05/24/2011

MO5215187 700 6.00 4,200.00 06/01/2011

PG9375177 150 6.00 900.00 06/01/2011

XY2085177 1,500 5.50 8,250.00 06/01/2011

MO5635187 140 6.00 840.00 06/02/2011

PG1405177 670 4.85 3,249.50 06/02/2011

BA6015180 175 5.46 955.50 06/16/2011

KE4635177 30 .85 25.50 06/17/2011

MO2195177 800 5.00 4,000.00 06/17/2011

MO2625177 1,500 3.00 4,500.00 06/17/2011

PG9385177 516 6.00 3,096.00 06/17/2011

PG9395177 550 6.00 3,300.00 06/17/2011

CE3775177 252 5.00 1,260.00 06/22/2011

DESCRIPTION

ITEM UNITS EA114250

REMOVABLE PREFORMED LETTERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2215177 26 60.00 1,560.00 11/12/2010

BA1035176 4 166.50 666.00 12/08/2010

MO2125177 94 87.00 8,178.00 04/25/2011

MO3915176 16 88.00 1,408.00 05/05/2011

KE4635177 12 90.00 1,080.00 06/17/2011

CE3775177 12 100.00 1,200.00 06/22/2011

DESCRIPTION

ITEM UNITS EA114255

REMOVABLE PREFORMED SYMBOLS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7275380 12 205.00 2,460.00 02/16/2011

WA4025176 3 100.00 300.00 05/05/2011
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DESCRIPTION

ITEM UNITS EA114255

REMOVABLE PREFORMED SYMBOLS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2195177 42 75.00 3,150.00 06/17/2011

MO2625177 70 50.00 3,500.00 06/17/2011

DESCRIPTION

ITEM UNITS EA114260

REMOVABLE PREFORMED ARROWS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2215177 18 100.00 1,800.00 11/12/2010

BA1035176 5 166.50 832.50 12/08/2010

AA5805370 17 132.00 2,244.00 03/10/2011

MO2955187 5 130.00 650.00 04/05/2011

MO2125177 12 220.00 2,640.00 04/25/2011

MO2225177 40 148.00 5,920.00 04/25/2011

MO3915176 19 132.00 2,508.00 05/05/2011

MO5305130 4 100.00 400.00 05/24/2011

KE4635177 6 250.00 1,500.00 06/17/2011

CE3775177 20 200.00 4,000.00 06/22/2011

DESCRIPTION

ITEM UNITS EA114270

REMOVAL OF REMOVABLE PREFORMED LETTERS, SYMBOLS, ARROWS AND NUMBERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2215177 44 10.00 440.00 11/12/2010

BA1035176 9 27.75 249.75 12/08/2010

AA5805370 17 6.00 102.00 03/10/2011

MO2125177 106 16.00 1,696.00 04/25/2011

MO2225177 40 33.00 1,320.00 04/25/2011

MO3915176 35 11.00 385.00 05/05/2011

MO5305130 4 25.00 100.00 05/24/2011

KE4635177 18 16.00 288.00 06/17/2011

MO2195177 42 1.00 42.00 06/17/2011

MO2625177 70 10.00 700.00 06/17/2011

CE3775177 32 10.00 320.00 06/22/2011

DESCRIPTION

ITEM UNITS LF114275

REMOVAL OF REMOVABLE PREFORMED PAVEMENT MARKINGS - ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 20,000 .15 3,000.00 07/01/2010
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DESCRIPTION

ITEM UNITS LF114275

REMOVAL OF REMOVABLE PREFORMED PAVEMENT MARKINGS - ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1025B77 20,000 .10 2,000.00 08/03/2010

XX1025A77 30,000 .30 9,000.00 08/11/2010

XX1185377 40,000 .10 4,000.00 08/20/2010

XX1085377 50,000 .10 5,000.00 08/24/2010

AL4295177 9,392 .40 3,756.80 09/13/2010

BA5885177 10,450 .20 2,090.00 09/20/2010

GA3415177 4,236 .40 1,694.40 09/20/2010

MO2945177 27,395 .10 2,739.50 09/30/2010

PG5375177 12,500 .10 1,250.00 09/30/2010

BA5335177 116,000 .20 23,200.00 10/05/2010

PG5515177 38,800 .10 3,880.00 10/06/2010

BA4675180 22,700 .26 5,902.00 10/12/2010

PG5775177 44,500 .03 1,335.00 10/12/2010

PG7525177 74,000 .02 1,480.00 10/12/2010

MO5755177 47,000 .10 4,700.00 11/01/2010

XX1105877 14,000 .15 2,100.00 11/01/2010

MO2215177 25,920 .10 2,592.00 11/12/2010

BA1035176 2,430 .11 267.30 12/08/2010

HA3655174 630 1.80 1,134.00 12/21/2010

WI3285274 3,600 .56 2,016.00 12/21/2010

AA4805180 13,305 .30 3,991.50 01/12/2011

WA3015180 9,040 .27 2,440.80 01/12/2011

XX1245977 15,000 2.00 30,000.00 01/12/2011

TA3225176 2,240 .50 1,120.00 01/20/2011

PG6295176 40 .27 10.80 01/24/2011

BA7275380 4,060 .15 609.00 02/16/2011

AL3245180 1,588 1.15 1,826.20 03/01/2011

AA5805370 32,162 .11 3,537.82 03/10/2011

MO5335177 21,750 .10 2,175.00 03/10/2011

HO3745180 8,150 .27 2,200.50 03/14/2011

XX1135977 30,000 .15 4,500.00 03/14/2011

TA4845177 272 .50 136.00 03/29/2011

WA3435177 3,400 .17 578.00 03/29/2011

BA3825179 3,200 .11 352.00 04/01/2011

AX3775360 2,250 .11 247.50 04/05/2011

BA8695177 24,000 .11 2,640.00 04/05/2011

MO2415180 80,000 .25 20,000.00 04/05/2011

MO2955187 2,000 .11 220.00 04/05/2011
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DESCRIPTION

ITEM UNITS LF114275

REMOVAL OF REMOVABLE PREFORMED PAVEMENT MARKINGS - ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5205130 1,744 1.00 1,744.00 04/06/2011

XY2215177 7,500 .25 1,875.00 04/11/2011

BA4325177 68,395 .20 13,679.00 04/18/2011

MO2125177 50,330 .33 16,608.90 04/25/2011

MO2225177 60,000 .33 19,800.00 04/25/2011

XY2015177 5,925 .29 1,718.25 04/25/2011

MO3915176 8,700 .11 957.00 05/05/2011

WA4025176 10,470 .10 1,047.00 05/05/2011

XY2185177 63,000 .11 6,930.00 05/05/2011

MO4525177 48,100 .32 15,392.00 05/06/2011

XY2025277 61,000 .30 18,300.00 05/13/2011

XY2045177 65,000 .11 7,150.00 05/13/2011

XY2115177 5,120 .30 1,536.00 05/13/2011

HO4385180R 41,500 .01 415.00 05/18/2011

MO2645177 1,500 .22 330.00 05/24/2011

MO5305130 7,530 .10 753.00 05/24/2011

XY2025177 62,000 .20 12,400.00 05/24/2011

MO5215187 6,615 .10 661.50 06/01/2011

PG9375177 16,150 .01 161.50 06/01/2011

XY2085177 62,000 .11 6,820.00 06/01/2011

MO5635187 2,400 .10 240.00 06/02/2011

PG1405177 51,430 .10 5,143.00 06/02/2011

BA6015180 9,500 .10 950.00 06/16/2011

CO4145177 3,450 1.00 3,450.00 06/17/2011

HA2925176 6,515 .35 2,280.25 06/17/2011

KE4635177 30 1.00 30.00 06/17/2011

MO2195177 35,800 .01 358.00 06/17/2011

MO2625177 81,500 .01 815.00 06/17/2011

PG9385177 22,500 .01 225.00 06/17/2011

PG9395177 20,900 .01 209.00 06/17/2011

CE3775177 33,622 .05 1,681.10 06/22/2011

DESCRIPTION

ITEM UNITS LF114280

REMOVAL OF EXISTING PAVEMENT LINE MARKINGS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9035377 500 1.00 500.00 08/03/2010

XX9035477 500 .01 5.00 08/13/2010
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DESCRIPTION

ITEM UNITS LF114280

REMOVAL OF EXISTING PAVEMENT LINE MARKINGS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9125377 500 .01 5.00 09/13/2010

AX9985178 200 3.00 600.00 09/27/2010

XX9125477 500 .01 5.00 09/27/2010

AX9955178 400 1.00 400.00 09/30/2010

BA4675180 14,000 .95 13,300.00 10/12/2010

XX2275377 15,000 1.50 22,500.00 10/18/2010

XY2275777 250 2.00 500.00 11/17/2010

PG6905180 25,940 .63 16,342.20 11/29/2010

XY2285677 10,000 2.15 21,500.00 12/01/2010

WI3285274 3,600 2.25 8,100.00 12/21/2010

TA3225176 1,680 1.00 1,680.00 01/20/2011

PG6295176 5,550 1.00 5,550.00 01/24/2011

BA7275380 37,912 1.00 37,912.00 02/16/2011

CA3405276 1,000 1.60 1,600.00 03/07/2011

AA5805370 30,909 .75 23,181.75 03/10/2011

HO3745180 7,871 1.00 7,871.00 03/14/2011

FR3825180 21,550 .97 20,903.50 03/29/2011

TA4845177 56,217 .41 23,048.97 03/29/2011

BA3825179 55 2.12 116.60 04/01/2011

MO2415180 162,000 .75 121,500.00 04/05/2011

AX6445378 250 1.00 250.00 04/18/2011

492D31413 5,000 .50 2,500.00 04/25/2011

AX6445178 250 1.50 375.00 04/25/2011

XX1245A77 10,000 .90 9,000.00 04/25/2011

AX6445278 200 1.00 200.00 04/29/2011

AX6445478 200 3.30 660.00 04/29/2011

MO4525177 2,000 1.05 2,100.00 05/06/2011

HO4385180R 1,400 1.45 2,030.00 05/18/2011

FR6235179 48 3.00 144.00 05/24/2011

XX1305133 200 18.40 3,680.00 05/24/2011

PG9375177 1,000 2.00 2,000.00 06/01/2011

MO5635187 2,200 2.00 4,400.00 06/02/2011

XX1295133 200 4.00 800.00 06/02/2011

XX1515133 200 3.30 660.00 06/02/2011

BA6015180 96,053 1.55 148,882.15 06/16/2011

CO4145177 31,448 .35 11,006.80 06/17/2011

HA2925176 4,700 1.35 6,345.00 06/17/2011

CE3775177 21,000 .65 13,650.00 06/22/2011
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DESCRIPTION

ITEM UNITS LF114280

REMOVAL OF EXISTING PAVEMENT LINE MARKINGS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4855176 7,200 .40 2,880.00 06/22/2011

DESCRIPTION

ITEM UNITS EA114285

REMOVAL OF EXISTING PAVEMENT LETTERS, SYMBOLS, ARROWS AND NUMBERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX2275377 50 10.00 500.00 10/18/2010

AA5805370 19 16.00 304.00 03/10/2011

MO2415180 1 65.00 65.00 04/05/2011

BA4325177 4 31.50 126.00 04/18/2011

492D31413 100 5.00 500.00 04/25/2011

MO5635187 13 75.00 975.00 06/02/2011

DESCRIPTION

ITEM UNITS LF114302

8 INCH BLACK OUT TAPE LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 9,600 2.75 26,400.00 07/01/2010

AL4295177 1,400 3.55 4,970.00 09/13/2010

PG6905180 6,360 2.60 16,536.00 11/29/2010

HA3655174 80 2.00 160.00 12/21/2010

AA4805180 6,760 3.00 20,280.00 01/12/2011

WA3015180 5,500 2.80 15,400.00 01/12/2011

AL3245180 1,400 4.00 5,600.00 03/01/2011

HA3615132 55,000 .01 550.00 03/14/2011

HO3745180 1,327 3.05 4,047.35 03/14/2011

AX3775360 450 3.10 1,395.00 04/05/2011

MO2415180 3,000 3.00 9,000.00 04/05/2011

WA4025176 545 3.00 1,635.00 05/05/2011

CH3595130 6,500 2.20 14,300.00 05/16/2011

HO4385180R 18,500 .01 185.00 05/18/2011

QA4855176 3,000 .01 30.00 06/22/2011

DESCRIPTION

ITEM UNITS LF114304

12 INCH BLACK OUT TAPE LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2415180 500 4.50 2,250.00 04/05/2011

WA4025176 250 5.00 1,250.00 05/05/2011

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2011 Page 28



DESCRIPTION

ITEM UNITS LF114306

REMOVAL OF BLACK OUT TAPE LINES-ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 9,600 .30 2,880.00 07/01/2010

AL4295177 1,400 .65 910.00 09/13/2010

PG6905180 6,360 .12 763.20 11/29/2010

AA4805180 6,760 .30 2,028.00 01/12/2011

WA3015180 5,500 .27 1,485.00 01/12/2011

AL3245180 1,400 .75 1,050.00 03/01/2011

HO3745180 1,197 .37 442.89 03/14/2011

AX3775360 450 .11 49.50 04/05/2011

CH3595130 6,500 .10 650.00 05/16/2011

HO4385180R 18,500 .01 185.00 05/18/2011

QA4855176 3,000 .01 30.00 06/22/2011

DESCRIPTION

ITEM UNITS LS120500

MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL3305180 1 10,000.00 10,000.00 07/01/2010

CO4525180 1 40,000.00 40,000.00 07/01/2010

QA4675181 1 12,500.00 12,500.00 07/01/2010

AA2665181 1 3,500.00 3,500.00 07/20/2010

FR5955181 1 4,375.00 4,375.00 07/20/2010

AA2735174 1 4,000.00 4,000.00 07/21/2010

FR6415176 1 7,700.00 7,700.00 07/27/2010

52861071412 1 37,000.00 37,000.00 08/03/2010

528D61412 1 25,000.00 25,000.00 08/03/2010

AA8266114SBR 1 200.00 200.00 08/03/2010

BA4875174 1 14,852.77 14,852.77 08/03/2010

AA3565174 1 19,575.00 19,575.00 08/24/2010

415D41412 1 72,000.00 72,000.00 09/09/2010

CH6055424 1 18,000.00 18,000.00 09/09/2010

AX9556114SBR 1 500.00 500.00 09/10/2010

AL4295177 1 66,700.00 66,700.00 09/13/2010

FR5845187 1 20,000.00 20,000.00 09/13/2010

FR6275176 1 3,322.00 3,322.00 09/13/2010

BA5885177 1 44,000.00 44,000.00 09/20/2010

GA3415177 1 107,240.00 107,240.00 09/20/2010

CE3255177 1 54,500.00 54,500.00 09/21/2010

AX9985178 1 100,000.00 100,000.00 09/27/2010
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DESCRIPTION

ITEM UNITS LS120500

MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9955178 1 140,000.00 140,000.00 09/30/2010

BA1625174 1 11,000.00 11,000.00 09/30/2010

MO2945177 1 100,000.00 100,000.00 09/30/2010

PG3975172 1 63,500.00 63,500.00 09/30/2010

PG5375177 1 99,200.00 99,200.00 09/30/2010

WI3915177 1 69,472.00 69,472.00 09/30/2010

BA5335177 1 200,000.00 200,000.00 10/05/2010

PG5515177 1 60,000.00 60,000.00 10/06/2010

BA4675180 1 460,000.00 460,000.00 10/12/2010

PG5775177 1 75,000.00 75,000.00 10/12/2010

PG7525177 1 110,000.00 110,000.00 10/12/2010

XY2275177 1 100,000.00 100,000.00 10/12/2010

CO3115177 1 47,500.00 47,500.00 10/14/2010

AX9975132 1 70,000.00 70,000.00 10/18/2010

KE4595177 1 7,000.00 7,000.00 10/18/2010

XX2275377 1 150,000.00 150,000.00 10/18/2010

AX1286114SBR 1 1,800.00 1,800.00 10/21/2010

AL3795174 1 31,040.00 31,040.00 10/26/2010

AX3765760 1 2,500.00 2,500.00 11/01/2010

DO3786114SBR 1 500.00 500.00 11/01/2010

MO5755177 1 138,875.00 138,875.00 11/01/2010

WI4046114SBR 1 1,000.00 1,000.00 11/09/2010

MO2215177 1 95,000.00 95,000.00 11/12/2010

AX9737114 1 .01 0.01 11/29/2010

CE3335180 1 2,000.00 2,000.00 11/29/2010

PG4135376 1 18,000.00 18,000.00 11/29/2010

PG6905180 1 66,000.00 66,000.00 11/29/2010

CE3745180 1 5,000.00 5,000.00 12/06/2010

BA1035176 1 8,726.82 8,726.82 12/08/2010

AX8985180R 1 13,900.00 13,900.00 12/10/2010

HA3655174 1 6,080.00 6,080.00 12/21/2010

WA3065177 1 106,750.00 106,750.00 12/21/2010

WI3285274 1 400,000.00 400,000.00 12/21/2010

AX6795332 1 26,000.00 26,000.00 12/22/2010

BA8615180 1 38,230.00 38,230.00 01/10/2011

AA4805180 1 40,000.00 40,000.00 01/12/2011

AA4805180 1 50,000.00 50,000.00 01/12/2011

HA3855180 1 50,000.00 50,000.00 01/12/2011
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DESCRIPTION

ITEM UNITS LS120500

MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA3855180 1 15,000.00 15,000.00 01/12/2011

WA3015180 1 45,490.00 45,490.00 01/12/2011

AX3205A24 1 1.00 1.00 01/20/2011

TA3225176 1 43,200.00 43,200.00 01/20/2011

PG6295176 1 60,000.00 60,000.00 01/24/2011

AX2475132 1 12,000.00 12,000.00 01/26/2011

424D51412 1 15,000.00 15,000.00 01/31/2011

AX9737714 1 6,200.00 6,200.00 01/31/2011

BA9376114SBR 1 500.00 500.00 01/31/2011

AX3765N60 1 30,000.00 30,000.00 02/09/2011

AX8575324SBR 1 2,062.50 2,062.50 02/09/2011

FR5125130 1 16,800.00 16,800.00 02/11/2011

AX9737614 1 40,000.00 40,000.00 02/14/2011

BA7275380 1 215,000.00 215,000.00 02/16/2011

AX2505132 1 75,000.00 75,000.00 02/24/2011

AX3765C60 1 7,500.00 7,500.00 02/24/2011

AX8595324 1 500.00 500.00 02/24/2011

AL3245180 1 5,200.00 5,200.00 03/01/2011

FR5925130 1 18,000.00 18,000.00 03/01/2011

AX1295A24 1 11.50 11.50 03/07/2011

AX8595224 1 200.00 200.00 03/07/2011

AX8595424 1 500.00 500.00 03/07/2011

CA3405276 1 27,400.00 27,400.00 03/07/2011

PG3485132 1 37,500.00 37,500.00 03/07/2011

AA5805370 1 75,000.00 75,000.00 03/10/2011

AX3765M60 1 1,300.00 1,300.00 03/10/2011

MO1055132 1 70,000.00 70,000.00 03/10/2011

MO5335177 1 75,000.00 75,000.00 03/10/2011

BA1445174 1 5,320.00 5,320.00 03/14/2011

CL4385187 1 26,100.00 26,100.00 03/14/2011

HA3615132 1 77,200.00 77,200.00 03/14/2011

HO3745180 1 30,000.00 30,000.00 03/14/2011

AL3805177 1 98,400.00 98,400.00 03/16/2011

AX9737314 1 15,000.00 15,000.00 03/16/2011

WO6325224 1 5,000.00 5,000.00 03/23/2011

AX1295C24R 1 2,500.00 2,500.00 03/29/2011

AX8585224 1 1,000.00 1,000.00 03/29/2011

FR3825180 1 65,000.00 65,000.00 03/29/2011
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DESCRIPTION

ITEM UNITS LS120500

MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TA4845177 1 50,000.00 50,000.00 03/29/2011

WA3435177 1 36,590.00 36,590.00 03/29/2011

AX2535132 1 16,172.50 16,172.50 04/01/2011

BA3825179 1 10,600.00 10,600.00 04/01/2011

AX8585324 1 500.00 500.00 04/04/2011

AX3775360 1 8,000.00 8,000.00 04/05/2011

BA8695177 1 115,000.00 115,000.00 04/05/2011

MO2415180 1 296,000.00 296,000.00 04/05/2011

MO2955187 1 10,000.00 10,000.00 04/05/2011

AX9737414 1 .01 0.01 04/06/2011

MO5205130 1 7,500.00 7,500.00 04/06/2011

DO3805177 1 60,500.00 60,500.00 04/11/2011

TA4695177 1 72,000.00 72,000.00 04/11/2011

WA3275180 1 1,500.00 1,500.00 04/12/2011

AX6445378 1 .00 0.00 04/18/2011

AX9415176 1 175,384.24 175,384.24 04/18/2011

BA4325177 1 193,007.55 193,007.55 04/18/2011

WI3625130 1 233,500.00 233,500.00 04/18/2011

AX1555D24 1 1,500.00 1,500.00 04/25/2011

AX3765A60 1 5,200.00 5,200.00 04/25/2011

AX6445178 1 150,000.00 150,000.00 04/25/2011

AX9566114SBR 1 2,200.00 2,200.00 04/25/2011

MO2125177 1 70,000.00 70,000.00 04/25/2011

MO2225177 1 60,000.00 60,000.00 04/25/2011

MO5875130 1 10,000.00 10,000.00 04/25/2011

QA2835174 1 5,000.00 5,000.00 04/25/2011

AA5515174 1 30,000.00 30,000.00 04/29/2011

AX6445278 1 200,000.00 200,000.00 04/29/2011

AX6445478 1 100,000.00 100,000.00 04/29/2011

HO4345177 1 120,000.00 120,000.00 04/29/2011

PG5355130 1 14,000.00 14,000.00 04/29/2011

MO3915176 1 68,000.00 68,000.00 05/05/2011

WA4025176 1 65,000.00 65,000.00 05/05/2011

MO4525177 1 131,592.77 131,592.77 05/06/2011

AL4285130 1 14,550.00 14,550.00 05/16/2011

CH3595130 1 25,000.00 25,000.00 05/16/2011

QA4875177 1 11,500.00 11,500.00 05/16/2011

HO4385180R 1 97,000.00 97,000.00 05/18/2011
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DESCRIPTION

ITEM UNITS LS120500

MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765860 1 25,000.00 25,000.00 05/24/2011

AX3775560 1 18,000.00 18,000.00 05/24/2011

FR6235179 1 15,000.00 15,000.00 05/24/2011

MO2645177 1 75,235.54 75,235.54 05/24/2011

MO5305130 1 27,500.00 27,500.00 05/24/2011

XX1305133 1 75,000.00 75,000.00 05/24/2011

CO4605180 1 49,000.00 49,000.00 06/01/2011

MO5215187 1 33,750.00 33,750.00 06/01/2011

PG9375177 1 76,000.00 76,000.00 06/01/2011

MO5635187 1 25,000.00 25,000.00 06/02/2011

PG1405177 1 80,000.00 80,000.00 06/02/2011

XX1295133 1 100,000.00 100,000.00 06/02/2011

XX1515133 1 140,000.00 140,000.00 06/02/2011

AX3765E60 1 7,650.00 7,650.00 06/09/2011

5281371413 1 50,000.00 50,000.00 06/16/2011

BA6015180 1 250,000.00 250,000.00 06/16/2011

AL3935181 1 2,500.00 2,500.00 06/17/2011

CO4145177 1 45,100.00 45,100.00 06/17/2011

HA2925176 1 40,900.00 40,900.00 06/17/2011

KE4635177 1 42,000.00 42,000.00 06/17/2011

MO2195177 1 65,000.00 65,000.00 06/17/2011

MO2625177 1 165,000.00 165,000.00 06/17/2011

PG9385177 1 125,000.00 125,000.00 06/17/2011

PG9395177 1 100,000.00 100,000.00 06/17/2011

CA3385132 1 64,000.00 64,000.00 06/22/2011

CE3775177 1 40,000.00 40,000.00 06/22/2011

QA4855176 1 39,000.00 39,000.00 06/22/2011

FR4125177 1 95,200.00 95,200.00 06/27/2011

AX8985180R 1 52,000.00 52,000.00 12/10/2010

AX8985180R 1 4,300.00 4,300.00 12/10/2010

CE3595180 1 30,500.00 30,500.00 06/01/2011

CE3595180 1 30,500.00 30,500.00 06/01/2011

BA3775280 1 3,000.00 3,000.00 01/20/2011

BA3775280 1 3,000.00 3,000.00 01/20/2011

BA3775280 1 3,000.00 3,000.00 01/20/2011

CE3745180 1 5,000.00 5,000.00 12/06/2010

CE3745180 1 5,000.00 5,000.00 12/06/2010

CE3745180 1 5,000.00 5,000.00 12/06/2010
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DESCRIPTION

ITEM UNITS LS120500

MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CE3745180 1 5,000.00 5,000.00 12/06/2010

AX8985180R 1 6,700.00 6,700.00 12/10/2010

AX8985180R 1 4,300.00 4,300.00 12/10/2010

AX8985180R 1 13,900.00 13,900.00 12/10/2010

AX8985180R 1 8,600.00 8,600.00 12/10/2010

AX8985180R 1 5,200.00 5,200.00 12/10/2010

AX8985180R 1 6,700.00 6,700.00 12/10/2010

BA3775180 1 10,000.00 10,000.00 12/06/2010

BA3775180 1 5,000.00 5,000.00 12/06/2010

BA3775180 1 5,000.00 5,000.00 12/06/2010

BA3775180 1 5,000.00 5,000.00 12/06/2010

BA3775180 1 10,000.00 10,000.00 12/06/2010

BA3775180 1 5,000.00 5,000.00 12/06/2010

BA3775180 1 10,000.00 10,000.00 12/06/2010

AX1535A80 1 5,000.00 5,000.00 01/12/2011

AX1535A80 1 5,000.00 5,000.00 01/12/2011

AX1535A80 1 5,000.00 5,000.00 01/12/2011

AX1535A80 1 5,000.00 5,000.00 01/12/2011

AX1535A80 1 5,000.00 5,000.00 01/12/2011

AX1535A80 1 5,000.00 5,000.00 01/12/2011

AX1535A80 1 5,000.00 5,000.00 01/12/2011

HA3855180 1 5,000.00 5,000.00 01/12/2011

HA3855180 1 20,000.00 20,000.00 01/12/2011

HA3855180 1 20,000.00 20,000.00 01/12/2011

HA3855180 1 6,000.00 6,000.00 01/12/2011

HA3855180 1 15,000.00 15,000.00 01/12/2011

HA3855180 1 25,000.00 25,000.00 01/12/2011

HA3855180 1 10,000.00 10,000.00 01/12/2011

HA3855180 1 25,000.00 25,000.00 01/12/2011

HA3855180 1 10,000.00 10,000.00 01/12/2011

HA3855180 1 5,000.00 5,000.00 01/12/2011

HA3855180 1 20,000.00 20,000.00 01/12/2011

DESCRIPTION

ITEM UNITS UD120510

MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71412 550 .01 5.50 07/01/2010
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DESCRIPTION

ITEM UNITS UD120510

MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

581D71412 75 1,050.00 78,750.00 07/01/2010

407D71412 100 1.00 100.00 08/03/2010

XX1025B77 250 10.00 2,500.00 08/03/2010

XX9035377 100 700.00 70,000.00 08/03/2010

XX1025A77 250 500.00 125,000.00 08/11/2010

XX9035477 100 7,750.00 775,000.00 08/13/2010

459D51411SB 100 135.00 13,500.00 08/16/2010

XX1185377 300 1.00 300.00 08/20/2010

XX1085377 350 1.00 350.00 08/24/2010

XX1045277 400 1.00 400.00 09/09/2010

XX9125377 100 9,543.00 954,300.00 09/13/2010

XX9125477 100 6,710.00 671,000.00 09/27/2010

XX1245877 300 20.00 6,000.00 10/12/2010

XX1205377 75 1,685.00 126,375.00 10/13/2010

XY2265777 320 10.00 3,200.00 10/21/2010

XX1175377 75 1,945.00 145,875.00 10/26/2010

XX1105877 280 850.00 238,000.00 11/01/2010

AX9737214 500 50.00 25,000.00 11/05/2010

XX7285177 200 300.00 60,000.00 11/15/2010

XX7295177 200 149.28 29,856.00 11/17/2010

XY2275777 100 690.00 69,000.00 11/17/2010

4070341412 100 10.00 1,000.00 11/22/2010

XY2275477 400 425.00 170,000.00 11/22/2010

5281241412 100 .01 1.00 11/29/2010

XY2285677 30 5,000.00 150,000.00 12/01/2010

415D71412 220 2,000.00 440,000.00 12/06/2010

XY2095177 40 2,000.00 80,000.00 12/21/2010

XY2195177 40 6,042.00 241,680.00 01/06/2011

XX1245977 200 25.00 5,000.00 01/12/2011

4071241412 120 .00 0.00 01/18/2011

XY2225177 40 5,754.00 230,160.00 02/11/2011

XY2235177 40 2,140.00 85,600.00 02/11/2011

4151631412 150 .00 0.00 02/14/2011

4591531413 100 15.00 1,500.00 02/24/2011

5280251413 120 .01 1.20 02/28/2011

XX8155477 800 1.00 800.00 03/01/2011

XX8165377 800 1.00 800.00 03/01/2011

4591631413 100 10.00 1,000.00 03/10/2011
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DESCRIPTION

ITEM UNITS UD120510

MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1135977 270 500.00 135,000.00 03/14/2011

4151531412 150 250.00 37,500.00 03/29/2011

XY2215177 125 760.00 95,000.00 04/11/2011

XX6415177 300 200.00 60,000.00 04/18/2011

XX8155377 360 1.00 360.00 04/18/2011

XX1245A77 150 75.00 11,250.00 04/25/2011

XY2015177 110 1,500.00 165,000.00 04/25/2011

XY2185177 300 1.00 300.00 05/05/2011

XX8165477 360 1.00 360.00 05/06/2011

XY2025277 350 1.00 350.00 05/13/2011

XY2045177 350 1.00 350.00 05/13/2011

XY2115177 100 1,500.00 150,000.00 05/13/2011

XY2295477 120 1.00 120.00 05/13/2011

XX2075277R 50 3,000.00 150,000.00 05/24/2011

XX6255177 150 20.00 3,000.00 05/24/2011

XX6275177 150 1.00 150.00 05/24/2011

XY2025177 350 .50 175.00 05/24/2011

XY2085177 350 1.00 350.00 06/01/2011

XY2275377 200 1.00 200.00 06/01/2011

XX2145377 50 3,000.00 150,000.00 06/02/2011

XX2055277 50 3,000.00 150,000.00 06/10/2011

DESCRIPTION

ITEM UNITS TON120552

CRUSHER RUN AGGREGATE CR-6 FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4675181 10 .01 0.10 07/01/2010

AA2665181 50 30.00 1,500.00 07/20/2010

FR5955181 20 23.18 463.60 07/20/2010

FR6415176 20 20.90 418.00 07/27/2010

BA4875174 5 53.32 266.60 08/03/2010

GA3415177 25 14.95 373.75 09/20/2010

PG5775177 200 5.00 1,000.00 10/12/2010

MO5755177 20 32.75 655.00 11/01/2010

CE3335180 10 30.00 300.00 11/29/2010

WA3065177 25 24.00 600.00 12/21/2010

FR5125130 20 18.00 360.00 02/11/2011

FR5925130 20 30.00 600.00 03/01/2011
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DESCRIPTION

ITEM UNITS TON120552

CRUSHER RUN AGGREGATE CR-6 FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL4385187 20 30.00 600.00 03/14/2011

AL3805177 25 15.00 375.00 03/16/2011

WA3435177 25 5.00 125.00 03/29/2011

AX3775360 100 25.00 2,500.00 04/05/2011

WI3625130 300 37.40 11,220.00 04/18/2011

WA4025176 25 20.00 500.00 05/05/2011

AL3935181 10 23.00 230.00 06/17/2011

DESCRIPTION

ITEM UNITS TON120555

GRADED AGGREGATE BASE FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4295177 720 19.00 13,680.00 09/13/2010

FR5845187 50 49.00 2,450.00 09/13/2010

BA5885177 25 56.00 1,400.00 09/20/2010

CE3255177 50 .01 0.50 09/21/2010

AX9985178 300 10.00 3,000.00 09/27/2010

AX9955178 1,000 25.00 25,000.00 09/30/2010

MO2945177 50 30.00 1,500.00 09/30/2010

PG5375177 150 32.00 4,800.00 09/30/2010

PG5515177 100 20.00 2,000.00 10/06/2010

BA4675180 100 75.00 7,500.00 10/12/2010

PG7525177 100 16.00 1,600.00 10/12/2010

CO3115177 100 .01 1.00 10/14/2010

XX2275377 200 25.00 5,000.00 10/18/2010

MO5755177 100 32.75 3,275.00 11/01/2010

MO2215177 100 30.00 3,000.00 11/12/2010

XY2275777 200 47.00 9,400.00 11/17/2010

XY2275477 110 25.00 2,750.00 11/22/2010

PG6905180 200 28.00 5,600.00 11/29/2010

AA4805180 80 30.00 2,400.00 01/12/2011

WA3015180 40 29.00 1,160.00 01/12/2011

PG6295176 1,015 26.00 26,390.00 01/24/2011

BA7275380 500 15.55 7,775.00 02/16/2011

CA3405276 40 30.00 1,200.00 03/07/2011

AA5805370 200 30.00 6,000.00 03/10/2011

MO5335177 100 15.00 1,500.00 03/10/2011

HO3745180 70 23.00 1,610.00 03/14/2011
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DESCRIPTION

ITEM UNITS TON120555

GRADED AGGREGATE BASE FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3825180 100 25.00 2,500.00 03/29/2011

BA8695177 25 56.10 1,402.50 04/05/2011

MO2955187 100 25.00 2,500.00 04/05/2011

MO5205130 5 61.00 305.00 04/06/2011

TA4695177 50 .01 0.50 04/11/2011

AX6445378 200 30.00 6,000.00 04/18/2011

BA4325177 100 65.00 6,500.00 04/18/2011

AX6445178 200 20.00 4,000.00 04/25/2011

MO2125177 200 25.00 5,000.00 04/25/2011

MO2225177 100 25.00 2,500.00 04/25/2011

MO5875130 60 25.00 1,500.00 04/25/2011

AX6445278 120 30.00 3,600.00 04/29/2011

AX6445478 120 15.00 1,800.00 04/29/2011

HO4345177 25 .01 0.25 04/29/2011

PG5355130 10 30.00 300.00 04/29/2011

MO3915176 50 25.00 1,250.00 05/05/2011

CH3595130 50 30.00 1,500.00 05/16/2011

QA4875177 50 30.00 1,500.00 05/16/2011

MO2645177 50 22.00 1,100.00 05/24/2011

MO5305130 100 25.00 2,500.00 05/24/2011

XX1305133 300 30.00 9,000.00 05/24/2011

CO4605180 1 250.00 250.00 06/01/2011

MO5215187 10 35.00 350.00 06/01/2011

MO5635187 35 25.00 875.00 06/02/2011

PG1405177 100 20.00 2,000.00 06/02/2011

XX1295133 300 20.00 6,000.00 06/02/2011

XX1515133 300 20.00 6,000.00 06/02/2011

BA6015180 483 41.20 19,899.60 06/16/2011

HA2925176 50 28.70 1,435.00 06/17/2011

MO2195177 100 .01 1.00 06/17/2011

MO2625177 100 15.00 1,500.00 06/17/2011

PG9385177 50 17.00 850.00 06/17/2011

QA4855176 200 25.00 5,000.00 06/22/2011
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DESCRIPTION

ITEM UNITS TON120561

HOT MIX ASPHALT FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 150 105.00 15,750.00 07/01/2010

QA4675181 10 .01 0.10 07/01/2010

FR5955181 20 93.76 1,875.20 07/20/2010

FR6415176 20 93.00 1,860.00 07/27/2010

BA4875174 5 213.15 1,065.75 08/03/2010

XX1025B77 200 75.00 15,000.00 08/03/2010

XX9035377 120 90.00 10,800.00 08/03/2010

XX1025A77 200 90.00 18,000.00 08/11/2010

XX9035477 120 53.00 6,360.00 08/13/2010

XX1185377 500 1.00 500.00 08/20/2010

XX1085377 500 1.00 500.00 08/24/2010

XX1045277 300 40.00 12,000.00 09/09/2010

AL4295177 20 61.50 1,230.00 09/13/2010

FR5845187 50 125.00 6,250.00 09/13/2010

XX9125377 120 50.00 6,000.00 09/13/2010

BA5885177 50 115.00 5,750.00 09/20/2010

GA3415177 50 58.00 2,900.00 09/20/2010

CE3255177 100 .01 1.00 09/21/2010

XX9125477 120 52.00 6,240.00 09/27/2010

MO2945177 350 85.00 29,750.00 09/30/2010

PG5375177 150 110.00 16,500.00 09/30/2010

BA5335177 100 90.00 9,000.00 10/05/2010

PG5515177 100 85.00 8,500.00 10/06/2010

BA4675180 100 160.00 16,000.00 10/12/2010

PG5775177 100 100.00 10,000.00 10/12/2010

PG7525177 100 250.00 25,000.00 10/12/2010

XX1205377 50 112.10 5,605.00 10/13/2010

CO3115177 100 .01 1.00 10/14/2010

XX1175377 50 90.00 4,500.00 10/26/2010

MO5755177 100 100.00 10,000.00 11/01/2010

XX1105877 250 61.00 15,250.00 11/01/2010

MO2215177 100 100.00 10,000.00 11/12/2010

XY2275777 100 150.00 15,000.00 11/17/2010

XY2275477 220 110.00 24,200.00 11/22/2010

PG6905180 233 110.00 25,630.00 11/29/2010

415D71412 300 55.00 16,500.00 12/06/2010

WA3065177 50 90.00 4,500.00 12/21/2010

WI3285274 200 150.00 30,000.00 12/21/2010
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DESCRIPTION

ITEM UNITS TON120561

HOT MIX ASPHALT FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4805180 75 115.00 8,625.00 01/12/2011

WA3015180 10 175.00 1,750.00 01/12/2011

FR5125130 20 70.00 1,400.00 02/11/2011

BA7275380 500 89.00 44,500.00 02/16/2011

FR5925130 20 150.00 3,000.00 03/01/2011

XX8155477 400 135.00 54,000.00 03/01/2011

XX8165377 400 50.00 20,000.00 03/01/2011

CA3405276 40 150.00 6,000.00 03/07/2011

AA5805370 250 150.00 37,500.00 03/10/2011

MO5335177 100 100.00 10,000.00 03/10/2011

CL4385187 20 50.00 1,000.00 03/14/2011

HO3745180 316 120.00 37,920.00 03/14/2011

XX1135977 200 90.00 18,000.00 03/14/2011

AL3805177 50 60.00 3,000.00 03/16/2011

FR3825180 100 20.00 2,000.00 03/29/2011

WA3435177 50 82.00 4,100.00 03/29/2011

AX3775360 110 150.00 16,500.00 04/05/2011

BA8695177 25 200.00 5,000.00 04/05/2011

MO2955187 100 150.00 15,000.00 04/05/2011

MO5205130 5 125.00 625.00 04/06/2011

TA4695177 100 .01 1.00 04/11/2011

XY2215177 50 65.00 3,250.00 04/11/2011

AX9415176 200 100.00 20,000.00 04/18/2011

BA4325177 200 145.00 29,000.00 04/18/2011

WI3625130 300 97.62 29,286.00 04/18/2011

XX8155377 400 100.00 40,000.00 04/18/2011

MO2125177 200 100.00 20,000.00 04/25/2011

MO2225177 100 100.00 10,000.00 04/25/2011

XY2015177 100 75.00 7,500.00 04/25/2011

HO4345177 20 105.00 2,100.00 04/29/2011

PG5355130 10 200.00 2,000.00 04/29/2011

MO3915176 50 200.00 10,000.00 05/05/2011

WA4025176 50 100.00 5,000.00 05/05/2011

XY2185177 1,000 1.00 1,000.00 05/05/2011

MO4525177 500 54.00 27,000.00 05/06/2011

XX8165477 400 100.00 40,000.00 05/06/2011

XY2025277 500 50.00 25,000.00 05/13/2011

XY2045177 300 50.00 15,000.00 05/13/2011
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DESCRIPTION

ITEM UNITS TON120561

HOT MIX ASPHALT FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2115177 50 75.00 3,750.00 05/13/2011

AL4285130 5 90.00 450.00 05/16/2011

CH3595130 50 100.00 5,000.00 05/16/2011

QA4875177 100 100.00 10,000.00 05/16/2011

MO2645177 50 111.00 5,550.00 05/24/2011

MO5305130 100 130.00 13,000.00 05/24/2011

XX2075277R 50 70.00 3,500.00 05/24/2011

XY2025177 500 25.00 12,500.00 05/24/2011

CO4605180 1 500.00 500.00 06/01/2011

MO5215187 20 150.00 3,000.00 06/01/2011

PG9375177 40 150.00 6,000.00 06/01/2011

XY2085177 1,000 1.00 1,000.00 06/01/2011

MO5635187 25 120.00 3,000.00 06/02/2011

PG1405177 100 100.00 10,000.00 06/02/2011

XX2145377 50 .01 0.50 06/02/2011

XX2055277 50 .01 0.50 06/10/2011

BA6015180 430 155.00 66,650.00 06/16/2011

AL3935181 10 95.50 955.00 06/17/2011

HA2925176 80 97.00 7,760.00 06/17/2011

MO2195177 100 100.00 10,000.00 06/17/2011

MO2625177 100 105.00 10,500.00 06/17/2011

PG9385177 100 150.00 15,000.00 06/17/2011

PG9395177 100 200.00 20,000.00 06/17/2011

QA4855176 150 .01 1.50 06/22/2011

DESCRIPTION

ITEM UNITS EA120571

STEEL PLATE 8 FOOT X 12 FOOT X 1 INCH FOR MAINTENANCE OF TRAFFIC RENTAL PER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737214 30 1.00 30.00 11/05/2010

AX9737114 30 1.00 30.00 11/29/2010

424D51412 20 2.00 40.00 01/31/2011

AX9737614 5 550.00 2,750.00 02/14/2011

AX9737314 50 .01 0.50 03/16/2011

AA6515380 560 19.40 10,864.00 04/25/2011

MO2195177 25 100.00 2,500.00 06/17/2011
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DESCRIPTION

ITEM UNITS UD120610

ARROW PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71412 60 .01 0.60 07/01/2010

581D71412 20 100.00 2,000.00 07/01/2010

FR6415176 14 20.00 280.00 07/27/2010

407D71412 10 3,000.00 30,000.00 08/03/2010

52861071412 60 .01 0.60 08/03/2010

528D61412 60 30.00 1,800.00 08/03/2010

AA8266114SBR 50 20.00 1,000.00 08/03/2010

XX1025B77 250 25.00 6,250.00 08/03/2010

XX9035377 50 35.00 1,750.00 08/03/2010

XX1025A77 250 35.00 8,750.00 08/11/2010

XX9035477 50 30.00 1,500.00 08/13/2010

459D51411SB 100 65.00 6,500.00 08/16/2010

XX1185377 300 1.00 300.00 08/20/2010

XX1085377 350 33.25 11,637.50 08/24/2010

415D41412 300 20.00 6,000.00 09/09/2010

499D61412 75 85.00 6,375.00 09/09/2010

XX1045277 400 1.00 400.00 09/09/2010

AX9556114SBR 50 20.00 1,000.00 09/10/2010

AL4295177 240 28.60 6,864.00 09/13/2010

FR5845187 50 28.00 1,400.00 09/13/2010

FR6275176 15 33.00 495.00 09/13/2010

XX9125377 50 50.00 2,500.00 09/13/2010

BA5885177 80 1,100.00 88,000.00 09/20/2010

GA3415177 30 30.00 900.00 09/20/2010

CE3255177 200 .01 2.00 09/21/2010

AX9985178 250 1.00 250.00 09/27/2010

XX9125477 50 1.00 50.00 09/27/2010

AX9865174 100 6.00 600.00 09/28/2010

AX9955178 300 20.00 6,000.00 09/30/2010

MO2945177 145 25.00 3,625.00 09/30/2010

PG3975172 30 26.00 780.00 09/30/2010

PG5375177 260 26.00 6,760.00 09/30/2010

WI3915177 40 75.00 3,000.00 09/30/2010

BA5335177 60 25.00 1,500.00 10/05/2010

PG5515177 180 .01 1.80 10/06/2010

BA4675180 540 .01 5.40 10/12/2010

PG5775177 50 21.00 1,050.00 10/12/2010

PG7525177 250 1.00 250.00 10/12/2010
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DESCRIPTION

ITEM UNITS UD120610

ARROW PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1245877 300 20.00 6,000.00 10/12/2010

XX1205377 10 26.00 260.00 10/13/2010

CO3115177 180 .01 1.80 10/14/2010

AX9975132 250 25.00 6,250.00 10/18/2010

KE4595177 200 .01 2.00 10/18/2010

XX2275377 700 20.00 14,000.00 10/18/2010

XY2265777 60 10.00 600.00 10/21/2010

AL3795174 90 26.30 2,367.00 10/26/2010

XX1175377 10 100.00 1,000.00 10/26/2010

DO3786114SBR 25 30.00 750.00 11/01/2010

MO5755177 150 31.00 4,650.00 11/01/2010

XX1105877 60 26.50 1,590.00 11/01/2010

AX9737214 75 42.00 3,150.00 11/05/2010

WI4046114SBR 15 50.00 750.00 11/09/2010

MO2215177 480 100.00 48,000.00 11/12/2010

XY2275777 200 10.00 2,000.00 11/17/2010

4070341412 50 22.00 1,100.00 11/22/2010

XY2275477 300 12.00 3,600.00 11/22/2010

499D71412 75 60.00 4,500.00 11/29/2010

5281241412 30 .01 0.30 11/29/2010

AX9737114 500 6.00 3,000.00 11/29/2010

PG4135376 15 27.40 411.00 11/29/2010

PG6905180 455 25.00 11,375.00 11/29/2010

XY2285677 60 5.00 300.00 12/01/2010

415D71412 50 25.00 1,250.00 12/06/2010

BA1035176 75 24.13 1,809.75 12/08/2010

WA3065177 75 25.75 1,931.25 12/21/2010

WI3285274 260 22.00 5,720.00 12/21/2010

AX6795332 100 1.50 150.00 12/22/2010

4071241412 60 .00 0.00 01/18/2011

AX3205A24 60 1.00 60.00 01/20/2011

AX2475132 40 10.00 400.00 01/26/2011

424D51412 600 15.00 9,000.00 01/31/2011

AX9737714 250 7.00 1,750.00 01/31/2011

4151631412 150 .00 0.00 02/14/2011

AX9737614 400 6.00 2,400.00 02/14/2011

4591531413 100 15.00 1,500.00 02/24/2011

AX2505132 200 10.00 2,000.00 02/24/2011
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DESCRIPTION

ITEM UNITS UD120610

ARROW PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX8595324 10 20.00 200.00 02/24/2011

5280251413 300 .01 3.00 02/28/2011

XX8155477 600 1.00 600.00 03/01/2011

XX8165377 600 .50 300.00 03/01/2011

AX1295A24 4 57.50 230.00 03/07/2011

AX8595224 30 20.00 600.00 03/07/2011

AX8595424 40 20.00 800.00 03/07/2011

CA3405276 90 30.00 2,700.00 03/07/2011

PG3485132 150 5.00 750.00 03/07/2011

4591631413 100 10.00 1,000.00 03/10/2011

AA5805370 200 30.00 6,000.00 03/10/2011

MO1055132 300 10.00 3,000.00 03/10/2011

MO5335177 240 20.00 4,800.00 03/10/2011

CL4385187 180 1.00 180.00 03/14/2011

HA3615132 90 1.00 90.00 03/14/2011

HO3745180 50 23.40 1,170.00 03/14/2011

XX1135977 136 50.00 6,800.00 03/14/2011

AL3805177 75 25.00 1,875.00 03/16/2011

AX9737314 500 5.00 2,500.00 03/16/2011

4151531412 150 30.00 4,500.00 03/29/2011

AX1295C24R 60 15.00 900.00 03/29/2011

AX8585224 3 25.00 75.00 03/29/2011

FR3825180 300 30.00 9,000.00 03/29/2011

TA4845177 150 .01 1.50 03/29/2011

WA3435177 70 21.50 1,505.00 03/29/2011

AX2535132 40 1.50 60.00 04/01/2011

BA3825179 25 26.50 662.50 04/01/2011

AX8585324 10 20.00 200.00 04/04/2011

BA8695177 120 12.25 1,470.00 04/05/2011

MO2415180 720 17.00 12,240.00 04/05/2011

MO2955187 70 30.00 2,100.00 04/05/2011

AX9737414 400 1.00 400.00 04/06/2011

MO5205130 30 25.00 750.00 04/06/2011

DO3805177 30 .01 0.30 04/11/2011

TA4695177 100 .01 1.00 04/11/2011

XY2215177 30 21.50 645.00 04/11/2011

AX6445378 300 1.00 300.00 04/18/2011

AX9415176 200 .01 2.00 04/18/2011
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DESCRIPTION

ITEM UNITS UD120610

ARROW PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4325177 150 .01 1.50 04/18/2011

WI3625130 50 38.30 1,915.00 04/18/2011

XX8155377 600 .01 6.00 04/18/2011

AX1555D24 40 20.00 800.00 04/25/2011

AX6445178 300 15.00 4,500.00 04/25/2011

AX9566114SBR 50 25.00 1,250.00 04/25/2011

MO2125177 180 30.00 5,400.00 04/25/2011

MO2225177 200 30.00 6,000.00 04/25/2011

MO5875130 20 30.00 600.00 04/25/2011

XX1245A77 150 23.00 3,450.00 04/25/2011

XY2015177 25 32.00 800.00 04/25/2011

AX6445278 140 1.00 140.00 04/29/2011

AX6445478 140 25.00 3,500.00 04/29/2011

HO4345177 80 20.00 1,600.00 04/29/2011

PG5355130 40 30.00 1,200.00 04/29/2011

MO3915176 240 30.00 7,200.00 05/05/2011

WA4025176 75 5.00 375.00 05/05/2011

XY2185177 300 1.00 300.00 05/05/2011

MO4525177 360 24.20 8,712.00 05/06/2011

XX8165477 600 .01 6.00 05/06/2011

XY2025277 350 22.00 7,700.00 05/13/2011

XY2045177 350 1.00 350.00 05/13/2011

XY2115177 25 30.00 750.00 05/13/2011

XY2295477 120 1.00 120.00 05/13/2011

CH3595130 40 5.00 200.00 05/16/2011

QA4875177 80 27.00 2,160.00 05/16/2011

HO4385180R 60 30.00 1,800.00 05/18/2011

MO2645177 100 21.00 2,100.00 05/24/2011

XX1305133 300 20.00 6,000.00 05/24/2011

XX2075277R 10 33.33 333.30 05/24/2011

XY2025177 350 .01 3.50 05/24/2011

CO4605180 420 23.60 9,912.00 06/01/2011

MO5215187 120 20.00 2,400.00 06/01/2011

PG9375177 90 30.00 2,700.00 06/01/2011

XY2085177 350 1.00 350.00 06/01/2011

XY2275377 200 25.00 5,000.00 06/01/2011

MO5635187 30 1.00 30.00 06/02/2011

PG1405177 150 25.00 3,750.00 06/02/2011
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DESCRIPTION

ITEM UNITS UD120610

ARROW PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1295133 300 20.00 6,000.00 06/02/2011

XX1515133 300 20.00 6,000.00 06/02/2011

XX2145377 10 .01 0.10 06/02/2011

XX2055277 10 .01 0.10 06/10/2011

5281371413 75 .01 0.75 06/16/2011

CO4145177 120 .01 1.20 06/17/2011

HA2925176 100 22.35 2,235.00 06/17/2011

KE4635177 120 .01 1.20 06/17/2011

MO2195177 180 1.00 180.00 06/17/2011

MO2625177 250 .01 2.50 06/17/2011

PG9385177 200 20.00 4,000.00 06/17/2011

PG9395177 30 250.00 7,500.00 06/17/2011

CA3385132 160 10.00 1,600.00 06/22/2011

CE3775177 150 .01 1.50 06/22/2011

QA4855176 300 .01 3.00 06/22/2011

FR4125177 180 36.25 6,525.00 06/27/2011

DESCRIPTION

ITEM UNITS EA120611

PORTABLE FLASHING ARROW PANEL, RENTAL PER DAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX1376A14 500 1.00 500.00 12/06/2010

DESCRIPTION

ITEM UNITS SF120625

TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71412 600 .01 6.00 07/01/2010

CO4525180 514 15.00 7,710.00 07/01/2010

QA4675181 444 20.00 8,880.00 07/01/2010

AA2665181 52 15.00 780.00 07/20/2010

FR5955181 378 9.98 3,772.44 07/20/2010

FR6415176 522 10.00 5,220.00 07/27/2010

407D71412 125 10.00 1,250.00 08/03/2010

52861071412 480 .01 4.80 08/03/2010

528D61412 500 10.00 5,000.00 08/03/2010

AA8266114SBR 96 1.00 96.00 08/03/2010

BA4875174 180 20.56 3,700.80 08/03/2010

XX1025B77 3,000 10.00 30,000.00 08/03/2010
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DESCRIPTION

ITEM UNITS SF120625

TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9035377 1,100 13.00 14,300.00 08/03/2010

XX1025A77 3,000 13.00 39,000.00 08/11/2010

XX9035477 1,100 14.00 15,400.00 08/13/2010

XX1185377 2,000 13.30 26,600.00 08/20/2010

AA3565174 80 12.50 1,000.00 08/24/2010

XX1085377 2,000 15.50 31,000.00 08/24/2010

415D41412 1,000 18.00 18,000.00 09/09/2010

499D61412 550 15.00 8,250.00 09/09/2010

XX1045277 2,000 12.50 25,000.00 09/09/2010

AX9556114SBR 96 1.00 96.00 09/10/2010

AL4295177 2,012 17.50 35,210.00 09/13/2010

FR5845187 211 17.00 3,587.00 09/13/2010

FR6275176 256 5.00 1,280.00 09/13/2010

XX9125377 1,100 13.00 14,300.00 09/13/2010

BA5885177 1,800 14.00 25,200.00 09/20/2010

GA3415177 1,000 10.70 10,700.00 09/20/2010

CE3255177 275 100.00 27,500.00 09/21/2010

AX9985178 200 10.00 2,000.00 09/27/2010

PG5545174 115 37.80 4,347.00 09/27/2010

XX9125477 1,100 14.00 15,400.00 09/27/2010

AX9865174 300 1.00 300.00 09/28/2010

AX9955178 400 15.00 6,000.00 09/30/2010

BA1625174 50 10.00 500.00 09/30/2010

MO2945177 525 15.00 7,875.00 09/30/2010

PG3975172 500 15.50 7,750.00 09/30/2010

PG5375177 3,000 18.50 55,500.00 09/30/2010

WI3915177 1,800 1.00 1,800.00 09/30/2010

PG5515177 900 16.00 14,400.00 10/06/2010

BA4675180 2,400 .01 24.00 10/12/2010

PG5775177 200 11.00 2,200.00 10/12/2010

PG7525177 600 11.00 6,600.00 10/12/2010

XX1245877 500 10.00 5,000.00 10/12/2010

XX1205377 1,500 13.50 20,250.00 10/13/2010

CO3115177 1,400 .01 14.00 10/14/2010

AX9975132 512 10.00 5,120.00 10/18/2010

KE4595177 250 100.00 25,000.00 10/18/2010

XX2275377 4,000 10.00 40,000.00 10/18/2010

AX1286114SBR 96 1.00 96.00 10/21/2010
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DESCRIPTION

ITEM UNITS SF120625

TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2265777 430 8.00 3,440.00 10/21/2010

AL3795174 400 21.00 8,400.00 10/26/2010

XX1175377 1,500 10.00 15,000.00 10/26/2010

AX3765760 32 25.00 800.00 11/01/2010

DO3786114SBR 96 1.00 96.00 11/01/2010

MO5755177 1,200 15.00 18,000.00 11/01/2010

XX1105877 700 17.00 11,900.00 11/01/2010

AX9737214 500 3.00 1,500.00 11/05/2010

WI4046114SBR 96 1.00 96.00 11/09/2010

MO2215177 450 15.00 6,750.00 11/12/2010

XY2275777 600 8.00 4,800.00 11/17/2010

4070341412 500 11.00 5,500.00 11/22/2010

XY2275477 1,100 15.00 16,500.00 11/22/2010

499D71412 400 18.00 7,200.00 11/29/2010

5281241412 400 .01 4.00 11/29/2010

AX9737114 500 6.00 3,000.00 11/29/2010

CE3335180 630 17.00 10,710.00 11/29/2010

PG4135376 710 18.00 12,780.00 11/29/2010

PG6905180 765 18.00 13,770.00 11/29/2010

XY2285677 480 5.00 2,400.00 12/01/2010

415D71412 500 3.00 1,500.00 12/06/2010

BA1035176 1,650 14.48 23,892.00 12/08/2010

HA3655174 80 39.00 3,120.00 12/21/2010

WA3065177 1,000 13.40 13,400.00 12/21/2010

WI3285274 2,175 15.00 32,625.00 12/21/2010

AX6795332 200 1.50 300.00 12/22/2010

BA8615180 772 14.75 11,387.00 01/10/2011

WA3015180 250 16.25 4,062.50 01/12/2011

4071241412 500 .00 0.00 01/18/2011

AX3205A24 256 1.00 256.00 01/20/2011

TA3225176 644 20.00 12,880.00 01/20/2011

PG6295176 539 14.50 7,815.50 01/24/2011

AX2475132 200 10.00 2,000.00 01/26/2011

424D51412 640 3.00 1,920.00 01/31/2011

AX9737714 1,200 3.50 4,200.00 01/31/2011

AX3765N60 264 20.00 5,280.00 02/09/2011

AX8575324SBR 96 .58 55.68 02/09/2011

FR5125130 1,375 13.65 18,768.75 02/11/2011
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DESCRIPTION

ITEM UNITS SF120625

TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4151631412 200 .00 0.00 02/14/2011

AX9737614 2,200 6.00 13,200.00 02/14/2011

BA7275380 3,615 15.00 54,225.00 02/16/2011

AX2505132 400 10.00 4,000.00 02/24/2011

AX8595324 128 1.00 128.00 02/24/2011

AL3245180 688 19.50 13,416.00 03/01/2011

FR5925130 355 18.00 6,390.00 03/01/2011

XX8155477 4,000 15.25 61,000.00 03/01/2011

XX8165377 4,000 .50 2,000.00 03/01/2011

AX1295A24 96 11.50 1,104.00 03/07/2011

AX8595224 128 1.00 128.00 03/07/2011

AX8595424 96 1.00 96.00 03/07/2011

CA3405276 290 20.40 5,916.00 03/07/2011

PG3485132 500 10.00 5,000.00 03/07/2011

AA5805370 966 15.00 14,490.00 03/10/2011

MO1055132 500 10.00 5,000.00 03/10/2011

MO5335177 300 25.00 7,500.00 03/10/2011

BA1445174 294 15.00 4,410.00 03/14/2011

CL4385187 256 15.25 3,904.00 03/14/2011

HA3615132 200 18.00 3,600.00 03/14/2011

HO3745180 856 14.05 12,026.80 03/14/2011

XX1135977 1,700 14.00 23,800.00 03/14/2011

4101161412SB 160 4.00 640.00 03/16/2011

AL3805177 1,000 12.00 12,000.00 03/16/2011

AX9737314 1,000 5.00 5,000.00 03/16/2011

WO6325224 49 25.00 1,225.00 03/23/2011

4151531412 200 10.00 2,000.00 03/29/2011

AX1295C24R 256 1.00 256.00 03/29/2011

AX8585224 176 1.00 176.00 03/29/2011

FR3825180 2,790 15.00 41,850.00 03/29/2011

TA4845177 275 50.00 13,750.00 03/29/2011

WA3435177 1,000 18.00 18,000.00 03/29/2011

AX2535132 125 1.50 187.50 04/01/2011

BA3825179 22 14.58 320.76 04/01/2011

AX8585324 176 1.00 176.00 04/04/2011

AX3775360 426 14.00 5,964.00 04/05/2011

BA8695177 200 14.20 2,840.00 04/05/2011

MO2415180 3,500 14.50 50,750.00 04/05/2011
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DESCRIPTION

ITEM UNITS SF120625

TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2955187 275 15.00 4,125.00 04/05/2011

AX9737414 500 1.00 500.00 04/06/2011

MO5205130 200 15.85 3,170.00 04/06/2011

DO3805177 1,200 .01 12.00 04/11/2011

TA4695177 275 100.00 27,500.00 04/11/2011

XY2215177 1,600 18.75 30,000.00 04/11/2011

WA3275180 1,450 19.00 27,550.00 04/12/2011

AX6445378 200 1.00 200.00 04/18/2011

AX9415176 250 50.00 12,500.00 04/18/2011

BA4325177 1,820 .01 18.20 04/18/2011

WI3625130 300 14.16 4,248.00 04/18/2011

XX8155377 4,000 .01 40.00 04/18/2011

AX1555D24 128 1.00 128.00 04/25/2011

AX6445178 200 15.00 3,000.00 04/25/2011

AX9566114SBR 96 1.00 96.00 04/25/2011

MO2125177 750 17.00 12,750.00 04/25/2011

MO2225177 500 14.00 7,000.00 04/25/2011

MO5875130 275 18.00 4,950.00 04/25/2011

QA2835174 160 15.00 2,400.00 04/25/2011

XX1245A77 950 15.00 14,250.00 04/25/2011

XY2015177 1,600 10.50 16,800.00 04/25/2011

AA5515174 168 14.00 2,352.00 04/29/2011

AX6445278 150 1.00 150.00 04/29/2011

AX6445478 150 18.00 2,700.00 04/29/2011

HO4345177 1,500 10.00 15,000.00 04/29/2011

PG5355130 200 14.00 2,800.00 04/29/2011

MO3915176 1,150 15.50 17,825.00 05/05/2011

WA4025176 965 18.00 17,370.00 05/05/2011

XY2185177 3,000 5.00 15,000.00 05/05/2011

MO4525177 3,500 16.80 58,800.00 05/06/2011

XX8165477 4,000 .01 40.00 05/06/2011

XY2025277 3,000 5.00 15,000.00 05/13/2011

XY2045177 3,000 6.50 19,500.00 05/13/2011

XY2115177 1,300 13.00 16,900.00 05/13/2011

XY2295477 1,500 1.00 1,500.00 05/13/2011

AL4285130 767 17.40 13,345.80 05/16/2011

CH3595130 400 16.00 6,400.00 05/16/2011

QA4875177 100 22.00 2,200.00 05/16/2011
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DESCRIPTION

ITEM UNITS SF120625

TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4385180R 2,250 15.00 33,750.00 05/18/2011

FR6235179 136 17.00 2,312.00 05/24/2011

MO2645177 2,000 8.00 16,000.00 05/24/2011

MO5305130 550 12.50 6,875.00 05/24/2011

XX1305133 200 10.00 2,000.00 05/24/2011

XX2075277R 1,500 1.00 1,500.00 05/24/2011

XY2025177 3,000 .01 30.00 05/24/2011

CO4605180 242 18.45 4,464.90 06/01/2011

MO5215187 1,950 12.50 24,375.00 06/01/2011

PG9375177 200 11.00 2,200.00 06/01/2011

XY2085177 3,000 6.00 18,000.00 06/01/2011

XY2275377 300 15.00 4,500.00 06/01/2011

MO5635187 304 17.00 5,168.00 06/02/2011

PG1405177 730 15.00 10,950.00 06/02/2011

XX1295133 200 18.00 3,600.00 06/02/2011

XX1515133 200 18.00 3,600.00 06/02/2011

XX2145377 1,500 5.00 7,500.00 06/02/2011

XX2055277 1,500 5.00 7,500.00 06/10/2011

5281371413 125 .01 1.25 06/16/2011

BA6015180 1,293 14.42 18,645.06 06/16/2011

AL3935181 214 18.00 3,852.00 06/17/2011

CO4145177 275 50.00 13,750.00 06/17/2011

HA2925176 275 15.65 4,303.75 06/17/2011

KE4635177 275 25.00 6,875.00 06/17/2011

MO2195177 500 15.00 7,500.00 06/17/2011

MO2625177 750 22.00 16,500.00 06/17/2011

PG9385177 250 11.00 2,750.00 06/17/2011

PG9395177 900 11.00 9,900.00 06/17/2011

CA3385132 160 5.00 800.00 06/22/2011

CE3775177 275 50.00 13,750.00 06/22/2011

QA4855176 660 15.00 9,900.00 06/22/2011

FR4125177 1,750 15.25 26,687.50 06/27/2011

AA4805180 1,000 16.00 16,000.00 01/12/2011

AA4805180 625 16.00 10,000.00 01/12/2011
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DESCRIPTION

ITEM UNITS EA120630

TEMPORARY RAISED PAVEMENT MARKERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7275380 700 4.55 3,185.00 02/16/2011

FR3825180 215 8.00 1,720.00 03/29/2011

MO2415180 5,050 5.00 25,250.00 04/05/2011

BA6015180 600 8.24 4,944.00 06/16/2011

DESCRIPTION

ITEM UNITS EA120635

SIGNS FOR MAINTENANCE OF TRAFFIC, RENTAL PER DAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9466114 12,000 .01 120.00 08/02/2010

459D51411SB 200 18.00 3,600.00 08/16/2010

AX9456114 12,000 .01 120.00 09/09/2010

AX1376A14 500 1.00 500.00 12/06/2010

4591531413 200 1.00 200.00 02/24/2011

5280251413 1,800 .01 18.00 02/28/2011

4591631413 200 1.00 200.00 03/10/2011

DESCRIPTION

ITEM UNITS EA120640

REMOVAL OF TEMPORARY RAISED PAVEMENT MARKERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7275380 700 1.70 1,190.00 02/16/2011

FR3825180 215 .50 107.50 03/29/2011

MO2415180 2,525 1.00 2,525.00 04/05/2011

BA6015180 600 .52 312.00 06/16/2011

DESCRIPTION

ITEM UNITS EA120645

TRAFFIC CONES, RENTAL PER DAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9466114 40,000 .01 400.00 08/02/2010

AX9456114 40,000 .01 400.00 09/09/2010

AX1376A14 3,000 .20 600.00 12/06/2010

5280251413 3,000 .01 30.00 02/28/2011

XX1245A77 100 3.00 300.00 04/25/2011
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DESCRIPTION

ITEM UNITS LF120700

TEMPORARY CONCRETE SINGLE FACE TRAFFIC BARRIER FOR MAINTENANCE OF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 100 35.00 3,500.00 07/01/2010

PG6905180 880 43.50 38,280.00 11/29/2010

AA4805180 630 20.00 12,600.00 01/12/2011

WA3015180 370 36.00 13,320.00 01/12/2011

XX6435185 1,000 30.00 30,000.00 02/11/2011

BA7275380 200 10.95 2,190.00 02/16/2011

AL3245180 36 70.00 2,520.00 03/01/2011

XX6535185 670 40.00 26,800.00 03/01/2011

XX6585185 670 30.00 20,100.00 03/01/2011

XX6595185 335 30.00 10,050.00 03/01/2011

FR3825180 248 15.00 3,720.00 03/29/2011

XX6575185 1,000 30.00 30,000.00 04/01/2011

MO2415180 1,120 25.00 28,000.00 04/05/2011

WA4025176 200 52.00 10,400.00 05/05/2011

BA6015180 500 15.00 7,500.00 06/16/2011

DESCRIPTION

ITEM UNITS LF120710

RESET TEMPORARY CONCRETE TRAFFIC BARRIER SINGLE FACE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4805180 150 20.00 3,000.00 01/12/2011

BA7275380 200 20.10 4,020.00 02/16/2011

AL3245180 36 25.00 900.00 03/01/2011

DESCRIPTION

ITEM UNITS LF120715

RESET PRECAST TEMPORARY CONCRETE TRAFFIC BARRIER FOR MAINTENANCE OF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5955181 360 7.50 2,700.00 07/20/2010

FR5845187 650 6.50 4,225.00 09/13/2010

PG5545174 400 28.40 11,360.00 09/27/2010

BA4675180 6,000 6.50 39,000.00 10/12/2010

AL3795174 2,050 5.94 12,177.00 10/26/2010

PG6905180 2,050 3.00 6,150.00 11/29/2010

AA4805180 3,205 30.00 96,150.00 01/12/2011

WA3015180 250 10.00 2,500.00 01/12/2011

PG6295176 3,250 4.50 14,625.00 01/24/2011

BA7275380 4,000 5.35 21,400.00 02/16/2011

AL3245180 96 9.50 912.00 03/01/2011
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DESCRIPTION

ITEM UNITS LF120715

RESET PRECAST TEMPORARY CONCRETE TRAFFIC BARRIER FOR MAINTENANCE OF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5805370 6,601 2.50 16,502.50 03/10/2011

HO3745180 4,871 4.75 23,137.25 03/14/2011

FR3825180 30,900 2.00 61,800.00 03/29/2011

MO2415180 24,020 4.00 96,080.00 04/05/2011

WA4025176 200 20.00 4,000.00 05/05/2011

HO4385180R 1,700 3.00 5,100.00 05/18/2011

BA6015180 7,000 3.50 24,500.00 06/16/2011

FR4125177 1,838 5.00 9,190.00 06/27/2011

DESCRIPTION

ITEM UNITS EA120717

REFLECTIVE BARRIER MARKERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 25 17.50 437.50 07/01/2010

FR5955181 19 20.00 380.00 07/20/2010

FR5845187 22 22.50 495.00 09/13/2010

PG5545174 7 18.40 128.80 09/27/2010

BA4675180 280 19.25 5,390.00 10/12/2010

AL3795174 250 15.08 3,770.00 10/26/2010

PG6905180 140 20.00 2,800.00 11/29/2010

HA3655174 6 25.00 150.00 12/21/2010

BA8615180 20 14.70 294.00 01/10/2011

AA4805180 95 15.00 1,425.00 01/12/2011

WA3015180 13 13.50 175.50 01/12/2011

PG6295176 40 13.00 520.00 01/24/2011

BA7275380 300 22.30 6,690.00 02/16/2011

AL3245180 6 51.00 306.00 03/01/2011

AA5805370 200 20.00 4,000.00 03/10/2011

BA1445174 34 10.00 340.00 03/14/2011

HO3745180 84 12.50 1,050.00 03/14/2011

FR3825180 510 20.00 10,200.00 03/29/2011

MO2415180 355 23.00 8,165.00 04/05/2011

WA4025176 180 20.00 3,600.00 05/05/2011

HO4385180R 225 20.00 4,500.00 05/18/2011

MO2645177 100 42.56 4,256.00 05/24/2011

MO5305130 6 10.00 60.00 05/24/2011

CO4605180 250 21.20 5,300.00 06/01/2011

BA6015180 100 8.25 825.00 06/16/2011
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DESCRIPTION

ITEM UNITS EA120717

REFLECTIVE BARRIER MARKERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4125177 40 15.50 620.00 06/27/2011

DESCRIPTION

ITEM UNITS LF120720

TRAFFIC BARRIER W BEAM FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3795174 250 33.60 8,400.00 10/26/2010

BA6015180 100 21.63 2,163.00 06/16/2011

DESCRIPTION

ITEM UNITS LF120730

TRAFFIC BARRIER W BEAM REPLACEMENT FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3795174 50 33.60 1,680.00 10/26/2010

BA6015180 200 21.63 4,326.00 06/16/2011

DESCRIPTION

ITEM UNITS LF120740

RESET TRAFFIC BARRIER W BEAM FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3795174 250 24.20 6,050.00 10/26/2010

DESCRIPTION

ITEM UNITS EA120742

TYPE II BARRICADE FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG3975172 3 104.00 312.00 09/30/2010

AA5805370 7 240.00 1,680.00 03/10/2011

DESCRIPTION

ITEM UNITS EA120743

TYPE III BARRICADE FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 6 230.00 1,380.00 07/01/2010

QA4675181 6 175.00 1,050.00 07/01/2010

FR5955181 1 150.00 150.00 07/20/2010

FR6415176 2 150.00 300.00 07/27/2010

BA4875174 6 328.62 1,971.72 08/03/2010

AL4295177 7 100.00 700.00 09/13/2010

BA5885177 2 360.00 720.00 09/20/2010
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DESCRIPTION

ITEM UNITS EA120743

TYPE III BARRICADE FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9985178 30 100.00 3,000.00 09/27/2010

AX9955178 75 200.00 15,000.00 09/30/2010

PG3975172 13 155.00 2,015.00 09/30/2010

PG5375177 5 205.00 1,025.00 09/30/2010

XY2275777 30 200.00 6,000.00 11/17/2010

CE3335180 4 190.00 760.00 11/29/2010

PG4135376 5 186.00 930.00 11/29/2010

PG6905180 2 1.00 2.00 11/29/2010

BA1035176 10 244.20 2,442.00 12/08/2010

WI3285274 8 300.00 2,400.00 12/21/2010

BA8615180 4 263.00 1,052.00 01/10/2011

FR5125130 8 220.00 1,760.00 02/11/2011

BA7275380 23 252.00 5,796.00 02/16/2011

AL3245180 6 350.00 2,100.00 03/01/2011

HO3745180 1 225.00 225.00 03/14/2011

FR3825180 8 240.00 1,920.00 03/29/2011

BA3825179 40 .01 0.40 04/01/2011

AX3775360 2 250.00 500.00 04/05/2011

WA3275180 3 190.00 570.00 04/12/2011

MO4525177 6 157.50 945.00 05/06/2011

AL4285130 15 65.00 975.00 05/16/2011

HO4385180R 4 240.00 960.00 05/18/2011

MO5305130 3 300.00 900.00 05/24/2011

XX1305133 50 150.00 7,500.00 05/24/2011

MO5215187 8 300.00 2,400.00 06/01/2011

XX1295133 50 200.00 10,000.00 06/02/2011

XX1515133 50 80.00 4,000.00 06/02/2011

BA6015180 4 226.60 906.40 06/16/2011

AL3935181 2 185.00 370.00 06/17/2011

MO2195177 15 150.00 2,250.00 06/17/2011

PG9395177 10 200.00 2,000.00 06/17/2011

AA4805180 8 175.00 1,400.00 01/12/2011

AA4805180 6 175.00 1,050.00 01/12/2011

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2011 Page 56



DESCRIPTION

ITEM UNITS HR120747

FLAGGER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4291071412 2,000 15.00 30,000.00 08/16/2010

4290521412 800 28.00 22,400.00 09/10/2010

4290721412 1,200 20.20 24,240.00 09/10/2010

549D41411 7,500 15.45 115,875.00 09/10/2010

4291371412 1,800 13.00 23,400.00 09/27/2010

4291421412 576 20.20 11,635.20 09/27/2010

4290671412 1,200 15.00 18,000.00 10/04/2010

4291631412 1,000 21.00 21,000.00 10/12/2010

5490051411SB 12,500 10.59 132,375.00 10/12/2010

4290451412 1,200 17.42 20,904.00 11/05/2010

4291851412 300 20.68 6,204.00 11/16/2010

429D11413 700 27.56 19,292.00 11/29/2010

5281241412 250 .01 2.50 11/29/2010

4292G51412 900 15.00 13,500.00 12/20/2010

4290161412SB 1,800 32.00 57,600.00 01/26/2011

AX3765N60 1,800 31.00 55,800.00 02/09/2011

5280251413 6,400 .01 64.00 02/28/2011

AL3245180 2,000 45.00 90,000.00 03/01/2011

4101161412SB 160 25.00 4,000.00 03/16/2011

MO2955187 320 20.00 6,400.00 04/05/2011

5490051411SB 12,500 10.59 132,375.00 10/12/2010

5490051411SB 12,500 10.59 132,375.00 10/12/2010

4290851412 2,000 20.68 41,360.00 02/28/2011

4292A51412SB 1,200 29.00 34,800.00 02/28/2011

549D41411 7,500 15.45 115,875.00 09/10/2010

549D41411 7,500 15.45 115,875.00 09/10/2010

549D41411 7,500 15.45 115,875.00 09/10/2010

5490051413SB 12,500 11.95 149,375.00 06/16/2011

5490051413SB 12,500 11.95 149,375.00 06/16/2011

5490051413SB 12,500 11.95 149,375.00 06/16/2011

DESCRIPTION

ITEM UNITS BBL120750

TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR MAINTENANCE OF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 20 250.00 5,000.00 07/01/2010

FR5845187 28 252.00 7,056.00 09/13/2010

PG5545174 12 461.60 5,539.20 09/27/2010
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DESCRIPTION

ITEM UNITS BBL120750

TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR MAINTENANCE OF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4675180 100 .01 1.00 10/12/2010

PG6905180 21 260.00 5,460.00 11/29/2010

HA3655174 24 460.00 11,040.00 12/21/2010

BA8615180 38 252.65 9,600.70 01/10/2011

AA4805180 16 280.00 4,480.00 01/12/2011

WA3015180 18 270.00 4,860.00 01/12/2011

BA7275380 100 260.00 26,000.00 02/16/2011

AL3245180 16 250.00 4,000.00 03/01/2011

BA1445174 38 255.00 9,690.00 03/14/2011

HO3745180 30 243.80 7,314.00 03/14/2011

FR3825180 8 264.00 2,112.00 03/29/2011

MO2415180 76 255.00 19,380.00 04/05/2011

WA4025176 38 325.00 12,350.00 05/05/2011

HO4385180R 48 260.00 12,480.00 05/18/2011

MO2645177 76 .50 38.00 05/24/2011

CO4605180 14 287.00 4,018.00 06/01/2011

BA6015180 92 236.90 21,794.80 06/16/2011

FR4125177 19 285.00 5,415.00 06/27/2011

DESCRIPTION

ITEM UNITS BBL120761

REPLACE TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 10 260.00 2,600.00 07/01/2010

FR5845187 10 252.00 2,520.00 09/13/2010

BA4675180 10 278.00 2,780.00 10/12/2010

PG6905180 10 260.00 2,600.00 11/29/2010

BA8615180 15 263.15 3,947.25 01/10/2011

AA4805180 8 280.00 2,240.00 01/12/2011

WA3015180 9 280.00 2,520.00 01/12/2011

BA7275380 25 270.00 6,750.00 02/16/2011

AL3245180 8 375.00 3,000.00 03/01/2011

HO3745180 10 255.00 2,550.00 03/14/2011

MO2415180 80 270.00 21,600.00 04/05/2011

WA4025176 5 300.00 1,500.00 05/05/2011

HO4385180R 48 270.00 12,960.00 05/18/2011

MO2645177 40 87.66 3,506.40 05/24/2011

BA6015180 46 247.20 11,371.20 06/16/2011
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DESCRIPTION

ITEM UNITS BBL120761

REPLACE TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4125177 10 285.00 2,850.00 06/27/2011

DESCRIPTION

ITEM UNITS EA120763

VERTICAL PANELS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 2 50.00 100.00 07/01/2010

PG5545174 7 56.40 394.80 09/27/2010

BA4675180 10 47.25 472.50 10/12/2010

HA3655174 2 2,000.00 4,000.00 12/21/2010

AA4805180 6 48.00 288.00 01/12/2011

PG6295176 40 42.00 1,680.00 01/24/2011

BA7275380 67 43.00 2,881.00 02/16/2011

AL3245180 1 110.00 110.00 03/01/2011

AA5805370 10 40.00 400.00 03/10/2011

BA1445174 4 44.00 176.00 03/14/2011

MO2415180 8 55.00 440.00 04/05/2011

HO4385180R 6 60.00 360.00 05/18/2011

MO2645177 100 .01 1.00 05/24/2011

BA6015180 100 50.00 5,000.00 06/16/2011

FR4125177 6 52.00 312.00 06/27/2011

DESCRIPTION

ITEM UNITS EA120764

WARNING LIGHTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4805180 18 35.00 630.00 01/12/2011

DESCRIPTION

ITEM UNITS BBL120765

REMOVE AND RESET TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 20 100.00 2,000.00 07/01/2010

FR5845187 14 78.50 1,099.00 09/13/2010

PG6905180 7 100.00 700.00 11/29/2010

AA4805180 32 90.00 2,880.00 01/12/2011

WA3015180 18 105.00 1,890.00 01/12/2011

BA7275380 50 92.00 4,600.00 02/16/2011

AL3245180 24 78.50 1,884.00 03/01/2011
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DESCRIPTION

ITEM UNITS BBL120765

REMOVE AND RESET TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO3745180 17 91.15 1,549.55 03/14/2011

MO2415180 228 75.00 17,100.00 04/05/2011

WA4025176 38 50.00 1,900.00 05/05/2011

HO4385180R 48 105.00 5,040.00 05/18/2011

BA6015180 154 87.55 13,482.70 06/16/2011

FR4125177 38 156.00 5,928.00 06/27/2011

DESCRIPTION

ITEM UNITS SF120773

RELOCATE SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5955181 17 11.55 196.35 07/20/2010

XY2275777 500 8.00 4,000.00 11/17/2010

XY2275477 880 10.00 8,800.00 11/22/2010

MO5335177 7 20.00 140.00 03/10/2011

HO3745180 400 10.75 4,300.00 03/14/2011

MO2225177 25 14.00 350.00 04/25/2011

FR6235179 14 30.00 420.00 05/24/2011

DESCRIPTION

ITEM UNITS SF120777

COVER SIGNS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG4135376 175 8.85 1,548.75 11/29/2010

AL3245180 70 26.50 1,855.00 03/01/2011

AA5805370 592 11.00 6,512.00 03/10/2011

FR3825180 550 11.00 6,050.00 03/29/2011

DESCRIPTION

ITEM UNITS LF120784

TEMPORARY ORANGE CONSTRUCTION FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 115 2.00 230.00 07/01/2010

FR5955181 200 1.52 304.00 07/20/2010

AA3565174 42 3.25 136.50 08/24/2010

AX3785H60 1,500 1.14 1,710.00 08/24/2010

AX3785160 950 .50 475.00 09/01/2010

CH6055424 1,873 3.70 6,930.10 09/09/2010

AL4295177 1,000 1.90 1,900.00 09/13/2010
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DESCRIPTION

ITEM UNITS LF120784

TEMPORARY ORANGE CONSTRUCTION FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5885177 900 2.10 1,890.00 09/20/2010

AX9985178 1,500 1.00 1,500.00 09/27/2010

AX9955178 3,000 3.00 9,000.00 09/30/2010

BA4675180 3,140 1.50 4,710.00 10/12/2010

PG5775177 750 1.00 750.00 10/12/2010

PG7525177 2,000 .20 400.00 10/12/2010

XX2275377 2,000 3.00 6,000.00 10/18/2010

AL3795174 330 1.60 528.00 10/26/2010

AX3765760 4,750 1.81 8,597.50 11/01/2010

MO2215177 1,000 3.00 3,000.00 11/12/2010

XY2275777 500 1.00 500.00 11/17/2010

XY2275477 550 2.50 1,375.00 11/22/2010

CE3335180 300 2.00 600.00 11/29/2010

BA1035176 300 2.11 633.00 12/08/2010

HA3655174 40 3.00 120.00 12/21/2010

WI3285274 7,000 1.85 12,950.00 12/21/2010

AA4805180 290 1.50 435.00 01/12/2011

AX3765N60 18,000 2.70 48,600.00 02/09/2011

4151631412 100 .00 0.00 02/14/2011

BA7275380 3,000 2.65 7,950.00 02/16/2011

AX3785360 1,500 1.20 1,800.00 02/24/2011

AX3785460 1,000 1.05 1,050.00 02/24/2011

AX3765M60 6,905 2.00 13,810.00 03/10/2011

MO5335177 2,000 1.50 3,000.00 03/10/2011

4151531412 100 10.00 1,000.00 03/29/2011

FR3825180 1,350 1.75 2,362.50 03/29/2011

BA3825179 85 5.30 450.50 04/01/2011

AX3775360 1,240 2.00 2,480.00 04/05/2011

BA4325177 500 2.25 1,125.00 04/18/2011

AA6515380 300 2.30 690.00 04/25/2011

MO2125177 4,070 1.80 7,326.00 04/25/2011

AA5515174 3,000 1.80 5,400.00 04/29/2011

PG5355130 300 2.75 825.00 04/29/2011

MO3915176 840 2.30 1,932.00 05/05/2011

AX3765860 100 2.00 200.00 05/24/2011

AX3775560 7,730 2.10 16,233.00 05/24/2011

XX1305133 1,500 2.00 3,000.00 05/24/2011

MO5215187 1,435 2.50 3,587.50 06/01/2011
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DESCRIPTION

ITEM UNITS LF120784

TEMPORARY ORANGE CONSTRUCTION FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG9375177 250 .50 125.00 06/01/2011

XX1295133 1,500 2.00 3,000.00 06/02/2011

XX1515133 1,500 4.00 6,000.00 06/02/2011

AX3765E60 22,561 2.00 45,122.00 06/09/2011

BA6015180 130 2.06 267.80 06/16/2011

AX3785A60 3,000 1.20 3,600.00 06/17/2011

MO2195177 1,500 1.50 2,250.00 06/17/2011

MO2625177 2,000 1.50 3,000.00 06/17/2011

PG9385177 200 1.00 200.00 06/17/2011

QA4855176 2,100 2.20 4,620.00 06/22/2011

DESCRIPTION

ITEM UNITS LF120786

REMOVE AND RESET TEMPORARY ORANGE CONSTRUCTION FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4295177 2,000 .80 1,600.00 09/13/2010

AX9985178 1,500 1.00 1,500.00 09/27/2010

AX9955178 3,000 2.00 6,000.00 09/30/2010

BA4675180 3,140 .01 31.40 10/12/2010

XX2275377 5,000 2.00 10,000.00 10/18/2010

XY2275777 500 1.00 500.00 11/17/2010

XY2275477 550 2.50 1,375.00 11/22/2010

HA3655174 8 3.00 24.00 12/21/2010

AX3765N60 13,000 1.80 23,400.00 02/09/2011

BA7275380 3,000 2.65 7,950.00 02/16/2011

MO5335177 10,000 1.50 15,000.00 03/10/2011

PG5355130 150 1.65 247.50 04/29/2011

XX1305133 1,500 3.50 5,250.00 05/24/2011

XX1295133 1,500 2.00 3,000.00 06/02/2011

XX1515133 1,500 4.00 6,000.00 06/02/2011

AX3765E60 5,700 2.30 13,110.00 06/09/2011

DESCRIPTION

ITEM UNITS LF120800

WATER FILLED BARRIER FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285274 550 57.00 31,350.00 12/21/2010
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DESCRIPTION

ITEM UNITS EA120820

DRUMS FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 150 43.00 6,450.00 07/01/2010

QA4675181 100 5.00 500.00 07/01/2010

AA2665181 40 25.00 1,000.00 07/20/2010

FR5955181 30 50.00 1,500.00 07/20/2010

FR6415176 165 75.60 12,474.00 07/27/2010

407D71412 25 100.00 2,500.00 08/03/2010

52861071412 50 .01 0.50 08/03/2010

BA4875174 33 59.69 1,969.77 08/03/2010

XX1025B77 300 75.00 22,500.00 08/03/2010

XX9035377 100 25.00 2,500.00 08/03/2010

XX1025A77 300 25.00 7,500.00 08/11/2010

XX9035477 100 90.00 9,000.00 08/13/2010

XX1185377 300 51.00 15,300.00 08/20/2010

AA3565174 30 47.00 1,410.00 08/24/2010

XX1085377 300 67.00 20,100.00 08/24/2010

415D41412 150 88.00 13,200.00 09/09/2010

499D61412 80 65.00 5,200.00 09/09/2010

XX1045277 300 1.00 300.00 09/09/2010

AL4295177 130 55.00 7,150.00 09/13/2010

FR5845187 70 56.00 3,920.00 09/13/2010

FR6275176 100 15.00 1,500.00 09/13/2010

XX9125377 100 .01 1.00 09/13/2010

BA5885177 200 72.00 14,400.00 09/20/2010

GA3415177 100 50.00 5,000.00 09/20/2010

CE3255177 300 .01 3.00 09/21/2010

AX9985178 100 80.00 8,000.00 09/27/2010

PG5545174 20 101.90 2,038.00 09/27/2010

XX9125477 100 90.00 9,000.00 09/27/2010

AX9865174 100 35.00 3,500.00 09/28/2010

AX9955178 200 75.00 15,000.00 09/30/2010

MO2945177 300 50.00 15,000.00 09/30/2010

PG3975172 200 52.00 10,400.00 09/30/2010

PG5375177 100 52.00 5,200.00 09/30/2010

BA5335177 200 80.00 16,000.00 10/05/2010

PG5515177 200 80.00 16,000.00 10/06/2010

BA4675180 165 84.00 13,860.00 10/12/2010

PG5775177 100 104.00 10,400.00 10/12/2010

XX1245877 200 2.00 400.00 10/12/2010
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DESCRIPTION

ITEM UNITS EA120820

DRUMS FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO3115177 20 200.00 4,000.00 10/14/2010

AX9975132 150 10.00 1,500.00 10/18/2010

KE4595177 100 20.00 2,000.00 10/18/2010

XX2275377 300 85.00 25,500.00 10/18/2010

AL3795174 130 83.00 10,790.00 10/26/2010

MO5755177 250 67.50 16,875.00 11/01/2010

XX1105877 150 64.00 9,600.00 11/01/2010

AX9737214 100 25.00 2,500.00 11/05/2010

MO2215177 150 50.00 7,500.00 11/12/2010

XY2275777 90 1.00 90.00 11/17/2010

4070341412 50 50.00 2,500.00 11/22/2010

XY2275477 165 80.00 13,200.00 11/22/2010

499D71412 80 88.00 7,040.00 11/29/2010

5281241412 25 .01 0.25 11/29/2010

AX9737114 250 25.00 6,250.00 11/29/2010

PG4135376 80 43.25 3,460.00 11/29/2010

PG6905180 315 80.00 25,200.00 11/29/2010

XY2285677 150 2.00 300.00 12/01/2010

415D71412 50 25.00 1,250.00 12/06/2010

BA1035176 90 43.43 3,908.70 12/08/2010

HA3655174 14 95.00 1,330.00 12/21/2010

WA3065177 120 51.50 6,180.00 12/21/2010

WI3285274 120 115.00 13,800.00 12/21/2010

AX6795332 400 1.50 600.00 12/22/2010

BA8615180 80 82.00 6,560.00 01/10/2011

AA4805180 150 80.00 12,000.00 01/12/2011

WA3015180 40 84.00 3,360.00 01/12/2011

4071241412 50 .00 0.00 01/18/2011

TA3225176 160 50.00 8,000.00 01/20/2011

PG6295176 188 80.00 15,040.00 01/24/2011

AX2475132 110 5.00 550.00 01/26/2011

424D51412 300 12.00 3,600.00 01/31/2011

AX9737714 50 38.50 1,925.00 01/31/2011

AX3765N60 18 88.00 1,584.00 02/09/2011

FR5125130 25 84.00 2,100.00 02/11/2011

4151631412 50 .00 0.00 02/14/2011

AX9737614 100 35.00 3,500.00 02/14/2011

BA7275380 600 89.00 53,400.00 02/16/2011
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DESCRIPTION

ITEM UNITS EA120820

DRUMS FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2505132 800 10.00 8,000.00 02/24/2011

AL3245180 30 115.00 3,450.00 03/01/2011

FR5925130 170 86.00 14,620.00 03/01/2011

XX8155477 400 53.00 21,200.00 03/01/2011

XX8165377 400 .01 4.00 03/01/2011

CA3405276 89 55.00 4,895.00 03/07/2011

PG3485132 200 10.00 2,000.00 03/07/2011

AA5805370 350 88.00 30,800.00 03/10/2011

MO1055132 300 10.00 3,000.00 03/10/2011

MO5335177 150 50.00 7,500.00 03/10/2011

BA1445174 38 85.00 3,230.00 03/14/2011

CL4385187 100 50.00 5,000.00 03/14/2011

HA3615132 250 1.00 250.00 03/14/2011

HO3745180 140 82.75 11,585.00 03/14/2011

XX1135977 200 50.00 10,000.00 03/14/2011

AL3805177 120 55.00 6,600.00 03/16/2011

AX9737314 200 25.00 5,000.00 03/16/2011

4151531412 50 50.00 2,500.00 03/29/2011

FR3825180 376 88.00 33,088.00 03/29/2011

TA4845177 150 25.00 3,750.00 03/29/2011

WA3435177 100 59.00 5,900.00 03/29/2011

AX2535132 100 1.50 150.00 04/01/2011

BA3825179 28 26.50 742.00 04/01/2011

AX8585324 15 5.00 75.00 04/04/2011

AX3775360 95 88.00 8,360.00 04/05/2011

BA8695177 100 42.50 4,250.00 04/05/2011

MO2415180 400 55.00 22,000.00 04/05/2011

MO2955187 100 88.00 8,800.00 04/05/2011

AX9737414 150 1.00 150.00 04/06/2011

MO5205130 105 88.00 9,240.00 04/06/2011

TA4695177 75 200.00 15,000.00 04/11/2011

XY2215177 100 64.00 6,400.00 04/11/2011

AX9415176 200 .01 2.00 04/18/2011

BA4325177 590 .01 5.90 04/18/2011

WI3625130 250 101.00 25,250.00 04/18/2011

XX8155377 400 .01 4.00 04/18/2011

AX6445178 80 65.00 5,200.00 04/25/2011

MO2125177 300 88.00 26,400.00 04/25/2011
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DESCRIPTION

ITEM UNITS EA120820

DRUMS FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2225177 250 88.00 22,000.00 04/25/2011

MO5875130 110 88.00 9,680.00 04/25/2011

QA2835174 30 .01 0.30 04/25/2011

XX1245A77 200 44.50 8,900.00 04/25/2011

XY2015177 110 64.00 7,040.00 04/25/2011

AA5515174 52 88.00 4,576.00 04/29/2011

HO4345177 160 25.00 4,000.00 04/29/2011

PG5355130 50 88.00 4,400.00 04/29/2011

MO3915176 110 88.00 9,680.00 05/05/2011

WA4025176 150 60.00 9,000.00 05/05/2011

XY2185177 300 44.00 13,200.00 05/05/2011

MO4525177 200 43.00 8,600.00 05/06/2011

XX8165477 400 .01 4.00 05/06/2011

XY2025277 300 1.00 300.00 05/13/2011

XY2045177 300 45.00 13,500.00 05/13/2011

XY2115177 100 107.00 10,700.00 05/13/2011

XY2295477 100 1.00 100.00 05/13/2011

AL4285130 225 1.00 225.00 05/16/2011

CH3595130 70 60.00 4,200.00 05/16/2011

QA4875177 45 88.00 3,960.00 05/16/2011

HO4385180R 360 88.00 31,680.00 05/18/2011

AX3775560 25 88.00 2,200.00 05/24/2011

FR6235179 79 50.00 3,950.00 05/24/2011

MO2645177 350 20.00 7,000.00 05/24/2011

MO5305130 50 75.00 3,750.00 05/24/2011

XX1305133 100 70.00 7,000.00 05/24/2011

XY2025177 300 .01 3.00 05/24/2011

CO4605180 300 81.00 24,300.00 06/01/2011

MO5215187 200 85.00 17,000.00 06/01/2011

PG9375177 100 1.00 100.00 06/01/2011

XY2085177 300 45.00 13,500.00 06/01/2011

XY2275377 200 50.00 10,000.00 06/01/2011

MO5635187 40 85.00 3,400.00 06/02/2011

PG1405177 100 85.00 8,500.00 06/02/2011

XX1295133 100 80.00 8,000.00 06/02/2011

XX1515133 100 80.00 8,000.00 06/02/2011

5281371413 25 .01 0.25 06/16/2011

BA6015180 100 80.34 8,034.00 06/16/2011
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DESCRIPTION

ITEM UNITS EA120820

DRUMS FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3935181 50 61.50 3,075.00 06/17/2011

CO4145177 75 25.00 1,875.00 06/17/2011

HA2925176 75 87.00 6,525.00 06/17/2011

KE4635177 75 25.00 1,875.00 06/17/2011

MO2195177 150 90.00 13,500.00 06/17/2011

MO2625177 500 .01 5.00 06/17/2011

PG9385177 300 1.00 300.00 06/17/2011

PG9395177 150 5.00 750.00 06/17/2011

CA3385132 200 10.00 2,000.00 06/22/2011

CE3775177 60 105.00 6,300.00 06/22/2011

QA4855176 250 .01 2.50 06/22/2011

DESCRIPTION

ITEM UNITS EA120835

DRUMS, RENTAL PER DAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9466114 15,000 .01 150.00 08/02/2010

AX9456114 15,000 .01 150.00 09/09/2010

AX1376A14 5,000 1.50 7,500.00 12/06/2010

DESCRIPTION

ITEM UNITS UD120860

PORTABLE VARIABLE MESSAGE SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

581D71412 10 160.00 1,600.00 07/01/2010

CL3305180 70 115.00 8,050.00 07/01/2010

CO4525180 50 135.00 6,750.00 07/01/2010

QA4675181 7 75.00 525.00 07/01/2010

FR6415176 28 90.00 2,520.00 07/27/2010

AX9466114 200 50.00 10,000.00 08/02/2010

XX1025B77 50 75.00 3,750.00 08/03/2010

XX1025A77 100 85.00 8,500.00 08/11/2010

XX1185377 300 1.00 300.00 08/20/2010

XX1085377 300 1.00 300.00 08/24/2010

415D41412 25 104.50 2,612.50 09/09/2010

499D61412 40 260.00 10,400.00 09/09/2010

AX9456114 200 150.00 30,000.00 09/09/2010

XX1045277 300 100.00 30,000.00 09/09/2010

FR5845187 10 90.00 900.00 09/13/2010
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DESCRIPTION

ITEM UNITS UD120860

PORTABLE VARIABLE MESSAGE SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5885177 120 110.00 13,200.00 09/20/2010

GA3415177 70 60.00 4,200.00 09/20/2010

CE3255177 200 .01 2.00 09/21/2010

AX9865174 100 10.40 1,040.00 09/28/2010

MO2945177 30 100.00 3,000.00 09/30/2010

PG3975172 30 83.00 2,490.00 09/30/2010

PG5375177 260 83.00 21,580.00 09/30/2010

BA5335177 60 100.00 6,000.00 10/05/2010

PG5515177 130 100.00 13,000.00 10/06/2010

BA4675180 294 94.50 27,783.00 10/12/2010

PG5775177 50 1.00 50.00 10/12/2010

PG7525177 100 5.00 500.00 10/12/2010

XX1205377 100 97.80 9,780.00 10/13/2010

CO3115177 280 .01 2.80 10/14/2010

AX9975132 250 65.00 16,250.00 10/18/2010

KE4595177 200 .01 2.00 10/18/2010

AL3795174 90 94.50 8,505.00 10/26/2010

XX1175377 100 100.00 10,000.00 10/26/2010

MO5755177 50 99.00 4,950.00 11/01/2010

XX1105877 30 135.00 4,050.00 11/01/2010

AX9737214 10 20.00 200.00 11/05/2010

MO2215177 20 85.00 1,700.00 11/12/2010

499D71412 40 100.00 4,000.00 11/29/2010

AX9737114 200 10.00 2,000.00 11/29/2010

CE3335180 14 100.00 1,400.00 11/29/2010

PG4135376 20 96.30 1,926.00 11/29/2010

PG6905180 60 95.00 5,700.00 11/29/2010

AX1376A14 30 100.00 3,000.00 12/06/2010

BA3775180 100 10.00 1,000.00 12/06/2010

CE3745180 65 1.00 65.00 12/06/2010

BA1035176 75 99.90 7,492.50 12/08/2010

AX8985180R 136 10.00 1,360.00 12/10/2010

WA3065177 90 82.00 7,380.00 12/21/2010

WI3285274 120 85.00 10,200.00 12/21/2010

AX6795332 100 99.00 9,900.00 12/22/2010

AA4805180 42 75.00 3,150.00 01/12/2011

AA4805180 14 75.00 1,050.00 01/12/2011

AX1535A80 100 10.00 1,000.00 01/12/2011
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DESCRIPTION

ITEM UNITS UD120860

PORTABLE VARIABLE MESSAGE SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA3855180 150 100.00 15,000.00 01/12/2011

WA3015180 80 97.00 7,760.00 01/12/2011

BA3775280 100 1.00 100.00 01/20/2011

TA3225176 42 100.00 4,200.00 01/20/2011

AX2475132 40 10.00 400.00 01/26/2011

424D51412 250 12.00 3,000.00 01/31/2011

AX9737714 10 300.00 3,000.00 01/31/2011

AX9737614 300 10.40 3,120.00 02/14/2011

BA7275380 240 97.00 23,280.00 02/16/2011

FR5925130 28 100.00 2,800.00 03/01/2011

XX8155477 400 1.00 400.00 03/01/2011

XX8165377 400 1.00 400.00 03/01/2011

PG3485132 150 10.00 1,500.00 03/07/2011

AA5805370 200 100.00 20,000.00 03/10/2011

MO1055132 300 50.00 15,000.00 03/10/2011

MO5335177 20 75.00 1,500.00 03/10/2011

BA1445174 28 50.00 1,400.00 03/14/2011

CL4385187 180 1.00 180.00 03/14/2011

HA3615132 90 100.00 9,000.00 03/14/2011

HO3745180 100 106.00 10,600.00 03/14/2011

XX1135977 150 75.00 11,250.00 03/14/2011

AL3805177 90 60.00 5,400.00 03/16/2011

AX9737314 50 10.00 500.00 03/16/2011

FR3825180 320 100.00 32,000.00 03/29/2011

TA4845177 200 .01 2.00 03/29/2011

WA3435177 70 81.00 5,670.00 03/29/2011

AX3775360 30 88.00 2,640.00 04/05/2011

MO2415180 225 60.00 13,500.00 04/05/2011

MO2955187 20 100.00 2,000.00 04/05/2011

AX9737414 60 10.00 600.00 04/06/2011

TA4695177 100 .01 1.00 04/11/2011

XY2215177 25 105.00 2,625.00 04/11/2011

WA3275180 400 100.00 40,000.00 04/12/2011

AX9415176 200 .01 2.00 04/18/2011

BA4325177 50 130.00 6,500.00 04/18/2011

XX8155377 150 84.00 12,600.00 04/18/2011

MO2125177 100 100.00 10,000.00 04/25/2011

MO2225177 30 110.00 3,300.00 04/25/2011
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DESCRIPTION

ITEM UNITS UD120860

PORTABLE VARIABLE MESSAGE SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5875130 20 100.00 2,000.00 04/25/2011

XY2015177 20 101.00 2,020.00 04/25/2011

HO4345177 20 100.00 2,000.00 04/29/2011

MO3915176 240 100.00 24,000.00 05/05/2011

WA4025176 80 5.00 400.00 05/05/2011

XY2185177 300 1.00 300.00 05/05/2011

MO4525177 360 63.00 22,680.00 05/06/2011

XX8165477 150 84.00 12,600.00 05/06/2011

XY2025277 150 100.00 15,000.00 05/13/2011

XY2045177 300 1.00 300.00 05/13/2011

XY2115177 20 100.00 2,000.00 05/13/2011

AL4285130 56 80.00 4,480.00 05/16/2011

CH3595130 20 5.00 100.00 05/16/2011

QA4875177 80 50.00 4,000.00 05/16/2011

HO4385180R 60 100.00 6,000.00 05/18/2011

MO2645177 100 94.00 9,400.00 05/24/2011

XX2075277R 100 89.00 8,900.00 05/24/2011

XY2025177 200 75.00 15,000.00 05/24/2011

CE3595180 60 100.00 6,000.00 06/01/2011

CO4605180 420 54.35 22,827.00 06/01/2011

MO5215187 120 100.00 12,000.00 06/01/2011

PG9375177 30 1.00 30.00 06/01/2011

XY2085177 300 1.00 300.00 06/01/2011

PG1405177 150 10.00 1,500.00 06/02/2011

XX2145377 100 75.00 7,500.00 06/02/2011

XX2055277 100 85.00 8,500.00 06/10/2011

5281371413 5 .01 0.05 06/16/2011

BA6015180 90 100.00 9,000.00 06/16/2011

AL3935181 7 68.50 479.50 06/17/2011

CO4145177 120 .01 1.20 06/17/2011

HA2925176 100 50.00 5,000.00 06/17/2011

KE4635177 120 .01 1.20 06/17/2011

MO2195177 30 1.00 30.00 06/17/2011

MO2625177 50 125.00 6,250.00 06/17/2011

PG9385177 150 1.00 150.00 06/17/2011

PG9395177 45 1.00 45.00 06/17/2011

CE3775177 150 .01 1.50 06/22/2011

QA4855176 100 50.00 5,000.00 06/22/2011
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DESCRIPTION

ITEM UNITS UD120860

PORTABLE VARIABLE MESSAGE SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4125177 130 114.00 14,820.00 06/27/2011

DESCRIPTION

ITEM UNITS UD120880

TRUCK MOUNTED ATTENUATOR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

52861071412 20 .01 0.20 08/03/2010

4260671412 75 300.00 22,500.00 09/27/2010

XX6405185 60 500.00 30,000.00 09/30/2010

4260521413SB 100 500.00 50,000.00 02/14/2011

CA3405276 10 280.00 2,800.00 03/07/2011

PG5355130 20 1.00 20.00 04/29/2011

XY2275377 200 5.00 1,000.00 06/01/2011

DESCRIPTION

ITEM UNITS UD120890

PROTECTION VEHICLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL3305180 70 200.00 14,000.00 07/01/2010

QA4675181 14 100.00 1,400.00 07/01/2010

FR6415176 14 225.00 3,150.00 07/27/2010

AX9466114 175 120.00 21,000.00 08/02/2010

AA8266114SBR 30 100.00 3,000.00 08/03/2010

BA4875174 5 661.51 3,307.55 08/03/2010

XX1025B77 250 1.00 250.00 08/03/2010

XX1025A77 250 650.00 162,500.00 08/11/2010

XX1185377 300 1.00 300.00 08/20/2010

XX1085377 400 1.00 400.00 08/24/2010

499D61412 40 665.00 26,600.00 09/09/2010

AX9456114 175 200.00 35,000.00 09/09/2010

XX1045277 300 1.00 300.00 09/09/2010

AX9556114SBR 30 200.00 6,000.00 09/10/2010

FR6275176 15 220.00 3,300.00 09/13/2010

BA5885177 80 100.00 8,000.00 09/20/2010

CE3255177 200 .01 2.00 09/21/2010

MO2945177 145 225.00 32,625.00 09/30/2010

PG3975172 25 550.00 13,750.00 09/30/2010

PG5375177 100 520.00 52,000.00 09/30/2010

WI3915177 40 150.00 6,000.00 09/30/2010
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DESCRIPTION

ITEM UNITS UD120890

PROTECTION VEHICLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5335177 60 350.00 21,000.00 10/05/2010

PG5515177 180 .01 1.80 10/06/2010

BA4675180 60 .01 0.60 10/12/2010

PG5775177 25 1.00 25.00 10/12/2010

PG7525177 100 1.00 100.00 10/12/2010

CO3115177 180 .01 1.80 10/14/2010

AX9975132 250 150.00 37,500.00 10/18/2010

KE4595177 70 .01 0.70 10/18/2010

XX2275377 700 1.00 700.00 10/18/2010

AL3795174 10 594.80 5,948.00 10/26/2010

MO5755177 200 465.00 93,000.00 11/01/2010

XX1105877 60 450.00 27,000.00 11/01/2010

MO2215177 180 15.00 2,700.00 11/12/2010

499D71412 40 400.00 16,000.00 11/29/2010

PG4135376 15 175.00 2,625.00 11/29/2010

AX1376A14 50 200.00 10,000.00 12/06/2010

BA3775180 100 50.00 5,000.00 12/06/2010

CE3745180 65 1.00 65.00 12/06/2010

AX8985180R 136 10.00 1,360.00 12/10/2010

WA3065177 70 515.00 36,050.00 12/21/2010

WI3285274 120 210.00 25,200.00 12/21/2010

AX6795332 100 100.00 10,000.00 12/22/2010

AX1535A80 100 10.00 1,000.00 01/12/2011

HA3855180 150 50.00 7,500.00 01/12/2011

AX3205A24 30 1.00 30.00 01/20/2011

BA3775280 100 1.00 100.00 01/20/2011

4290161412SB 30 100.00 3,000.00 01/26/2011

AX2475132 40 10.00 400.00 01/26/2011

AX9737714 125 950.00 118,750.00 01/31/2011

BA9376114SBR 20 100.00 2,000.00 01/31/2011

AX9737614 100 180.00 18,000.00 02/14/2011

AX2505132 200 431.00 86,200.00 02/24/2011

XX6635185 50 400.00 20,000.00 02/24/2011

XX8155477 400 1.00 400.00 03/01/2011

XX8165377 400 1.00 400.00 03/01/2011

AX1295A24 4 5.75 23.00 03/07/2011

AX8595224 20 200.00 4,000.00 03/07/2011

CA3405276 10 200.00 2,000.00 03/07/2011
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DESCRIPTION

ITEM UNITS UD120890

PROTECTION VEHICLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG3485132 150 555.00 83,250.00 03/07/2011

AA5805370 20 300.00 6,000.00 03/10/2011

MO1055132 300 500.00 150,000.00 03/10/2011

MO5335177 160 1.00 160.00 03/10/2011

CL4385187 180 1.00 180.00 03/14/2011

HA3615132 65 245.00 15,925.00 03/14/2011

XX1135977 136 15.00 2,040.00 03/14/2011

4100161412SB 80 615.00 49,200.00 03/16/2011

4101161412SB 180 560.00 100,800.00 03/16/2011

AL3805177 70 150.00 10,500.00 03/16/2011

AX9737314 250 130.00 32,500.00 03/16/2011

AX1295C24R 20 100.00 2,000.00 03/29/2011

AX8585224 3 150.00 450.00 03/29/2011

TA4845177 150 .01 1.50 03/29/2011

WA3435177 70 460.00 32,200.00 03/29/2011

XY1275185 30 600.00 18,000.00 03/29/2011

AX2535132 40 60.00 2,400.00 04/01/2011

BA3825179 25 212.00 5,300.00 04/01/2011

AX8585324 5 50.00 250.00 04/04/2011

MO2955187 80 1.00 80.00 04/05/2011

AX9737414 400 29.00 11,600.00 04/06/2011

DO3805177 30 .01 0.30 04/11/2011

TA4695177 70 .01 0.70 04/11/2011

AX9415176 100 .01 1.00 04/18/2011

BA4325177 30 250.00 7,500.00 04/18/2011

XX6415177 200 200.00 40,000.00 04/18/2011

XX8155377 150 525.00 78,750.00 04/18/2011

AX1555D24 5 100.00 500.00 04/25/2011

AX9566114SBR 30 200.00 6,000.00 04/25/2011

MO2125177 50 1.00 50.00 04/25/2011

MO2225177 200 1.00 200.00 04/25/2011

MO5875130 30 1.00 30.00 04/25/2011

AA5515174 60 1.00 60.00 04/29/2011

HO4345177 40 144.00 5,760.00 04/29/2011

MO3915176 240 1.00 240.00 05/05/2011

WA4025176 20 100.00 2,000.00 05/05/2011

XY2185177 300 1.00 300.00 05/05/2011

MO4525177 150 157.50 23,625.00 05/06/2011

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2011 Page 73



DESCRIPTION

ITEM UNITS UD120890

PROTECTION VEHICLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX8165477 150 525.00 78,750.00 05/06/2011

XX6545185 40 480.00 19,200.00 05/13/2011

XY2025277 350 1.00 350.00 05/13/2011

XY2045177 300 1.00 300.00 05/13/2011

CH3595130 40 1.00 40.00 05/16/2011

QA4875177 80 100.00 8,000.00 05/16/2011

MO2645177 100 151.00 15,100.00 05/24/2011

XY2025177 300 .01 3.00 05/24/2011

CE3595180 60 100.00 6,000.00 06/01/2011

MO5215187 120 135.00 16,200.00 06/01/2011

XY2085177 350 1.00 350.00 06/01/2011

MO5635187 40 1.00 40.00 06/02/2011

PG1405177 150 10.00 1,500.00 06/02/2011

XX6525185 40 50.00 2,000.00 06/16/2011

CO4145177 120 .01 1.20 06/17/2011

KE4635177 120 .01 1.20 06/17/2011

MO2195177 180 1.00 180.00 06/17/2011

MO2625177 100 149.00 14,900.00 06/17/2011

PG9385177 150 1.00 150.00 06/17/2011

PG9395177 25 1.00 25.00 06/17/2011

XX6445185 40 250.00 10,000.00 06/17/2011

CA3385132 160 100.00 16,000.00 06/22/2011

CE3775177 150 .01 1.50 06/22/2011

QA4855176 100 175.00 17,500.00 06/22/2011

FR4125177 130 495.00 64,350.00 06/27/2011

DESCRIPTION

ITEM UNITS LF120895

REMOVABLE RUMBLE STRIPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3825180 6,000 9.50 57,000.00 03/29/2011

DESCRIPTION

ITEM UNITS UD120900

SPEED DISPLAY TRAILER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR6415176 14 25.00 350.00 07/27/2010

BA7275380 300 43.00 12,900.00 02/16/2011

FR3825180 300 44.00 13,200.00 03/29/2011
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DESCRIPTION

ITEM UNITS UD120900

SPEED DISPLAY TRAILER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6015180 765 10.00 7,650.00 06/16/2011

DESCRIPTION

ITEM UNITS UD120905

TRUCK MOUNTED VARIABLE MESSAGE SIGN (TVMS)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2505132 200 50.00 10,000.00 02/24/2011

AX2535132 40 60.00 2,400.00 04/01/2011

MO5635187 10 1.00 10.00 06/02/2011

CA3385132 160 25.00 4,000.00 06/22/2011

DESCRIPTION

ITEM UNITS EA121007

TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT 2 BAYS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7275380 3 5,300.00 15,900.00 02/16/2011

DESCRIPTION

ITEM UNITS EA121013

TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT 3 BAYS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5955181 2 2,625.00 5,250.00 07/20/2010

DESCRIPTION

ITEM UNITS EA121019

TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT 4 BAYS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6295176 6 8,000.00 48,000.00 01/24/2011

AA5805370 6 4,600.00 27,600.00 03/10/2011

HO3745180 1 6,200.00 6,200.00 03/14/2011

FR3825180 2 4,600.00 9,200.00 03/29/2011

DESCRIPTION

ITEM UNITS EA121031

TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT 6 BAYS,ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4805180 4 10,000.00 40,000.00 01/12/2011

FR3825180 4 5,400.00 21,600.00 03/29/2011

HO4385180R 1 6,000.00 6,000.00 05/18/2011
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DESCRIPTION

ITEM UNITS EA121060

REMOVE AND RESET TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT, ANY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5955181 2 1,044.75 2,089.50 07/20/2010

AA4805180 6 3,800.00 22,800.00 01/12/2011

PG6295176 11 1,000.00 11,000.00 01/24/2011

BA7275380 5 1,620.00 8,100.00 02/16/2011

AA5805370 12 1,650.00 19,800.00 03/10/2011

HO3745180 1 2,580.00 2,580.00 03/14/2011

FR3825180 5 2,000.00 10,000.00 03/29/2011

DESCRIPTION

ITEM UNITS EA121065

REPAIR TEMPORARY TRAFFIC BARRIER END TREATMENT, ANY TYPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6015180 4 1,287.50 5,150.00 06/16/2011

DESCRIPTION

ITEM UNITS EA121140

PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BARRIER TERMINAL END

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3795174 8 3,648.75 29,190.00 10/26/2010

DESCRIPTION

ITEM UNITS EA121142

PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BARRIER TERMINAL END

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5885177 1 3,500.00 3,500.00 09/20/2010

DESCRIPTION

ITEM UNITS EA121144

PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BARRIER TERMINAL END

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2645177 4 498.25 1,993.00 05/24/2011

DESCRIPTION

ITEM UNITS EA121146

PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BARRIER TRANSITION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3825180 6 3,600.00 21,600.00 03/29/2011
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DESCRIPTION

ITEM UNITS EA121148

PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BARRIER TRANSITION LEFT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7275380 2 1,750.00 3,500.00 02/16/2011

FR3825180 8 3,600.00 28,800.00 03/29/2011

MO2415180 4 3,600.00 14,400.00 04/05/2011

DESCRIPTION

ITEM UNITS LF121150

PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BARRIER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 250 19.00 4,750.00 07/01/2010

FR5955181 495 20.60 10,197.00 07/20/2010

499D61412 313 60.00 18,750.00 09/09/2010

FR5845187 672 25.00 16,800.00 09/13/2010

BA5885177 234 47.00 10,998.00 09/20/2010

AX9865174 2,000 .10 200.00 09/28/2010

BA4675180 2,232 30.40 67,852.80 10/12/2010

AL3795174 3,375 24.00 81,000.00 10/26/2010

499D71412 313 25.00 7,812.50 11/29/2010

CE3335180 120 20.00 2,400.00 11/29/2010

PG6905180 1,950 34.00 66,300.00 11/29/2010

HA3655174 505 40.00 20,200.00 12/21/2010

BA8615180 150 49.25 7,387.50 01/10/2011

AA4805180 40 150.00 6,000.00 01/12/2011

AA4805180 1,650 50.00 82,500.00 01/12/2011

WA3015180 250 15.00 3,750.00 01/12/2011

PG6295176 1,900 16.00 30,400.00 01/24/2011

BA7275380 7,000 12.70 88,900.00 02/16/2011

AL3245180 96 37.00 3,552.00 03/01/2011

AA5805370 2,771 8.00 22,168.00 03/10/2011

BA1445174 1,096 7.50 8,220.00 03/14/2011

HO3745180 2,016 9.00 18,144.00 03/14/2011

FR3825180 19,300 8.00 154,400.00 03/29/2011

MO2415180 8,350 17.00 141,950.00 04/05/2011

WA4025176 4,710 14.00 65,940.00 05/05/2011

CH3595130 2,950 12.00 35,400.00 05/16/2011

HO4385180R 2,300 10.00 23,000.00 05/18/2011

MO2645177 10,500 23.98 251,790.00 05/24/2011

CO4605180 800 20.95 16,760.00 06/01/2011

BA6015180 4,000 10.00 40,000.00 06/16/2011
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DESCRIPTION

ITEM UNITS LF121150

PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BARRIER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4125177 919 22.40 20,585.60 06/27/2011

DESCRIPTION

ITEM UNITS LS130840

CONSTRUCTION STAKEOUT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 1 35,000.00 35,000.00 07/01/2010

QA4675181 1 7,500.00 7,500.00 07/01/2010

AA2665181 1 4,250.00 4,250.00 07/20/2010

FR5955181 1 10,549.53 10,549.53 07/20/2010

AA2735174 1 6,020.00 6,020.00 07/21/2010

FR6415176 1 10,000.00 10,000.00 07/27/2010

BA4875174 1 7,423.67 7,423.67 08/03/2010

AA3565174 1 4,400.00 4,400.00 08/24/2010

AX3785160 1 1.00 1.00 09/01/2010

CH6055424 1 2,500.00 2,500.00 09/09/2010

AL4295177 1 16,200.00 16,200.00 09/13/2010

FR5845187 1 6,200.00 6,200.00 09/13/2010

FR6275176 1 900.00 900.00 09/13/2010

BA5885177 1 29,500.00 29,500.00 09/20/2010

GA3415177 1 5,870.00 5,870.00 09/20/2010

CE3255177 1 1.00 1.00 09/21/2010

PG5545174 1 12,144.00 12,144.00 09/27/2010

BA1625174 1 18,000.00 18,000.00 09/30/2010

MO2945177 1 10,000.00 10,000.00 09/30/2010

PG3975172 1 41,100.00 41,100.00 09/30/2010

PG5375177 1 9,050.00 9,050.00 09/30/2010

BA5335177 1 10,000.00 10,000.00 10/05/2010

PG5515177 1 8,000.00 8,000.00 10/06/2010

BA4675180 1 80,000.00 80,000.00 10/12/2010

PG5775177 1 16,568.00 16,568.00 10/12/2010

PG7525177 1 20,000.00 20,000.00 10/12/2010

XY2275177 1 2,500.00 2,500.00 10/12/2010

CO3115177 1 5,000.00 5,000.00 10/14/2010

AX9975132 1 5,000.00 5,000.00 10/18/2010

XX2275377 1 15,000.00 15,000.00 10/18/2010

AL3795174 1 34,703.00 34,703.00 10/26/2010

AX3765760 1 22,500.00 22,500.00 11/01/2010
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DESCRIPTION

ITEM UNITS LS130840

CONSTRUCTION STAKEOUT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5755177 1 16,600.00 16,600.00 11/01/2010

MO2215177 1 10,000.00 10,000.00 11/12/2010

CE3335180 1 10,000.00 10,000.00 11/29/2010

PG6905180 1 19,000.00 19,000.00 11/29/2010

BA1035176 1 8,325.00 8,325.00 12/08/2010

HA3655174 1 8,560.00 8,560.00 12/21/2010

WA3065177 1 7,500.00 7,500.00 12/21/2010

WI3285274 1 200,000.00 200,000.00 12/21/2010

AX6795332 1 30.00 30.00 12/22/2010

BA8615180 1 11,500.00 11,500.00 01/10/2011

AA4805180 1 5,000.00 5,000.00 01/12/2011

AA4805180 1 5,000.00 5,000.00 01/12/2011

WA3015180 1 20,060.00 20,060.00 01/12/2011

TA3225176 1 10,000.00 10,000.00 01/20/2011

PG6295176 1 30,000.00 30,000.00 01/24/2011

AX2475132 1 500.00 500.00 01/26/2011

AX3765N60 1 50,000.00 50,000.00 02/09/2011

FR5125130 1 15,000.00 15,000.00 02/11/2011

BA7275380 1 57,500.00 57,500.00 02/16/2011

AX2505132 1 10,000.00 10,000.00 02/24/2011

AX3765C60 1 8,500.00 8,500.00 02/24/2011

AL3245180 1 40,500.00 40,500.00 03/01/2011

FR5925130 1 5,000.00 5,000.00 03/01/2011

CA3405276 1 10,500.00 10,500.00 03/07/2011

PG3485132 1 1,500.00 1,500.00 03/07/2011

AA5805370 1 78,000.00 78,000.00 03/10/2011

AX3765M60 1 2,380.00 2,380.00 03/10/2011

MO1055132 1 43,000.00 43,000.00 03/10/2011

MO5335177 1 20,000.00 20,000.00 03/10/2011

BA1445174 1 9,500.00 9,500.00 03/14/2011

CL4385187 1 8,500.00 8,500.00 03/14/2011

HA3615132 1 6,300.00 6,300.00 03/14/2011

HO3745180 1 70,000.00 70,000.00 03/14/2011

AL3805177 1 20,000.00 20,000.00 03/16/2011

WO6325224 1 11,000.00 11,000.00 03/23/2011

FR3825180 1 78,000.00 78,000.00 03/29/2011

TA4845177 1 4,000.00 4,000.00 03/29/2011

WA3435177 1 10,320.00 10,320.00 03/29/2011
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DESCRIPTION

ITEM UNITS LS130840

CONSTRUCTION STAKEOUT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2535132 1 1,200.00 1,200.00 04/01/2011

BA3825179 1 5,300.00 5,300.00 04/01/2011

AX3775360 1 3,000.00 3,000.00 04/05/2011

BA8695177 1 3,150.00 3,150.00 04/05/2011

MO2415180 1 15,000.00 15,000.00 04/05/2011

MO2955187 1 2,500.00 2,500.00 04/05/2011

MO5205130 1 700.00 700.00 04/06/2011

TA4695177 1 10,000.00 10,000.00 04/11/2011

WA3275180 1 5,000.00 5,000.00 04/12/2011

BA4325177 1 15,855.00 15,855.00 04/18/2011

WI3625130 1 26,200.00 26,200.00 04/18/2011

AA6515380 1 3,125.00 3,125.00 04/25/2011

AX3765A60 1 11,600.00 11,600.00 04/25/2011

MO2125177 1 8,000.00 8,000.00 04/25/2011

MO2225177 1 5,000.00 5,000.00 04/25/2011

MO5875130 1 2,500.00 2,500.00 04/25/2011

QA2835174 1 6,000.00 6,000.00 04/25/2011

AA5515174 1 15,000.00 15,000.00 04/29/2011

HO4345177 1 1.00 1.00 04/29/2011

PG5355130 1 2,500.00 2,500.00 04/29/2011

MO3915176 1 25,000.00 25,000.00 05/05/2011

WA4025176 1 41,000.00 41,000.00 05/05/2011

MO4525177 1 3,948.72 3,948.72 05/06/2011

AL4285130 1 10,500.00 10,500.00 05/16/2011

CH3595130 1 8,000.00 8,000.00 05/16/2011

QA4875177 1 1,000.00 1,000.00 05/16/2011

HO4385180R 1 2,500.00 2,500.00 05/18/2011

AX3765860 1 39,000.00 39,000.00 05/24/2011

AX3775560 1 18,000.00 18,000.00 05/24/2011

FR6235179 1 8,000.00 8,000.00 05/24/2011

MO2645177 1 1.00 1.00 05/24/2011

MO5305130 1 6,200.00 6,200.00 05/24/2011

CO4605180 1 51,250.00 51,250.00 06/01/2011

MO5215187 1 6,750.00 6,750.00 06/01/2011

PG9375177 1 20,000.00 20,000.00 06/01/2011

MO5635187 1 5,000.00 5,000.00 06/02/2011

PG1405177 1 10,000.00 10,000.00 06/02/2011

AX3765E60 1 75,394.00 75,394.00 06/09/2011
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DESCRIPTION

ITEM UNITS LS130840

CONSTRUCTION STAKEOUT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6015180 1 150,000.00 150,000.00 06/16/2011

AL3935181 1 9,000.00 9,000.00 06/17/2011

CO4145177 1 1,000.00 1,000.00 06/17/2011

HA2925176 1 10,900.00 10,900.00 06/17/2011

KE4635177 1 1,000.00 1,000.00 06/17/2011

MO2195177 1 10,000.00 10,000.00 06/17/2011

MO2625177 1 1.00 1.00 06/17/2011

PG9385177 1 27,000.00 27,000.00 06/17/2011

PG9395177 1 16,250.00 16,250.00 06/17/2011

CA3385132 1 5,000.00 5,000.00 06/22/2011

CE3775177 1 1.00 1.00 06/22/2011

QA4855176 1 22,500.00 22,500.00 06/22/2011

FR4125177 1 7,900.00 7,900.00 06/27/2011

DESCRIPTION

ITEM UNITS LS130850

MOBILIZATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL3305180 1 155,300.00 155,300.00 07/01/2010

CO4525180 1 1,220,000.00 1,220,000.00 07/01/2010

QA4675181 1 30,000.00 30,000.00 07/01/2010

AA2665181 1 13,950.00 13,950.00 07/20/2010

FR5955181 1 24,875.00 24,875.00 07/20/2010

AA2735174 1 10,266.00 10,266.00 07/21/2010

FR6415176 1 10,800.00 10,800.00 07/27/2010

BA4875174 1 24,494.71 24,494.71 08/03/2010

XX1025B77 1 50,000.00 50,000.00 08/03/2010

XX9035377 1 60,000.00 60,000.00 08/03/2010

XX1025A77 1 66,925.00 66,925.00 08/11/2010

XX9035477 1 95,535.00 95,535.00 08/13/2010

XX1185377 1 83,500.00 83,500.00 08/20/2010

AA3565174 1 7,000.00 7,000.00 08/24/2010

AX3785H60 1 17,876.55 17,876.55 08/24/2010

XX1085377 1 83,200.00 83,200.00 08/24/2010

AX3785160 1 1.00 1.00 09/01/2010

CH6055424 1 28,000.00 28,000.00 09/09/2010

XX1045277 1 120,000.00 120,000.00 09/09/2010

AL4295177 1 26,400.00 26,400.00 09/13/2010
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DESCRIPTION

ITEM UNITS LS130850

MOBILIZATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5845187 1 18,543.00 18,543.00 09/13/2010

FR6275176 1 1,000.00 1,000.00 09/13/2010

XX9125377 1 91,829.80 91,829.80 09/13/2010

BA5885177 1 115,000.00 115,000.00 09/20/2010

GA3415177 1 33,300.00 33,300.00 09/20/2010

CE3255177 1 24,000.00 24,000.00 09/21/2010

PG5545174 1 31,547.00 31,547.00 09/27/2010

XX9125477 1 91,835.00 91,835.00 09/27/2010

AX9955178 1 75,000.00 75,000.00 09/30/2010

MO2945177 1 87,499.80 87,499.80 09/30/2010

PG3975172 1 254,000.00 254,000.00 09/30/2010

PG5375177 1 33,000.00 33,000.00 09/30/2010

XX6405185 1 25,000.00 25,000.00 09/30/2010

BA5335177 1 417,705.00 417,705.00 10/05/2010

PG5515177 1 83,773.90 83,773.90 10/06/2010

BA4675180 1 1,905,000.00 1,905,000.00 10/12/2010

PG5775177 1 86,000.00 86,000.00 10/12/2010

PG7525177 1 122,000.00 122,000.00 10/12/2010

XX1205377 1 63,900.00 63,900.00 10/13/2010

CO3115177 1 28,000.00 28,000.00 10/14/2010

AX9975132 1 50,000.00 50,000.00 10/18/2010

KE4595177 1 20,000.00 20,000.00 10/18/2010

XX2275377 1 100,000.00 100,000.00 10/18/2010

AL3795174 1 80,760.00 80,760.00 10/26/2010

XX1175377 1 88,487.50 88,487.50 10/26/2010

AX3765760 1 12,000.00 12,000.00 11/01/2010

MO5755177 1 51,950.00 51,950.00 11/01/2010

XX1105877 1 228,000.00 228,000.00 11/01/2010

MO2215177 1 55,000.00 55,000.00 11/12/2010

CE3335180 1 56,000.00 56,000.00 11/29/2010

PG4135376 1 18,220.00 18,220.00 11/29/2010

PG6905180 1 358,000.00 358,000.00 11/29/2010

BA1035176 1 18,414.17 18,414.17 12/08/2010

WA3065177 1 17,700.00 17,700.00 12/21/2010

WI3285274 1 950,000.00 950,000.00 12/21/2010

XY2095177 1 60,000.00 60,000.00 12/21/2010

AX6795332 1 40,000.00 40,000.00 12/22/2010

XY2195177 1 60,195.00 60,195.00 01/06/2011
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DESCRIPTION

ITEM UNITS LS130850

MOBILIZATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA8615180 1 46,150.00 46,150.00 01/10/2011

AA4805180 1 50,000.00 50,000.00 01/12/2011

AA4805180 1 50,000.00 50,000.00 01/12/2011

WA3015180 1 160,130.00 160,130.00 01/12/2011

TA3225176 1 66,000.00 66,000.00 01/20/2011

PG6295176 1 274,500.00 274,500.00 01/24/2011

AX2475132 1 5,000.00 5,000.00 01/26/2011

AX3765N60 1 195,000.00 195,000.00 02/09/2011

AX8575324SBR 1 2,415.75 2,415.75 02/09/2011

FR5125130 1 31,500.00 31,500.00 02/11/2011

XX6435185 1 60,000.00 60,000.00 02/11/2011

XY2225177 1 46,199.00 46,199.00 02/11/2011

XY2235177 1 64,350.00 64,350.00 02/11/2011

BA7275380 1 1,362,276.70 1,362,276.70 02/16/2011

AX2505132 1 30,000.00 30,000.00 02/24/2011

AX3765C60 1 30,500.00 30,500.00 02/24/2011

AX3785360 1 4,295.25 4,295.25 02/24/2011

AX3785460 1 1,500.00 1,500.00 02/24/2011

XX6565185 1 75,000.00 75,000.00 02/24/2011

XX6635185 1 39,483.00 39,483.00 02/24/2011

AL3245180 1 33,725.00 33,725.00 03/01/2011

FR5925130 1 18,000.00 18,000.00 03/01/2011

XX6535185 1 40,000.00 40,000.00 03/01/2011

XX6585185 1 40,000.00 40,000.00 03/01/2011

XX6595185 1 20,000.00 20,000.00 03/01/2011

XX8155477 1 133,000.00 133,000.00 03/01/2011

XX8165377 1 136,810.00 136,810.00 03/01/2011

CA3405276 1 57,725.00 57,725.00 03/07/2011

PG3485132 1 31,864.00 31,864.00 03/07/2011

AA5805370 1 719,000.00 719,000.00 03/10/2011

AX3765M60 1 30,000.00 30,000.00 03/10/2011

MO1055132 1 59,800.00 59,800.00 03/10/2011

MO5335177 1 45,000.00 45,000.00 03/10/2011

BA1445174 1 33,500.00 33,500.00 03/14/2011

CL4385187 1 18,350.00 18,350.00 03/14/2011

HA3615132 1 60,500.00 60,500.00 03/14/2011

HO3745180 1 100,000.00 100,000.00 03/14/2011

XX1135977 1 195,000.00 195,000.00 03/14/2011
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DESCRIPTION

ITEM UNITS LS130850

MOBILIZATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3805177 1 83,900.00 83,900.00 03/16/2011

WO6325224 1 38,500.00 38,500.00 03/23/2011

FR3825180 1 265,000.00 265,000.00 03/29/2011

TA4845177 1 25,000.00 25,000.00 03/29/2011

WA3435177 1 71,830.00 71,830.00 03/29/2011

XX6625185 1 50,000.00 50,000.00 03/29/2011

XY1275185 1 24,764.00 24,764.00 03/29/2011

AX2535132 1 7,230.00 7,230.00 04/01/2011

BA3825179 1 12,720.00 12,720.00 04/01/2011

XX6575185 1 60,000.00 60,000.00 04/01/2011

AX3775360 1 32,500.00 32,500.00 04/05/2011

BA8695177 1 61,000.00 61,000.00 04/05/2011

MO2415180 1 580,000.00 580,000.00 04/05/2011

MO2955187 1 18,000.00 18,000.00 04/05/2011

XX6455185 1 56,078.43 56,078.43 04/05/2011

MO5205130 1 7,500.00 7,500.00 04/06/2011

XX6485185 1 75,000.00 75,000.00 04/06/2011

TA4695177 1 72,000.00 72,000.00 04/11/2011

XX6465185 1 75,000.00 75,000.00 04/11/2011

XX6475185 1 55,778.70 55,778.70 04/11/2011

XX6495185 1 50,000.00 50,000.00 04/11/2011

XX6555185 1 97,861.39 97,861.39 04/11/2011

XY2215177 1 82,840.00 82,840.00 04/11/2011

WA3275180 1 58,000.00 58,000.00 04/12/2011

AX9415176 1 122,385.76 122,385.76 04/18/2011

BA4325177 1 173,262.18 173,262.18 04/18/2011

WI3625130 1 110,000.00 110,000.00 04/18/2011

XX8155377 1 166,600.00 166,600.00 04/18/2011

AA6515380 1 14,280.00 14,280.00 04/25/2011

AX3765A60 1 4,575.00 4,575.00 04/25/2011

MO2125177 1 99,000.00 99,000.00 04/25/2011

MO2225177 1 56,000.00 56,000.00 04/25/2011

MO5875130 1 13,000.00 13,000.00 04/25/2011

QA2835174 1 5,200.00 5,200.00 04/25/2011

XX6505185 1 55,473.12 55,473.12 04/25/2011

XY2015177 1 49,750.00 49,750.00 04/25/2011

AA5515174 1 62,000.00 62,000.00 04/29/2011

HO4345177 1 181,812.92 181,812.92 04/29/2011
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DESCRIPTION

ITEM UNITS LS130850

MOBILIZATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5355130 1 19,000.00 19,000.00 04/29/2011

4272A51412 1 2,400.00 2,400.00 05/05/2011

MO3915176 1 100,000.00 100,000.00 05/05/2011

WA4025176 1 250,000.00 250,000.00 05/05/2011

XY2185177 1 178,999.00 178,999.00 05/05/2011

MO4525177 1 67,904.68 67,904.68 05/06/2011

XX8165477 1 160,900.00 160,900.00 05/06/2011

XY2025277 1 260,000.00 260,000.00 05/13/2011

XY2045177 1 127,800.00 127,800.00 05/13/2011

XY2115177 1 118,646.43 118,646.43 05/13/2011

AL4285130 1 5,100.00 5,100.00 05/16/2011

CH3595130 1 40,000.00 40,000.00 05/16/2011

QA4875177 1 6,300.00 6,300.00 05/16/2011

XX6615185 1 54,518.30 54,518.30 05/16/2011

4270451412 1 20,000.00 20,000.00 05/18/2011

HO4385180R 1 28,000.00 28,000.00 05/18/2011

AX3765860 1 20,000.00 20,000.00 05/24/2011

AX3775560 1 143,000.00 143,000.00 05/24/2011

FR6235179 1 12,000.00 12,000.00 05/24/2011

MO2645177 1 269,178.94 269,178.94 05/24/2011

MO5305130 1 17,100.00 17,100.00 05/24/2011

XX1305133 1 70,000.00 70,000.00 05/24/2011

XX2075277R 1 85,980.25 85,980.25 05/24/2011

XY2025177 1 132,296.50 132,296.50 05/24/2011

CO4605180 1 275,000.00 275,000.00 06/01/2011

MO5215187 1 33,295.00 33,295.00 06/01/2011

PG9375177 1 80,000.00 80,000.00 06/01/2011

XY2085177 1 149,200.00 149,200.00 06/01/2011

MO5635187 1 40,000.00 40,000.00 06/02/2011

PG1405177 1 65,000.00 65,000.00 06/02/2011

XX1295133 1 55,000.00 55,000.00 06/02/2011

XX1515133 1 50,000.00 50,000.00 06/02/2011

XX2145377 1 72,000.00 72,000.00 06/02/2011

AX3765E60 1 25,880.00 25,880.00 06/09/2011

XX2055277 1 78,500.00 78,500.00 06/10/2011

BA6015180 1 645,000.00 645,000.00 06/16/2011

XX6525185 1 28,496.48 28,496.48 06/16/2011

AL3935181 1 16,000.00 16,000.00 06/17/2011
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DESCRIPTION

ITEM UNITS LS130850

MOBILIZATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3785A60 1 6,552.70 6,552.70 06/17/2011

CO4145177 1 30,000.00 30,000.00 06/17/2011

HA2925176 1 83,943.90 83,943.90 06/17/2011

KE4635177 1 55,000.00 55,000.00 06/17/2011

MO2195177 1 65,000.00 65,000.00 06/17/2011

MO2625177 1 382,435.15 382,435.15 06/17/2011

PG9385177 1 100,000.00 100,000.00 06/17/2011

PG9395177 1 160,000.00 160,000.00 06/17/2011

CA3385132 1 40,000.00 40,000.00 06/22/2011

CE3775177 1 52,897.22 52,897.22 06/22/2011

QA4855176 1 116,000.00 116,000.00 06/22/2011

FR4125177 1 38,650.00 38,650.00 06/27/2011

DESCRIPTION

ITEM UNITS HR130900

ON-THE-JOB TRAINING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 6,000 .80 4,800.00 07/01/2010

FR4275172 4,000 .80 3,200.00 09/08/2010

AX9985178 1,000 .80 800.00 09/27/2010

AX9955178 2,000 .80 1,600.00 09/30/2010

BA4675180 4,000 .80 3,200.00 10/12/2010

AX9975132 1,000 .80 800.00 10/18/2010

AX9545180 1,000 .80 800.00 10/21/2010

XY2275477 1,000 .80 800.00 11/22/2010

PG6905180 2,000 .80 1,600.00 11/29/2010

BA3775180 1,000 .80 800.00 12/06/2010

WI3285274 2,000 .80 1,600.00 12/21/2010

AA4805180 1,000 .80 800.00 01/12/2011

HA3855180 1,000 .80 800.00 01/12/2011

BA3775280 1,000 .80 800.00 01/20/2011

PG6295176 2,000 .80 1,600.00 01/24/2011

BA7275380 4,000 .80 3,200.00 02/16/2011

PG3485132 2,000 .80 1,600.00 03/07/2011

MO1055132 2,000 .80 1,600.00 03/10/2011

HO3745180 1,000 .80 800.00 03/14/2011

FR3825180 2,000 .80 1,600.00 03/29/2011

MO2415180 1,000 .80 800.00 04/05/2011
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DESCRIPTION

ITEM UNITS HR130900

ON-THE-JOB TRAINING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX6445178 2,000 .80 1,600.00 04/25/2011

MO2125177 1,000 .80 800.00 04/25/2011

AX6445278 1,000 .80 800.00 04/29/2011

AX1945180 1,000 .80 800.00 05/06/2011

XX1305133 1,000 .80 800.00 05/24/2011

CO4605180 2,000 .80 1,600.00 06/01/2011

PG1405177 1,000 .80 800.00 06/02/2011

XX1295133 2,000 .80 1,600.00 06/02/2011

XX1515133 1,000 .80 800.00 06/02/2011

BA6015180 4,000 .80 3,200.00 06/16/2011

DESCRIPTION

ITEM UNITS LS131000

CPM PROJECT SCHEDULE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 1 2,000.00 2,000.00 07/01/2010

PG3975172 1 13,000.00 13,000.00 09/30/2010

BA4675180 1 1,300.00 1,300.00 10/12/2010

CE3335180 1 1.00 1.00 11/29/2010

PG6905180 1 6,000.00 6,000.00 11/29/2010

BA8615180 1 5,265.00 5,265.00 01/10/2011

AA4805180 1 10,000.00 10,000.00 01/12/2011

PG6295176 1 13,000.00 13,000.00 01/24/2011

AX3765N60 1 5,000.00 5,000.00 02/09/2011

BA7275380 1 1,650.00 1,650.00 02/16/2011

AA5805370 1 1.00 1.00 03/10/2011

AX3765M60 1 1.00 1.00 03/10/2011

FR3825180 1 1.00 1.00 03/29/2011

MO2415180 1 26,000.00 26,000.00 04/05/2011

AX3765E60 1 11,954.00 11,954.00 06/09/2011

BA6015180 1 35,000.00 35,000.00 06/16/2011

HA2925176 1 1,110.00 1,110.00 06/17/2011

DESCRIPTION

ITEM UNITS EA199000

CONES FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

407D71412 75 100.00 7,500.00 08/03/2010

52861071412 50 .01 0.50 08/03/2010
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DESCRIPTION

ITEM UNITS EA199000

CONES FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9035377 200 15.00 3,000.00 08/03/2010

XX9035477 200 150.00 30,000.00 08/13/2010

415D41412 250 15.40 3,850.00 09/09/2010

499D61412 80 20.00 1,600.00 09/09/2010

XX9125377 200 300.00 60,000.00 09/13/2010

XX9125477 200 150.00 30,000.00 09/27/2010

AX9865174 100 7.50 750.00 09/28/2010

XX1105877 300 16.00 4,800.00 11/01/2010

AX9737214 100 7.50 750.00 11/05/2010

4070341412 200 19.50 3,900.00 11/22/2010

499D71412 80 25.00 2,000.00 11/29/2010

5281241412 250 .01 2.50 11/29/2010

AX9737114 700 7.50 5,250.00 11/29/2010

415D71412 100 18.00 1,800.00 12/06/2010

4071241412 200 .00 0.00 01/18/2011

424D51412 400 5.00 2,000.00 01/31/2011

AX9737714 250 8.25 2,062.50 01/31/2011

AX9737614 200 7.50 1,500.00 02/14/2011

XX1135977 200 15.00 3,000.00 03/14/2011

AX9737414 300 1.00 300.00 04/06/2011

XY2215177 200 21.50 4,300.00 04/11/2011

XY2015177 250 18.15 4,537.50 04/25/2011

XY2115177 200 19.10 3,820.00 05/13/2011

XY2295477 200 1.00 200.00 05/13/2011

5281371413 100 .01 1.00 06/16/2011

DESCRIPTION

ITEM UNITS LF199005

4 INCH TEMPORARY PAVEMENT STRIPING TAPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9035377 220,000 .80 176,000.00 08/03/2010

XX9035477 220,000 .01 2,200.00 08/13/2010

XX9125377 220,000 .01 2,200.00 09/13/2010

XX9125477 220,000 .01 2,200.00 09/27/2010

XX1205377 5,000 1.25 6,250.00 10/13/2010

XX1175377 5,000 3.00 15,000.00 10/26/2010

XX1105877 14,000 .95 13,300.00 11/01/2010

XX8155477 8,000 .95 7,600.00 03/01/2011
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DESCRIPTION

ITEM UNITS LF199005

4 INCH TEMPORARY PAVEMENT STRIPING TAPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX8165377 8,000 1.06 8,480.00 03/01/2011

CA3405276 1,000 1.31 1,310.00 03/07/2011

XX1135977 30,000 1.05 31,500.00 03/14/2011

XX8155377 80,000 1.00 80,000.00 04/18/2011

XX8165477 80,000 1.05 84,000.00 05/06/2011

XX2075277R 5,000 1.10 5,500.00 05/24/2011

XX2145377 5,000 1.25 6,250.00 06/02/2011

XX2055277 5,000 1.25 6,250.00 06/10/2011

DESCRIPTION

ITEM UNITS LF199010

6 INCH TEMPORARY PAVEMENT STRIPING TAPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4675181 3,060 .01 30.60 07/01/2010

XX9035377 500 1.00 500.00 08/03/2010

XX9035477 500 1.10 550.00 08/13/2010

XX9125377 500 1.10 550.00 09/13/2010

XX9125477 500 1.10 550.00 09/27/2010

PG6905180 7,690 1.37 10,535.30 11/29/2010

PG6905180 18,250 1.37 25,002.50 11/29/2010

AL3245180 90 2.65 238.50 03/01/2011

XX8155477 8,000 1.25 10,000.00 03/01/2011

XX8165377 8,000 1.06 8,480.00 03/01/2011

XX8155377 20,000 1.34 26,800.00 04/18/2011

XX8165477 20,000 1.37 27,400.00 05/06/2011

DESCRIPTION

ITEM UNITS LF199015

REMOVAL OF TEMPORARY PAVEMENT STRIPING TAPE - ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4675181 3,060 .01 30.60 07/01/2010

XX9035377 220,000 .10 22,000.00 08/03/2010

XX9035477 220,000 .01 2,200.00 08/13/2010

XX9125377 220,000 .01 2,200.00 09/13/2010

XX9125477 220,000 .01 2,200.00 09/27/2010

XX1205377 5,000 .36 1,800.00 10/13/2010

XX1175377 5,000 .01 50.00 10/26/2010

PG6295176 285 .30 85.50 01/24/2011

AL3245180 90 .75 67.50 03/01/2011
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DESCRIPTION

ITEM UNITS LF199015

REMOVAL OF TEMPORARY PAVEMENT STRIPING TAPE - ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX8155477 16,000 .11 1,760.00 03/01/2011

XX8165377 16,000 .35 5,600.00 03/01/2011

CA3405276 1,000 .27 270.00 03/07/2011

XX8155377 100,000 .11 11,000.00 04/18/2011

XX8165477 100,000 .11 11,000.00 05/06/2011

CH3595130 14,550 .10 1,455.00 05/16/2011

XX2075277R 5,000 .45 2,250.00 05/24/2011

XX2145377 5,000 .01 50.00 06/02/2011

XX2055277 5,000 .01 50.00 06/10/2011

DESCRIPTION

ITEM UNITS LF201020

TRIMMING EXISTING DITCHES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4675181 180 10.50 1,890.00 07/01/2010

AA3565174 48 20.00 960.00 08/24/2010

BA5885177 9,600 5.50 52,800.00 09/20/2010

GA3415177 883 7.00 6,181.00 09/20/2010

BA5335177 711 7.40 5,261.40 10/05/2010

XY2275777 400 5.00 2,000.00 11/17/2010

XY2275477 825 20.00 16,500.00 11/22/2010

415D71412 4,000 1.00 4,000.00 12/06/2010

WA3065177 200 6.50 1,300.00 12/21/2010

BA7275380 425 8.80 3,740.00 02/16/2011

WA3435177 150 9.20 1,380.00 03/29/2011

MO2625177 200 12.40 2,480.00 06/17/2011

FR4125177 375 8.00 3,000.00 06/27/2011

DESCRIPTION

ITEM UNITS CY201030

CLASS 1 EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 8,796 14.00 123,144.00 07/01/2010

FR5955181 3,570 11.49 41,019.30 07/20/2010

FR6415176 1,280 14.00 17,920.00 07/27/2010

PG5545174 150 7.00 1,050.00 09/27/2010

PG3975172 15,355 5.50 84,452.50 09/30/2010

BA4675180 19,236 40.00 769,440.00 10/12/2010

AX3765760 3,738 16.00 59,808.00 11/01/2010
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DESCRIPTION

ITEM UNITS CY201030

CLASS 1 EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CE3335180 720 30.00 21,600.00 11/29/2010

PG6905180 410 38.00 15,580.00 11/29/2010

HA3655174 110 36.00 3,960.00 12/21/2010

AA4805180 270 20.00 5,400.00 01/12/2011

WA3015180 95 22.00 2,090.00 01/12/2011

PG6295176 19,037 11.55 219,877.35 01/24/2011

AX3765N60 60,115 13.75 826,581.25 02/09/2011

FR5125130 15,400 13.60 209,440.00 02/11/2011

BA7275380 24,400 .80 19,520.00 02/16/2011

AL3245180 115 42.50 4,887.50 03/01/2011

CA3405276 1,350 28.00 37,800.00 03/07/2011

AA5805370 43,780 11.60 507,848.00 03/10/2011

BA1445174 117 30.00 3,510.00 03/14/2011

CL4385187 1,350 14.50 19,575.00 03/14/2011

HO3745180 8,700 11.00 95,700.00 03/14/2011

WO6325224 37,350 12.50 466,875.00 03/23/2011

FR3825180 23,926 14.50 346,927.00 03/29/2011

MO2955187 450 40.00 18,000.00 04/05/2011

WA3275180 701 35.00 24,535.00 04/12/2011

WI3625130 2,664 14.88 39,640.32 04/18/2011

AX3765A60 1,479 36.40 53,835.60 04/25/2011

MO5875130 1,235 38.00 46,930.00 04/25/2011

AA5515174 3,875 24.00 93,000.00 04/29/2011

AL4285130 2,098 9.30 19,511.40 05/16/2011

AX3765860 6,616 35.50 234,868.00 05/24/2011

AX3775560 2,900 20.00 58,000.00 05/24/2011

MO2645177 100 59.01 5,901.00 05/24/2011

BA6015180 18,365 17.50 321,387.50 06/16/2011

QA4855176 4,775 5.00 23,875.00 06/22/2011

DESCRIPTION

ITEM UNITS CY201031

CLASS 1-A EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 250 18.50 4,625.00 07/01/2010

QA4675181 80 25.00 2,000.00 07/01/2010

AA2665181 80 35.00 2,800.00 07/20/2010

FR5955181 140 14.00 1,960.00 07/20/2010
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DESCRIPTION

ITEM UNITS CY201031

CLASS 1-A EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR6415176 360 14.00 5,040.00 07/27/2010

AL4295177 110 38.00 4,180.00 09/13/2010

FR5845187 35 23.00 805.00 09/13/2010

BA5885177 100 51.00 5,100.00 09/20/2010

BA4675180 200 42.00 8,400.00 10/12/2010

MO5755177 70 25.00 1,750.00 11/01/2010

AA4805180 100 10.00 1,000.00 01/12/2011

WA3015180 5 57.00 285.00 01/12/2011

TA3225176 130 .01 1.30 01/20/2011

PG6295176 2,500 20.00 50,000.00 01/24/2011

FR5125130 450 13.60 6,120.00 02/11/2011

BA7275380 3,000 18.45 55,350.00 02/16/2011

AX3765C60 317 60.00 19,020.00 02/24/2011

AL3245180 15 45.00 675.00 03/01/2011

FR5925130 30 40.00 1,200.00 03/01/2011

CA3405276 50 45.00 2,250.00 03/07/2011

AA5805370 1,350 15.00 20,250.00 03/10/2011

MO5335177 50 40.00 2,000.00 03/10/2011

BA1445174 100 1.00 100.00 03/14/2011

CL4385187 40 30.00 1,200.00 03/14/2011

HO3745180 770 12.00 9,240.00 03/14/2011

FR3825180 3,507 14.50 50,851.50 03/29/2011

MO2415180 50 40.00 2,000.00 04/05/2011

MO2955187 50 40.00 2,000.00 04/05/2011

MO5205130 20 115.00 2,300.00 04/06/2011

TA4695177 300 .01 3.00 04/11/2011

WA3275180 30 35.00 1,050.00 04/12/2011

BA4325177 75 78.00 5,850.00 04/18/2011

WI3625130 120 21.50 2,580.00 04/18/2011

AX3765A60 220 93.00 20,460.00 04/25/2011

MO2125177 100 50.00 5,000.00 04/25/2011

QA2835174 50 50.00 2,500.00 04/25/2011

AA5515174 400 24.00 9,600.00 04/29/2011

MO3915176 50 29.00 1,450.00 05/05/2011

WA4025176 350 21.00 7,350.00 05/05/2011

AL4285130 25 36.00 900.00 05/16/2011

CH3595130 50 30.00 1,500.00 05/16/2011

QA4875177 25 30.00 750.00 05/16/2011
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DESCRIPTION

ITEM UNITS CY201031

CLASS 1-A EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9015129 1,322 21.00 27,762.00 05/18/2011

AX3765860 667 20.92 13,953.64 05/24/2011

MO5305130 50 35.00 1,750.00 05/24/2011

CO4605180 100 14.15 1,415.00 06/01/2011

MO5215187 20 45.00 900.00 06/01/2011

MO5635187 30 40.00 1,200.00 06/02/2011

PG1405177 105 15.00 1,575.00 06/02/2011

AX3765E60 80 38.00 3,040.00 06/09/2011

BA6015180 2,050 10.75 22,037.50 06/16/2011

AL3935181 60 28.50 1,710.00 06/17/2011

CO4145177 35 .01 0.35 06/17/2011

HA2925176 200 28.90 5,780.00 06/17/2011

QA4855176 700 14.50 10,150.00 06/22/2011

FR4125177 40 18.00 720.00 06/27/2011

DESCRIPTION

ITEM UNITS CY201032

CLASS 2 EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 90 20.00 1,800.00 07/01/2010

QA4675181 799 25.00 19,975.00 07/01/2010

AA2665181 770 35.00 26,950.00 07/20/2010

AA2735174 567 33.00 18,711.00 07/21/2010

BA4875174 287 14.11 4,049.57 08/03/2010

AA3565174 250 27.00 6,750.00 08/24/2010

AL4295177 5,980 18.70 111,826.00 09/13/2010

FR5845187 355 23.00 8,165.00 09/13/2010

BA5885177 1,218 36.00 43,848.00 09/20/2010

AX9985178 250 180.00 45,000.00 09/27/2010

AX9955178 500 30.00 15,000.00 09/30/2010

BA1625174 380 30.00 11,400.00 09/30/2010

MO2945177 30 35.00 1,050.00 09/30/2010

BA5335177 93 100.00 9,300.00 10/05/2010

PG5775177 465 26.00 12,090.00 10/12/2010

PG7525177 170 25.00 4,250.00 10/12/2010

XY2275177 50 45.00 2,250.00 10/12/2010

XX2275377 3,000 25.00 75,000.00 10/18/2010

MO5755177 6 41.50 249.00 11/01/2010
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DESCRIPTION

ITEM UNITS CY201032

CLASS 2 EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2215177 50 35.00 1,750.00 11/12/2010

XY2275777 150 50.00 7,500.00 11/17/2010

XY2275477 220 50.00 11,000.00 11/22/2010

CE3335180 50 30.00 1,500.00 11/29/2010

PG6905180 100 42.00 4,200.00 11/29/2010

415D71412 3,500 10.00 35,000.00 12/06/2010

BA1035176 66 90.82 5,994.12 12/08/2010

AA4805180 750 10.00 7,500.00 01/12/2011

TA3225176 404 .01 4.04 01/20/2011

PG6295176 5,600 15.00 84,000.00 01/24/2011

4151631412 20 50.00 1,000.00 02/14/2011

AX3765C60 934 35.00 32,690.00 02/24/2011

FR5925130 512 40.00 20,480.00 03/01/2011

MO5335177 100 40.00 4,000.00 03/10/2011

4151531412 20 38.00 760.00 03/29/2011

TA4845177 200 5.00 1,000.00 03/29/2011

BA3825179 95 53.00 5,035.00 04/01/2011

AX3775360 270 40.00 10,800.00 04/05/2011

BA8695177 432 41.00 17,712.00 04/05/2011

MO2415180 8,000 28.00 224,000.00 04/05/2011

XX6455185 75 1.00 75.00 04/05/2011

MO5205130 85 65.00 5,525.00 04/06/2011

XX6475185 75 1.00 75.00 04/11/2011

XX6555185 125 1.00 125.00 04/11/2011

AX6445378 200 30.00 6,000.00 04/18/2011

XX6415177 300 10.00 3,000.00 04/18/2011

AA6515380 60 22.40 1,344.00 04/25/2011

AX6445178 200 25.00 5,000.00 04/25/2011

MO2125177 70 50.00 3,500.00 04/25/2011

MO2225177 100 50.00 5,000.00 04/25/2011

QA2835174 70 30.00 2,100.00 04/25/2011

XX6505185 75 1.00 75.00 04/25/2011

AX6445278 200 30.00 6,000.00 04/29/2011

AX6445478 200 30.00 6,000.00 04/29/2011

PG5355130 6 100.00 600.00 04/29/2011

MO3915176 1,500 29.00 43,500.00 05/05/2011

WA4025176 11,600 12.00 139,200.00 05/05/2011

CH3595130 2,600 16.00 41,600.00 05/16/2011
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DESCRIPTION

ITEM UNITS CY201032

CLASS 2 EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6615185 75 1.00 75.00 05/16/2011

FR6235179 60 40.00 2,400.00 05/24/2011

MO5305130 510 35.00 17,850.00 05/24/2011

XX1305133 300 35.00 10,500.00 05/24/2011

CO4605180 6,300 12.30 77,490.00 06/01/2011

MO5215187 209 40.00 8,360.00 06/01/2011

PG9375177 70 15.00 1,050.00 06/01/2011

MO5635187 535 21.00 11,235.00 06/02/2011

XX1295133 300 30.00 9,000.00 06/02/2011

XX1515133 300 20.00 6,000.00 06/02/2011

AX3765E60 325 33.00 10,725.00 06/09/2011

AL3935181 210 23.00 4,830.00 06/17/2011

HA2925176 1,030 37.70 38,831.00 06/17/2011

MO2195177 6 5.00 30.00 06/17/2011

MO2625177 10 100.00 1,000.00 06/17/2011

PG9385177 55 25.00 1,375.00 06/17/2011

PG9395177 75 20.00 1,500.00 06/17/2011

QA4855176 1,660 12.00 19,920.00 06/22/2011

FR4125177 800 27.85 22,280.00 06/27/2011

DESCRIPTION

ITEM UNITS CY201035

CLASS 5 EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6295176 450 70.00 31,500.00 01/24/2011

AX3765N60 8,023 16.00 128,368.00 02/09/2011

AX3765M60 1,020 20.00 20,400.00 03/10/2011

AX3765A60 107 130.00 13,910.00 04/25/2011

AX3765860 6 46.00 276.00 05/24/2011

AX3765E60 2,050 29.00 59,450.00 06/09/2011

DESCRIPTION

ITEM UNITS CY201040

GEOSYNTHETIC STABILIZED SUBGRADE USING GRADED AGGREGATE BASE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2665181 675 18.00 12,150.00 07/20/2010

FR5955181 140 40.00 5,600.00 07/20/2010

FR6415176 150 42.00 6,300.00 07/27/2010

AL4295177 1,405 54.00 75,870.00 09/13/2010
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DESCRIPTION

ITEM UNITS CY201040

GEOSYNTHETIC STABILIZED SUBGRADE USING GRADED AGGREGATE BASE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5845187 35 35.00 1,225.00 09/13/2010

BA5885177 100 120.00 12,000.00 09/20/2010

BA4675180 200 61.50 12,300.00 10/12/2010

AA4805180 100 10.00 1,000.00 01/12/2011

AA4805180 300 10.00 3,000.00 01/12/2011

WA3015180 5 130.00 650.00 01/12/2011

TA3225176 130 .01 1.30 01/20/2011

PG6295176 2,500 47.50 118,750.00 01/24/2011

FR5125130 3,200 31.25 100,000.00 02/11/2011

BA7275380 1,600 25.30 40,480.00 02/16/2011

AL3245180 15 75.00 1,125.00 03/01/2011

FR5925130 30 60.00 1,800.00 03/01/2011

AA5805370 1,300 50.00 65,000.00 03/10/2011

BA1445174 100 4.00 400.00 03/14/2011

CL4385187 40 45.00 1,800.00 03/14/2011

HO3745180 400 43.25 17,300.00 03/14/2011

FR3825180 3,507 45.00 157,815.00 03/29/2011

MO2955187 70 60.00 4,200.00 04/05/2011

MO5205130 20 100.00 2,000.00 04/06/2011

WA3275180 30 60.00 1,800.00 04/12/2011

BA4325177 75 100.00 7,500.00 04/18/2011

MO2125177 100 50.00 5,000.00 04/25/2011

MO3915176 50 60.00 3,000.00 05/05/2011

WA4025176 2,360 35.00 82,600.00 05/05/2011

AL4285130 25 79.00 1,975.00 05/16/2011

MO5305130 30 50.00 1,500.00 05/24/2011

MO5215187 20 50.00 1,000.00 06/01/2011

MO5635187 200 50.00 10,000.00 06/02/2011

BA6015180 1,200 44.50 53,400.00 06/16/2011

AL3935181 60 52.00 3,120.00 06/17/2011

HA2925176 200 47.00 9,400.00 06/17/2011

QA4855176 700 30.00 21,000.00 06/22/2011

FR4125177 40 49.00 1,960.00 06/27/2011
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DESCRIPTION

ITEM UNITS TON201060

DISPOSAL OF PETROLEUM CONTAMINATED MATERIAL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 100 160.00 16,000.00 07/01/2010

DESCRIPTION

ITEM UNITS CY202050

SELECT BORROW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 8,995 7.20 64,764.00 07/01/2010

QA4675181 80 10.00 800.00 07/01/2010

AA2665181 210 35.00 7,350.00 07/20/2010

FR6415176 1,170 18.00 21,060.00 07/27/2010

BA4875174 70 28.22 1,975.40 08/03/2010

AA3565174 50 46.00 2,300.00 08/24/2010

BA4675180 7,778 22.25 173,060.50 10/12/2010

PG5775177 50 25.00 1,250.00 10/12/2010

WI3285274 190 50.00 9,500.00 12/21/2010

PG6295176 1,100 29.00 31,900.00 01/24/2011

BA7275380 1,400 18.85 26,390.00 02/16/2011

CA3405276 50 60.00 3,000.00 03/07/2011

AA5805370 2,023 21.50 43,494.50 03/10/2011

MO5335177 100 40.00 4,000.00 03/10/2011

HO3745180 370 13.50 4,995.00 03/14/2011

MO2415180 100 50.00 5,000.00 04/05/2011

MO2955187 50 60.00 3,000.00 04/05/2011

TA4695177 300 .01 3.00 04/11/2011

QA2835174 180 20.00 3,600.00 04/25/2011

CH3595130 1,100 32.00 35,200.00 05/16/2011

QA4875177 25 30.00 750.00 05/16/2011

AX3765860 276 29.00 8,004.00 05/24/2011

MO5305130 20 50.00 1,000.00 05/24/2011

CO4605180 100 21.90 2,190.00 06/01/2011

AX3765E60 54 52.00 2,808.00 06/09/2011

BA6015180 850 16.50 14,025.00 06/16/2011

CO4145177 35 .01 0.35 06/17/2011

MO2625177 100 36.00 3,600.00 06/17/2011

QA4855176 700 17.50 12,250.00 06/22/2011
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DESCRIPTION

ITEM UNITS CY202055

CAPPING BORROW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2275177 20 25.00 500.00 10/12/2010

WI3625130 1,900 25.65 48,735.00 04/18/2011

DESCRIPTION

ITEM UNITS CY202060

MODIFIED BORROW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG3975172 3,580 19.35 69,273.00 09/30/2010

HA3655174 900 48.00 43,200.00 12/21/2010

DESCRIPTION

ITEM UNITS CY202065

COMMON BORROW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 3,100 19.50 60,450.00 07/01/2010

QA4675181 285 .01 2.85 07/01/2010

FR5955181 210 28.00 5,880.00 07/20/2010

AA2735174 105 48.00 5,040.00 07/21/2010

FR6415176 337 18.00 6,066.00 07/27/2010

BA4875174 140 27.49 3,848.60 08/03/2010

FR5845187 104 21.00 2,184.00 09/13/2010

BA5885177 66 50.00 3,300.00 09/20/2010

GA3415177 11 215.00 2,365.00 09/20/2010

PG5545174 1,670 34.90 58,283.00 09/27/2010

BA1625174 60 30.00 1,800.00 09/30/2010

PG3975172 18,437 11.30 208,338.10 09/30/2010

PG5375177 100 68.00 6,800.00 09/30/2010

PG5515177 50 65.00 3,250.00 10/06/2010

XY2275177 300 18.00 5,400.00 10/12/2010

CO3115177 10 100.00 1,000.00 10/14/2010

XX2275377 3,000 20.00 60,000.00 10/18/2010

AL3795174 1,000 33.34 33,340.00 10/26/2010

MO2215177 9 25.00 225.00 11/12/2010

XY2275777 200 25.00 5,000.00 11/17/2010

XY2275477 440 25.00 11,000.00 11/22/2010

CE3335180 175 20.00 3,500.00 11/29/2010

AA4805180 5 20.00 100.00 01/12/2011

WA3015180 10 46.00 460.00 01/12/2011

TA3225176 117 .01 1.17 01/20/2011
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DESCRIPTION

ITEM UNITS CY202065

COMMON BORROW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6295176 19,127 10.75 205,615.25 01/24/2011

AX2475132 200 25.00 5,000.00 01/26/2011

4151631412 100 70.00 7,000.00 02/14/2011

BA7275380 3,700 .01 37.00 02/16/2011

XX6635185 200 100.00 20,000.00 02/24/2011

FR5925130 795 12.00 9,540.00 03/01/2011

CA3405276 940 38.00 35,720.00 03/07/2011

AX3765M60 443 5.40 2,392.20 03/10/2011

BA1445174 107 20.00 2,140.00 03/14/2011

HO3745180 15,000 10.50 157,500.00 03/14/2011

AL3805177 30 40.00 1,200.00 03/16/2011

4151531412 100 20.00 2,000.00 03/29/2011

FR3825180 4,829 8.00 38,632.00 03/29/2011

BA3825179 20 53.00 1,060.00 04/01/2011

AX3775360 326 20.00 6,520.00 04/05/2011

WA3275180 93 20.00 1,860.00 04/12/2011

WI3625130 1,700 25.10 42,670.00 04/18/2011

XX6415177 300 30.00 9,000.00 04/18/2011

MO2125177 50 50.00 2,500.00 04/25/2011

MO2225177 100 20.00 2,000.00 04/25/2011

MO5875130 40 20.00 800.00 04/25/2011

AA5515174 1,180 10.00 11,800.00 04/29/2011

MO3915176 600 15.00 9,000.00 05/05/2011

WA4025176 8,500 14.00 119,000.00 05/05/2011

CH3595130 50 20.00 1,000.00 05/16/2011

AX3775560 4,580 15.00 68,700.00 05/24/2011

FR6235179 600 28.00 16,800.00 05/24/2011

MO2645177 100 59.34 5,934.00 05/24/2011

MO5305130 370 25.00 9,250.00 05/24/2011

CO4605180 7,400 15.35 113,590.00 06/01/2011

MO5215187 20 35.00 700.00 06/01/2011

MO5635187 1 50.00 50.00 06/02/2011

PG1405177 100 25.00 2,500.00 06/02/2011

AX3765E60 20 53.00 1,060.00 06/09/2011

BA6015180 17,335 15.00 260,025.00 06/16/2011

AL3935181 391 34.00 13,294.00 06/17/2011

HA2925176 1,150 19.60 22,540.00 06/17/2011

MO2195177 6 5.00 30.00 06/17/2011
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DESCRIPTION

ITEM UNITS CY202065

COMMON BORROW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG9385177 10 25.00 250.00 06/17/2011

QA4855176 5,910 .01 59.10 06/22/2011

FR4125177 40 110.00 4,400.00 06/27/2011

DESCRIPTION

ITEM UNITS CY203030

TEST PIT EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 10 110.00 1,100.00 07/01/2010

QA4675181 2 100.00 200.00 07/01/2010

FR5955181 2 125.00 250.00 07/20/2010

FR6415176 3 125.00 375.00 07/27/2010

BA4875174 50 15.32 766.00 08/03/2010

AA3565174 5 37.00 185.00 08/24/2010

FR5845187 5 124.00 620.00 09/13/2010

FR6275176 3 100.00 300.00 09/13/2010

BA5885177 10 150.00 1,500.00 09/20/2010

GA3415177 5 90.00 450.00 09/20/2010

AX9985178 100 10.00 1,000.00 09/27/2010

AX9955178 100 50.00 5,000.00 09/30/2010

MO2945177 27 50.00 1,350.00 09/30/2010

PG3975172 10 140.00 1,400.00 09/30/2010

PG5375177 5 180.00 900.00 09/30/2010

BA5335177 10 100.00 1,000.00 10/05/2010

PG7525177 50 100.00 5,000.00 10/12/2010

XY2275177 10 100.00 1,000.00 10/12/2010

CO3115177 25 .01 0.25 10/14/2010

AX9975132 100 200.00 20,000.00 10/18/2010

XX2275377 500 10.00 5,000.00 10/18/2010

AL3795174 30 126.00 3,780.00 10/26/2010

AX3765760 20 50.00 1,000.00 11/01/2010

MO5755177 8 185.00 1,480.00 11/01/2010

MO2215177 50 25.00 1,250.00 11/12/2010

XY2275777 10 100.00 1,000.00 11/17/2010

XY2275477 22 80.00 1,760.00 11/22/2010

CE3335180 10 200.00 2,000.00 11/29/2010

PG6905180 3 150.00 450.00 11/29/2010

BA1035176 8 115.83 926.64 12/08/2010
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DESCRIPTION

ITEM UNITS CY203030

TEST PIT EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3065177 5 1.00 5.00 12/21/2010

WI3285274 30 110.00 3,300.00 12/21/2010

AX6795332 100 10.00 1,000.00 12/22/2010

AA4805180 15 20.00 300.00 01/12/2011

TA3225176 25 .01 0.25 01/20/2011

PG6295176 105 65.00 6,825.00 01/24/2011

AX2475132 30 10.00 300.00 01/26/2011

FR5125130 5 190.00 950.00 02/11/2011

BA7275380 150 137.00 20,550.00 02/16/2011

AX2505132 125 20.00 2,500.00 02/24/2011

FR5925130 3 150.00 450.00 03/01/2011

CA3405276 40 5.00 200.00 03/07/2011

PG3485132 100 10.00 1,000.00 03/07/2011

AA5805370 110 150.00 16,500.00 03/10/2011

MO1055132 100 50.00 5,000.00 03/10/2011

MO5335177 50 40.00 2,000.00 03/10/2011

HA3615132 5 140.00 700.00 03/14/2011

HO3745180 50 60.00 3,000.00 03/14/2011

AL3805177 50 70.00 3,500.00 03/16/2011

AX8585224 4 .00 0.00 03/29/2011

WA3435177 5 165.00 825.00 03/29/2011

XY1275185 25 100.00 2,500.00 03/29/2011

AX2535132 50 50.00 2,500.00 04/01/2011

BA3825179 3 530.00 1,590.00 04/01/2011

MO2955187 2 200.00 400.00 04/05/2011

XX6455185 100 1.00 100.00 04/05/2011

MO5205130 2 200.00 400.00 04/06/2011

XX6475185 100 1.00 100.00 04/11/2011

XX6555185 160 1.00 160.00 04/11/2011

AX6445378 225 30.00 6,750.00 04/18/2011

BA4325177 45 170.00 7,650.00 04/18/2011

WI3625130 10 300.00 3,000.00 04/18/2011

XX6415177 50 25.00 1,250.00 04/18/2011

AX3765A60 10 262.00 2,620.00 04/25/2011

AX6445178 225 50.00 11,250.00 04/25/2011

MO2125177 50 150.00 7,500.00 04/25/2011

MO2225177 50 100.00 5,000.00 04/25/2011

QA2835174 50 .01 0.50 04/25/2011
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DESCRIPTION

ITEM UNITS CY203030

TEST PIT EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6505185 100 1.00 100.00 04/25/2011

AX6445278 225 30.00 6,750.00 04/29/2011

AX6445478 225 40.00 9,000.00 04/29/2011

PG5355130 5 200.00 1,000.00 04/29/2011

MO3915176 8 200.00 1,600.00 05/05/2011

WA4025176 25 100.00 2,500.00 05/05/2011

XY2185177 50 1.00 50.00 05/05/2011

XX6545185 200 1.00 200.00 05/13/2011

XY2025277 50 75.00 3,750.00 05/13/2011

XY2045177 50 75.00 3,750.00 05/13/2011

AL4285130 20 36.50 730.00 05/16/2011

CH3595130 9 100.00 900.00 05/16/2011

XX6615185 100 50.00 5,000.00 05/16/2011

AX3765860 10 104.00 1,040.00 05/24/2011

AX3775560 5 100.00 500.00 05/24/2011

MO5305130 25 100.00 2,500.00 05/24/2011

XX1305133 150 25.00 3,750.00 05/24/2011

XY2025177 50 40.00 2,000.00 05/24/2011

CO4605180 100 57.90 5,790.00 06/01/2011

MO5215187 4 150.00 600.00 06/01/2011

PG9375177 5 100.00 500.00 06/01/2011

XY2085177 50 75.00 3,750.00 06/01/2011

MO5635187 50 70.00 3,500.00 06/02/2011

PG1405177 25 50.00 1,250.00 06/02/2011

XX1295133 150 50.00 7,500.00 06/02/2011

XX1515133 150 30.00 4,500.00 06/02/2011

BA6015180 20 75.00 1,500.00 06/16/2011

XX6525185 200 1.00 200.00 06/16/2011

AL3935181 2 120.00 240.00 06/17/2011

HA2925176 20 131.00 2,620.00 06/17/2011

MO2195177 50 5.00 250.00 06/17/2011

MO2625177 50 80.00 4,000.00 06/17/2011

PG9385177 10 100.00 1,000.00 06/17/2011

PG9395177 5 150.00 750.00 06/17/2011

XX6445185 200 1.00 200.00 06/17/2011

CA3385132 20 150.00 3,000.00 06/22/2011

QA4855176 25 .01 0.25 06/22/2011

FR4125177 30 .01 0.30 06/27/2011
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DESCRIPTION

ITEM UNITS EA204070

SETTLEMENT PLATES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 5 980.00 4,900.00 07/01/2010

PG3975172 12 1,900.00 22,800.00 09/30/2010

PG6295176 4 6,800.00 27,200.00 01/24/2011

DESCRIPTION

ITEM UNITS LF210010

REMOVAL OF EXISTING CURB (ANY TYPE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7275380 1,246 4.00 4,984.00 02/16/2011

FR5925130 182 10.00 1,820.00 03/01/2011

BA6015180 94 28.00 2,632.00 06/16/2011

DESCRIPTION

ITEM UNITS LF210011

REMOVAL OF EXISTING COMBINATION CURB & GUTTER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6905180 200 18.00 3,600.00 11/29/2010

415D71412 2,500 10.00 25,000.00 12/06/2010

PG6295176 500 5.00 2,500.00 01/24/2011

HO3745180 150 5.25 787.50 03/14/2011

AX3775560 1,200 4.00 4,800.00 05/24/2011

DESCRIPTION

ITEM UNITS LF210019

SAW CUTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3795174 150 4.30 645.00 10/26/2010

PG6905180 1,950 5.00 9,750.00 11/29/2010

415D71412 4,000 3.00 12,000.00 12/06/2010

AX8585224 10 2.00 20.00 03/29/2011

QA4875177 1,329 1.75 2,325.75 05/16/2011

AX3775560 300 2.00 600.00 05/24/2011

DESCRIPTION

ITEM UNITS CY210025

REMOVAL OF EXISTING PAVEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2665181 191 75.00 14,325.00 07/20/2010

FR6415176 755 15.00 11,325.00 07/27/2010
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DESCRIPTION

ITEM UNITS CY210025

REMOVAL OF EXISTING PAVEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5845187 5 98.00 490.00 09/13/2010

BA5885177 3 50.00 150.00 09/20/2010

PG3975172 190 21.50 4,085.00 09/30/2010

CO3115177 10 100.00 1,000.00 10/14/2010

BA8615180 35 83.00 2,905.00 01/10/2011

AA4805180 6 50.00 300.00 01/12/2011

AA4805180 65 50.00 3,250.00 01/12/2011

TA3225176 20 100.00 2,000.00 01/20/2011

PG6295176 1,500 .50 750.00 01/24/2011

BA7275380 490 7.30 3,577.00 02/16/2011

CA3405276 24 45.00 1,080.00 03/07/2011

AA5805370 20 100.00 2,000.00 03/10/2011

MO5335177 6 40.00 240.00 03/10/2011

HO3745180 115 18.00 2,070.00 03/14/2011

AX3775360 52 40.00 2,080.00 04/05/2011

AL4285130 66 1.00 66.00 05/16/2011

AX3775560 600 26.00 15,600.00 05/24/2011

MO5305130 17 35.00 595.00 05/24/2011

CO4605180 1,565 22.45 35,134.25 06/01/2011

QA4855176 136 50.00 6,800.00 06/22/2011

DESCRIPTION

ITEM UNITS CY210026

REMOVAL OF EXISTING SIDEWALK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5885177 2 500.00 1,000.00 09/20/2010

PG3975172 30 32.50 975.00 09/30/2010

XX2275377 5,000 30.00 150,000.00 10/18/2010

MO2215177 9 50.00 450.00 11/12/2010

415D71412 250 75.00 18,750.00 12/06/2010

WI3285274 1 200.00 200.00 12/21/2010

PG6295176 30 35.00 1,050.00 01/24/2011

MO5335177 6 40.00 240.00 03/10/2011

AX8585224 1 110.00 110.00 03/29/2011

AX3775360 9 40.00 360.00 04/05/2011

BA4325177 5 260.00 1,300.00 04/18/2011

MO5875130 5 50.00 250.00 04/25/2011

PG5355130 6 100.00 600.00 04/29/2011
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DESCRIPTION

ITEM UNITS CY210026

REMOVAL OF EXISTING SIDEWALK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3915176 20 50.00 1,000.00 05/05/2011

MO5215187 18 50.00 900.00 06/01/2011

AL3935181 1 150.00 150.00 06/17/2011

DESCRIPTION

ITEM UNITS CY210027

REMOVAL OF EXISTING PAVED DITCHES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5955181 3 55.00 165.00 07/20/2010

FR6415176 22 45.00 990.00 07/27/2010

BA4875174 5 99.32 496.60 08/03/2010

FR3825180 136 50.00 6,800.00 03/29/2011

DESCRIPTION

ITEM UNITS CY210030

REMOVAL OF EXISTING MASONRY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 5 148.00 740.00 07/01/2010

QA4675181 10 100.00 1,000.00 07/01/2010

FR5845187 2 195.00 390.00 09/13/2010

BA1625174 15 100.00 1,500.00 09/30/2010

BA5335177 3 120.00 360.00 10/05/2010

BA4675180 8 1,450.00 11,600.00 10/12/2010

WI3285274 25 110.00 2,750.00 12/21/2010

BA7275380 25 104.00 2,600.00 02/16/2011

AA5805370 83 100.00 8,300.00 03/10/2011

HO3745180 6 250.00 1,500.00 03/14/2011

FR3825180 28 100.00 2,800.00 03/29/2011

BA4325177 18 235.00 4,230.00 04/18/2011

AA5515174 8 100.00 800.00 04/29/2011

MO3915176 6 100.00 600.00 05/05/2011

BA6015180 5 175.00 875.00 06/16/2011

HA2925176 25 46.00 1,150.00 06/17/2011

DESCRIPTION

ITEM UNITS LS210031

REMOVAL OF EXISTING MASONRY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG3975172 1 2,700.00 2,700.00 09/30/2010
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DESCRIPTION

ITEM UNITS LF210041

REMOVAL OF EXISTING CONCRETE BARRIER (ANY TYPE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG3975172 36 22.50 810.00 09/30/2010

BA7275380 226 14.00 3,164.00 02/16/2011

DESCRIPTION

ITEM UNITS EA210081

REMOVE EXISTING MANHOLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2735174 1 1,000.00 1,000.00 07/21/2010

DESCRIPTION

ITEM UNITS TON301006

STABILIZED CONSTRUCTION ENTRANCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 300 33.00 9,900.00 07/01/2010

QA4675181 180 .01 1.80 07/01/2010

AA2665181 50 40.00 2,000.00 07/20/2010

FR5955181 90 24.00 2,160.00 07/20/2010

AA2735174 30 53.30 1,599.00 07/21/2010

FR6415176 90 24.00 2,160.00 07/27/2010

BA4875174 135 53.14 7,173.90 08/03/2010

AA3565174 30 34.00 1,020.00 08/24/2010

AX3785H60 50 35.28 1,764.00 08/24/2010

AX3785160 75 17.00 1,275.00 09/01/2010

CH6055424 50 68.00 3,400.00 09/09/2010

FR5845187 100 19.50 1,950.00 09/13/2010

BA5885177 50 .01 0.50 09/20/2010

GA3415177 50 25.00 1,250.00 09/20/2010

PG5545174 30 52.10 1,563.00 09/27/2010

BA1625174 40 50.00 2,000.00 09/30/2010

PG3975172 160 39.50 6,320.00 09/30/2010

PG5375177 200 38.50 7,700.00 09/30/2010

PG5515177 50 25.00 1,250.00 10/06/2010

BA4675180 440 40.00 17,600.00 10/12/2010

PG5775177 40 21.00 840.00 10/12/2010

XY2275177 100 10.00 1,000.00 10/12/2010

AL3795174 135 29.40 3,969.00 10/26/2010

AX3765760 60 27.00 1,620.00 11/01/2010

CE3335180 200 40.00 8,000.00 11/29/2010

HA3655174 120 32.00 3,840.00 12/21/2010
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DESCRIPTION

ITEM UNITS TON301006

STABILIZED CONSTRUCTION ENTRANCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3065177 30 29.00 870.00 12/21/2010

WI3285274 20 50.00 1,000.00 12/21/2010

BA8615180 200 45.50 9,100.00 01/10/2011

AA4805180 100 50.00 5,000.00 01/12/2011

PG6295176 220 26.00 5,720.00 01/24/2011

AX3765N60 40 45.00 1,800.00 02/09/2011

FR5125130 120 30.50 3,660.00 02/11/2011

BA7275380 600 27.10 16,260.00 02/16/2011

AX3785360 50 49.05 2,452.50 02/24/2011

AX3785460 150 23.00 3,450.00 02/24/2011

AL3245180 60 39.00 2,340.00 03/01/2011

CA3405276 175 27.00 4,725.00 03/07/2011

AA5805370 415 25.00 10,375.00 03/10/2011

AX3765M60 160 28.00 4,480.00 03/10/2011

BA1445174 580 15.00 8,700.00 03/14/2011

CL4385187 60 25.00 1,500.00 03/14/2011

HO3745180 180 25.00 4,500.00 03/14/2011

AL3805177 30 26.25 787.50 03/16/2011

WO6325224 40 40.00 1,600.00 03/23/2011

FR3825180 420 25.00 10,500.00 03/29/2011

WA3435177 50 5.00 250.00 03/29/2011

AX3775360 200 25.00 5,000.00 04/05/2011

MO2415180 120 55.00 6,600.00 04/05/2011

MO2955187 40 25.00 1,000.00 04/05/2011

WI3625130 450 34.10 15,345.00 04/18/2011

AA6515380 40 37.80 1,512.00 04/25/2011

AX3765A60 50 31.00 1,550.00 04/25/2011

MO5875130 100 25.00 2,500.00 04/25/2011

QA2835174 20 .01 0.20 04/25/2011

AA5515174 90 28.00 2,520.00 04/29/2011

MO3915176 40 25.00 1,000.00 05/05/2011

WA4025176 350 22.00 7,700.00 05/05/2011

AL4285130 50 1.00 50.00 05/16/2011

CH3595130 40 40.00 1,600.00 05/16/2011

AX3765860 50 34.25 1,712.50 05/24/2011

AX3775560 100 35.00 3,500.00 05/24/2011

FR6235179 40 29.00 1,160.00 05/24/2011

MO5305130 150 30.00 4,500.00 05/24/2011
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DESCRIPTION

ITEM UNITS TON301006

STABILIZED CONSTRUCTION ENTRANCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4605180 160 33.33 5,332.80 06/01/2011

AX3765E60 210 32.00 6,720.00 06/09/2011

BA6015180 550 41.20 22,660.00 06/16/2011

AL3935181 30 28.00 840.00 06/17/2011

AX3785A60 250 49.50 12,375.00 06/17/2011

HA2925176 75 26.00 1,950.00 06/17/2011

QA4855176 360 30.00 10,800.00 06/22/2011

FR4125177 75 33.50 2,512.50 06/27/2011

DESCRIPTION

ITEM UNITS TON301007

REHABILITATE STABILIZED CONSTRUCTION ENTRANCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 300 31.00 9,300.00 07/01/2010

QA4675181 45 .01 0.45 07/01/2010

AA2665181 25 30.00 750.00 07/20/2010

FR5955181 45 24.00 1,080.00 07/20/2010

FR6415176 90 24.00 2,160.00 07/27/2010

BA4875174 60 47.33 2,839.80 08/03/2010

AX3785H60 200 35.50 7,100.00 08/24/2010

AX3785160 15 17.00 255.00 09/01/2010

CH6055424 25 60.00 1,500.00 09/09/2010

FR5845187 40 18.00 720.00 09/13/2010

BA5885177 50 .01 0.50 09/20/2010

GA3415177 25 25.00 625.00 09/20/2010

PG5545174 20 23.00 460.00 09/27/2010

BA1625174 20 20.00 400.00 09/30/2010

PG3975172 80 37.00 2,960.00 09/30/2010

BA4675180 440 37.50 16,500.00 10/12/2010

PG5775177 40 10.00 400.00 10/12/2010

AL3795174 70 23.90 1,673.00 10/26/2010

AX3765760 420 27.00 11,340.00 11/01/2010

CE3335180 200 20.00 4,000.00 11/29/2010

HA3655174 240 32.00 7,680.00 12/21/2010

WA3065177 20 33.00 660.00 12/21/2010

WI3285274 20 50.00 1,000.00 12/21/2010

AA4805180 100 50.00 5,000.00 01/12/2011

PG6295176 220 26.00 5,720.00 01/24/2011
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DESCRIPTION

ITEM UNITS TON301007

REHABILITATE STABILIZED CONSTRUCTION ENTRANCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765N60 400 26.00 10,400.00 02/09/2011

FR5125130 60 28.00 1,680.00 02/11/2011

BA7275380 600 25.70 15,420.00 02/16/2011

AX3785360 200 35.50 7,100.00 02/24/2011

AX3785460 600 18.00 10,800.00 02/24/2011

AL3245180 60 35.00 2,100.00 03/01/2011

CA3405276 40 27.00 1,080.00 03/07/2011

AA5805370 210 20.00 4,200.00 03/10/2011

AX3765M60 160 28.00 4,480.00 03/10/2011

BA1445174 580 12.00 6,960.00 03/14/2011

CL4385187 30 25.00 750.00 03/14/2011

HO3745180 180 30.00 5,400.00 03/14/2011

AL3805177 20 21.00 420.00 03/16/2011

WO6325224 40 30.00 1,200.00 03/23/2011

FR3825180 420 20.00 8,400.00 03/29/2011

WA3435177 25 5.00 125.00 03/29/2011

AX3775360 100 20.00 2,000.00 04/05/2011

MO2415180 60 55.00 3,300.00 04/05/2011

MO2955187 20 20.00 400.00 04/05/2011

WI3625130 450 24.00 10,800.00 04/18/2011

AA6515380 20 37.80 756.00 04/25/2011

MO5875130 100 20.00 2,000.00 04/25/2011

QA2835174 10 .01 0.10 04/25/2011

AA5515174 90 22.00 1,980.00 04/29/2011

WA4025176 350 19.00 6,650.00 05/05/2011

AL4285130 50 1.00 50.00 05/16/2011

CH3595130 40 23.00 920.00 05/16/2011

AX3775560 50 25.00 1,250.00 05/24/2011

FR6235179 20 29.00 580.00 05/24/2011

MO5305130 50 30.00 1,500.00 05/24/2011

CO4605180 140 31.85 4,459.00 06/01/2011

AX3765E60 210 29.00 6,090.00 06/09/2011

BA6015180 550 28.90 15,895.00 06/16/2011

AX3785A60 100 49.50 4,950.00 06/17/2011

HA2925176 75 26.00 1,950.00 06/17/2011
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DESCRIPTION

ITEM UNITS CY301010

CLASS 3 EXCAVATION FOR INCIDENTAL CONSTRUCTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4875174 30 31.40 942.00 08/03/2010

AA3565174 50 33.00 1,650.00 08/24/2010

GA3415177 10 60.00 600.00 09/20/2010

BA5335177 25 40.00 1,000.00 10/05/2010

AL3795174 50 40.00 2,000.00 10/26/2010

HA3655174 5 175.00 875.00 12/21/2010

WI3285274 190 35.00 6,650.00 12/21/2010

TA3225176 35 50.00 1,750.00 01/20/2011

PG6295176 70 25.00 1,750.00 01/24/2011

BA7275380 900 9.40 8,460.00 02/16/2011

AA5805370 169 20.00 3,380.00 03/10/2011

BA1445174 7 18.00 126.00 03/14/2011

AL3805177 5 42.00 210.00 03/16/2011

WA3435177 5 43.00 215.00 03/29/2011

BA4325177 50 49.00 2,450.00 04/18/2011

XX6415177 20 50.00 1,000.00 04/18/2011

QA2835174 50 20.00 1,000.00 04/25/2011

MO3915176 25 20.00 500.00 05/05/2011

MO4525177 50 36.75 1,837.50 05/06/2011

BA6015180 50 41.20 2,060.00 06/16/2011

HA2925176 60 31.60 1,896.00 06/17/2011

DESCRIPTION

ITEM UNITS CY301106

TRENCH BACKFILL USING SELECT BORROW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3795174 570 42.80 24,396.00 10/26/2010

AX3765C60 164 72.00 11,808.00 02/24/2011

BA6015180 100 30.90 3,090.00 06/16/2011

DESCRIPTION

ITEM UNITS CY301110

SELECTED BACKFILL USING AASHTO NO. 57 AGGREGATE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2735174 85 60.20 5,117.00 07/21/2010

BA5885177 10 70.00 700.00 09/20/2010

GA3415177 10 62.00 620.00 09/20/2010

PG5545174 300 31.90 9,570.00 09/27/2010

AL3795174 40 56.70 2,268.00 10/26/2010
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DESCRIPTION

ITEM UNITS CY301110

SELECTED BACKFILL USING AASHTO NO. 57 AGGREGATE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285274 190 58.00 11,020.00 12/21/2010

TA3225176 35 100.00 3,500.00 01/20/2011

PG6295176 220 50.00 11,000.00 01/24/2011

BA7275380 100 29.45 2,945.00 02/16/2011

AA5805370 169 50.00 8,450.00 03/10/2011

BA1445174 7 45.00 315.00 03/14/2011

AL3805177 5 63.00 315.00 03/16/2011

WA3435177 5 10.00 50.00 03/29/2011

AX3775360 50 50.00 2,500.00 04/05/2011

MO2415180 50 40.00 2,000.00 04/05/2011

BA4325177 50 66.00 3,300.00 04/18/2011

XX6415177 50 35.00 1,750.00 04/18/2011

QA2835174 50 50.00 2,500.00 04/25/2011

MO3915176 10 60.00 600.00 05/05/2011

WA4025176 10 35.00 350.00 05/05/2011

DESCRIPTION

ITEM UNITS CY301112

FLOWABLE BACKFILL FOR UTILITY CUTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2735174 15 125.00 1,875.00 07/21/2010

AA3565174 32 144.50 4,624.00 08/24/2010

BA5885177 10 150.00 1,500.00 09/20/2010

BA5335177 24 200.00 4,800.00 10/05/2010

BA4675180 4 45.00 180.00 10/12/2010

WI3285274 176 375.00 66,000.00 12/21/2010

PG6295176 2 330.00 660.00 01/24/2011

BA7275380 7 244.00 1,708.00 02/16/2011

CA3405276 10 250.00 2,500.00 03/07/2011

HO3745180 25 125.00 3,125.00 03/14/2011

MO3915176 5 400.00 2,000.00 05/05/2011

DESCRIPTION

ITEM UNITS CY301115

FLOWABLE BACKFILL FOR PIPE ABANDONMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3915176 3 400.00 1,200.00 05/05/2011
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DESCRIPTION

ITEM UNITS CY301120

SELECTED BACKFILL USING CRUSHER RUN AGGREGATE CR-6

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5335177 15 50.00 750.00 10/05/2010

XY2275777 50 50.00 2,500.00 11/17/2010

XY2275477 110 60.00 6,600.00 11/22/2010

HA3655174 5 50.00 250.00 12/21/2010

BA9015129 3,967 32.00 126,944.00 05/18/2011

HA2925176 60 23.45 1,407.00 06/17/2011

DESCRIPTION

ITEM UNITS LF301210

REMOVAL OF EXISTING PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 198 17.50 3,465.00 07/01/2010

QA4675181 100 23.00 2,300.00 07/01/2010

AA2735174 104 21.35 2,220.40 07/21/2010

BA4875174 8 150.56 1,204.48 08/03/2010

FR5845187 8 76.00 608.00 09/13/2010

GA3415177 28 24.00 672.00 09/20/2010

PG3975172 119 21.00 2,499.00 09/30/2010

BA4675180 17 50.00 850.00 10/12/2010

XY2275177 80 10.00 800.00 10/12/2010

AL3795174 42 22.50 945.00 10/26/2010

415D71412 400 10.00 4,000.00 12/06/2010

WI3285274 267 58.00 15,486.00 12/21/2010

PG6295176 99 20.00 1,980.00 01/24/2011

FR5125130 52 28.50 1,482.00 02/11/2011

BA7275380 20 27.80 556.00 02/16/2011

AA5805370 65 20.00 1,300.00 03/10/2011

BA1445174 36 12.00 432.00 03/14/2011

CL4385187 14 26.00 364.00 03/14/2011

FR3825180 175 20.00 3,500.00 03/29/2011

TA4845177 50 110.00 5,500.00 03/29/2011

AX3775360 111 20.00 2,220.00 04/05/2011

BA4325177 237 .01 2.37 04/18/2011

WI3625130 460 11.70 5,382.00 04/18/2011

AX3765A60 33 13.70 452.10 04/25/2011

AA5515174 32 25.00 800.00 04/29/2011

MO3915176 23 25.00 575.00 05/05/2011

WA4025176 26 40.00 1,040.00 05/05/2011
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DESCRIPTION

ITEM UNITS LF301210

REMOVAL OF EXISTING PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4285130 88 27.60 2,428.80 05/16/2011

CO4605180 50 16.60 830.00 06/01/2011

BA6015180 80 20.60 1,648.00 06/16/2011

HA2925176 53 53.00 2,809.00 06/17/2011

DESCRIPTION

ITEM UNITS CY301310

MIX 1 CONCRETE FOR MISCELLANEOUS STRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6635185 50 200.00 10,000.00 02/24/2011

DESCRIPTION

ITEM UNITS CY301311

MIX 2 CONCRETE FOR MISCELLANEOUS STRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3565174 2 298.25 596.50 08/24/2010

GA3415177 10 1,100.00 11,000.00 09/20/2010

AX9985178 100 250.00 25,000.00 09/27/2010

AX9955178 100 300.00 30,000.00 09/30/2010

BA1625174 15 250.00 3,750.00 09/30/2010

BA5335177 15 340.00 5,100.00 10/05/2010

BA4675180 1 100.00 100.00 10/12/2010

XY2275177 40 150.00 6,000.00 10/12/2010

XY2275777 20 150.00 3,000.00 11/17/2010

XY2275477 30 220.00 6,600.00 11/22/2010

HA3655174 30 125.00 3,750.00 12/21/2010

WI3285274 35 610.00 21,350.00 12/21/2010

AA4805180 10 150.00 1,500.00 01/12/2011

TA3225176 6 500.00 3,000.00 01/20/2011

BA7275380 20 703.00 14,060.00 02/16/2011

FR5925130 8 600.00 4,800.00 03/01/2011

CA3405276 2 1,200.00 2,400.00 03/07/2011

BA1445174 2 425.00 850.00 03/14/2011

HO3745180 2 265.00 530.00 03/14/2011

AL3805177 5 840.00 4,200.00 03/16/2011

FR3825180 6 500.00 3,000.00 03/29/2011

WA3435177 5 160.00 800.00 03/29/2011

AX6445378 150 250.00 37,500.00 04/18/2011

AX6445178 150 300.00 45,000.00 04/25/2011
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DESCRIPTION

ITEM UNITS CY301311

MIX 2 CONCRETE FOR MISCELLANEOUS STRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA2835174 2 500.00 1,000.00 04/25/2011

AX6445278 100 250.00 25,000.00 04/29/2011

AX6445478 100 350.00 35,000.00 04/29/2011

XX1305133 150 200.00 30,000.00 05/24/2011

XX1295133 150 300.00 45,000.00 06/02/2011

XX1515133 150 225.00 33,750.00 06/02/2011

HA2925176 1 958.00 958.00 06/17/2011

FR4125177 9 390.00 3,510.00 06/27/2011

DESCRIPTION

ITEM UNITS CY301312

BRICK MASONRY FOR MISCELLANEOUS STRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5335177 50 50.00 2,500.00 03/10/2011

XX6415177 10 50.00 500.00 04/18/2011

DESCRIPTION

ITEM UNITS CY301315

MIX 3 CONCRETE FOR MISCELLANEOUS STRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2665181 1 750.00 750.00 07/20/2010

BA4675180 26 101.00 2,626.00 10/12/2010

XY2275777 20 300.00 6,000.00 11/17/2010

XY2275477 30 275.00 8,250.00 11/22/2010

HA3655174 2 300.00 600.00 12/21/2010

WA3065177 8 875.00 7,000.00 12/21/2010

4151631412 100 300.00 30,000.00 02/14/2011

MO5335177 50 50.00 2,500.00 03/10/2011

4151531412 100 300.00 30,000.00 03/29/2011

MO2415180 10 600.00 6,000.00 04/05/2011

BA4325177 25 .01 0.25 04/18/2011

XX6415177 25 200.00 5,000.00 04/18/2011

AX3765A60 15 300.00 4,500.00 04/25/2011

MO3915176 20 600.00 12,000.00 05/05/2011

CO4605180 5 1,210.00 5,445.00 06/01/2011

QA4855176 16 1,165.00 18,640.00 06/22/2011
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DESCRIPTION

ITEM UNITS CY301318

MIX 6 CONCRETE FOR MISCELLANEOUS STRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2735174 218 469.35 102,318.30 07/21/2010

BA4675180 2 105.00 210.00 10/12/2010

XX2275377 500 275.00 137,500.00 10/18/2010

TA3225176 85 .01 0.85 01/20/2011

AA5805370 50 850.00 42,500.00 03/10/2011

MO2415180 25 800.00 20,000.00 04/05/2011

MO4525177 10 525.00 5,250.00 05/06/2011

DESCRIPTION

ITEM UNITS LF301320

CLEAN EXISTING PIPE ANY SIZE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 150 16.00 2,400.00 07/01/2010

QA4675181 168 5.00 840.00 07/01/2010

AA3565174 44 50.00 2,200.00 08/24/2010

FR5845187 79 25.00 1,975.00 09/13/2010

BA5885177 9,700 5.00 48,500.00 09/20/2010

GA3415177 127 15.00 1,905.00 09/20/2010

MO2945177 5,861 5.00 29,305.00 09/30/2010

BA5335177 686 4.60 3,155.60 10/05/2010

PG5515177 100 21.00 2,100.00 10/06/2010

PG7525177 8,465 2.00 16,930.00 10/12/2010

MO5755177 840 7.80 6,552.00 11/01/2010

MO2215177 2,600 7.00 18,200.00 11/12/2010

XY2275777 100 10.00 1,000.00 11/17/2010

XY2275477 220 20.00 4,400.00 11/22/2010

PG6295176 909 4.20 3,817.80 01/24/2011

BA7275380 2,100 6.50 13,650.00 02/16/2011

FR5925130 154 6.00 924.00 03/01/2011

MO5335177 3,100 6.00 18,600.00 03/10/2011

BA1445174 97 12.00 1,164.00 03/14/2011

HO3745180 456 8.25 3,762.00 03/14/2011

AL3805177 510 15.00 7,650.00 03/16/2011

WA3435177 205 5.30 1,086.50 03/29/2011

BA8695177 2,350 8.30 19,505.00 04/05/2011

MO2415180 2,300 6.50 14,950.00 04/05/2011

BA4325177 3,803 5.00 19,015.00 04/18/2011

MO2125177 6,400 3.30 21,120.00 04/25/2011
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DESCRIPTION

ITEM UNITS LF301320

CLEAN EXISTING PIPE ANY SIZE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2225177 9,500 3.00 28,500.00 04/25/2011

MO5875130 130 12.00 1,560.00 04/25/2011

QA2835174 65 10.00 650.00 04/25/2011

MO3915176 1,700 3.30 5,610.00 05/05/2011

HO4385180R 200 5.50 1,100.00 05/18/2011

FR6235179 142 15.00 2,130.00 05/24/2011

MO5215187 365 7.50 2,737.50 06/01/2011

PG9375177 300 5.00 1,500.00 06/01/2011

PG1405177 7,700 1.00 7,700.00 06/02/2011

BA6015180 100 30.90 3,090.00 06/16/2011

HA2925176 132 5.05 666.60 06/17/2011

MO2195177 5,500 1.00 5,500.00 06/17/2011

MO2625177 8,500 4.40 37,400.00 06/17/2011

PG9385177 120 10.00 1,200.00 06/17/2011

PG9395177 100 10.00 1,000.00 06/17/2011

QA4855176 900 3.00 2,700.00 06/22/2011

DESCRIPTION

ITEM UNITS EA301322

CLEAN EXISTING INLETS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3565174 2 400.00 800.00 08/24/2010

BA5885177 96 250.00 24,000.00 09/20/2010

GA3415177 4 575.00 2,300.00 09/20/2010

PG5375177 4 625.00 2,500.00 09/30/2010

BA5335177 15 260.00 3,900.00 10/05/2010

PG5515177 10 310.00 3,100.00 10/06/2010

PG7525177 10 250.00 2,500.00 10/12/2010

MO5755177 4 365.00 1,460.00 11/01/2010

MO2215177 14 100.00 1,400.00 11/12/2010

XY2275477 44 250.00 11,000.00 11/22/2010

415D71412 30 50.00 1,500.00 12/06/2010

WA3065177 2 900.00 1,800.00 12/21/2010

PG6295176 8 210.00 1,680.00 01/24/2011

BA7275380 8 243.00 1,944.00 02/16/2011

FR5925130 2 550.00 1,100.00 03/01/2011

MO5335177 3 500.00 1,500.00 03/10/2011

BA1445174 2 200.00 400.00 03/14/2011
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DESCRIPTION

ITEM UNITS EA301322

CLEAN EXISTING INLETS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO3745180 5 350.00 1,750.00 03/14/2011

AL3805177 5 210.00 1,050.00 03/16/2011

BA8695177 17 207.00 3,519.00 04/05/2011

MO2415180 54 260.00 14,040.00 04/05/2011

BA4325177 11 390.00 4,290.00 04/18/2011

MO2125177 2 220.00 440.00 04/25/2011

MO2225177 31 275.00 8,525.00 04/25/2011

MO5875130 2 220.00 440.00 04/25/2011

MO3915176 2 220.00 440.00 05/05/2011

MO4525177 72 315.00 22,680.00 05/06/2011

HO4385180R 3 550.00 1,650.00 05/18/2011

MO2645177 24 273.93 6,574.32 05/24/2011

MO5215187 6 300.00 1,800.00 06/01/2011

PG9375177 10 200.00 2,000.00 06/01/2011

PG1405177 20 250.00 5,000.00 06/02/2011

BA6015180 2 284.00 568.00 06/16/2011

MO2195177 29 500.00 14,500.00 06/17/2011

MO2625177 20 260.00 5,200.00 06/17/2011

PG9385177 3 200.00 600.00 06/17/2011

PG9395177 35 150.00 5,250.00 06/17/2011

FR4125177 7 286.00 2,002.00 06/27/2011

DESCRIPTION

ITEM UNITS LF301350

WICK DRAINS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 94,845 .50 47,422.50 07/01/2010

DESCRIPTION

ITEM UNITS LF302412

12 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2735174 37 30.00 1,110.00 07/21/2010

AL3795174 65 37.40 2,431.00 10/26/2010

WI3285274 65 110.00 7,150.00 12/21/2010

AA5805370 40 43.00 1,720.00 03/10/2011
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DESCRIPTION

ITEM UNITS LF302415

15 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 184 80.00 14,720.00 07/01/2010

AA2665181 155 65.00 10,075.00 07/20/2010

FR5955181 42 68.50 2,877.00 07/20/2010

AA2735174 22 93.50 2,057.00 07/21/2010

BA5885177 25 105.00 2,625.00 09/20/2010

BA4675180 170 72.00 12,240.00 10/12/2010

BA1035176 4 332.03 1,328.12 12/08/2010

WI3285274 127 50.00 6,350.00 12/21/2010

TA3225176 168 83.00 13,944.00 01/20/2011

PG6295176 217 50.00 10,850.00 01/24/2011

BA7275380 66 49.00 3,234.00 02/16/2011

CA3405276 103 37.00 3,811.00 03/07/2011

AA5805370 113 46.00 5,198.00 03/10/2011

BA1445174 176 37.50 6,600.00 03/14/2011

CL4385187 20 60.00 1,200.00 03/14/2011

HO3745180 45 60.00 2,700.00 03/14/2011

FR3825180 170 59.00 10,030.00 03/29/2011

AX3775360 107 69.00 7,383.00 04/05/2011

MO2955187 38 65.00 2,470.00 04/05/2011

WI3625130 56 60.80 3,404.80 04/18/2011

QA2835174 73 90.00 6,570.00 04/25/2011

MO3915176 34 114.00 3,876.00 05/05/2011

WA4025176 36 125.00 4,500.00 05/05/2011

CO4605180 651 64.50 41,989.50 06/01/2011

MO5215187 32 75.00 2,400.00 06/01/2011

QA4855176 32 82.00 2,624.00 06/22/2011

DESCRIPTION

ITEM UNITS LF302418

18 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 72 85.00 6,120.00 07/01/2010

AA2735174 131 66.00 8,646.00 07/21/2010

BA5885177 23 140.00 3,220.00 09/20/2010

BA4675180 255 80.00 20,400.00 10/12/2010

XY2275177 220 135.00 29,700.00 10/12/2010

XY2275477 44 130.00 5,720.00 11/22/2010

TA3225176 432 87.00 37,584.00 01/20/2011
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DESCRIPTION

ITEM UNITS LF302418

18 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6295176 524 72.00 37,728.00 01/24/2011

BA7275380 704 37.00 26,048.00 02/16/2011

AA5805370 2,072 50.00 103,600.00 03/10/2011

CL4385187 18 65.00 1,170.00 03/14/2011

HO3745180 46 68.00 3,128.00 03/14/2011

BA3825179 8 159.00 1,272.00 04/01/2011

AX3775360 31 73.00 2,263.00 04/05/2011

MO2415180 1,200 55.00 66,000.00 04/05/2011

MO2955187 186 70.00 13,020.00 04/05/2011

BA4325177 688 58.00 39,904.00 04/18/2011

XX6415177 100 35.00 3,500.00 04/18/2011

MO3915176 3 270.00 810.00 05/05/2011

WA4025176 35 140.00 4,900.00 05/05/2011

AL4285130 48 64.60 3,100.80 05/16/2011

AX3765860 38 45.40 1,725.20 05/24/2011

CO4605180 45 179.45 8,075.25 06/01/2011

BA6015180 1,650 44.00 72,600.00 06/16/2011

HA2925176 140 48.00 6,720.00 06/17/2011

QA4855176 352 43.00 15,136.00 06/22/2011

DESCRIPTION

ITEM UNITS LF302421

21 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1625174 80 100.00 8,000.00 09/30/2010

CO4605180 218 46.80 10,202.40 06/01/2011

DESCRIPTION

ITEM UNITS LF302424

24 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 160 94.00 15,040.00 07/01/2010

AA2735174 364 90.30 32,869.20 07/21/2010

FR6415176 40 130.00 5,200.00 07/27/2010

BA1625174 600 75.00 45,000.00 09/30/2010

PG3975172 76 62.50 4,750.00 09/30/2010

BA4675180 210 101.00 21,210.00 10/12/2010

PG6295176 655 83.55 54,725.25 01/24/2011

FR5125130 870 55.85 48,589.50 02/11/2011
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DESCRIPTION

ITEM UNITS LF302424

24 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7275380 224 49.00 10,976.00 02/16/2011

CA3405276 37 25.00 925.00 03/07/2011

AA5805370 1,073 61.00 65,453.00 03/10/2011

HO3745180 62 142.50 8,835.00 03/14/2011

FR3825180 4 90.00 360.00 03/29/2011

MO2415180 20 95.00 1,900.00 04/05/2011

WI3625130 453 113.00 51,189.00 04/18/2011

XX6415177 100 40.00 4,000.00 04/18/2011

AX3765A60 29 99.00 2,871.00 04/25/2011

MO5875130 20 173.00 3,460.00 04/25/2011

AA5515174 45 103.00 4,635.00 04/29/2011

WA4025176 11 200.00 2,200.00 05/05/2011

AX3765860 121 60.00 7,260.00 05/24/2011

FR6235179 20 100.00 2,000.00 05/24/2011

BA6015180 190 60.00 11,400.00 06/16/2011

HA2925176 555 54.00 29,970.00 06/17/2011

QA4855176 24 250.00 6,000.00 06/22/2011

DESCRIPTION

ITEM UNITS LF302427

27 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 126 120.00 15,120.00 07/01/2010

BA1625174 180 100.00 18,000.00 09/30/2010

DESCRIPTION

ITEM UNITS LF302430

30 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4875174 22 120.89 2,659.58 08/03/2010

PG5545174 8 96.40 771.20 09/27/2010

BA7275380 128 70.00 8,960.00 02/16/2011

AA5805370 1,038 76.00 78,888.00 03/10/2011

HA2925176 230 94.00 21,620.00 06/17/2011
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DESCRIPTION

ITEM UNITS LF302436

36 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7275380 1,088 90.00 97,920.00 02/16/2011

AA5805370 496 92.00 45,632.00 03/10/2011

HO3745180 82 144.75 11,869.50 03/14/2011

HA2925176 80 97.00 7,760.00 06/17/2011

DESCRIPTION

ITEM UNITS LF302448

48 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4875174 78 200.89 15,669.42 08/03/2010

WI3285274 307 250.00 76,750.00 12/21/2010

AA5515174 8 513.00 4,104.00 04/29/2011

HA2925176 350 159.00 55,650.00 06/17/2011

DESCRIPTION

ITEM UNITS LF302454

54 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285274 91 300.00 27,300.00 12/21/2010

DESCRIPTION

ITEM UNITS LF302512

12 INCH REINFORCED CONCRETE PIPE, CLASS V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5885177 37 155.00 5,735.00 09/20/2010

MO5305130 60 100.00 6,000.00 05/24/2011

DESCRIPTION

ITEM UNITS LF302518

18 INCH REINFORCED CONCRETE PIPE, CLASS V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765N60 75 87.00 6,525.00 02/09/2011

MO5305130 46 115.00 5,290.00 05/24/2011

DESCRIPTION

ITEM UNITS LF302530

30 INCH REINFORCED CONCRETE PIPE, CLASS V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765N60 80 117.00 9,360.00 02/09/2011
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DESCRIPTION

ITEM UNITS LF302536

36 INCH REINFORCED CONCRETE PIPE, CLASS V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG3975172 81 120.00 9,720.00 09/30/2010

DESCRIPTION

ITEM UNITS LF304112

12 INCH CORRUGATED STEEL PIPE, 16 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3415177 235 98.40 23,124.00 09/20/2010

AX3765760 23 45.00 1,035.00 11/01/2010

FR5925130 45 85.00 3,825.00 03/01/2011

WA3435177 49 55.00 2,695.00 03/29/2011

QA4875177 18 45.00 810.00 05/16/2011

DESCRIPTION

ITEM UNITS LF304115

15 INCH CORRUGATED STEEL PIPE, 16 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3415177 377 63.00 23,751.00 09/20/2010

WA3435177 25 60.00 1,500.00 03/29/2011

DESCRIPTION

ITEM UNITS LF304118

18 INCH CORRUGATED STEEL PIPE, 16 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4875174 34 80.02 2,720.68 08/03/2010

GA3415177 637 90.00 57,330.00 09/20/2010

AX3765760 112 41.00 4,592.00 11/01/2010

415D71412 100 15.00 1,500.00 12/06/2010

BA7275380 100 44.00 4,400.00 02/16/2011

DESCRIPTION

ITEM UNITS LF304124

24 INCH CORRUGATED STEEL PIPE, 16 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3415177 563 96.00 54,048.00 09/20/2010

415D71412 100 19.00 1,900.00 12/06/2010

BA1445174 119 43.00 5,117.00 03/14/2011

WA3435177 73 125.00 9,125.00 03/29/2011
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DESCRIPTION

ITEM UNITS LF304136

36 INCH CORRUGATED STEEL PIPE, 16 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5805370 7 58.00 406.00 03/10/2011

DESCRIPTION

ITEM UNITS LF304212

12 INCH CORRUGATED STEEL PIPE, 14 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5335177 95 40.00 3,800.00 10/05/2010

DESCRIPTION

ITEM UNITS LF304215

15 INCH CORRUGATED STEEL PIPE, 14 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5335177 55 50.00 2,750.00 10/05/2010

DESCRIPTION

ITEM UNITS LF304218

18 INCH CORRUGATED STEEL PIPE, 14 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5335177 285 46.00 13,110.00 10/05/2010

FR4125177 74 41.50 3,071.00 06/27/2011

DESCRIPTION

ITEM UNITS LF304230

30 INCH CORRUGATED STEEL PIPE, 14 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4125177 67 55.25 3,701.75 06/27/2011

DESCRIPTION

ITEM UNITS LF305136

36 INCH CORRUGATED ALUMINUM PIPE, 16 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG3975172 8 97.00 776.00 09/30/2010

DESCRIPTION

ITEM UNITS LF312414

14 INCH X 23 INCH HORIZONTAL ELLIPTICAL REINFORCEDCONCRETE PIPE, CLASS HE IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2735174 70 91.00 6,370.00 07/21/2010

WI3285274 163 135.00 22,005.00 12/21/2010

AA5805370 214 73.00 15,622.00 03/10/2011
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DESCRIPTION

ITEM UNITS LF312414

14 INCH X 23 INCH HORIZONTAL ELLIPTICAL REINFORCEDCONCRETE PIPE, CLASS HE IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO3745180 40 87.25 3,490.00 03/14/2011

TA4845177 96 115.00 11,040.00 03/29/2011

WI3625130 84 187.00 15,708.00 04/18/2011

MO3915176 72 133.00 9,576.00 05/05/2011

AX3775560 48 100.00 4,800.00 05/24/2011

DESCRIPTION

ITEM UNITS LF312419

19 INCH X 3O INCH HORIZONTAL ELLIPTICAL REINFORCEDCONCRETE PIPE, CLASS HE IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5805370 91 84.00 7,644.00 03/10/2011

WI3625130 213 222.00 47,286.00 04/18/2011

AX3775560 25 120.00 3,000.00 05/24/2011

DESCRIPTION

ITEM UNITS LF312424

24 INCH X 38 INCH HORIZONTAL ELLIPTICAL REINFORCEDCONCRETE PIPE, CLASS HE IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5775177 51 150.00 7,650.00 10/12/2010

WI3285274 54 160.00 8,640.00 12/21/2010

AA5805370 247 101.00 24,947.00 03/10/2011

QA2835174 412 130.00 53,560.00 04/25/2011

DESCRIPTION

ITEM UNITS LF312427

27 INCH X 42 INCH HORIZONTAL ELLIPTICAL REINFORCEDCONCRETE PIPE, CLASS HE IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5805370 122 110.00 13,420.00 03/10/2011

DESCRIPTION

ITEM UNITS LF312429

29 INCH X 45 INCH HORIZONTAL ELLIPTICAL REINFORCEDCONCRETE PIPE, CLASS HE IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285274 130 200.00 26,000.00 12/21/2010

DESCRIPTION

ITEM UNITS LF314117

17 INCH X 13 INCH CORRUGATED STEEL PIPE ARCH, 16 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3415177 85 116.75 9,923.75 09/20/2010
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DESCRIPTION

ITEM UNITS LF314117

17 INCH X 13 INCH CORRUGATED STEEL PIPE ARCH, 16 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

415D71412 100 13.00 1,300.00 12/06/2010

WA3435177 110 63.00 6,930.00 03/29/2011

DESCRIPTION

ITEM UNITS LF314121

21 INCH X 15 INCH CORRUGATED STEEL PIPE ARCH, 16 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3435177 487 65.00 31,655.00 03/29/2011

DESCRIPTION

ITEM UNITS LF314124

24 INCH X 18 INCH CORRUGATED STEEL PIPE ARCH, 16 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

415D71412 100 17.00 1,700.00 12/06/2010

DESCRIPTION

ITEM UNITS LF314128

28 INCH X 20 INCH CORRUGATED STEEL PIPE ARCH, 16 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3435177 678 68.00 46,104.00 03/29/2011

QA4855176 16 210.00 3,360.00 06/22/2011

DESCRIPTION

ITEM UNITS EA320415

15 INCH CONCRETE PIPE CONNECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3825180 3 1.00 3.00 03/29/2011

DESCRIPTION

ITEM UNITS EA320418

18 INCH CONCRETE PIPE CONNECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3825180 4 1.00 4.00 03/29/2011

BA3825179 1 530.00 530.00 04/01/2011

BA4325177 5 3,625.00 18,125.00 04/18/2011

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2011 Page 125



DESCRIPTION

ITEM UNITS EA320424

24 INCH CONCRETE PIPE CONNECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3825180 2 1.00 2.00 03/29/2011

DESCRIPTION

ITEM UNITS EA321124

24 INCH CORRUGATED STEEL PIPE CONNECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1445174 2 150.00 300.00 03/14/2011

DESCRIPTION

ITEM UNITS EA323118

18 INCH POLYVINYL CHLORIDE PIPE CONNECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA3655174 1 300.00 300.00 12/21/2010

DESCRIPTION

ITEM UNITS EA324130

30 INCH CORRUGATED POLYETHYLENE PIPE CONNECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3245180 4 550.00 2,200.00 03/01/2011

DESCRIPTION

ITEM UNITS EA326414

14 INCH X 23 INCH CONCRETE HORIZONTAL ELLIPTICAL PIPE CONNECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3915176 1 500.00 500.00 05/05/2011

DESCRIPTION

ITEM UNITS EA330418

18 INCH CONCRETE PIPE ELBOW (ANY ANGLE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2925176 1 580.00 580.00 06/17/2011

DESCRIPTION

ITEM UNITS EA330424

24 INCH CONCRETE PIPE ELBOW (ANY ANGLE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2925176 1 645.00 645.00 06/17/2011
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DESCRIPTION

ITEM UNITS EA330436

36 INCH CONCRETE PIPE ELBOW (ANY ANGLE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7275380 1 1,730.00 1,730.00 02/16/2011

DESCRIPTION

ITEM UNITS EA331115

15 INCH CORRUGATED STEEL PIPE ELBOW (ANY ANGLE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3415177 5 183.00 915.00 09/20/2010

DESCRIPTION

ITEM UNITS EA331118

18 INCH CORRUGATED STEEL PIPE ELBOW (ANY ANGLE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3415177 5 220.00 1,100.00 09/20/2010

DESCRIPTION

ITEM UNITS EA331124

24 INCH CORRUGATED STEEL PIPE ELBOW (ANY ANGLE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3415177 2 315.00 630.00 09/20/2010

DESCRIPTION

ITEM UNITS EA333118

18 INCH POLYVINYL CHLORIDE PIPE ELBOW (ANY ANGLE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA3655174 2 525.00 1,050.00 12/21/2010

DESCRIPTION

ITEM UNITS EA334118

18 INCH CORRUGATED POLYETHYLENE PIPE ELBOW (ANY ANGLE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 2 1,900.00 3,800.00 07/01/2010

DESCRIPTION

ITEM UNITS EA334124

24 INCH CORRUGATED POLYETHYLENE PIPE ELBOW (ANY ANGLE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 2 1,950.00 3,900.00 07/01/2010

AA2735174 2 425.00 850.00 07/21/2010

AL3795174 4 355.00 1,420.00 10/26/2010
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DESCRIPTION

ITEM UNITS EA334130

30 INCH CORRUGATED POLYETHYLENE PIPE ELBOW (ANY ANGLE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3795174 2 589.00 1,178.00 10/26/2010

DESCRIPTION

ITEM UNITS LF340012

12 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

415D71412 100 6.00 600.00 12/06/2010

AA5515174 144 32.00 4,608.00 04/29/2011

BA6015180 235 25.00 5,875.00 06/16/2011

DESCRIPTION

ITEM UNITS LF340015

15 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 7 94.00 658.00 07/01/2010

AA3565174 100 35.00 3,500.00 08/24/2010

WA4025176 58 50.00 2,900.00 05/05/2011

BA6015180 55 62.50 3,437.50 06/16/2011

DESCRIPTION

ITEM UNITS LF340018

18 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 44 85.00 3,740.00 07/01/2010

AA2735174 5 108.00 540.00 07/21/2010

AA3565174 335 31.50 10,552.50 08/24/2010

BA1625174 43 100.00 4,300.00 09/30/2010

AL3795174 32 52.00 1,664.00 10/26/2010

BA6015180 485 59.25 28,736.25 06/16/2011

DESCRIPTION

ITEM UNITS LF340024

24 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 44 82.00 3,608.00 07/01/2010

AA2735174 56 51.20 2,867.20 07/21/2010

BA1625174 305 50.00 15,250.00 09/30/2010

AL3795174 240 85.25 20,460.00 10/26/2010

AX3765760 155 52.00 8,060.00 11/01/2010
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DESCRIPTION

ITEM UNITS LF340024

24 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

415D71412 100 17.00 1,700.00 12/06/2010

AA5515174 165 43.00 7,095.00 04/29/2011

BA6015180 65 117.25 7,621.25 06/16/2011

DESCRIPTION

ITEM UNITS LF340030

30 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5545174 172 69.20 11,902.40 09/27/2010

AL3795174 200 107.00 21,400.00 10/26/2010

AL3245180 160 76.00 12,160.00 03/01/2011

DESCRIPTION

ITEM UNITS LF340036

36 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3805177 120 29.90 3,588.00 03/16/2011

DESCRIPTION

ITEM UNITS LF340512

12 INCH POLYVINYL CHLORIDE PROFILE WALL PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2735174 37 62.00 2,294.00 07/21/2010

DESCRIPTION

ITEM UNITS LF340515

15 INCH POLYVINYL CHLORIDE PROFILE WALL PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3775360 154 57.00 8,778.00 04/05/2011

DESCRIPTION

ITEM UNITS LF340518

18 INCH POLYVINYL CHLORIDE PROFILE WALL PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA3655174 270 62.00 16,740.00 12/21/2010
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DESCRIPTION

ITEM UNITS EA352048

STANDARD B-48 HEADWALL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4875174 1 8,844.85 8,844.85 08/03/2010

DESCRIPTION

ITEM UNITS EA354412

STANDARD TYPE C ENDWALL FOR 12 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5305130 1 1,200.00 1,200.00 05/24/2011

DESCRIPTION

ITEM UNITS EA354415

STANDARD TYPE C ENDWALL FOR 15 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6015180 4 1,366.00 5,464.00 06/16/2011

DESCRIPTION

ITEM UNITS EA354418

STANDARD TYPE C ENDWALL FOR 18 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 2 1,500.00 3,000.00 07/01/2010

BA5335177 1 3,900.00 3,900.00 10/05/2010

AA5805370 3 1,800.00 5,400.00 03/10/2011

AL4285130 2 2,000.00 4,000.00 05/16/2011

CO4605180 2 1,816.00 3,632.00 06/01/2011

BA6015180 8 1,562.00 12,496.00 06/16/2011

DESCRIPTION

ITEM UNITS EA354424

STANDARD TYPE C ENDWALL FOR 24 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 4 1,700.00 6,800.00 07/01/2010

AA2735174 2 2,762.50 5,525.00 07/21/2010

PG3975172 1 2,300.00 2,300.00 09/30/2010

BA5335177 1 4,700.00 4,700.00 10/05/2010

BA4675180 1 2,270.00 2,270.00 10/12/2010

BA7275380 1 1,590.00 1,590.00 02/16/2011

AA5805370 1 2,000.00 2,000.00 03/10/2011

WI3625130 3 3,308.00 9,924.00 04/18/2011

MO5875130 1 2,700.00 2,700.00 04/25/2011

FR6235179 1 2,700.00 2,700.00 05/24/2011
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DESCRIPTION

ITEM UNITS EA354424

STANDARD TYPE C ENDWALL FOR 24 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6015180 2 1,802.50 3,605.00 06/16/2011

DESCRIPTION

ITEM UNITS EA354427

STANDARD TYPE C ENDWALL FOR 27 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 2 1,800.00 3,600.00 07/01/2010

DESCRIPTION

ITEM UNITS EA354430

STANDARD TYPE C ENDWALL FOR 30 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4875174 1 5,770.33 5,770.33 08/03/2010

HA2925176 1 1,500.00 1,500.00 06/17/2011

DESCRIPTION

ITEM UNITS EA354436

STANDARD TYPE C ENDWALL FOR 36 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO3745180 1 2,800.00 2,800.00 03/14/2011

DESCRIPTION

ITEM UNITS EA354448

STANDARD TYPE C ENDWALL FOR 48 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2925176 1 4,700.00 4,700.00 06/17/2011

DESCRIPTION

ITEM UNITS EA356615

STANDARD TYPE E ENDWALL FOR 15 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7275380 2 1,040.00 2,080.00 02/16/2011

DESCRIPTION

ITEM UNITS EA356618

STANDARD TYPE E ENDWALL FOR 18 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5805370 1 1,900.00 1,900.00 03/10/2011

BA6015180 1 1,639.80 1,639.80 06/16/2011
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DESCRIPTION

ITEM UNITS EA356624

STANDARD TYPE E ENDWALL FOR 24 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 1 2,800.00 2,800.00 07/01/2010

DESCRIPTION

ITEM UNITS EA356630

STANDARD TYPE E ENDWALL FOR 30 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3795174 1 3,488.00 3,488.00 10/26/2010

DESCRIPTION

ITEM UNITS EA358827

STANDARD TYPE F ENDWALL FOR 27 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1625174 1 3,000.00 3,000.00 09/30/2010

DESCRIPTION

ITEM UNITS EA358836

STANDARD TYPE F ENDWALL FOR 36 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5805370 1 3,900.00 3,900.00 03/10/2011

DESCRIPTION

ITEM UNITS EA362260

STANDARD TYPE H ENDWALL FOR 60 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5805370 1 10,000.00 10,000.00 03/10/2011

DESCRIPTION

ITEM UNITS EA363114

STANDARD TYPE C ENDWALL FOR HORIZONTAL ELLIPTICAL 14 INCH X 23 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TA4845177 1 1,300.00 1,300.00 03/29/2011

WI3625130 2 3,568.00 7,136.00 04/18/2011

DESCRIPTION

ITEM UNITS EA363119

STANDARD TYPE C ENDWALL FOR HORIZONTAL ELLIPTICAL 19 INCH X 30 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3625130 3 3,772.00 11,316.00 04/18/2011

AX3775560 2 2,300.00 4,600.00 05/24/2011
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DESCRIPTION

ITEM UNITS EA363124

STANDARD TYPE C ENDWALL FOR HORIZONTAL ELLIPTICAL 24 INCH X 38 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5775177 1 2,500.00 2,500.00 10/12/2010

AA5805370 1 2,800.00 2,800.00 03/10/2011

DESCRIPTION

ITEM UNITS EA363127

STANDARD TYPE C ENDWALL FOR HORIZONTAL ELLIPTICAL 27 INCH X 42 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5805370 1 3,000.00 3,000.00 03/10/2011

DESCRIPTION

ITEM UNITS EA363314

STANDARD CONCRETE END SECTION HORIZONTAL ELLIPTICAL PIPE 14 INCH X 23 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TA4845177 1 1,300.00 1,300.00 03/29/2011

DESCRIPTION

ITEM UNITS EA368812

12 INCH STANDARD CONCRETE END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG3975172 1 825.00 825.00 09/30/2010

WA3435177 2 700.00 1,400.00 03/29/2011

MO5305130 1 350.00 350.00 05/24/2011

DESCRIPTION

ITEM UNITS EA368815

15 INCH STANDARD CONCRETE END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 8 800.00 6,400.00 07/01/2010

FR5955181 2 745.00 1,490.00 07/20/2010

BA4675180 2 1,650.00 3,300.00 10/12/2010

BA7275380 1 584.00 584.00 02/16/2011

CA3405276 7 522.00 3,654.00 03/07/2011

AA5805370 5 750.00 3,750.00 03/10/2011

AX3775360 12 585.00 7,020.00 04/05/2011

MO2955187 1 650.00 650.00 04/05/2011

WI3625130 2 894.00 1,788.00 04/18/2011

QA2835174 1 550.00 550.00 04/25/2011

WA4025176 1 1,200.00 1,200.00 05/05/2011

QA4855176 2 525.00 1,050.00 06/22/2011
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DESCRIPTION

ITEM UNITS EA368818

18 INCH STANDARD CONCRETE END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2275177 2 1,500.00 3,000.00 10/12/2010

AA5805370 8 850.00 6,800.00 03/10/2011

WA3435177 2 850.00 1,700.00 03/29/2011

MO2955187 1 770.00 770.00 04/05/2011

WA4025176 2 1,700.00 3,400.00 05/05/2011

MO5305130 1 500.00 500.00 05/24/2011

QA4855176 3 675.00 2,025.00 06/22/2011

DESCRIPTION

ITEM UNITS EA368824

24 INCH STANDARD CONCRETE END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2735174 1 850.00 850.00 07/21/2010

FR6415176 2 1,095.00 2,190.00 07/27/2010

BA4675180 2 1,875.00 3,750.00 10/12/2010

FR5125130 2 1,090.00 2,180.00 02/11/2011

AA5805370 3 950.00 2,850.00 03/10/2011

WI3625130 3 1,140.00 3,420.00 04/18/2011

AX3765A60 2 955.00 1,910.00 04/25/2011

AA5515174 1 1,000.00 1,000.00 04/29/2011

WA4025176 2 1,800.00 3,600.00 05/05/2011

AX3765860 1 585.00 585.00 05/24/2011

QA4855176 1 820.00 820.00 06/22/2011

DESCRIPTION

ITEM UNITS EA368830

30 INCH STANDARD CONCRETE END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5805370 1 1,400.00 1,400.00 03/10/2011

DESCRIPTION

ITEM UNITS EA368836

36 INCH STANDARD CONCRETE END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5805370 1 1,900.00 1,900.00 03/10/2011

QA4855176 1 4,000.00 4,000.00 06/22/2011
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DESCRIPTION

ITEM UNITS EA370012

12 INCH STANDARD METAL END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3415177 13 92.50 1,202.50 09/20/2010

BA5335177 2 510.00 1,020.00 10/05/2010

FR5925130 6 285.00 1,710.00 03/01/2011

WA3435177 4 190.00 760.00 03/29/2011

DESCRIPTION

ITEM UNITS EA370015

15 INCH STANDARD METAL END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 1 600.00 600.00 07/01/2010

GA3415177 6 92.50 555.00 09/20/2010

BA5335177 1 665.00 665.00 10/05/2010

WA3435177 2 205.00 410.00 03/29/2011

DESCRIPTION

ITEM UNITS EA370018

18 INCH STANDARD METAL END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3415177 13 124.00 1,612.00 09/20/2010

BA5335177 5 716.00 3,580.00 10/05/2010

BA7275380 1 608.00 608.00 02/16/2011

FR4125177 2 355.00 710.00 06/27/2011

DESCRIPTION

ITEM UNITS EA370024

24 INCH STANDARD METAL END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3415177 2 183.00 366.00 09/20/2010

BA1445174 2 345.00 690.00 03/14/2011

WA3435177 1 270.00 270.00 03/29/2011

DESCRIPTION

ITEM UNITS EA370030

30 INCH STANDARD METAL END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4125177 2 675.00 1,350.00 06/27/2011
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DESCRIPTION

ITEM UNITS EA371011

17 INCH X 13 INCH STANDARD METAL END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3435177 24 175.00 4,200.00 03/29/2011

DESCRIPTION

ITEM UNITS EA371013

21INCH X 15 INCH STANDARD METAL END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3435177 20 190.00 3,800.00 03/29/2011

DESCRIPTION

ITEM UNITS EA371018

28 INCH X 20 INCH STANDARD METAL END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3435177 28 235.00 6,580.00 03/29/2011

FR6235179 1 400.00 400.00 05/24/2011

DESCRIPTION

ITEM UNITS EA372120

SINGLE WR INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2735174 1 3,016.00 3,016.00 07/21/2010

BA5885177 1 5,100.00 5,100.00 09/20/2010

BA4675180 1 4,300.00 4,300.00 10/12/2010

MO5755177 5 3,950.00 19,750.00 11/01/2010

TA3225176 2 4,450.00 8,900.00 01/20/2011

MO5335177 1 5,000.00 5,000.00 03/10/2011

MO2225177 1 4,600.00 4,600.00 04/25/2011

QA2835174 1 2,100.00 2,100.00 04/25/2011

DESCRIPTION

ITEM UNITS LF372121

SINGLE WR INLET-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4675180 6 105.00 630.00 10/12/2010

MO5755177 10 725.00 7,250.00 11/01/2010

MO5335177 4 750.00 3,000.00 03/10/2011

MO2225177 2 250.00 500.00 04/25/2011
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DESCRIPTION

ITEM UNITS EA372122

STANDARD WR INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2945177 5 5,500.00 27,500.00 09/30/2010

BA5335177 21 5,500.00 115,500.00 10/05/2010

MO5755177 41 4,150.00 170,150.00 11/01/2010

MO2215177 9 4,000.00 36,000.00 11/12/2010

MO5335177 4 4,000.00 16,000.00 03/10/2011

BA4325177 2 5,300.00 10,600.00 04/18/2011

MO2225177 8 5,600.00 44,800.00 04/25/2011

MO2625177 14 4,350.00 60,900.00 06/17/2011

PG9385177 2 5,500.00 11,000.00 06/17/2011

DESCRIPTION

ITEM UNITS LF372123

STANDARD WR INLET-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2945177 3 375.00 1,125.00 09/30/2010

MO5755177 103 830.00 85,490.00 11/01/2010

MO2215177 20 750.00 15,000.00 11/12/2010

MO5335177 5 500.00 2,500.00 03/10/2011

MO2225177 8 250.00 2,000.00 04/25/2011

QA2835174 1 50.00 50.00 04/25/2011

MO2625177 12 520.00 6,240.00 06/17/2011

DESCRIPTION

ITEM UNITS EA372132

STANDARD NR INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4325177 4 6,300.00 25,200.00 04/18/2011

DESCRIPTION

ITEM UNITS EA372142

STANDARD NRM INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG7525177 7 5,500.00 38,500.00 10/12/2010

PG1405177 21 5,800.00 121,800.00 06/02/2011

PG9395177 5 5,500.00 27,500.00 06/17/2011
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DESCRIPTION

ITEM UNITS LF372143

STANDARD NRM INLET-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG7525177 2 1.00 2.00 10/12/2010

PG1405177 30 300.00 9,000.00 06/02/2011

PG9395177 6 1.00 6.00 06/17/2011

DESCRIPTION

ITEM UNITS EA372152

STANDARD WRM INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG7525177 1 6,711.95 6,711.95 10/12/2010

BA7275380 2 4,470.00 8,940.00 02/16/2011

BA8695177 2 3,500.00 7,000.00 04/05/2011

PG1405177 1 6,500.00 6,500.00 06/02/2011

DESCRIPTION

ITEM UNITS LF372153

STANDARD WRM INLET-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG7525177 2 1.00 2.00 10/12/2010

BA7275380 3 292.00 876.00 02/16/2011

PG1405177 2 425.00 850.00 06/02/2011

DESCRIPTION

ITEM UNITS EA374005

STANDARD 5 FT COG INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 3 4,000.00 12,000.00 07/01/2010

AA3565174 1 2,900.00 2,900.00 08/24/2010

MO2945177 4 3,500.00 14,000.00 09/30/2010

BA5335177 1 4,200.00 4,200.00 10/05/2010

XY2275177 1 4,500.00 4,500.00 10/12/2010

XY2275477 7 3,500.00 24,500.00 11/22/2010

PG6295176 2 3,000.00 6,000.00 01/24/2011

AA5805370 7 3,800.00 26,600.00 03/10/2011

MO2955187 2 2,900.00 5,800.00 04/05/2011

BA4325177 1 4,825.00 4,825.00 04/18/2011

MO2225177 1 5,400.00 5,400.00 04/25/2011

PG1405177 2 3,000.00 6,000.00 06/02/2011
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DESCRIPTION

ITEM UNITS EA374011

SHALLOW 5 FT COG INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 1 3,100.00 3,100.00 07/01/2010

MO5335177 6 3,500.00 21,000.00 03/10/2011

DESCRIPTION

ITEM UNITS EA374015

STANDARD 10 FT COG INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4675180 3 4,025.00 12,075.00 10/12/2010

XY2275477 7 4,500.00 31,500.00 11/22/2010

PG6295176 3 3,820.00 11,460.00 01/24/2011

FR5125130 4 4,350.00 17,400.00 02/11/2011

BA7275380 3 4,280.00 12,840.00 02/16/2011

AA5805370 18 4,100.00 73,800.00 03/10/2011

CL4385187 2 3,250.00 6,500.00 03/14/2011

HO3745180 2 3,075.00 6,150.00 03/14/2011

BA4325177 5 6,300.00 31,500.00 04/18/2011

WI3625130 2 6,926.00 13,852.00 04/18/2011

XX6415177 5 3,700.00 18,500.00 04/18/2011

BA6015180 4 3,128.00 12,512.00 06/16/2011

HA2925176 1 4,400.00 4,400.00 06/17/2011

DESCRIPTION

ITEM UNITS EA374021

SHALLOW 10 FT COG INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TA3225176 4 4,300.00 17,200.00 01/20/2011

FR5125130 2 3,900.00 7,800.00 02/11/2011

BA7275380 1 4,280.00 4,280.00 02/16/2011

MO5335177 2 7,000.00 14,000.00 03/10/2011

MO2955187 1 3,800.00 3,800.00 04/05/2011

DESCRIPTION

ITEM UNITS EA374025

STANDARD 15 FT COG INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6295176 1 4,100.00 4,100.00 01/24/2011

BA7275380 4 4,880.00 19,520.00 02/16/2011

CL4385187 2 3,975.00 7,950.00 03/14/2011

WI3625130 1 8,267.00 8,267.00 04/18/2011
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DESCRIPTION

ITEM UNITS EA374025

STANDARD 15 FT COG INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6015180 1 4,097.00 4,097.00 06/16/2011

DESCRIPTION

ITEM UNITS EA374035

STANDARD 20 FT COG INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2275477 4 5,500.00 22,000.00 11/22/2010

MO5335177 1 9,500.00 9,500.00 03/10/2011

XX6415177 5 4,400.00 22,000.00 04/18/2011

DESCRIPTION

ITEM UNITS LF374045

STANDARD COG INLET-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 10 210.00 2,100.00 07/01/2010

MO2945177 9 375.00 3,375.00 09/30/2010

BA4675180 15 78.00 1,170.00 10/12/2010

XY2275477 22 200.00 4,400.00 11/22/2010

PG6295176 20 120.00 2,400.00 01/24/2011

FR5125130 2 85.00 170.00 02/11/2011

BA7275380 11 63.00 693.00 02/16/2011

AA5805370 19 300.00 5,700.00 03/10/2011

MO5335177 17 300.00 5,100.00 03/10/2011

XX6415177 10 100.00 1,000.00 04/18/2011

BA6015180 8 237.00 1,896.00 06/16/2011

HA2925176 3 63.00 189.00 06/17/2011

DESCRIPTION

ITEM UNITS EA374100

5 FOOT COG/COS OPENING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5335177 2 4,090.00 8,180.00 10/05/2010

BA4675180 1 4,000.00 4,000.00 10/12/2010

PG7525177 2 3,500.00 7,000.00 10/12/2010

XY2275477 7 3,500.00 24,500.00 11/22/2010

PG6295176 1 2,850.00 2,850.00 01/24/2011

FR6235179 1 2,800.00 2,800.00 05/24/2011
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DESCRIPTION

ITEM UNITS EA374110

10 FOOT COG/COS OPENING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2275477 7 4,500.00 31,500.00 11/22/2010

FR5125130 1 3,300.00 3,300.00 02/11/2011

BA7275380 7 3,360.00 23,520.00 02/16/2011

HO3745180 1 2,925.00 2,925.00 03/14/2011

BA6015180 3 3,193.00 9,579.00 06/16/2011

DESCRIPTION

ITEM UNITS EA374205

STANDARD 5 FT COS INLET-MININUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6295176 1 3,950.00 3,950.00 01/24/2011

AA5805370 4 3,800.00 15,200.00 03/10/2011

MO2955187 1 2,900.00 2,900.00 04/05/2011

DESCRIPTION

ITEM UNITS EA374211

SHALLOW 5 FT COS INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TA4845177 1 2,500.00 2,500.00 03/29/2011

DESCRIPTION

ITEM UNITS EA374221

STANDARD 10 FT COS INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2665181 1 4,350.00 4,350.00 07/20/2010

TA3225176 1 4,300.00 4,300.00 01/20/2011

PG6295176 1 3,820.00 3,820.00 01/24/2011

FR5125130 1 3,900.00 3,900.00 02/11/2011

AA5805370 2 4,100.00 8,200.00 03/10/2011

HO3745180 1 3,075.00 3,075.00 03/14/2011

DESCRIPTION

ITEM UNITS EA374235

STANDARD 20 FT COS INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6295176 1 4,600.00 4,600.00 01/24/2011
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DESCRIPTION

ITEM UNITS LF374242

STANDARD COS INLET-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6295176 3 120.00 360.00 01/24/2011

FR5125130 1 85.00 85.00 02/11/2011

AA5805370 5 300.00 1,500.00 03/10/2011

DESCRIPTION

ITEM UNITS EA376101

STANDARD TYPE E COMBINATION INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3415177 4 4,600.00 18,400.00 09/20/2010

WI3285274 7 3,300.00 23,100.00 12/21/2010

DESCRIPTION

ITEM UNITS LF376102

STANDARD TYPE E COMBINATION INLET-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3415177 4 250.00 1,000.00 09/20/2010

WI3285274 2 385.00 770.00 12/21/2010

DESCRIPTION

ITEM UNITS EA376103

STANDARD TYPE E INLET - MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3565174 4 1,851.00 7,404.00 08/24/2010

DESCRIPTION

ITEM UNITS EA376105

ALTERNATE TYPE E FRAME WITH CURVE VANE GRATE (E-CV)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5515177 9 1,600.00 14,400.00 10/06/2010

DESCRIPTION

ITEM UNITS EA376110

STANDARD TYPE H COMBINATION INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2945177 34 4,300.00 146,200.00 09/30/2010

MO2125177 35 5,600.00 196,000.00 04/25/2011
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DESCRIPTION

ITEM UNITS LF376111

STANDARD TYPE H COMBINATION INLET-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2945177 47 450.00 21,150.00 09/30/2010

MO2125177 150 300.00 45,000.00 04/25/2011

DESCRIPTION

ITEM UNITS EA378164

STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3565174 1 3,030.00 3,030.00 08/24/2010

HA3655174 2 1,450.00 2,900.00 12/21/2010

PG6295176 1 2,100.00 2,100.00 01/24/2011

BA7275380 2 2,460.00 4,920.00 02/16/2011

AA5805370 5 2,900.00 14,500.00 03/10/2011

AX3775360 4 3,100.00 12,400.00 04/05/2011

WI3625130 1 3,745.00 3,745.00 04/18/2011

MO5305130 1 2,450.00 2,450.00 05/24/2011

CO4605180 9 2,649.00 23,841.00 06/01/2011

BA6015180 4 2,124.00 8,496.00 06/16/2011

HA2925176 5 2,800.00 14,000.00 06/17/2011

DESCRIPTION

ITEM UNITS LF378165

STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA3655174 4 310.00 1,240.00 12/21/2010

BA7275380 3 145.00 435.00 02/16/2011

AA5805370 4 300.00 1,200.00 03/10/2011

AX3775360 3 300.00 900.00 04/05/2011

BA6015180 9 351.00 3,159.00 06/16/2011

DESCRIPTION

ITEM UNITS EA378167

STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 1 3,100.00 3,100.00 07/01/2010

PG6295176 1 2,500.00 2,500.00 01/24/2011

AA5805370 1 3,300.00 3,300.00 03/10/2011

BA1445174 1 2,570.00 2,570.00 03/14/2011

HA2925176 1 2,900.00 2,900.00 06/17/2011
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DESCRIPTION

ITEM UNITS LF378168

STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 2 235.00 352.50 07/01/2010

DESCRIPTION

ITEM UNITS EA378169

STANDARD TYPE K INLET SINGLE OPENING REPLACEMENT GRATE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5375177 1 1,450.00 1,450.00 09/30/2010

MO5755177 3 1,040.00 3,120.00 11/01/2010

MO2625177 3 1,040.00 3,120.00 06/17/2011

FR4125177 5 1,560.00 7,800.00 06/27/2011

DESCRIPTION

ITEM UNITS EA378172

STANDARD TYPE K INLET DOUBLE OPENING REPLACEMENT GRATE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4125177 2 1,560.00 3,120.00 06/27/2011

DESCRIPTION

ITEM UNITS EA378175

STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2735174 1 3,000.00 3,000.00 07/21/2010

BA5885177 2 4,800.00 9,600.00 09/20/2010

GA3415177 2 3,300.00 6,600.00 09/20/2010

PG5545174 2 3,050.00 6,100.00 09/27/2010

BA1625174 2 2,500.00 5,000.00 09/30/2010

BA5335177 2 3,700.00 7,400.00 10/05/2010

BA4675180 2 3,400.00 6,800.00 10/12/2010

AL3795174 1 2,712.00 2,712.00 10/26/2010

BA7275380 1 2,460.00 2,460.00 02/16/2011

CA3405276 1 5,000.00 5,000.00 03/07/2011

FR3825180 7 4,400.00 30,800.00 03/29/2011

WA3435177 1 2,660.00 2,660.00 03/29/2011

AX3765860 2 2,550.00 5,100.00 05/24/2011

BA6015180 3 2,069.00 6,207.00 06/16/2011

HA2925176 2 2,800.00 5,600.00 06/17/2011
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DESCRIPTION

ITEM UNITS LF378178

STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2735174 1 600.00 600.00 07/21/2010

BA5885177 1 155.00 155.00 09/20/2010

GA3415177 2 250.00 500.00 09/20/2010

BA4675180 10 170.00 1,700.00 10/12/2010

BA7275380 1 145.00 145.00 02/16/2011

FR3825180 10 300.00 3,000.00 03/29/2011

WA3435177 1 180.00 180.00 03/29/2011

BA6015180 3 351.00 1,053.00 06/16/2011

HA2925176 2 155.00 310.00 06/17/2011

DESCRIPTION

ITEM UNITS EA378190

STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 2 2,900.00 5,800.00 07/01/2010

AA2735174 1 3,000.00 3,000.00 07/21/2010

BA5885177 1 10,500.00 10,500.00 09/20/2010

PG3975172 1 2,600.00 2,600.00 09/30/2010

FR5125130 1 2,500.00 2,500.00 02/11/2011

BA7275380 1 2,460.00 2,460.00 02/16/2011

HO3745180 1 2,559.00 2,559.00 03/14/2011

FR3825180 3 3,100.00 9,300.00 03/29/2011

WA3435177 1 2,660.00 2,660.00 03/29/2011

QA4855176 3 2,600.00 7,800.00 06/22/2011

DESCRIPTION

ITEM UNITS LF378191

STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 1 280.00 140.00 07/01/2010

PG3975172 1 195.00 195.00 09/30/2010

FR3825180 5 300.00 1,500.00 03/29/2011

WA3435177 1 180.00 180.00 03/29/2011

QA4855176 7 50.00 350.00 06/22/2011
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DESCRIPTION

ITEM UNITS EA379110

STANDARD TYPE S INLET, SINGLE GRATE - MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2735174 2 3,000.00 6,000.00 07/21/2010

FR5845187 1 3,695.00 3,695.00 09/13/2010

HO3745180 3 1,840.00 5,520.00 03/14/2011

MO4525177 1 4,536.00 4,536.00 05/06/2011

DESCRIPTION

ITEM UNITS LF379111

STANDARD TYPE S INLET, SINGLE GRATE - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2735174 2 600.00 1,200.00 07/21/2010

FR5845187 4 144.00 576.00 09/13/2010

DESCRIPTION

ITEM UNITS EA379120

STANDARD TYPE S INLET, DOUBLE GRATE TANDEM - MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2735174 1 3,559.00 3,559.00 07/21/2010

BA1625174 1 2,500.00 2,500.00 09/30/2010

BA4675180 3 3,800.00 11,400.00 10/12/2010

BA1035176 1 4,298.11 4,298.11 12/08/2010

HA3655174 1 960.00 960.00 12/21/2010

BA7275380 5 3,450.00 17,250.00 02/16/2011

AA5805370 2 3,500.00 7,000.00 03/10/2011

MO2415180 10 1,850.00 18,500.00 04/05/2011

MO3915176 2 5,200.00 10,400.00 05/05/2011

WA4025176 1 3,200.00 3,200.00 05/05/2011

BA6015180 10 3,175.00 31,750.00 06/16/2011

HA2925176 2 3,100.00 6,200.00 06/17/2011

DESCRIPTION

ITEM UNITS LF379122

STANDARD TYPE S INLET, DOUBLE GRATE TANDEM - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2735174 1 600.00 600.00 07/21/2010

BA4675180 2 150.00 300.00 10/12/2010

BA7275380 5 186.00 930.00 02/16/2011

AA5805370 6 300.00 1,800.00 03/10/2011

MO2415180 10 275.00 2,750.00 04/05/2011

MO3915176 6 300.00 1,800.00 05/05/2011
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DESCRIPTION

ITEM UNITS LF379122

STANDARD TYPE S INLET, DOUBLE GRATE TANDEM - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA4025176 6 300.00 1,800.00 05/05/2011

BA6015180 17 309.00 5,253.00 06/16/2011

HA2925176 6 135.00 810.00 06/17/2011

DESCRIPTION

ITEM UNITS EA379125

STANDARD TYPE S COMBINATION INLET, DOUBLE GRATE TANDEM - MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285274 37 3,600.00 133,200.00 12/21/2010

BA6015180 1 3,850.00 3,850.00 06/16/2011

PG9395177 3 5,500.00 16,500.00 06/17/2011

DESCRIPTION

ITEM UNITS LF379126

STANDARD TYPE S COMBINATION INLET, DOUBLE GRATE TANDEM -VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285274 50 385.00 19,250.00 12/21/2010

BA6015180 1 330.00 330.00 06/16/2011

PG9395177 5 1.00 5.00 06/17/2011

DESCRIPTION

ITEM UNITS EA379127

ALTERNATE DOUBLE TYPE S INLET FRAME WITH CURVE VANE GRATE (S2-CV)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4325177 1 1,620.00 1,620.00 04/18/2011

MO2195177 14 1,200.00 16,800.00 06/17/2011

DESCRIPTION

ITEM UNITS EA380110

STANDARD TYPE HS COMBINATION INLET - MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG9375177 5 6,000.00 30,000.00 06/01/2011

MO2195177 2 500.00 1,000.00 06/17/2011

DESCRIPTION

ITEM UNITS LF380112

STANDARD TYPE HS COMBINATION INLET - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2195177 4 500.00 2,000.00 06/17/2011
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DESCRIPTION

ITEM UNITS EA380120

STANDARD YARD INLET - MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5335177 1 3,100.00 3,100.00 10/05/2010

XY2275477 5 2,500.00 12,500.00 11/22/2010

CA3405276 1 1,500.00 1,500.00 03/07/2011

AX3775360 1 2,900.00 2,900.00 04/05/2011

MO2955187 1 2,300.00 2,300.00 04/05/2011

MO3915176 1 2,500.00 2,500.00 05/05/2011

QA4875177 1 500.00 500.00 05/16/2011

DESCRIPTION

ITEM UNITS LF380122

STANDARD YARD INLET - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2275477 5 250.00 1,250.00 11/22/2010

MO3915176 5 200.00 1,000.00 05/05/2011

DESCRIPTION

ITEM UNITS EA380201

ADJUST EXISTING INLET

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1025B77 10 150.00 1,500.00 08/03/2010

XX9035377 50 1.00 50.00 08/03/2010

XX9035377 50 1.00 50.00 08/03/2010

XX1025A77 20 200.00 4,000.00 08/11/2010

XX9035477 50 1.00 50.00 08/13/2010

XX9035477 50 1.00 50.00 08/13/2010

XX1185377 5 925.00 4,625.00 08/20/2010

XX1085377 5 810.00 4,050.00 08/24/2010

XX1045277 5 1,200.00 6,000.00 09/09/2010

XX9125377 50 .01 0.50 09/13/2010

XX9125377 50 .01 0.50 09/13/2010

XX9125477 50 1.00 50.00 09/27/2010

XX9125477 50 1.00 50.00 09/27/2010

BA4675180 2 2,560.00 5,120.00 10/12/2010

XX1205377 10 615.00 6,150.00 10/13/2010

AL3795174 2 563.00 1,126.00 10/26/2010

XX1175377 10 1.00 10.00 10/26/2010

XX1105877 6 405.00 2,430.00 11/01/2010

XX1105877 6 350.00 2,100.00 11/01/2010

XY2275477 7 1,500.00 10,500.00 11/22/2010
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DESCRIPTION

ITEM UNITS EA380201

ADJUST EXISTING INLET

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2415180 4 350.00 1,400.00 04/05/2011

MO3915176 1 2,500.00 2,500.00 05/05/2011

XY2185177 5 1,100.00 5,500.00 05/05/2011

XY2025277 10 200.00 2,000.00 05/13/2011

XY2045177 5 1,150.00 5,750.00 05/13/2011

QA4875177 1 500.00 500.00 05/16/2011

XX2075277R 10 145.00 1,450.00 05/24/2011

XY2025177 20 450.00 9,000.00 05/24/2011

XY2085177 5 1,150.00 5,750.00 06/01/2011

XX2145377 10 .01 0.10 06/02/2011

XX2055277 10 .01 0.10 06/10/2011

XX1135977 3 400.00 1,200.00 03/14/2011

XX1135977 3 500.00 1,500.00 03/14/2011

DESCRIPTION

ITEM UNITS EA380202

RECONSTRUCT EXISTING INLET

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4295177 3 1,730.00 5,190.00 09/13/2010

XY2275177 10 1,500.00 15,000.00 10/12/2010

XY2275777 5 1,300.00 6,500.00 11/17/2010

415D71412 20 800.00 16,000.00 12/06/2010

415D71412 20 600.00 12,000.00 12/06/2010

AL3805177 7 1,575.00 11,025.00 03/16/2011

AL3805177 1 2,625.00 2,625.00 03/16/2011

AL3805177 2 3,675.00 7,350.00 03/16/2011

AL3805177 7 3,150.00 22,050.00 03/16/2011

AL3805177 1 2,100.00 2,100.00 03/16/2011

AL3805177 2 2,625.00 5,250.00 03/16/2011

DESCRIPTION

ITEM UNITS EA380210

CONVERT EXISTING INLET TO MANHOLE TRAFFIC AREAS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5805370 6 1,500.00 9,000.00 03/10/2011

MO3915176 2 2,000.00 4,000.00 05/05/2011
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DESCRIPTION

ITEM UNITS EA380220

CONVERT EXISTING INLET TO MANHOLE NON-TRAFFIC AREAS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1035176 1 2,509.56 2,509.56 12/08/2010

HO3745180 2 2,885.00 5,770.00 03/14/2011

WI3625130 1 361.00 361.00 04/18/2011

DESCRIPTION

ITEM UNITS EA380500

STANDARD SHALLOW MANHOLE 4 FT SQUARE WITH TYPE A FRAMEAND COVER-MINIMUM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6295176 1 2,350.00 2,350.00 01/24/2011

BA7275380 1 2,220.00 2,220.00 02/16/2011

CL4385187 2 2,895.00 5,790.00 03/14/2011

AX3775360 7 300.00 2,100.00 04/05/2011

AX3765A60 1 2,990.00 2,990.00 04/25/2011

MO3915176 1 2,500.00 2,500.00 05/05/2011

BA6015180 7 2,769.00 19,383.00 06/16/2011

DESCRIPTION

ITEM UNITS LF380520

STANDARD SHALLOW MANHOLE 4 FT SQUARE-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7275380 1 63.00 63.00 02/16/2011

AX3775360 12 200.00 2,400.00 04/05/2011

AX3765A60 1 430.00 430.00 04/25/2011

DESCRIPTION

ITEM UNITS EA380600

48 INCH DIAMETER MANHOLE FOR 12 INCH TO 24 INCH PIPES -MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2735174 4 3,063.00 12,252.00 07/21/2010

PG3975172 2 4,800.00 9,600.00 09/30/2010

AL3795174 3 2,750.00 8,250.00 10/26/2010

HA3655174 2 1,020.00 2,040.00 12/21/2010

WI3285274 5 3,000.00 15,000.00 12/21/2010

TA3225176 2 1,700.00 3,400.00 01/20/2011

PG6295176 4 1,795.00 7,180.00 01/24/2011

FR5125130 4 2,400.00 9,600.00 02/11/2011

BA7275380 1 3,520.00 3,520.00 02/16/2011

AA5805370 8 3,100.00 24,800.00 03/10/2011

BA1445174 4 2,900.00 11,600.00 03/14/2011

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2011 Page 150



DESCRIPTION

ITEM UNITS EA380600

48 INCH DIAMETER MANHOLE FOR 12 INCH TO 24 INCH PIPES -MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO3745180 2 2,610.00 5,220.00 03/14/2011

MO2415180 2 2,250.00 4,500.00 04/05/2011

WI3625130 1 2,933.00 2,933.00 04/18/2011

AA5515174 1 3,300.00 3,300.00 04/29/2011

WA4025176 2 5,000.00 10,000.00 05/05/2011

AX3765860 1 2,490.00 2,490.00 05/24/2011

FR6235179 1 2,300.00 2,300.00 05/24/2011

BA6015180 5 3,265.00 16,325.00 06/16/2011

HA2925176 1 2,800.00 2,800.00 06/17/2011

DESCRIPTION

ITEM UNITS LF380605

48 INCH DIAMETER MANHOLE - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2735174 3 500.00 1,500.00 07/21/2010

PG3975172 7 80.00 560.00 09/30/2010

AL3795174 6 262.50 1,575.00 10/26/2010

HA3655174 3 105.00 315.00 12/21/2010

TA3225176 3 .01 0.03 01/20/2011

PG6295176 9 100.00 900.00 01/24/2011

BA7275380 13 63.00 819.00 02/16/2011

WA4025176 17 300.00 5,100.00 05/05/2011

AX3765860 1 340.00 340.00 05/24/2011

BA6015180 5 237.00 1,185.00 06/16/2011

DESCRIPTION

ITEM UNITS EA380610

60 INCH DIAMETER MANHOLE FOR 27 INCH TO 36 INCH PIPES -MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 1 5,200.00 5,200.00 07/01/2010

BA4875174 1 5,876.15 5,876.15 08/03/2010

PG5545174 2 4,958.00 9,916.00 09/27/2010

PG3975172 1 4,150.00 4,150.00 09/30/2010

AL3795174 2 4,180.50 8,361.00 10/26/2010

WI3285274 14 4,200.00 58,800.00 12/21/2010

AA5805370 6 5,100.00 30,600.00 03/10/2011

HO3745180 2 4,175.00 8,350.00 03/14/2011

WI3625130 1 3,970.00 3,970.00 04/18/2011

HA2925176 3 3,900.00 11,700.00 06/17/2011
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DESCRIPTION

ITEM UNITS LF380615

60 INCH DIAMETER MANHOLE - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 2 210.00 315.00 07/01/2010

BA4875174 2 687.98 1,375.96 08/03/2010

PG5545174 12 229.00 2,748.00 09/27/2010

PG3975172 27 80.00 2,160.00 09/30/2010

AL3795174 20 325.55 6,511.00 10/26/2010

WI3285274 37 450.00 16,650.00 12/21/2010

HO3745180 8 175.00 1,400.00 03/14/2011

DESCRIPTION

ITEM UNITS EA380620

72 INCH DIAMETER MANHOLE FOR 42 INCH AND 48 INCH PIPES -MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4875174 2 5,166.67 10,333.34 08/03/2010

WI3285274 2 6,000.00 12,000.00 12/21/2010

PG6295176 1 5,760.00 5,760.00 01/24/2011

BA7275380 2 4,120.00 8,240.00 02/16/2011

AA5805370 1 6,300.00 6,300.00 03/10/2011

HA2925176 3 5,400.00 16,200.00 06/17/2011

DESCRIPTION

ITEM UNITS LF380625

72 INCH DIAMETER MANHOLE - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4875174 16 502.30 8,036.80 08/03/2010

WI3285274 8 500.00 4,000.00 12/21/2010

PG6295176 3 260.00 780.00 01/24/2011

BA7275380 3 172.00 516.00 02/16/2011

HA2925176 7 165.00 1,155.00 06/17/2011

DESCRIPTION

ITEM UNITS EA380630

84 INCH DIAMETER MANHOLE FOR 54 INCH AND 60 INCH PIPES -MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285274 7 11,400.00 79,800.00 12/21/2010

BA7275380 5 4,700.00 23,500.00 02/16/2011
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DESCRIPTION

ITEM UNITS LF380635

84 INCH DIAMETER MANHOLE - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285274 15 610.00 9,150.00 12/21/2010

BA7275380 14 63.00 882.00 02/16/2011

DESCRIPTION

ITEM UNITS EA380640

96 INCH DIAMETER MANHOLE FOR 72 INCH PIPE - MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285274 3 12,100.00 36,300.00 12/21/2010

DESCRIPTION

ITEM UNITS LF380645

96 INCH DIAMETER MANHOLE - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285274 8 720.00 5,760.00 12/21/2010

DESCRIPTION

ITEM UNITS EA380650

120 INCH DIAMETER MANHOLE FOR 78 INCH AND 84 INCH PIPES -MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285274 1 21,300.00 21,300.00 12/21/2010

BA7275380 1 11,400.00 11,400.00 02/16/2011

HA2925176 1 17,500.00 17,500.00 06/17/2011

DESCRIPTION

ITEM UNITS LF380655

120 INCH DIAMETER MANHOLE - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7275380 1 585.00 585.00 02/16/2011

DESCRIPTION

ITEM UNITS EA380850

ADJUST EXISTING MANHOLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG3975172 1 475.00 475.00 09/30/2010

BA4675180 1 2,560.00 2,560.00 10/12/2010

XY2275477 10 400.00 4,000.00 11/22/2010

BA1035176 1 999.00 999.00 12/08/2010

AA5805370 1 600.00 600.00 03/10/2011

MO2415180 2 425.00 850.00 04/05/2011

XX6415177 10 400.00 4,000.00 04/18/2011
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DESCRIPTION

ITEM UNITS EA380850

ADJUST EXISTING MANHOLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5875130 1 500.00 500.00 04/25/2011

MO3915176 1 600.00 600.00 05/05/2011

DESCRIPTION

ITEM UNITS EA380910

TYPE D FRAME AND COVER FOR MANHOLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO4525177 1 4,536.00 4,536.00 05/06/2011

DESCRIPTION

ITEM UNITS EA386001

STANDARD JUNCTION BOX

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 1 2,700.00 2,700.00 07/01/2010

BA1625174 1 1,500.00 1,500.00 09/30/2010

BA5335177 1 4,900.00 4,900.00 10/05/2010

WI3285274 2 6,750.00 13,500.00 12/21/2010

BA7275380 1 3,830.00 3,830.00 02/16/2011

QA2835174 2 4,000.00 8,000.00 04/25/2011

QA4875177 1 500.00 500.00 05/16/2011

DESCRIPTION

ITEM UNITS LF387001

SUBGRADE DRAINS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5125130 100 12.00 1,200.00 02/11/2011

XY2275377 400 20.00 8,000.00 06/01/2011

DESCRIPTION

ITEM UNITS LF387104

4 INCH PERFORATED CIRCULAR PIPE UNDERDRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5545174 170 13.60 2,312.00 09/27/2010

DESCRIPTION

ITEM UNITS LF387106

6 INCH PERFORATED CIRCULAR PIPE LONGITUDINAL UNDERDRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 3,509 14.50 50,880.50 07/01/2010

QA4675181 433 16.00 6,928.00 07/01/2010
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DESCRIPTION

ITEM UNITS LF387106

6 INCH PERFORATED CIRCULAR PIPE LONGITUDINAL UNDERDRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2665181 197 12.00 2,364.00 07/20/2010

FR5955181 786 16.00 12,576.00 07/20/2010

FR6415176 200 17.00 3,400.00 07/27/2010

FR5845187 860 16.50 14,190.00 09/13/2010

BA5885177 850 16.00 13,600.00 09/20/2010

CE3255177 500 .01 5.00 09/21/2010

PG3975172 2,307 16.25 37,488.75 09/30/2010

BA4675180 1,773 16.80 29,786.40 10/12/2010

TA3225176 350 20.00 7,000.00 01/20/2011

PG6295176 3,552 10.00 35,520.00 01/24/2011

FR5125130 867 16.00 13,872.00 02/11/2011

FR5925130 657 11.00 7,227.00 03/01/2011

AA5805370 3,887 11.00 42,757.00 03/10/2011

CL4385187 628 11.00 6,908.00 03/14/2011

HO3745180 1,156 10.00 11,560.00 03/14/2011

FR3825180 5,200 10.00 52,000.00 03/29/2011

MO2955187 200 12.00 2,400.00 04/05/2011

TA4695177 500 .01 5.00 04/11/2011

WA4025176 3,684 14.00 51,576.00 05/05/2011

AL4285130 467 16.30 7,612.10 05/16/2011

CH3595130 2,210 14.00 30,940.00 05/16/2011

MO5635187 375 29.00 10,875.00 06/02/2011

BA6015180 3,625 15.10 54,737.50 06/16/2011

AL3935181 173 27.00 4,671.00 06/17/2011

CO4145177 100 .01 1.00 06/17/2011

HA2925176 740 19.00 14,060.00 06/17/2011

KE4635177 500 .01 5.00 06/17/2011

QA4855176 3,000 .01 30.00 06/22/2011

FR4125177 1,500 14.25 21,375.00 06/27/2011

DESCRIPTION

ITEM UNITS LF387107

6 INCH PERFORATED CIRCULAR PIPE UNDERDRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9035377 300 10.00 3,000.00 08/03/2010

XX9035477 300 1.00 300.00 08/13/2010

XX9125377 300 10.00 3,000.00 09/13/2010

XX9125477 300 1.00 300.00 09/27/2010
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DESCRIPTION

ITEM UNITS LF387107

6 INCH PERFORATED CIRCULAR PIPE UNDERDRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3795174 60 20.35 1,221.00 10/26/2010

BA7275380 5,250 9.80 51,450.00 02/16/2011

XX8155477 400 20.00 8,000.00 03/01/2011

XX8165377 400 10.00 4,000.00 03/01/2011

XX8155377 400 18.50 7,400.00 04/18/2011

XX8165477 400 18.50 7,400.00 05/06/2011

XY2275377 300 5.00 1,500.00 06/01/2011

DESCRIPTION

ITEM UNITS LF387108

8 INCH PERFORATED CIRCULAR PIPE UNDERDRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR6415176 840 18.50 15,540.00 07/27/2010

QA2835174 14 50.00 700.00 04/25/2011

DESCRIPTION

ITEM UNITS LF387109

6 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 88 18.00 1,584.00 07/01/2010

QA4675181 27 5.00 135.00 07/01/2010

AA2665181 7 250.00 1,750.00 07/20/2010

FR5955181 72 16.00 1,152.00 07/20/2010

FR6415176 27 21.00 567.00 07/27/2010

FR5845187 50 29.50 1,475.00 09/13/2010

BA5885177 25 45.00 1,125.00 09/20/2010

CE3255177 100 .01 1.00 09/21/2010

PG3975172 335 21.00 7,035.00 09/30/2010

BA4675180 18 21.00 378.00 10/12/2010

XY2275777 50 100.00 5,000.00 11/17/2010

XY2275477 110 25.00 2,750.00 11/22/2010

PG6295176 75 20.00 1,500.00 01/24/2011

FR5125130 15 13.00 195.00 02/11/2011

BA7275380 200 10.10 2,020.00 02/16/2011

FR5925130 56 15.00 840.00 03/01/2011

XX8155477 200 10.30 2,060.00 03/01/2011

XX8165377 200 10.00 2,000.00 03/01/2011

AA5805370 228 15.00 3,420.00 03/10/2011

HO3745180 80 15.00 1,200.00 03/14/2011
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DESCRIPTION

ITEM UNITS LF387109

6 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3825180 400 15.00 6,000.00 03/29/2011

MO2955187 20 15.00 300.00 04/05/2011

TA4695177 100 .01 1.00 04/11/2011

XX8155377 200 16.75 3,350.00 04/18/2011

WA4025176 1,000 25.00 25,000.00 05/05/2011

XX8165477 200 12.00 2,400.00 05/06/2011

AL4285130 76 21.00 1,596.00 05/16/2011

CH3595130 44 30.00 1,320.00 05/16/2011

XY2275377 100 5.00 500.00 06/01/2011

MO5635187 25 40.00 1,000.00 06/02/2011

BA6015180 627 25.80 16,176.60 06/16/2011

AL3935181 36 16.00 576.00 06/17/2011

CO4145177 50 .01 0.50 06/17/2011

KE4635177 100 .01 1.00 06/17/2011

QA4855176 120 .01 1.20 06/22/2011

FR4125177 260 11.00 2,860.00 06/27/2011

DESCRIPTION

ITEM UNITS LF387110

8 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR6415176 10 22.50 225.00 07/27/2010

DESCRIPTION

ITEM UNITS SY387125

GEOTEXTILE FOR UNDERDRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2955187 70 2.00 140.00 04/05/2011

DESCRIPTION

ITEM UNITS LF388042

12 INCH PIPE SLOPE DRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4675180 1,700 11.50 19,550.00 10/12/2010

BA8615180 210 16.00 3,360.00 01/10/2011

BA6015180 125 30.90 3,862.50 06/16/2011
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DESCRIPTION

ITEM UNITS LF388043

18 INCH PIPE SLOPE DRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2735174 168 19.20 3,225.60 07/21/2010

AL3795174 550 18.30 10,065.00 10/26/2010

PG6295176 53 22.00 1,166.00 01/24/2011

BA7275380 96 16.00 1,536.00 02/16/2011

CA3405276 150 20.00 3,000.00 03/07/2011

HO3745180 305 30.00 9,150.00 03/14/2011

AA6515380 69 30.00 2,070.00 04/25/2011

CO4605180 390 19.10 7,449.00 06/01/2011

BA6015180 360 36.10 12,996.00 06/16/2011

DESCRIPTION

ITEM UNITS LF388045

24 INCH PIPE SLOPE DRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5545174 420 20.00 8,400.00 09/27/2010

BA1445174 262 18.50 4,847.00 03/14/2011

AX3765860 55 21.00 1,155.00 05/24/2011

AX3765E60 9 34.00 306.00 06/09/2011

DESCRIPTION

ITEM UNITS CY388058

EROSION AND SEDIMENT CONTROL ORIGINAL EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765760 967 18.00 17,406.00 11/01/2010

AX3765N60 3,500 11.00 38,500.00 02/09/2011

FR5125130 100 14.50 1,450.00 02/11/2011

BA7275380 600 12.60 7,560.00 02/16/2011

AA5805370 250 10.00 2,500.00 03/10/2011

FR3825180 70 20.00 1,400.00 03/29/2011

MO2415180 45 50.00 2,250.00 04/05/2011

MO2955187 20 20.00 400.00 04/05/2011

BA6015180 1,400 16.50 23,100.00 06/16/2011

DESCRIPTION

ITEM UNITS CY388059

EROSION AND SEDIMENT CONTROL CLEANOUT EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 125 37.00 4,625.00 07/01/2010

AX3785160 36 1.00 36.00 09/01/2010
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DESCRIPTION

ITEM UNITS CY388059

EROSION AND SEDIMENT CONTROL CLEANOUT EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4675180 858 47.00 40,326.00 10/12/2010

AX3765760 484 23.00 11,132.00 11/01/2010

CE3335180 50 20.00 1,000.00 11/29/2010

AA4805180 50 50.00 2,500.00 01/12/2011

PG6295176 850 1.00 850.00 01/24/2011

AX3765N60 2,000 16.00 32,000.00 02/09/2011

FR5125130 100 14.50 1,450.00 02/11/2011

BA7275380 420 16.25 6,825.00 02/16/2011

CA3405276 57 1.00 57.00 03/07/2011

AA5805370 210 10.00 2,100.00 03/10/2011

BA1445174 7 50.00 350.00 03/14/2011

HO3745180 102 1.00 102.00 03/14/2011

FR3825180 70 20.00 1,400.00 03/29/2011

MO2415180 300 15.00 4,500.00 04/05/2011

MO5875130 50 20.00 1,000.00 04/25/2011

MO3915176 70 20.00 1,400.00 05/05/2011

MO5305130 10 25.00 250.00 05/24/2011

CO4605180 25 11.80 295.00 06/01/2011

BA6015180 950 20.60 19,570.00 06/16/2011

HA2925176 50 79.00 3,950.00 06/17/2011

DESCRIPTION

ITEM UNITS EA388061

BULKHEAD EXISTING STORM DRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG3975172 2 640.00 1,280.00 09/30/2010

AL3795174 4 756.25 3,025.00 10/26/2010

PG6295176 6 550.00 3,300.00 01/24/2011

DESCRIPTION

ITEM UNITS LF388062

EARTH DIKE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 40 14.00 560.00 07/01/2010

FR5955181 86 5.00 430.00 07/20/2010

FR6415176 120 9.00 1,080.00 07/27/2010

CH6055424 828 1.25 1,035.00 09/09/2010

PG5545174 8 14.30 114.40 09/27/2010

BA1625174 195 10.00 1,950.00 09/30/2010
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DESCRIPTION

ITEM UNITS LF388062

EARTH DIKE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG3975172 247 2.10 518.70 09/30/2010

BA4675180 140 16.00 2,240.00 10/12/2010

AL3795174 515 11.20 5,768.00 10/26/2010

AX3765760 160 4.50 720.00 11/01/2010

AX3765N60 3,000 4.25 12,750.00 02/09/2011

FR5125130 680 5.00 3,400.00 02/11/2011

BA7275380 849 4.00 3,396.00 02/16/2011

AA5805370 677 2.00 1,354.00 03/10/2011

HO3745180 43 5.00 215.00 03/14/2011

FR3825180 290 2.00 580.00 03/29/2011

MO2415180 90 20.00 1,800.00 04/05/2011

MO2955187 59 5.00 295.00 04/05/2011

WI3625130 50 17.56 878.00 04/18/2011

MO5875130 120 3.00 360.00 04/25/2011

WA4025176 78 5.00 390.00 05/05/2011

AX3765860 80 3.00 240.00 05/24/2011

AX3775560 215 7.00 1,505.00 05/24/2011

FR6235179 560 7.00 3,920.00 05/24/2011

MO5305130 385 10.00 3,850.00 05/24/2011

CO4605180 360 2.15 774.00 06/01/2011

BA6015180 750 9.30 6,975.00 06/16/2011

HA2925176 365 4.00 1,460.00 06/17/2011

AX3765760 1,148 6.50 7,462.00 11/01/2010

AX3765760 140 6.50 910.00 11/01/2010

DESCRIPTION

ITEM UNITS EA388063

PORTABLE SEDIMENT TANK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 4 1,200.00 4,800.00 07/01/2010

FR5955181 1 1,500.00 1,500.00 07/20/2010

AA2735174 1 .01 0.01 07/21/2010

AA3565174 2 1,888.00 3,776.00 08/24/2010

BA5885177 2 1.00 2.00 09/20/2010

PG5545174 1 6,693.00 6,693.00 09/27/2010

BA1625174 1 1,000.00 1,000.00 09/30/2010

PG3975172 2 2,050.00 4,100.00 09/30/2010

BA4675180 5 1,890.00 9,450.00 10/12/2010
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DESCRIPTION

ITEM UNITS EA388063

PORTABLE SEDIMENT TANK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5775177 2 500.00 1,000.00 10/12/2010

AX3765760 1 2,200.00 2,200.00 11/01/2010

CE3335180 2 1.00 2.00 11/29/2010

WI3285274 25 1,000.00 25,000.00 12/21/2010

BA8615180 4 737.25 2,949.00 01/10/2011

AA4805180 3 2,000.00 6,000.00 01/12/2011

PG6295176 7 800.00 5,600.00 01/24/2011

FR5125130 3 4,150.00 12,450.00 02/11/2011

BA7275380 10 1,030.00 10,300.00 02/16/2011

AL3245180 1 2,100.00 2,100.00 03/01/2011

CA3405276 1 1,500.00 1,500.00 03/07/2011

AA5805370 3 1,000.00 3,000.00 03/10/2011

CL4385187 1 1,200.00 1,200.00 03/14/2011

BA3825179 1 530.00 530.00 04/01/2011

MO2415180 2 1,500.00 3,000.00 04/05/2011

MO2955187 2 1,000.00 2,000.00 04/05/2011

AX3765A60 4 1,045.00 4,180.00 04/25/2011

MO2125177 1 1,000.00 1,000.00 04/25/2011

MO2225177 1 1,000.00 1,000.00 04/25/2011

QA2835174 1 500.00 500.00 04/25/2011

AA5515174 3 500.00 1,500.00 04/29/2011

MO3915176 1 1,000.00 1,000.00 05/05/2011

AL4285130 2 630.00 1,260.00 05/16/2011

AX3765860 3 1,690.00 5,070.00 05/24/2011

CO4605180 1 477.00 477.00 06/01/2011

BA6015180 4 1,236.00 4,944.00 06/16/2011

HA2925176 2 1,280.00 2,560.00 06/17/2011

PG9385177 1 1.00 1.00 06/17/2011

QA4855176 1 .01 0.01 06/22/2011

DESCRIPTION

ITEM UNITS LF388064

PERIMETER DIKE/SWALE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG3975172 722 3.35 2,418.70 09/30/2010

AA6515380 256 3.75 960.00 04/25/2011
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DESCRIPTION

ITEM UNITS LF388065

DIVERSION DIKE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2735174 34 10.00 340.00 07/21/2010

DESCRIPTION

ITEM UNITS EA388066

INLET PROTECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 2 135.00 270.00 07/01/2010

AA2665181 2 250.00 500.00 07/20/2010

AA2735174 2 295.00 590.00 07/21/2010

AL4295177 23 110.00 2,530.00 09/13/2010

FR5845187 1 157.00 157.00 09/13/2010

PG3975172 1 155.00 155.00 09/30/2010

BA4675180 20 147.00 2,940.00 10/12/2010

XY2275177 25 200.00 5,000.00 10/12/2010

CO3115177 8 150.00 1,200.00 10/14/2010

XX2275377 150 100.00 15,000.00 10/18/2010

XY2275777 15 25.00 375.00 11/17/2010

PG6905180 2 200.00 400.00 11/29/2010

HA3655174 3 410.00 1,230.00 12/21/2010

WI3285274 9 160.00 1,440.00 12/21/2010

TA3225176 10 200.00 2,000.00 01/20/2011

PG6295176 1 150.00 150.00 01/24/2011

FR5125130 2 157.00 314.00 02/11/2011

BA7275380 10 151.00 1,510.00 02/16/2011

CA3405276 2 150.00 300.00 03/07/2011

AA5805370 34 150.00 5,100.00 03/10/2011

CL4385187 4 215.00 860.00 03/14/2011

HO3745180 11 170.00 1,870.00 03/14/2011

AL3805177 15 525.00 7,875.00 03/16/2011

FR3825180 22 165.00 3,630.00 03/29/2011

BA3825179 2 265.00 530.00 04/01/2011

AX3775360 3 150.00 450.00 04/05/2011

MO2415180 18 200.00 3,600.00 04/05/2011

MO2955187 5 165.00 825.00 04/05/2011

WA3275180 2 300.00 600.00 04/12/2011

BA4325177 17 175.00 2,975.00 04/18/2011

WI3625130 1 259.00 259.00 04/18/2011

MO5875130 1 400.00 400.00 04/25/2011
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DESCRIPTION

ITEM UNITS EA388066

INLET PROTECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA2835174 1 175.00 175.00 04/25/2011

PG5355130 5 315.00 1,575.00 04/29/2011

MO3915176 2 210.00 420.00 05/05/2011

WA4025176 3 250.00 750.00 05/05/2011

MO5305130 1 250.00 250.00 05/24/2011

CO4605180 9 144.00 1,296.00 06/01/2011

AX3765E60 1 161.00 161.00 06/09/2011

BA6015180 11 154.50 1,699.50 06/16/2011

HA2925176 10 253.00 2,530.00 06/17/2011

QA4855176 3 200.00 600.00 06/22/2011

DESCRIPTION

ITEM UNITS LF388068

TEMPORARY SWALE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 130 6.50 845.00 07/01/2010

AX3765N60 5,020 4.30 21,586.00 02/09/2011

FR5125130 26 13.00 338.00 02/11/2011

BA7275380 750 7.50 5,625.00 02/16/2011

CA3405276 80 25.00 2,000.00 03/07/2011

WI3625130 274 8.56 2,345.44 04/18/2011

AA6515380 346 3.75 1,297.50 04/25/2011

MO5875130 115 3.00 345.00 04/25/2011

CO4605180 1,519 2.85 4,329.15 06/01/2011

BA6015180 100 8.20 820.00 06/16/2011

DESCRIPTION

ITEM UNITS LF388070

STRAW BALES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3775560 55 10.00 550.00 05/24/2011

DESCRIPTION

ITEM UNITS EA388080

REMOVABLE PUMPING STATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3565174 2 1,888.00 3,776.00 08/24/2010

BA1625174 1 1,000.00 1,000.00 09/30/2010

PG5775177 2 500.00 1,000.00 10/12/2010
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DESCRIPTION

ITEM UNITS EA388080

REMOVABLE PUMPING STATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765760 1 1,500.00 1,500.00 11/01/2010

BA7275380 1 2,460.00 2,460.00 02/16/2011

AL3245180 1 1,400.00 1,400.00 03/01/2011

AX3765860 1 307.00 307.00 05/24/2011

CO4605180 1 4,595.00 4,595.00 06/01/2011

DESCRIPTION

ITEM UNITS EA388085

SUMP PIT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765760 1 2,000.00 2,000.00 11/01/2010

CA3405276 1 1,000.00 1,000.00 03/07/2011

AX3765860 1 1,170.00 1,170.00 05/24/2011

HA2925176 4 1,280.00 5,120.00 06/17/2011

DESCRIPTION

ITEM UNITS EA388130

QUARTERLY EROSION AND SEDIMENT CONTROL INCENTIVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 10 500.00 5,000.00 07/01/2010

FR5955181 1 1,384.00 1,384.00 07/20/2010

BA4875174 1 602.00 602.00 08/03/2010

AX3785H60 3 568.00 1,704.00 08/24/2010

AX3785160 1 583.00 583.00 09/01/2010

FR4275172 11 1.00 11.00 09/08/2010

BA5885177 3 825.00 2,475.00 09/20/2010

GA3415177 2 500.00 1,000.00 09/20/2010

HA2705171 36 250.00 9,000.00 09/21/2010

PG3975172 3 1.00 3.00 09/30/2010

BA4675180 12 1,582.00 18,984.00 10/12/2010

PG7525177 2 896.00 1,792.00 10/12/2010

CE3335180 8 500.00 4,000.00 11/29/2010

HA3655174 1 1,000.00 1,000.00 12/21/2010

PG6295176 9 748.00 6,732.00 01/24/2011

AX3765N60 4 3,266.00 13,064.00 02/09/2011

BA7275380 11 1,000.00 11,000.00 02/16/2011

AX3785460 1 900.00 900.00 02/24/2011

CA3405276 2 500.00 1,000.00 03/07/2011

AA5805370 7 1,300.00 9,100.00 03/10/2011
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DESCRIPTION

ITEM UNITS EA388130

QUARTERLY EROSION AND SEDIMENT CONTROL INCENTIVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765M60 6 600.00 3,600.00 03/10/2011

CL4385187 1 640.00 640.00 03/14/2011

HO3745180 6 600.00 3,600.00 03/14/2011

WO6325224 2 2,300.00 4,600.00 03/23/2011

FR3825180 7 1,000.00 7,000.00 03/29/2011

AX3775360 2 2,330.00 4,660.00 04/05/2011

BA4325177 1 865.00 865.00 04/18/2011

MO5875130 1 1,400.00 1,400.00 04/25/2011

AA5515174 3 500.00 1,500.00 04/29/2011

GA3445149 2 1,000.00 2,000.00 05/05/2011

AL4285130 1 800.00 800.00 05/16/2011

AX3765860 4 900.00 3,600.00 05/24/2011

AX3775560 2 800.00 1,600.00 05/24/2011

CO4605180 5 700.00 3,500.00 06/01/2011

AX3765E60 2 3,000.00 6,000.00 06/09/2011

BA6015180 9 500.00 4,500.00 06/16/2011

QA4855176 2 1,836.00 3,672.00 06/22/2011

DESCRIPTION

ITEM UNITS LS388135

FINAL EROSION AND SEDIMENT CONTROL INCENTIVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 1 5,000.00 5,000.00 07/01/2010

FR5955181 1 1,384.00 1,384.00 07/20/2010

BA4875174 1 602.00 602.00 08/03/2010

AA3565174 1 1.00 1.00 08/24/2010

AX3785H60 1 1,703.00 1,703.00 08/24/2010

AX3785160 1 583.00 583.00 09/01/2010

FR4275172 1 11.00 11.00 09/08/2010

BA5885177 1 2,475.00 2,475.00 09/20/2010

GA3415177 1 1,000.00 1,000.00 09/20/2010

HA2705171 1 9,000.00 9,000.00 09/21/2010

AX9865174 1 26,000.00 26,000.00 09/28/2010

PG3975172 1 1.00 1.00 09/30/2010

BA4675180 1 18,984.00 18,984.00 10/12/2010

PG7525177 1 1,792.00 1,792.00 10/12/2010

HA3655174 1 5,000.00 5,000.00 12/21/2010

PG6295176 1 6,732.00 6,732.00 01/24/2011
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DESCRIPTION

ITEM UNITS LS388135

FINAL EROSION AND SEDIMENT CONTROL INCENTIVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765N60 1 13,066.00 13,066.00 02/09/2011

BA7275380 1 11,000.00 11,000.00 02/16/2011

AX3785460 1 900.00 900.00 02/24/2011

CA3405276 1 1,000.00 1,000.00 03/07/2011

AA5805370 1 9,100.00 9,100.00 03/10/2011

AX3765M60 1 3,600.00 3,600.00 03/10/2011

CL4385187 1 640.00 640.00 03/14/2011

HO3745180 1 3,600.00 3,600.00 03/14/2011

WO6325224 1 4,600.00 4,600.00 03/23/2011

FR3825180 1 7,000.00 7,000.00 03/29/2011

AX3775360 1 4,660.00 4,660.00 04/05/2011

BA4325177 1 2,600.00 2,600.00 04/18/2011

MO5875130 1 1,400.00 1,400.00 04/25/2011

AA5515174 1 1,500.00 1,500.00 04/29/2011

GA3445149 1 2,000.00 2,000.00 05/05/2011

AL4285130 1 800.00 800.00 05/16/2011

AX3765860 1 3,600.00 3,600.00 05/24/2011

AX3775560 1 1,600.00 1,600.00 05/24/2011

CO4605180 1 3,500.00 3,500.00 06/01/2011

AX3765E60 1 6,000.00 6,000.00 06/09/2011

BA6015180 1 4,500.00 4,500.00 06/16/2011

QA4855176 1 3,672.00 3,672.00 06/22/2011

DESCRIPTION

ITEM UNITS LF388140

DIVERSION FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3785160 250 .10 25.00 09/01/2010

FR5845187 72 6.00 432.00 09/13/2010

BA1625174 1,085 6.00 6,510.00 09/30/2010

BA4675180 140 5.25 735.00 10/12/2010

AL3795174 400 5.25 2,100.00 10/26/2010

AX3765760 486 6.25 3,037.50 11/01/2010

BA8615180 300 9.45 2,835.00 01/10/2011

PG6295176 2,900 5.50 15,950.00 01/24/2011

AA5805370 2,008 5.40 10,843.20 03/10/2011

HO3745180 403 7.35 2,962.05 03/14/2011

FR3825180 133 7.00 931.00 03/29/2011
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DESCRIPTION

ITEM UNITS LF388140

DIVERSION FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3775360 291 5.50 1,600.50 04/05/2011

MO2415180 810 4.50 3,645.00 04/05/2011

MO2955187 515 5.75 2,961.25 04/05/2011

MO5875130 285 5.80 1,653.00 04/25/2011

AX3765860 85 3.60 306.00 05/24/2011

CO4605180 279 5.40 1,506.60 06/01/2011

BA6015180 100 5.20 520.00 06/16/2011

DESCRIPTION

ITEM UNITS EA388145

DEWATERING BAGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765N60 15 960.00 14,400.00 02/09/2011

DESCRIPTION

ITEM UNITS TON388150

TEMPORARY ASPHALT BERM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7275380 30 126.00 3,780.00 02/16/2011

DESCRIPTION

ITEM UNITS EA388155

TEMPORARY GABION OUTLET STRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 1 2,300.00 2,300.00 07/01/2010

FR5955181 1 1,500.00 1,500.00 07/20/2010

FR6415176 1 1,500.00 1,500.00 07/27/2010

PG5545174 1 1,396.00 1,396.00 09/27/2010

BA1625174 1 8,500.00 8,500.00 09/30/2010

PG3975172 3 5,100.00 15,300.00 09/30/2010

BA4675180 1 4,300.00 4,300.00 10/12/2010

PG6295176 5 500.00 2,500.00 01/24/2011

AA5805370 100 1,500.00 150,000.00 03/10/2011

HO3745180 2 2,000.00 4,000.00 03/14/2011

FR3825180 3 1,800.00 5,400.00 03/29/2011

MO2415180 1 2,500.00 2,500.00 04/05/2011

WI3625130 1 12,585.00 12,585.00 04/18/2011

AA6515380 1 2,500.00 2,500.00 04/25/2011

MO5875130 1 1,800.00 1,800.00 04/25/2011
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DESCRIPTION

ITEM UNITS EA388155

TEMPORARY GABION OUTLET STRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4605180 4 2,443.00 9,772.00 06/01/2011

BA6015180 3 2,575.00 7,725.00 06/16/2011

DESCRIPTION

ITEM UNITS SY389105

5 INCH CONCRETE DITCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2735174 6 88.50 531.00 07/21/2010

BA5885177 53 95.00 5,035.00 09/20/2010

BA8615180 10 147.45 1,474.50 01/10/2011

BA7275380 48 63.00 3,024.00 02/16/2011

BA1445174 8 70.00 560.00 03/14/2011

HO3745180 4 65.00 260.00 03/14/2011

FR3825180 72 60.00 4,320.00 03/29/2011

WI3625130 4 239.10 956.40 04/18/2011

MO3915176 18 105.00 1,890.00 05/05/2011

BA6015180 2 67.00 134.00 06/16/2011

DESCRIPTION

ITEM UNITS SY389116

5 INCH HOT MIX ASPHALT GUTTER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3415177 470 43.65 20,515.50 09/20/2010

DESCRIPTION

ITEM UNITS CY389406

6 INCH GABION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

415D71412 100 50.00 5,000.00 12/06/2010

DESCRIPTION

ITEM UNITS CY389409

9 INCH GABION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6015180 14 228.70 3,201.80 06/16/2011
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DESCRIPTION

ITEM UNITS CY389412

12 INCH GABION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4675180 33 102.00 3,366.00 10/12/2010

DESCRIPTION

ITEM UNITS CY389418

18 INCH GABION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6015180 24 185.40 4,449.60 06/16/2011

DESCRIPTION

ITEM UNITS CY389436

36 INCH GABION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4675180 1,430 134.00 191,620.00 10/12/2010

DESCRIPTION

ITEM UNITS EA390125

SANDBAGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3565174 3 23.00 69.00 08/24/2010

PG5545174 256 10.80 2,764.80 09/27/2010

BA1625174 3 1.00 3.00 09/30/2010

PG3975172 6,000 9.00 54,000.00 09/30/2010

BA8615180 150 19.15 2,872.50 01/10/2011

AL3245180 324 14.50 4,698.00 03/01/2011

QA2835174 50 5.00 250.00 04/25/2011

AL4285130 100 14.00 1,400.00 05/16/2011

CO4605180 108 7.00 756.00 06/01/2011

QA4855176 100 .01 1.00 06/22/2011

DESCRIPTION

ITEM UNITS CY390130

CLAY BACKFILL FOR CORE TRENCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5805370 424 35.00 14,840.00 03/10/2011

AX3765A60 200 45.00 9,000.00 04/25/2011

AX3765860 230 29.25 6,727.50 05/24/2011
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DESCRIPTION

ITEM UNITS SY390220

CLASS O RIPRAP DITCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3775560 233 55.00 12,815.00 05/24/2011

DESCRIPTION

ITEM UNITS SY390221

CLASS I RIPRAP DITCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 208 50.00 10,400.00 07/01/2010

AA2735174 53 39.00 2,067.00 07/21/2010

CH6055424 17 75.00 1,275.00 09/09/2010

BA5885177 14 92.00 1,288.00 09/20/2010

GA3415177 267 32.50 8,677.50 09/20/2010

PG5545174 130 30.00 3,900.00 09/27/2010

BA5335177 647 67.00 43,349.00 10/05/2010

AL3795174 760 42.85 32,566.00 10/26/2010

XY2275777 150 100.00 15,000.00 11/17/2010

XY2275477 110 75.00 8,250.00 11/22/2010

415D71412 2,400 60.00 144,000.00 12/06/2010

FR5125130 40 63.00 2,520.00 02/11/2011

BA7275380 150 47.00 7,050.00 02/16/2011

CA3405276 150 41.00 6,150.00 03/07/2011

AA5805370 249 53.00 13,197.00 03/10/2011

HO3745180 84 50.00 4,200.00 03/14/2011

WA3435177 2,800 28.50 79,800.00 03/29/2011

WI3625130 49 59.80 2,930.20 04/18/2011

XX6415177 100 75.00 7,500.00 04/18/2011

MO5875130 80 60.00 4,800.00 04/25/2011

WA4025176 37 60.00 2,220.00 05/05/2011

AL4285130 55 37.00 2,035.00 05/16/2011

AX3775560 53 80.00 4,240.00 05/24/2011

CO4605180 252 57.70 14,540.40 06/01/2011

BA6015180 900 41.70 37,530.00 06/16/2011

HA2925176 50 61.00 3,050.00 06/17/2011

MO2625177 80 100.00 8,000.00 06/17/2011

FR4125177 50 66.00 3,300.00 06/27/2011
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DESCRIPTION

ITEM UNITS SY390222

CLASS II RIPRAP DITCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4875174 64 62.32 3,988.48 08/03/2010

AA5805370 165 77.00 12,705.00 03/10/2011

AX3775560 30 250.00 7,500.00 05/24/2011

DESCRIPTION

ITEM UNITS CY390245

GABION INFLOW PROTECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765N60 25 400.00 10,000.00 02/09/2011

HO3745180 2 125.00 250.00 03/14/2011

DESCRIPTION

ITEM UNITS SY390321

CLASS I RIPRAP FOR SLOPE AND CHANNEL PROTECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5955181 13 90.00 1,170.00 07/20/2010

FR6415176 13 45.00 585.00 07/27/2010

AA3565174 30 57.00 1,710.00 08/24/2010

BA1625174 128 30.00 3,840.00 09/30/2010

PG3975172 67 82.00 5,494.00 09/30/2010

BA5335177 16 72.00 1,152.00 10/05/2010

BA4675180 128 34.00 4,352.00 10/12/2010

XY2275177 3 85.00 255.00 10/12/2010

AX3765760 235 38.00 8,930.00 11/01/2010

HA3655174 80 60.00 4,800.00 12/21/2010

AA4805180 20 150.00 3,000.00 01/12/2011

PG6295176 50 52.00 2,600.00 01/24/2011

CA3405276 119 41.00 4,879.00 03/07/2011

BA1445174 43 50.00 2,150.00 03/14/2011

TA4845177 12 100.00 1,200.00 03/29/2011

AX3775360 34 60.00 2,040.00 04/05/2011

MO2415180 50 70.00 3,500.00 04/05/2011

MO2955187 10 60.00 600.00 04/05/2011

BA4325177 10 115.00 1,150.00 04/18/2011

AX3765A60 76 50.00 3,800.00 04/25/2011

MO5875130 4 60.00 240.00 04/25/2011

QA2835174 15 100.00 1,500.00 04/25/2011

AA5515174 32 60.00 1,920.00 04/29/2011

WA4025176 131 55.00 7,205.00 05/05/2011
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DESCRIPTION

ITEM UNITS SY390321

CLASS I RIPRAP FOR SLOPE AND CHANNEL PROTECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765860 74 38.00 2,812.00 05/24/2011

FR6235179 16 50.00 800.00 05/24/2011

CO4605180 200 .01 2.00 06/01/2011

PG9375177 525 25.50 13,387.50 06/01/2011

QA4855176 181 80.00 14,480.00 06/22/2011

DESCRIPTION

ITEM UNITS SY390322

CLASS II RIPRAP FOR SLOPE AND CHANNEL PROTECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG3975172 49 115.00 5,635.00 09/30/2010

BA4675180 540 65.00 35,100.00 10/12/2010

PG5775177 98 36.00 3,528.00 10/12/2010

AL3795174 60 83.50 5,010.00 10/26/2010

415D71412 2,400 70.00 168,000.00 12/06/2010

FR6235179 31 60.00 1,860.00 05/24/2011

AX3765E60 75 93.00 6,975.00 06/09/2011

DESCRIPTION

ITEM UNITS SY390323

CLASS III RIPRAP FOR SLOPE AND CHANNEL PROTECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6295176 1,695 130.00 220,350.00 01/24/2011

AX3765E60 13 125.00 1,625.00 06/09/2011

DESCRIPTION

ITEM UNITS TON390330

RIPRAP FOR SEDIMENT CONTROL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 12 85.00 1,020.00 07/01/2010

PG3975172 22 72.00 1,584.00 09/30/2010

BA4675180 44 85.00 3,740.00 10/12/2010

CE3335180 10 50.00 500.00 11/29/2010

BA8615180 40 49.50 1,980.00 01/10/2011

AX3765N60 64 55.00 3,520.00 02/09/2011

FR5125130 50 66.00 3,300.00 02/11/2011

BA7275380 450 47.00 21,150.00 02/16/2011

CA3405276 20 45.00 900.00 03/07/2011

HO3745180 15 50.00 750.00 03/14/2011
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DESCRIPTION

ITEM UNITS TON390330

RIPRAP FOR SEDIMENT CONTROL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3775360 40 50.00 2,000.00 04/05/2011

MO2415180 4 100.00 400.00 04/05/2011

XX6415177 30 75.00 2,250.00 04/18/2011

MO5875130 35 50.00 1,750.00 04/25/2011

AA5515174 20 60.00 1,200.00 04/29/2011

BA6015180 100 49.40 4,940.00 06/16/2011

HA2925176 10 63.00 630.00 06/17/2011

DESCRIPTION

ITEM UNITS TON390340

NO. 57 STONE FOR SEDIMENT CONTROL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5545174 15 37.00 555.00 09/27/2010

AX3765E60 20 34.00 680.00 06/09/2011

HA2925176 5 47.00 235.00 06/17/2011

DESCRIPTION

ITEM UNITS TON390345

3/4 INCH TO 1 1/2 INCH STONE FOR SEDIMENT CONTROL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG3975172 5 73.00 365.00 09/30/2010

BA7275380 5 56.00 280.00 02/16/2011

DESCRIPTION

ITEM UNITS TON390350

2 INCH TO 3 INCH STONE FOR SEDIMENT CONTROL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 30 85.00 2,550.00 07/01/2010

FR6415176 3 49.00 147.00 07/27/2010

AX3785H60 750 35.50 26,625.00 08/24/2010

AX3785160 898 17.00 15,266.00 09/01/2010

FR5845187 10 22.00 220.00 09/13/2010

BA4675180 4,800 .01 48.00 10/12/2010

AL3795174 30 38.60 1,158.00 10/26/2010

AX3765760 2 60.00 120.00 11/01/2010

CE3335180 25 50.00 1,250.00 11/29/2010

PG6295176 16 28.00 448.00 01/24/2011

AX3765N60 9 70.00 630.00 02/09/2011

FR5125130 70 35.00 2,450.00 02/11/2011
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DESCRIPTION

ITEM UNITS TON390350

2 INCH TO 3 INCH STONE FOR SEDIMENT CONTROL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7275380 100 49.00 4,900.00 02/16/2011

CA3405276 10 45.00 450.00 03/07/2011

AA5805370 16 50.00 800.00 03/10/2011

FR3825180 5 50.00 250.00 03/29/2011

MO2415180 17 45.00 765.00 04/05/2011

MO2955187 1 50.00 50.00 04/05/2011

WI3625130 12 76.88 922.56 04/18/2011

MO5875130 4 50.00 200.00 04/25/2011

WA4025176 4 45.00 180.00 05/05/2011

AX3775560 12 50.00 600.00 05/24/2011

FR6235179 10 125.00 1,250.00 05/24/2011

MO5305130 12 30.00 360.00 05/24/2011

CO4605180 6 73.80 442.80 06/01/2011

BA6015180 50 41.20 2,060.00 06/16/2011

AL3935181 2 45.50 91.00 06/17/2011

HA2925176 5 47.00 235.00 06/17/2011

DESCRIPTION

ITEM UNITS TON390355

4 INCH TO 7 INCH STONE FOR SEDIMENT CONTROL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4675180 170 55.00 9,350.00 10/12/2010

XX1105877 400 20.25 8,100.00 11/01/2010

415D71412 200 15.00 3,000.00 12/06/2010

AX3765N60 500 37.00 18,500.00 02/09/2011

BA7275380 100 54.00 5,400.00 02/16/2011

XX1135977 100 25.00 2,500.00 03/14/2011

MO2955187 2 50.00 100.00 04/05/2011

QA2835174 6 50.00 300.00 04/25/2011

AA5515174 84 60.00 5,040.00 04/29/2011

BA6015180 150 44.30 6,645.00 06/16/2011

DESCRIPTION

ITEM UNITS SY390405

AGGREGATE FILTER BLANKET 3 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7275380 750 5.00 3,750.00 02/16/2011
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DESCRIPTION

ITEM UNITS SY390524

GEOTEXTILE CLASS ST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3785160 2,715 .50 1,357.50 09/01/2010

PG3975172 630 2.65 1,669.50 09/30/2010

AA5805370 1,710 1.30 2,223.00 03/10/2011

DESCRIPTION

ITEM UNITS LF390525

SILT FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 845 1.90 1,605.50 07/01/2010

QA4675181 1,725 1.35 2,328.75 07/01/2010

AA2665181 789 3.00 2,367.00 07/20/2010

AA2735174 97 1.20 116.40 07/21/2010

AA3565174 205 2.50 512.50 08/24/2010

AX3785160 1,110 1.10 1,221.00 09/01/2010

AX9985178 1,000 1.00 1,000.00 09/27/2010

PG5545174 30 11.60 348.00 09/27/2010

AX9955178 3,000 1.50 4,500.00 09/30/2010

BA1625174 1,132 1.50 1,698.00 09/30/2010

MO2945177 200 4.00 800.00 09/30/2010

PG3975172 365 .90 328.50 09/30/2010

PG5775177 11 20.00 220.00 10/12/2010

XY2275177 1,900 3.50 6,650.00 10/12/2010

CO3115177 1,000 .01 10.00 10/14/2010

XX2275377 5,000 1.50 7,500.00 10/18/2010

MO2215177 500 3.00 1,500.00 11/12/2010

XY2275777 1,500 1.00 1,500.00 11/17/2010

XY2275477 220 10.00 2,200.00 11/22/2010

CE3335180 740 2.20 1,628.00 11/29/2010

PG6905180 140 3.00 420.00 11/29/2010

BA8615180 161 2.65 426.65 01/10/2011

AA4805180 580 4.00 2,320.00 01/12/2011

AA4805180 290 1.50 435.00 01/12/2011

TA3225176 592 2.75 1,628.00 01/20/2011

PG6295176 1,900 1.35 2,565.00 01/24/2011

BA7275380 250 2.50 625.00 02/16/2011

AL3245180 530 3.25 1,722.50 03/01/2011

CA3405276 1,360 1.40 1,904.00 03/07/2011

AA5805370 2,681 1.35 3,619.35 03/10/2011
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DESCRIPTION

ITEM UNITS LF390525

SILT FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5335177 1,300 1.50 1,950.00 03/10/2011

FR3825180 10 1.10 11.00 03/29/2011

AX3775360 460 1.40 644.00 04/05/2011

MO2415180 4,200 3.50 14,700.00 04/05/2011

MO2955187 675 1.50 1,012.50 04/05/2011

WA3275180 287 5.00 1,435.00 04/12/2011

AX6445378 2,000 1.50 3,000.00 04/18/2011

WI3625130 2,853 2.52 7,189.56 04/18/2011

XX6415177 1,000 1.75 1,750.00 04/18/2011

AX6445178 2,000 1.50 3,000.00 04/25/2011

MO2125177 105 1.40 147.00 04/25/2011

MO5875130 30 15.00 450.00 04/25/2011

QA2835174 221 3.00 663.00 04/25/2011

AA5515174 129 1.40 180.60 04/29/2011

AX6445278 500 1.50 750.00 04/29/2011

AX6445478 500 7.00 3,500.00 04/29/2011

PG5355130 55 10.00 550.00 04/29/2011

MO3915176 630 1.50 945.00 05/05/2011

WA4025176 752 2.00 1,504.00 05/05/2011

AL4285130 265 4.00 1,060.00 05/16/2011

CH3595130 2,535 1.80 4,563.00 05/16/2011

FR6235179 390 2.50 975.00 05/24/2011

MO5305130 95 3.00 285.00 05/24/2011

XX1305133 2,000 1.75 3,500.00 05/24/2011

CO4605180 2,480 1.33 3,298.40 06/01/2011

MO5635187 375 2.00 750.00 06/02/2011

XX1295133 2,000 1.40 2,800.00 06/02/2011

XX1515133 2,000 3.00 6,000.00 06/02/2011

AL3935181 185 8.50 1,572.50 06/17/2011

HA2925176 200 7.00 1,400.00 06/17/2011

QA4855176 700 1.40 980.00 06/22/2011

FR4125177 1,440 1.05 1,512.00 06/27/2011

DESCRIPTION

ITEM UNITS LF390527

REMOVE AND RESET SILT FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9985178 1,000 1.00 1,000.00 09/27/2010
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DESCRIPTION

ITEM UNITS LF390527

REMOVE AND RESET SILT FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9955178 3,000 1.50 4,500.00 09/30/2010

PG3975172 92 .90 82.80 09/30/2010

XX2275377 5,000 1.25 6,250.00 10/18/2010

XY2275777 2,000 1.00 2,000.00 11/17/2010

CA3405276 75 1.40 105.00 03/07/2011

FR3825180 10 1.10 11.00 03/29/2011

MO2955187 200 1.50 300.00 04/05/2011

AX6445378 2,000 1.00 2,000.00 04/18/2011

AX6445178 2,000 1.50 3,000.00 04/25/2011

MO3915176 360 1.50 540.00 05/05/2011

XX1305133 2,000 2.75 5,500.00 05/24/2011

CO4605180 1,500 1.33 1,995.00 06/01/2011

XX1295133 2,000 1.40 2,800.00 06/02/2011

XX1515133 2,000 3.00 6,000.00 06/02/2011

DESCRIPTION

ITEM UNITS LF390535

SUPER SILT FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 448 7.50 3,360.00 07/01/2010

FR5955181 725 6.83 4,951.75 07/20/2010

AA2735174 617 6.80 4,195.60 07/21/2010

FR6415176 346 7.20 2,491.20 07/27/2010

BA4875174 330 12.17 4,016.10 08/03/2010

AX3785H60 500 8.55 4,275.00 08/24/2010

CH6055424 327 5.00 1,635.00 09/09/2010

FR5845187 999 8.00 7,992.00 09/13/2010

PG3975172 463 6.20 2,870.60 09/30/2010

BA4675180 540 6.30 3,402.00 10/12/2010

AL3795174 293 7.00 2,051.00 10/26/2010

AX3765760 2,127 7.50 15,952.50 11/01/2010

HA3655174 35 10.50 367.50 12/21/2010

WI3285274 399 7.20 2,872.80 12/21/2010

AA4805180 1,115 6.00 6,690.00 01/12/2011

PG6295176 5,200 6.50 33,800.00 01/24/2011

AX3765N60 4,100 8.65 35,465.00 02/09/2011

FR5125130 270 6.80 1,836.00 02/11/2011

BA7275380 205 7.00 1,435.00 02/16/2011
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DESCRIPTION

ITEM UNITS LF390535

SUPER SILT FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3405276 170 7.00 1,190.00 03/07/2011

AA5805370 2,405 7.00 16,835.00 03/10/2011

BA1445174 278 8.50 2,363.00 03/14/2011

HO3745180 1,642 7.25 11,904.50 03/14/2011

WO6325224 3,675 7.15 26,276.25 03/23/2011

FR3825180 40 7.00 280.00 03/29/2011

AA6515380 56 8.00 448.00 04/25/2011

AX3765A60 278 9.00 2,502.00 04/25/2011

MO2125177 160 6.60 1,056.00 04/25/2011

AA5515174 213 7.25 1,544.25 04/29/2011

MO3915176 170 8.00 1,360.00 05/05/2011

WA4025176 1,914 8.00 15,312.00 05/05/2011

AL4285130 278 13.60 3,780.80 05/16/2011

AX3765860 467 7.60 3,549.20 05/24/2011

FR6235179 17 8.00 136.00 05/24/2011

MO5305130 135 7.00 945.00 05/24/2011

CO4605180 21 17.70 371.70 06/01/2011

AX3765E60 938 6.00 5,628.00 06/09/2011

BA6015180 1,150 6.70 7,705.00 06/16/2011

QA4855176 1,700 7.00 11,900.00 06/22/2011

DESCRIPTION

ITEM UNITS LF390540

REMOVE AND RESET SUPER SILT FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG3975172 116 6.20 719.20 09/30/2010

AL3795174 452 7.00 3,164.00 10/26/2010

AX3765N60 1,000 3.70 3,700.00 02/09/2011

WO6325224 3,675 .01 36.75 03/23/2011

FR3825180 40 7.00 280.00 03/29/2011

AX3765A60 119 6.00 714.00 04/25/2011

AX3765E60 75 6.00 450.00 06/09/2011

DESCRIPTION

ITEM UNITS CY390600

MIX NO. 3 CONCRETE FOR STORMWATER MANAGEMENT STRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5805370 81 850.00 68,850.00 03/10/2011

AX3765860 12 490.00 5,880.00 05/24/2011
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DESCRIPTION

ITEM UNITS CY390610

NO 2 AGGREGATE FOR STORMWATER MANAGEMENT FACILITIES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5955181 24 45.00 1,080.00 07/20/2010

AA2735174 127 77.75 9,874.25 07/21/2010

PG6295176 38 55.00 2,090.00 01/24/2011

BA7275380 150 60.00 9,000.00 02/16/2011

AX3765C60 820 45.00 36,900.00 02/24/2011

AA5805370 524 70.00 36,680.00 03/10/2011

HO3745180 330 61.00 20,130.00 03/14/2011

AX3765A60 314 50.00 15,700.00 04/25/2011

QA2835174 5 75.00 375.00 04/25/2011

AX3765860 1,588 46.40 73,683.20 05/24/2011

CO4605180 473 .01 4.73 06/01/2011

AX3765E60 155 47.00 7,285.00 06/09/2011

BA6015180 300 50.80 15,240.00 06/16/2011

AL3935181 6 80.00 480.00 06/17/2011

DESCRIPTION

ITEM UNITS CY390620

NO 7 AGGREGATE FOR STORMWATER MANAGEMENT FACILITIES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5955181 10 45.00 450.00 07/20/2010

AA2735174 75 87.00 6,525.00 07/21/2010

PG6295176 9 70.00 630.00 01/24/2011

BA7275380 66 64.00 4,224.00 02/16/2011

AX3765C60 55 50.00 2,750.00 02/24/2011

AA5805370 101 70.00 7,070.00 03/10/2011

AX3765A60 37 56.00 2,072.00 04/25/2011

AX3765860 118 58.00 6,844.00 05/24/2011

CO4605180 53 150.00 7,950.00 06/01/2011

AX3765E60 13 52.00 676.00 06/09/2011

BA6015180 135 53.60 7,236.00 06/16/2011

AL3935181 2 102.00 204.00 06/17/2011

DESCRIPTION

ITEM UNITS CY390630

NO 57 AGGREGATE FOR STORMWATER MANAGEMENT FACILITIES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2735174 127 76.25 9,683.75 07/21/2010

PG6295176 24 56.00 1,344.00 01/24/2011

BA7275380 280 48.00 13,440.00 02/16/2011
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DESCRIPTION

ITEM UNITS CY390630

NO 57 AGGREGATE FOR STORMWATER MANAGEMENT FACILITIES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765C60 110 53.00 5,830.00 02/24/2011

AA5805370 170 70.00 11,900.00 03/10/2011

AX3765A60 73 60.00 4,380.00 04/25/2011

AX3765860 226 56.00 12,656.00 05/24/2011

CO4605180 105 150.00 15,750.00 06/01/2011

AX3765E60 26 52.00 1,352.00 06/09/2011

BA6015180 556 53.00 29,468.00 06/16/2011

AL3935181 4 69.00 276.00 06/17/2011

DESCRIPTION

ITEM UNITS LF390640

6 INCH SUB-DRAIN PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2735174 540 13.25 7,155.00 07/21/2010

AA5805370 1,204 20.00 24,080.00 03/10/2011

AX3765A60 813 19.00 15,447.00 04/25/2011

AX3765860 1,605 18.50 29,692.50 05/24/2011

AX3765E60 10 34.00 340.00 06/09/2011

DESCRIPTION

ITEM UNITS CY390650

COARSE SAND FOR STORMWATER MANAGEMENT FACILITIES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5955181 10 60.00 600.00 07/20/2010

AA2735174 190 77.95 14,810.50 07/21/2010

PG6295176 9 70.00 630.00 01/24/2011

AL3935181 2 140.00 280.00 06/17/2011

DESCRIPTION

ITEM UNITS CY390660

BIORETENTION SOIL MIX

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5955181 60 60.00 3,600.00 07/20/2010

PG6295176 63 80.00 5,040.00 01/24/2011

BA7275380 396 66.00 26,136.00 02/16/2011

AA5805370 93 80.00 7,440.00 03/10/2011

AX3765A60 105 71.60 7,518.00 04/25/2011

AX3765860 335 83.70 28,039.50 05/24/2011

CO4605180 658 57.00 37,506.00 06/01/2011
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DESCRIPTION

ITEM UNITS CY390660

BIORETENTION SOIL MIX

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765E60 38 96.00 3,648.00 06/09/2011

BA6015180 1,145 82.60 94,577.00 06/16/2011

AL3935181 8 107.00 856.00 06/17/2011

DESCRIPTION

ITEM UNITS LF391001

BOTTOM CUTOFF WALLS FOR CLASS I RIPRAP

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 62 13.50 837.00 07/01/2010

AA2735174 12 25.00 300.00 07/21/2010

BA5885177 10 30.00 300.00 09/20/2010

PG5775177 12 10.00 120.00 10/12/2010

FR5125130 25 25.75 643.75 02/11/2011

CA3405276 13 30.00 390.00 03/07/2011

BA1445174 25 20.00 500.00 03/14/2011

HO3745180 13 15.00 195.00 03/14/2011

MO5875130 10 5.00 50.00 04/25/2011

WA4025176 74 30.00 2,220.00 05/05/2011

HA2925176 20 59.00 1,180.00 06/17/2011

FR4125177 22 61.35 1,349.70 06/27/2011

DESCRIPTION

ITEM UNITS LF391002

BOTTOM CUTOFF WALLS FOR CLASS II RIPRAP

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3795174 36 40.00 1,440.00 10/26/2010

DESCRIPTION

ITEM UNITS LF391201

SIDE CUTOFF WALLS FOR CLASS I RIPRAP

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7275380 115 4.80 552.00 02/16/2011

CA3405276 130 15.00 1,950.00 03/07/2011

BA6015180 120 14.50 1,740.00 06/16/2011
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DESCRIPTION

ITEM UNITS LS410005

MAINTENANCE OF STREAM FLOW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4875174 1 3,936.81 3,936.81 08/03/2010

CH6055424 1 35,000.00 35,000.00 09/09/2010

GA3415177 1 2,000.00 2,000.00 09/20/2010

PG3975172 1 28,550.00 28,550.00 09/30/2010

BA4675180 1 310,000.00 310,000.00 10/12/2010

AL3795174 1 10,425.00 10,425.00 10/26/2010

AX3765760 1 5,000.00 5,000.00 11/01/2010

CE3335180 1 49,000.00 49,000.00 11/29/2010

PG6295176 1 78,000.00 78,000.00 01/24/2011

AX3765N60 1 83,000.00 83,000.00 02/09/2011

AL3245180 1 14,750.00 14,750.00 03/01/2011

CA3405276 1 2,000.00 2,000.00 03/07/2011

AA5805370 1 5,000.00 5,000.00 03/10/2011

AX3765M60 1 88,000.00 88,000.00 03/10/2011

HO3745180 1 8,100.00 8,100.00 03/14/2011

WO6325224 1 10,000.00 10,000.00 03/23/2011

FR3825180 1 1,000.00 1,000.00 03/29/2011

AX3765860 1 6,200.00 6,200.00 05/24/2011

AX3775560 1 5,000.00 5,000.00 05/24/2011

CO4605180 1 155,360.00 155,360.00 06/01/2011

AX3765E60 1 12,852.00 12,852.00 06/09/2011

DESCRIPTION

ITEM UNITS EA410010

MAINTENANCE OF TRAFFIC FOR BRIDGE PATCHING OPERATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 5 450.00 2,250.00 07/01/2010

WA3015180 2 650.00 1,300.00 01/12/2011

AL3245180 2 675.00 1,350.00 03/01/2011

MO2415180 12 750.00 9,000.00 04/05/2011

DESCRIPTION

ITEM UNITS SF410015

PATCHING FOR MAINTENANCE OF EXISTING BRIDGE DECK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 200 29.00 5,800.00 07/01/2010

WA3015180 716 5.00 3,580.00 01/12/2011

AL3245180 75 10.00 750.00 03/01/2011

MO2415180 300 28.00 8,400.00 04/05/2011
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DESCRIPTION

ITEM UNITS SY410105

REMOVAL & DISPOSAL OF EXISTING WEARING SURFACE FROM BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5375177 5,020 5.50 27,610.00 09/30/2010

MO2415180 4,500 6.50 29,250.00 04/05/2011

MO2225177 235 20.00 4,700.00 04/25/2011

PG1405177 522 18.00 9,396.00 06/02/2011

PG9385177 100 2.40 240.00 06/17/2011

DESCRIPTION

ITEM UNITS LF410126

SALVAGING EXISTING BRIDGE RAILINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6905180 560 5.50 3,080.00 11/29/2010

BA8615180 465 11.40 5,301.00 01/10/2011

DESCRIPTION

ITEM UNITS LS410128

SALVAGING EXISTING BRIDGE RAILING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4275172 1 8,700.00 8,700.00 09/08/2010

WA3275180 1 5,000.00 5,000.00 04/12/2011

DESCRIPTION

ITEM UNITS LS410145

REMOVAL OF PORTIONS OF EXISTING BRIDGE SUPERSTRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2415180 1 845,550.00 845,550.00 04/05/2011

DESCRIPTION

ITEM UNITS LS410205

REMOVAL OF PORTIONS OF EXISTING STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4675180 1 578,000.00 578,000.00 10/12/2010

PG6905180 1 278,000.00 278,000.00 11/29/2010

BA8615180 1 130,630.00 130,630.00 01/10/2011

AA4805180 1 60,000.00 60,000.00 01/12/2011

WA3015180 1 157,610.00 157,610.00 01/12/2011

MO2415180 1 197,270.00 197,270.00 04/05/2011

WA3275180 1 150,000.00 150,000.00 04/12/2011

WA4025176 1 150,000.00 150,000.00 05/05/2011

FR3825180 1 187,000.00 187,000.00 03/29/2011
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DESCRIPTION

ITEM UNITS LS410205

REMOVAL OF PORTIONS OF EXISTING STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3825180 1 147,000.00 147,000.00 03/29/2011

AA4805180 1 60,000.00 60,000.00 01/12/2011

AA4805180 1 60,000.00 60,000.00 01/12/2011

AA4805180 1 60,000.00 60,000.00 01/12/2011

DESCRIPTION

ITEM UNITS LS410215

REMOVAL OF EXISTING STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6295176 1 12,000.00 12,000.00 01/24/2011

MO3915176 1 5,000.00 5,000.00 05/05/2011

DESCRIPTION

ITEM UNITS LS410220

REMOVAL OF EXISTING BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 1 800,000.00 800,000.00 07/01/2010

FR4275172 1 261,000.00 261,000.00 09/08/2010

CE3335180 1 69,000.00 69,000.00 11/29/2010

BA7275380 1 296,000.00 296,000.00 02/16/2011

AL3245180 1 31,500.00 31,500.00 03/01/2011

HO3745180 1 110,000.00 110,000.00 03/14/2011

CO4605180 1 165,000.00 165,000.00 06/01/2011

BA6015180 1 265,000.00 265,000.00 06/16/2011

DESCRIPTION

ITEM UNITS LS410230

PARAPET MODIFICATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA4025176 1 51,000.00 51,000.00 05/05/2011

DESCRIPTION

ITEM UNITS LF417100

TURBIDITY CURTAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 660 38.50 25,410.00 07/01/2010
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DESCRIPTION

ITEM UNITS CY417105

CLASS 3 EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 660 42.50 28,050.00 07/01/2010

FR4275172 1,000 140.00 140,000.00 09/08/2010

PG3975172 75 6.75 506.25 09/30/2010

BA4675180 80 15.50 1,240.00 10/12/2010

CE3335180 1,950 19.00 37,050.00 11/29/2010

PG6905180 100 38.00 3,800.00 11/29/2010

AA4805180 70 10.00 700.00 01/12/2011

WA3015180 25 455.00 11,375.00 01/12/2011

PG6295176 311 45.00 13,995.00 01/24/2011

BA7275380 8,783 16.00 140,528.00 02/16/2011

AL3245180 183 83.00 15,189.00 03/01/2011

HO3745180 2,277 5.50 12,523.50 03/14/2011

WA4025176 165 50.00 8,250.00 05/05/2011

AX3775560 70 40.00 2,800.00 05/24/2011

CO4605180 464 28.55 13,247.20 06/01/2011

BA6015180 1,676 17.50 29,330.00 06/16/2011

AA4805180 70 10.00 700.00 01/12/2011

AA4805180 70 10.00 700.00 01/12/2011

AA4805180 70 10.00 700.00 01/12/2011

DESCRIPTION

ITEM UNITS LF419105

SUBFOUNDATION INVESTIGATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4275172 300 42.00 12,600.00 09/08/2010

WA4025176 290 100.00 29,000.00 05/05/2011

BA6015180 184 45.00 8,280.00 06/16/2011

DESCRIPTION

ITEM UNITS LF421130

STEEL HP 10 X 42 BEARING PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3245180 260 310.00 80,600.00 03/01/2011

DESCRIPTION

ITEM UNITS LF421140

STEEL HP 12 X 53 BEARING PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4275172 12,950 23.00 297,850.00 09/08/2010
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DESCRIPTION

ITEM UNITS LF421140

STEEL HP 12 X 53 BEARING PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7275380 2,700 82.00 221,400.00 02/16/2011

HO3745180 767 64.00 49,088.00 03/14/2011

WA4025176 960 54.00 51,840.00 05/05/2011

DESCRIPTION

ITEM UNITS LF421155

STEEL HP 14 X 89 BEARING PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4605180 2,034 54.19 110,222.46 06/01/2011

DESCRIPTION

ITEM UNITS LF421160

STEEL HP 14 X 102 BEARING PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4605180 2,032 62.87 127,751.84 06/01/2011

DESCRIPTION

ITEM UNITS LF421185

STEEL HP 12 X 53 BEARING TEST PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4275172 340 92.00 31,280.00 09/08/2010

BA7275380 105 113.00 11,865.00 02/16/2011

HO3745180 16 64.00 1,024.00 03/14/2011

WA4025176 155 200.00 31,000.00 05/05/2011

DESCRIPTION

ITEM UNITS LF421200

STEEL HP 14 X 89 BEARING TEST PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4605180 95 125.94 11,964.30 06/01/2011

DESCRIPTION

ITEM UNITS LF421205

STEEL HP 14 X 102 BEARING TEST PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4605180 92 136.85 12,590.20 06/01/2011
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DESCRIPTION

ITEM UNITS EA421225

PILE POINT FOR 12 INCH STEEL HP BEARING PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4275172 337 162.00 54,594.00 09/08/2010

HO3745180 47 87.20 4,098.40 03/14/2011

WA4025176 50 105.00 5,250.00 05/05/2011

DESCRIPTION

ITEM UNITS LF421572

12 3/4 INCH DIAMETER STEEL PIPE TEST PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 250 86.00 21,500.00 07/01/2010

DESCRIPTION

ITEM UNITS LF421575

12 3/4 INCH DIAMETER STEEL PIPE PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 4,600 65.00 299,000.00 07/01/2010

DESCRIPTION

ITEM UNITS LF421589

18 INCH DIAMETER STEEL PIPE TEST PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6295176 300 125.00 37,500.00 01/24/2011

DESCRIPTION

ITEM UNITS LF421591

18 INCH DIAMETER STEEL PIPE PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6295176 3,040 90.00 273,600.00 01/24/2011

DESCRIPTION

ITEM UNITS LF421603

24 INCH DIAMETER STEEL PIPE PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 4,000 132.00 528,000.00 07/01/2010

CO4605180 606 125.20 75,871.20 06/01/2011

DESCRIPTION

ITEM UNITS LF421611

30 INCH DIAMETER STEEL PIPE PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 3,300 163.00 537,900.00 07/01/2010
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DESCRIPTION

ITEM UNITS LF421612

24 INCH DIAMETER STEEL PIPE TEST PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 850 150.00 127,500.00 07/01/2010

CO4605180 101 175.07 17,682.07 06/01/2011

DESCRIPTION

ITEM UNITS LF421617

30 INCH DIAMETER STEEL PIPE TEST PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 825 175.00 144,375.00 07/01/2010

DESCRIPTION

ITEM UNITS LF421656

PROTECTIVE JACKET FOR 24 INCH DIAMETER PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 810 280.00 226,800.00 07/01/2010

DESCRIPTION

ITEM UNITS LF421669

PROTECTIVE JACKET FOR 30 INCH DIAMETER PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 625 290.00 181,250.00 07/01/2010

DESCRIPTION

ITEM UNITS LS423168

TEMPORARY SHEET PILING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4275172 1 221,000.00 221,000.00 09/08/2010

HO3745180 1 90,000.00 90,000.00 03/14/2011

DESCRIPTION

ITEM UNITS SF423169

TEMPORARY SHEET PILING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285274 500 50.00 25,000.00 12/21/2010

DESCRIPTION

ITEM UNITS LS423175

STEEL SHEET PILING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4605180 1 53,676.00 53,676.00 06/01/2011
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DESCRIPTION

ITEM UNITS CY424105

SUBFOUNDATION CONCRETE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA4025176 9 700.00 6,300.00 05/05/2011

DESCRIPTION

ITEM UNITS CY424121

SUBSTRUCTURE REPAIR USING MIX #6 CONCRETE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3275180 8 2,700.00 21,600.00 04/12/2011

DESCRIPTION

ITEM UNITS LF426105

DRILLED HOLES IN EXISTING MASONRY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4675180 1,570 45.00 70,650.00 10/12/2010

PG6905180 200 20.00 4,000.00 11/29/2010

WA3275180 620 20.00 12,400.00 04/12/2011

FR3825180 580 20.00 11,600.00 03/29/2011

FR3825180 420 20.00 8,400.00 03/29/2011

DESCRIPTION

ITEM UNITS CY428105

FOOTING CONCRETE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 132 390.00 51,480.00 07/01/2010

FR4275172 740 520.00 384,800.00 09/08/2010

BA4675180 34 650.00 22,100.00 10/12/2010

CE3335180 275 357.00 98,175.00 11/29/2010

BA7275380 1,091 449.00 489,859.00 02/16/2011

HO3745180 300 360.00 108,000.00 03/14/2011

WA4025176 90 500.00 45,000.00 05/05/2011

AX3775560 13 770.00 10,010.00 05/24/2011

CO4605180 155 402.00 62,310.00 06/01/2011

BA6015180 674 415.00 279,710.00 06/16/2011

DESCRIPTION

ITEM UNITS CY431105

SUBSTRUCTURE CONCRETE FOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3775560 11 1,100.00 12,100.00 05/24/2011
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DESCRIPTION

ITEM UNITS LS431110

SUBSTRUCTURE CONCRETE FOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 1 800,000.00 800,000.00 07/01/2010

FR4275172 1 1,886,000.00 1,886,000.00 09/08/2010

BA4675180 1 705,000.00 705,000.00 10/12/2010

CE3335180 1 225,000.00 225,000.00 11/29/2010

PG6905180 1 103,000.00 103,000.00 11/29/2010

BA8615180 1 193,430.00 193,430.00 01/10/2011

AA4805180 1 30,000.00 30,000.00 01/12/2011

AA4805180 1 30,000.00 30,000.00 01/12/2011

AA4805180 1 70,000.00 70,000.00 01/12/2011

AA4805180 1 70,000.00 70,000.00 01/12/2011

WA3015180 1 67,600.00 67,600.00 01/12/2011

PG6295176 1 117,500.00 117,500.00 01/24/2011

BA7275380 1 1,218,000.00 1,218,000.00 02/16/2011

AL3245180 1 56,250.00 56,250.00 03/01/2011

HO3745180 1 389,600.00 389,600.00 03/14/2011

FR3825180 1 243,000.00 243,000.00 03/29/2011

FR3825180 1 111,000.00 111,000.00 03/29/2011

MO2415180 1 92,720.00 92,720.00 04/05/2011

WA3275180 1 164,000.00 164,000.00 04/12/2011

WA4025176 1 200,000.00 200,000.00 05/05/2011

CO4605180 1 324,000.00 324,000.00 06/01/2011

BA6015180 1 640,000.00 640,000.00 06/16/2011

DESCRIPTION

ITEM UNITS LS433090

PRESTRESSED CONCRETE BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 1 1,000,000.00 1,000,000.00 07/01/2010

CE3335180 1 187,000.00 187,000.00 11/29/2010

CO4605180 1 344,315.00 344,315.00 06/01/2011

DESCRIPTION

ITEM UNITS LS433095

PRESTRESSED CONCRETE SLAB

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6295176 1 318,000.00 318,000.00 01/24/2011

AL3245180 1 84,550.00 84,550.00 03/01/2011

WA4025176 1 150,000.00 150,000.00 05/05/2011
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DESCRIPTION

ITEM UNITS LS433155

SUPERSTRUCTURE CONCRETE FOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 1 977,000.00 977,000.00 07/01/2010

FR4275172 1 835,000.00 835,000.00 09/08/2010

BA4675180 1 1,700,000.00 1,700,000.00 10/12/2010

CE3335180 1 142,000.00 142,000.00 11/29/2010

PG6905180 1 289,000.00 289,000.00 11/29/2010

BA8615180 1 175,875.00 175,875.00 01/10/2011

AA4805180 1 70,000.00 70,000.00 01/12/2011

AA4805180 1 70,000.00 70,000.00 01/12/2011

AA4805180 1 50,000.00 50,000.00 01/12/2011

AA4805180 1 50,000.00 50,000.00 01/12/2011

WA3015180 1 164,350.00 164,350.00 01/12/2011

PG6295176 1 47,600.00 47,600.00 01/24/2011

BA7275380 1 463,000.00 463,000.00 02/16/2011

AL3245180 1 73,700.00 73,700.00 03/01/2011

HO3745180 1 100,000.00 100,000.00 03/14/2011

FR3825180 1 220,000.00 220,000.00 03/29/2011

FR3825180 1 278,000.00 278,000.00 03/29/2011

MO2415180 1 539,500.00 539,500.00 04/05/2011

WA3275180 1 239,000.00 239,000.00 04/12/2011

WA4025176 1 220,000.00 220,000.00 05/05/2011

CO4605180 1 206,000.00 206,000.00 06/01/2011

PG1405177 1 2,000.00 2,000.00 06/02/2011

BA6015180 1 675,000.00 675,000.00 06/16/2011

DESCRIPTION

ITEM UNITS LS433157

CONCRETE PARAPET

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4275172 1 350,000.00 350,000.00 09/08/2010

BA4675180 1 120,000.00 120,000.00 10/12/2010

CE3335180 1 24,000.00 24,000.00 11/29/2010

PG6905180 1 113,200.00 113,200.00 11/29/2010

BA8615180 1 72,900.00 72,900.00 01/10/2011

AA4805180 1 60,000.00 60,000.00 01/12/2011

AA4805180 1 60,000.00 60,000.00 01/12/2011

WA3015180 1 100,520.00 100,520.00 01/12/2011

PG6295176 1 64,000.00 64,000.00 01/24/2011

BA7275380 1 216,000.00 216,000.00 02/16/2011
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DESCRIPTION

ITEM UNITS LS433157

CONCRETE PARAPET

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO3745180 1 74,000.00 74,000.00 03/14/2011

MO2415180 1 154,600.00 154,600.00 04/05/2011

WA3275180 1 57,000.00 57,000.00 04/12/2011

WA4025176 1 49,000.00 49,000.00 05/05/2011

BA6015180 1 97,042.00 97,042.00 06/16/2011

AA4805180 1 60,000.00 60,000.00 01/12/2011

AA4805180 1 60,000.00 60,000.00 01/12/2011

FR3825180 1 105,000.00 105,000.00 03/29/2011

FR3825180 1 50,000.00 50,000.00 03/29/2011

DESCRIPTION

ITEM UNITS LS433159

CONCRETE MEDIAN BARRIER FOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4675180 1 20,000.00 20,000.00 10/12/2010

DESCRIPTION

ITEM UNITS EA433300

TYPE IA BRIDGE SCUPPER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 4 4,400.00 17,600.00 07/01/2010

DESCRIPTION

ITEM UNITS EA434000

DRAINAGE INLET AT END OF BRIDGE STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4275172 3 6,300.00 18,900.00 09/08/2010

BA4675180 1 4,000.00 4,000.00 10/12/2010

AA4805180 2 10,000.00 20,000.00 01/12/2011

WA4025176 2 5,100.00 10,200.00 05/05/2011

DESCRIPTION

ITEM UNITS LF434995

EPOXY PRESSURE INJECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4675180 170 84.00 14,280.00 10/12/2010

AA4805180 20 102.00 2,040.00 01/12/2011

AA4805180 20 102.00 2,040.00 01/12/2011
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DESCRIPTION

ITEM UNITS QT435100

EPOXY USED FOR EPOXY PRESSURE INJECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4675180 24 52.50 1,260.00 10/12/2010

AA4805180 1 41.00 41.00 01/12/2011

AA4805180 1 41.00 41.00 01/12/2011

DESCRIPTION

ITEM UNITS CF435125

TROWEL GRADE MORTAR REPAIRS FOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6905180 10 480.00 4,800.00 11/29/2010

DESCRIPTION

ITEM UNITS SF435141

FORMWORK FOR FULL DEPTH DECK REPAIRS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2415180 1,050 4.00 4,200.00 04/05/2011

HO4385180R 200 50.00 10,000.00 05/18/2011

DESCRIPTION

ITEM UNITS CF438112

PNEUMATICALLY APPLIED MORTAR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6905180 200 280.00 56,000.00 11/29/2010

AA4805180 5 820.00 4,100.00 01/12/2011

AA4805180 5 820.00 4,100.00 01/12/2011

DESCRIPTION

ITEM UNITS CF438125

NONSHRINK GROUT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3825180 10 225.00 2,250.00 03/29/2011

DESCRIPTION

ITEM UNITS LS445102

RETAINING WALL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4275172 1 641,000.00 641,000.00 09/08/2010

PG3975172 1 1,106,275.00 1,106,275.00 09/30/2010

BA4675180 1 226,000.00 226,000.00 10/12/2010

BA4675180 1 90,500.00 90,500.00 10/12/2010

BA4675180 1 137,000.00 137,000.00 10/12/2010
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DESCRIPTION

ITEM UNITS LS445102

RETAINING WALL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO3745180 1 240,000.00 240,000.00 03/14/2011

QA4875177 1 3,750.00 3,750.00 05/16/2011

DESCRIPTION

ITEM UNITS SY449195

LINSEED OIL PROTECTIVE COATING BRIDGE NO.

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 3,285 2.00 6,570.00 07/01/2010

FR4275172 3,853 2.10 8,091.30 09/08/2010

PG6295176 490 3.60 1,764.00 01/24/2011

HO3745180 587 4.00 2,348.00 03/14/2011

WA4025176 220 13.65 3,003.00 05/05/2011

DESCRIPTION

ITEM UNITS LF456129

DRILLED SHAFT 48 INCH DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6015180 430 215.00 92,450.00 06/16/2011

DESCRIPTION

ITEM UNITS LS456130

EPOXY COATED REINFORCEMENT STEEL BARS IN SUPERSTRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 1 320,000.00 320,000.00 07/01/2010

FR4275172 1 258,000.00 258,000.00 09/08/2010

BA4675180 1 335,000.00 335,000.00 10/12/2010

CE3335180 1 32,000.00 32,000.00 11/29/2010

PG6905180 1 207,980.00 207,980.00 11/29/2010

BA8615180 1 55,450.00 55,450.00 01/10/2011

AA4805180 1 20,000.00 20,000.00 01/12/2011

AA4805180 1 30,000.00 30,000.00 01/12/2011

WA3015180 1 62,950.00 62,950.00 01/12/2011

BA7275380 1 155,000.00 155,000.00 02/16/2011

HO3745180 1 30,700.00 30,700.00 03/14/2011

MO2415180 1 442,600.00 442,600.00 04/05/2011

WA4025176 1 29,000.00 29,000.00 05/05/2011

CO4605180 1 70,520.00 70,520.00 06/01/2011

BA6015180 1 226,795.00 226,795.00 06/16/2011

AA4805180 1 20,000.00 20,000.00 01/12/2011
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DESCRIPTION

ITEM UNITS LS456130

EPOXY COATED REINFORCEMENT STEEL BARS IN SUPERSTRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4805180 1 30,000.00 30,000.00 01/12/2011

FR3825180 1 82,000.00 82,000.00 03/29/2011

FR3825180 1 93,000.00 93,000.00 03/29/2011

DESCRIPTION

ITEM UNITS LB456137

REPAIR BAR FOR SUBSTRUCTURE REINFORCEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3275180 500 5.00 2,500.00 04/12/2011

DESCRIPTION

ITEM UNITS LF456140

REPAIR BAR FOR DECK REINFORCEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2415180 500 3.50 1,750.00 04/05/2011

HO4385180R 200 20.00 4,000.00 05/18/2011

DESCRIPTION

ITEM UNITS EA459095

ANCHOR BOLT REPLACEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6905180 1 2,000.00 2,000.00 11/29/2010

FR3825180 9 1,500.00 13,500.00 03/29/2011

DESCRIPTION

ITEM UNITS LS459110

FABRICATED STRUCTURAL STEEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4275172 1 2,771,000.00 2,771,000.00 09/08/2010

PG6905180 1 43,500.00 43,500.00 11/29/2010

BA7275380 1 1,428,000.00 1,428,000.00 02/16/2011

HO3745180 1 495,000.00 495,000.00 03/14/2011

WA3275180 1 23,000.00 23,000.00 04/12/2011

WA4025176 1 110,000.00 110,000.00 05/05/2011

BA6015180 1 2,318,000.00 2,318,000.00 06/16/2011

AA4805180 1 1.00 1.00 01/12/2011

AA4805180 1 1.00 1.00 01/12/2011

AA4805180 1 30,000.00 30,000.00 01/12/2011

AA4805180 1 30,000.00 30,000.00 01/12/2011
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DESCRIPTION

ITEM UNITS EA459305

STEEL STUD SHEAR DEVELOPERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA8615180 3,192 3.05 9,735.60 01/10/2011

DESCRIPTION

ITEM UNITS LS459310

STEEL STUD SHEAR DEVELOPERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4275172 1 41,000.00 41,000.00 09/08/2010

PG6905180 1 71,000.00 71,000.00 11/29/2010

AA4805180 1 7,500.00 7,500.00 01/12/2011

AA4805180 1 5,000.00 5,000.00 01/12/2011

AA4805180 1 5,000.00 5,000.00 01/12/2011

AA4805180 1 7,500.00 7,500.00 01/12/2011

WA3015180 1 1,840.00 1,840.00 01/12/2011

BA7275380 1 29,700.00 29,700.00 02/16/2011

HO3745180 1 4,150.00 4,150.00 03/14/2011

WA3275180 1 12,600.00 12,600.00 04/12/2011

WA4025176 1 3,100.00 3,100.00 05/05/2011

BA6015180 1 40,663.00 40,663.00 06/16/2011

FR3825180 1 12,000.00 12,000.00 03/29/2011

FR3825180 1 14,000.00 14,000.00 03/29/2011

DESCRIPTION

ITEM UNITS LF463136

DRAINAGE TROUGH FOR EXISTING BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6905180 102 180.00 18,360.00 11/29/2010

BA3775180 128 500.00 64,000.00 12/06/2010

CE3745180 50 500.00 25,000.00 12/06/2010

HA3855180 106 550.00 58,300.00 01/12/2011

HA3855180 111 550.00 61,050.00 01/12/2011

WA3275180 80 251.00 20,080.00 04/12/2011

HO4385180R 410 173.00 70,930.00 05/18/2011

AX8985180R 93 150.00 13,950.00 12/10/2010

AX8985180R 160 150.00 24,000.00 12/10/2010

AX8985180R 160 150.00 24,000.00 12/10/2010
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DESCRIPTION

ITEM UNITS SF466112

EPOXY PROTECTIVE COATINGS ON ABUTMENTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA8615180 356 4.55 1,619.80 01/10/2011

AA4805180 2,452 2.00 4,904.00 01/12/2011

AA4805180 2,452 2.00 4,904.00 01/12/2011

DESCRIPTION

ITEM UNITS LS466115

EPOXY PROTECTIVE COATINGS ON ABUTMENTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 1 3,300.00 3,300.00 07/01/2010

FR4275172 1 8,500.00 8,500.00 09/08/2010

CE3335180 1 2,000.00 2,000.00 11/29/2010

BA7275380 1 11,900.00 11,900.00 02/16/2011

BA6015180 1 7,156.00 7,156.00 06/16/2011

DESCRIPTION

ITEM UNITS LS466117

EPOXY PROTECTIVE COATINGS ON PIERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA4025176 1 10,500.00 10,500.00 05/05/2011

DESCRIPTION

ITEM UNITS SF466118

EPOXY PROTECTIVE COATINGS ON PIERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6905180 3,000 2.80 8,400.00 11/29/2010

WA3275180 1,100 3.30 3,630.00 04/12/2011

DESCRIPTION

ITEM UNITS LS466125

EPOXY PROTECTIVE COATINGS ON ABUTMENTS AND PIERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3015180 1 3,240.00 3,240.00 01/12/2011

DESCRIPTION

ITEM UNITS LS472136

METAL RAILING THREE STRAND

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 1 275,000.00 275,000.00 07/01/2010

CO4605180 1 99,545.00 99,545.00 06/01/2011
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DESCRIPTION

ITEM UNITS LF475115

CHAIN LINK SAFETY FENCE FOR BRIDGE-TYPE II

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6905180 560 62.00 34,720.00 11/29/2010

BA8615180 454 58.15 26,400.10 01/10/2011

AA4805180 146 100.00 14,600.00 01/12/2011

AA4805180 141 100.00 14,100.00 01/12/2011

AA4805180 141 100.00 14,100.00 01/12/2011

AA4805180 146 100.00 14,600.00 01/12/2011

WA3275180 307 68.00 20,876.00 04/12/2011

DESCRIPTION

ITEM UNITS LS475120

CHAIN LINK SAFETY FENCE FOR BRIDGE-TYPE II

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3015180 1 22,670.00 22,670.00 01/12/2011

DESCRIPTION

ITEM UNITS EA475295

CHAIN LINK SAFETY FENCE ANTI-CLIMB SHIELD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6905180 4 650.00 2,600.00 11/29/2010

BA8615180 4 684.20 2,736.80 01/10/2011

AA4805180 4 1,000.00 4,000.00 01/12/2011

WA3015180 4 590.00 2,360.00 01/12/2011

WA3275180 4 630.00 2,520.00 04/12/2011

AA4805180 4 1,000.00 4,000.00 01/12/2011

AA4805180 4 1,000.00 4,000.00 01/12/2011

AA4805180 4 1,000.00 4,000.00 01/12/2011

DESCRIPTION

ITEM UNITS LF475300

CHAIN LINK FENCE - TYPE III

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4675180 165 41.00 6,765.00 10/12/2010

BA4675180 238 41.00 9,758.00 10/12/2010

BA4675180 90 41.00 3,690.00 10/12/2010

HO3745180 175 59.50 10,412.50 03/14/2011

AX3765860 114 77.00 8,778.00 05/24/2011

PG9385177 38 87.36 3,319.68 06/17/2011
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DESCRIPTION

ITEM UNITS LS475305

CHAIN LINK FENCE - TYPE III

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG3975172 1 22,250.00 22,250.00 09/30/2010

CE3335180 1 5,434.00 5,434.00 11/29/2010

DESCRIPTION

ITEM UNITS LS475400

3 FOOT ORNAMENTAL FENCE FOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4275172 1 7,500.00 7,500.00 09/08/2010

BA7275380 1 11,100.00 11,100.00 02/16/2011

DESCRIPTION

ITEM UNITS LS475405

5 FOOT ORNAMENTAL FENCE FOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7275380 1 24,500.00 24,500.00 02/16/2011

DESCRIPTION

ITEM UNITS NU478153

FLOODLIGHTING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 29 86.00 2,494.00 07/01/2010

FR4275172 12 315.00 3,780.00 09/08/2010

DESCRIPTION

ITEM UNITS LF485108

REPOINTING MASONRY JOINTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4805180 20 5.00 100.00 01/12/2011

AA4805180 30 5.00 150.00 01/12/2011

AA4805180 30 5.00 150.00 01/12/2011

AA4805180 20 5.00 100.00 01/12/2011

DESCRIPTION

ITEM UNITS SY488107

CONCRETE SLOPE PROTECTION FOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6015180 1,440 71.00 102,240.00 06/16/2011
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DESCRIPTION

ITEM UNITS LF488111

BOTTOM CUTOFF WALLS FOR CONCRETE SLOPE PROTECTIONFOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6015180 378 12.00 4,536.00 06/16/2011

DESCRIPTION

ITEM UNITS LF488116

SIDE CUTOFF WALLS FOR CONCRETE SLOPE PROTECTIONFOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6015180 130 12.00 1,560.00 06/16/2011

DESCRIPTION

ITEM UNITS TON490106

HOT MIX ASPHALT FOR BRIDGE DECK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5375177 405 143.50 58,117.50 09/30/2010

MO2225177 16 319.00 5,104.00 04/25/2011

PG1405177 55 100.00 5,500.00 06/02/2011

PG9385177 12 110.00 1,320.00 06/17/2011

DESCRIPTION

ITEM UNITS TON492035

CLASS II RIPRAP FOR SCOUR PROTECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4605180 200 55.50 11,100.00 06/01/2011

DESCRIPTION

ITEM UNITS SY492045

RIPRAP SLOPE PROTECTION FOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 155 35.00 5,425.00 07/01/2010

FR4275172 1,535 30.00 46,050.00 09/08/2010

BA4675180 500 65.00 32,500.00 10/12/2010

BA8615180 454 128.35 58,311.97 01/10/2011

BA7275380 847 38.00 32,186.00 02/16/2011

HO3745180 277 50.00 13,850.00 03/14/2011

WA3275180 1,400 49.00 68,600.00 04/12/2011

WA4025176 1,300 50.00 65,000.00 05/05/2011
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DESCRIPTION

ITEM UNITS LF492047

BOTTOM CUTOFF WALLS FOR RIPRAP SLOPE PROTECTION FOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 47 19.00 893.00 07/01/2010

FR4275172 353 25.00 8,825.00 09/08/2010

BA4675180 63 41.00 2,583.00 10/12/2010

BA8615180 82 5.85 479.70 01/10/2011

BA7275380 192 5.00 960.00 02/16/2011

WA3275180 400 5.00 2,000.00 04/12/2011

WA4025176 280 15.00 4,200.00 05/05/2011

DESCRIPTION

ITEM UNITS LF492049

SIDE CUTOFF WALLS FOR RIPRAP SLOPE PROTECTION FOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 198 11.00 2,178.00 07/01/2010

FR4275172 130 25.00 3,250.00 09/08/2010

BA8615180 213 5.05 1,073.68 01/10/2011

BA7275380 159 5.00 795.00 02/16/2011

HO3745180 95 15.00 1,425.00 03/14/2011

WA3275180 260 5.00 1,300.00 04/12/2011

WA4025176 230 17.00 3,910.00 05/05/2011

DESCRIPTION

ITEM UNITS UW492535

STORAGE OF EQUIPMENT AND MATERIALS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737214 20 10.00 200.00 11/05/2010

AX9737114 104 10.00 1,040.00 11/29/2010

424D51412 104 .01 1.04 01/31/2011

AX9737714 120 15.00 1,800.00 01/31/2011

AX9737614 104 10.00 1,040.00 02/14/2011

AX9737314 104 10.00 1,040.00 03/16/2011

DESCRIPTION

ITEM UNITS MO492537

STORAGE OF EQUIPMENT AND MATERIALS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5280251413 24 .01 0.24 02/28/2011
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DESCRIPTION

ITEM UNITS LS492585

CLEANING AND PAINTING BRIDGE NO.

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL3305180 1 155,000.00 155,000.00 07/01/2010

PG6905180 1 785,400.00 785,400.00 11/29/2010

BA3775180 1 375,000.00 375,000.00 12/06/2010

AX8985180R 1 61,500.00 61,500.00 12/10/2010

BA8615180 1 208,420.00 208,420.00 01/10/2011

WA3015180 1 180,360.00 180,360.00 01/12/2011

BA3775280 1 950,000.00 950,000.00 01/20/2011

WA3275180 1 144,000.00 144,000.00 04/12/2011

WA4025176 1 35,000.00 35,000.00 05/05/2011

BA3775180 1 155,000.00 155,000.00 12/06/2010

BA3775180 1 100,000.00 100,000.00 12/06/2010

AX8985180R 1 38,900.00 38,900.00 12/10/2010

AX8985180R 1 46,000.00 46,000.00 12/10/2010

AX1535A80 1 125,000.00 125,000.00 01/12/2011

AX1535A80 1 60,000.00 60,000.00 01/12/2011

HA3855180 1 8,000.00 8,000.00 01/12/2011

HA3855180 1 14,000.00 14,000.00 01/12/2011

BA3775280 1 100,000.00 100,000.00 01/20/2011

BA3775280 1 95,000.00 95,000.00 01/20/2011

FR3825180 1 178,000.00 178,000.00 03/29/2011

FR3825180 1 178,000.00 178,000.00 03/29/2011

HO4385180R 1 189,000.00 189,000.00 05/18/2011

HO4385180R 1 189,000.00 189,000.00 05/18/2011

CE3595180 1 356,850.00 356,850.00 06/01/2011

CE3595180 1 356,850.00 356,850.00 06/01/2011

HA3855180 1 350,000.00 350,000.00 01/12/2011

HA3855180 1 45,000.00 45,000.00 01/12/2011

HA3855180 1 350,000.00 350,000.00 01/12/2011

BA3775180 1 100,000.00 100,000.00 12/06/2010

BA3775180 1 100,000.00 100,000.00 12/06/2010

BA3775180 1 275,000.00 275,000.00 12/06/2010

BA3775180 1 545,000.00 545,000.00 12/06/2010

HA3855180 1 40,000.00 40,000.00 01/12/2011

HA3855180 1 40,000.00 40,000.00 01/12/2011

HA3855180 1 215,000.00 215,000.00 01/12/2011

HA3855180 1 400,000.00 400,000.00 01/12/2011

HA3855180 1 63,000.00 63,000.00 01/12/2011

HA3855180 1 240,000.00 240,000.00 01/12/2011
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DESCRIPTION

ITEM UNITS LS492585

CLEANING AND PAINTING BRIDGE NO.

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA3855180 1 50,000.00 50,000.00 01/12/2011

HA3855180 1 10,000.00 10,000.00 01/12/2011

CE3745180 1 83,000.00 83,000.00 12/06/2010

CE3745180 1 60,000.00 60,000.00 12/06/2010

CE3745180 1 85,000.00 85,000.00 12/06/2010

CE3745180 1 110,000.00 110,000.00 12/06/2010

CE3745180 1 60,000.00 60,000.00 12/06/2010

AX1535A80 1 205,000.00 205,000.00 01/12/2011

AX1535A80 1 45,000.00 45,000.00 01/12/2011

AX1535A80 1 85,000.00 85,000.00 01/12/2011

AX1535A80 1 85,000.00 85,000.00 01/12/2011

AX1535A80 1 67,000.00 67,000.00 01/12/2011

AX8985180R 1 61,500.00 61,500.00 12/10/2010

AX8985180R 1 125,000.00 125,000.00 12/10/2010

AX8985180R 1 78,000.00 78,000.00 12/10/2010

AX8985180R 1 466,930.00 466,930.00 12/10/2010

AX8985180R 1 38,900.00 38,900.00 12/10/2010

AX8985180R 1 125,000.00 125,000.00 12/10/2010

DESCRIPTION

ITEM UNITS LS492586

CLEANING AND PAINTING PORTIONS OF EXISTING BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4805180 1 50,000.00 50,000.00 01/12/2011

AA4805180 1 50,000.00 50,000.00 01/12/2011

AA4805180 1 50,000.00 50,000.00 01/12/2011

AA4805180 1 50,000.00 50,000.00 01/12/2011

DESCRIPTION

ITEM UNITS HR492620

BRIDGE REPAIR FOREMAN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737214 4,000 47.50 190,000.00 11/05/2010

AX9737114 4,000 15.00 60,000.00 11/29/2010

AX1376A14 15,000 48.50 727,500.00 12/06/2010

AX9737714 5,000 72.00 360,000.00 01/31/2011

AX9737614 4,000 38.00 152,000.00 02/14/2011

AX9737314 8,000 15.00 120,000.00 03/16/2011

AX9737414 5,500 12.28 67,540.00 04/06/2011
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DESCRIPTION

ITEM UNITS HR492627

WELDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WD0051412SB 2,000 55.00 110,000.00 09/28/2010

WD0251412SB 1,800 55.00 99,000.00 10/04/2010

AX1376A14 1,000 28.00 28,000.00 12/06/2010

WD0341412SB 1,800 50.00 90,000.00 03/01/2011

WD1241412SB 1,000 56.00 56,000.00 04/29/2011

WD15F1413SB 3,000 39.00 117,000.00 05/05/2011

DESCRIPTION

ITEM UNITS HR492630

WELDER - METAL WORKER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5280251413 200 .01 2.00 02/28/2011

DESCRIPTION

ITEM UNITS HR492645

CONCRETE FINISHERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737414 700 12.28 8,596.00 04/06/2011

DESCRIPTION

ITEM UNITS HR492651

SKILLED LABOR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

415D41412 5,000 45.00 225,000.00 09/09/2010

499D61412 1,800 58.25 104,850.00 09/09/2010

4260671412 3,000 40.00 120,000.00 09/27/2010

AX9865174 16,200 35.00 567,000.00 09/28/2010

AX9737214 25,000 23.00 575,000.00 11/05/2010

499D71412 1,800 30.00 54,000.00 11/29/2010

AX9737114 4,500 33.00 148,500.00 11/29/2010

AX1376A14 45,000 46.00 2,070,000.00 12/06/2010

424D51412 19,200 20.00 384,000.00 01/31/2011

AX9737714 28,000 11.00 308,000.00 01/31/2011

4260521413SB 4,000 30.00 120,000.00 02/14/2011

AX9737614 16,000 28.50 456,000.00 02/14/2011

AX9737314 16,000 12.50 200,000.00 03/16/2011

AX9737414 16,500 12.28 202,620.00 04/06/2011
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DESCRIPTION

ITEM UNITS HR492652

INTERMEDIATE SKILLED LABOR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

415D41412 5,000 30.00 150,000.00 09/09/2010

499D61412 5,000 45.25 226,250.00 09/09/2010

499D71412 4,000 20.00 80,000.00 11/29/2010

AX9737114 4,000 12.00 48,000.00 11/29/2010

424D51412 19,200 17.00 326,400.00 01/31/2011

AX9737314 8,000 12.50 100,000.00 03/16/2011

AX9737414 16,500 12.28 202,620.00 04/06/2011

DESCRIPTION

ITEM UNITS HR492654

UNSKILLED LABOR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5491071412 20,000 11.70 234,000.00 08/03/2010

54915F1412SB 40,000 14.00 560,000.00 08/16/2010

415D41412 5,000 25.00 125,000.00 09/09/2010

549D41411 20,000 15.45 309,000.00 09/10/2010

549D41411 20,000 15.45 309,000.00 09/10/2010

AX9737114 4,000 9.23 36,920.00 11/29/2010

424D51412 19,200 .01 192.00 01/31/2011

549D61413 60,000 11.39 683,400.00 03/16/2011

AX9737314 8,000 12.50 100,000.00 03/16/2011

AX9737414 5,500 12.28 67,540.00 04/06/2011

5490671413 40,000 11.23 449,200.00 05/05/2011

549D41411 20,000 15.45 309,000.00 09/10/2010

549D41411 20,000 15.45 309,000.00 09/10/2010

5491371412 80,000 13.29 1,063,200.00 09/27/2010

54915G1412SB 40,000 13.50 540,000.00 09/27/2010

5490051411SB 12,800 10.59 135,552.00 10/12/2010

5490051411SB 12,800 10.59 135,552.00 10/12/2010

5490051411SB 12,800 10.59 135,552.00 10/12/2010

5490051413SB 12,800 11.95 152,960.00 06/16/2011

5490051413SB 12,800 11.95 152,960.00 06/16/2011

5490051413SB 12,800 11.95 152,960.00 06/16/2011

DESCRIPTION

ITEM UNITS HR492655

LABORERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WD0051412SB 300 35.00 10,500.00 09/28/2010
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DESCRIPTION

ITEM UNITS HR492655

LABORERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WD0251412SB 250 35.00 8,750.00 10/04/2010

5281241412 200 .01 2.00 11/29/2010

WD0341412SB 500 10.00 5,000.00 03/01/2011

WD1241412SB 400 1.00 400.00 04/29/2011

DESCRIPTION

ITEM UNITS HR492660

ELECTRICIANS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX1376A14 8,000 74.00 592,000.00 12/06/2010

DESCRIPTION

ITEM UNITS HR492661

DRAWBRIDGE OPERATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

527D41412 21,000 16.00 336,000.00 11/05/2010

527D51413 500 .50 250.00 12/21/2010

5271721413 4,934 11.54 56,938.36 10/01/2010

5271721413 4,934 11.54 56,938.36 10/01/2010

DESCRIPTION

ITEM UNITS MO492662

DRAWBRIDGE OPERATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5272311413 36 6,860.00 246,960.00 10/21/2010

527D51413 24 13,916.00 333,984.00 12/21/2010

527D51413 24 11,906.00 285,744.00 12/21/2010

527D51413 12 4,100.00 49,200.00 12/21/2010

527D51413 24 2,453.10 58,874.40 12/21/2010

DESCRIPTION

ITEM UNITS HR492705

PICKUP TRUCK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

415D41412 5,000 6.00 30,000.00 09/09/2010

499D61412 2,000 18.00 36,000.00 09/09/2010

4290521412 2,200 9.33 20,526.00 09/10/2010

4290721412 3,500 8.89 31,115.00 09/10/2010

4291421412 3,240 8.89 28,803.60 09/27/2010
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DESCRIPTION

ITEM UNITS HR492705

PICKUP TRUCK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4290451412 3,500 7.56 26,460.00 11/05/2010

AX9737214 4,000 18.50 74,000.00 11/05/2010

499D71412 1,000 14.00 14,000.00 11/29/2010

AX9737114 4,500 7.00 31,500.00 11/29/2010

4292G51412 2,500 4.00 10,000.00 12/20/2010

424D51412 9,600 5.00 48,000.00 01/31/2011

AX9737714 7,000 7.00 49,000.00 01/31/2011

AX9737614 4,000 10.00 40,000.00 02/14/2011

4292A51412SB 3,500 3.00 10,500.00 02/28/2011

AX9737314 8,000 6.00 48,000.00 03/16/2011

AX9737414 5,500 6.00 33,000.00 04/06/2011

DESCRIPTION

ITEM UNITS HR492710

FLATBED TRUCK 2 TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5280251413 1,800 .01 18.00 02/28/2011

DESCRIPTION

ITEM UNITS HR492711

FLATBED TRUCK 15 TON GVW OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

415D41412 2,500 10.00 25,000.00 09/09/2010

AX9865174 4,600 12.00 55,200.00 09/28/2010

AX9737214 4,000 7.13 28,520.00 11/05/2010

AX9737114 2,500 40.00 100,000.00 11/29/2010

AX9737614 8,000 10.50 84,000.00 02/14/2011

DESCRIPTION

ITEM UNITS HR492715

DUMP TRUCK SINGLE AXLE 2 1/2 TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

52861071412 200 .01 2.00 08/03/2010

5280251413 160 .01 1.60 02/28/2011
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DESCRIPTION

ITEM UNITS HR492716

4-9 CUBIC YARD DUMP TRUCK, SINGLE AXLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

415D41412 5,000 13.50 67,500.00 09/09/2010

AX9865174 2,700 16.00 43,200.00 09/28/2010

AX9737214 4,000 22.35 89,400.00 11/05/2010

AX9737114 2,500 16.00 40,000.00 11/29/2010

AX1376A14 1,000 20.00 20,000.00 12/06/2010

424D51412 9,600 29.00 278,400.00 01/31/2011

AX9737714 6,000 17.65 105,900.00 01/31/2011

AX9737614 4,000 16.50 66,000.00 02/14/2011

AX9737314 500 161.00 80,500.00 03/16/2011

AX9737414 3,500 20.00 70,000.00 04/06/2011

DESCRIPTION

ITEM UNITS HR492721

10-18 CUBIC YARD TANDEM DUMP TRUCK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

415D41412 750 60.00 45,000.00 09/09/2010

AX9865174 6,200 20.00 124,000.00 09/28/2010

AX9737714 50 20.00 1,000.00 01/31/2011

AX9737314 200 10.00 2,000.00 03/16/2011

DESCRIPTION

ITEM UNITS HR492726

LOADER CRAWLER FRONT END 2 1/2 CY OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737114 150 20.00 3,000.00 11/29/2010

424D51412 1,000 25.00 25,000.00 01/31/2011

AX9737314 200 10.00 2,000.00 03/16/2011

DESCRIPTION

ITEM UNITS HR492731

HYDRAULIC EXCAVATOR 7/8 CUBIC YARD OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737114 20 15.00 300.00 11/29/2010

424D51412 1,920 20.00 38,400.00 01/31/2011

AX9737714 50 13.00 650.00 01/31/2011

AX9737614 400 12.00 4,800.00 02/14/2011

AX9737314 100 10.00 1,000.00 03/16/2011

AX9737414 200 19.00 3,800.00 04/06/2011
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DESCRIPTION

ITEM UNITS HR492732

ARTICULATED WHEEL LOADER FRONT END, 3 CUBIC YARD OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737114 150 12.00 1,800.00 11/29/2010

424D51412 750 20.00 15,000.00 01/31/2011

AX9737714 25 12.00 300.00 01/31/2011

AX9737314 100 10.00 1,000.00 03/16/2011

DESCRIPTION

ITEM UNITS HR492735

LOADER WHEELED WITH BACKHOE ATTACHMENT 7/8 CUBIC YARD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737314 200 10.00 2,000.00 03/16/2011

DESCRIPTION

ITEM UNITS HR492736

TRACTOR LOADER BACKHOE, 1 1/4 CUBIC YARD OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

52861071412 200 .01 2.00 08/03/2010

AX9865174 4,500 6.00 27,000.00 09/28/2010

AX9737114 25 10.00 250.00 11/29/2010

AX9737714 75 6.25 468.75 01/31/2011

AX9737614 500 11.00 5,500.00 02/14/2011

AX9737314 500 10.00 5,000.00 03/16/2011

DESCRIPTION

ITEM UNITS HR492741

CRANE 35 TON OR UNDER (HYDRAULIC)BOOM RANGE 80 FEET OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737214 100 35.00 3,500.00 11/05/2010

AX9737114 50 30.00 1,500.00 11/29/2010

AX9737314 50 20.00 1,000.00 03/16/2011

AX9737414 80 30.00 2,400.00 04/06/2011

DESCRIPTION

ITEM UNITS HR492742

HYDRAULIC TRUCK MOUNTED CRANE 80 FOOT BOOM OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

52861071412 100 .01 1.00 08/03/2010

AX9737114 20 50.00 1,000.00 11/29/2010

AX9737314 20 25.00 500.00 03/16/2011

AX9737414 80 30.00 2,400.00 04/06/2011
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DESCRIPTION

ITEM UNITS HR492742

HYDRAULIC TRUCK MOUNTED CRANE 80 FOOT BOOM OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5281371413 400 .01 4.00 06/16/2011

DESCRIPTION

ITEM UNITS HR492746

AIR COMPRESSOR 250 CFM OR UNDER WITH 200 FEET OF 3/4" HOSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

52861071412 100 .01 1.00 08/03/2010

AX9737214 3,000 3.45 10,350.00 11/05/2010

424D51412 4,000 15.00 60,000.00 01/31/2011

AX9737714 4,500 8.00 36,000.00 01/31/2011

AX9737614 5,000 3.45 17,250.00 02/14/2011

AX9737314 2,000 3.00 6,000.00 03/16/2011

5281371413 50 .01 0.50 06/16/2011

DESCRIPTION

ITEM UNITS HR492747

AIR COMPRESSOR 750 CFM OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

415D41412 2,500 17.00 42,500.00 09/09/2010

AX9737114 700 55.00 38,500.00 11/29/2010

AX9737714 50 19.00 950.00 01/31/2011

AX9737314 2,000 7.00 14,000.00 03/16/2011

AX9737414 2,500 16.00 40,000.00 04/06/2011

DESCRIPTION

ITEM UNITS UD492760

ELECTRICAL GENERATOR, 5 KW OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

415D41412 2,500 4.00 10,000.00 09/09/2010

AX9737414 2,500 1.00 2,500.00 04/06/2011

DESCRIPTION

ITEM UNITS HR492761

ELECTRICAL GENERATOR, 10 KW OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737214 3,000 1.42 4,260.00 11/05/2010
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DESCRIPTION

ITEM UNITS HR492762

ELECTRICAL GENERATOR, 20 KW OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737314 4,000 6.00 24,000.00 03/16/2011

DESCRIPTION

ITEM UNITS HR492771

300 AMP PORTABLE DC WELDER INCLUDING WELDING RODS AND GAS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737114 60 4.00 240.00 11/29/2010

AX9737714 200 3.75 750.00 01/31/2011

AX9737314 200 4.00 800.00 03/16/2011

AX9737414 160 1.00 160.00 04/06/2011

DESCRIPTION

ITEM UNITS HR492776

PORTABLE CONCRETE MIXER, 9 CUBIC FEET

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

415D41412 2,500 1.00 2,500.00 09/09/2010

AX9737214 1,000 1.75 1,750.00 11/05/2010

AX9737114 3,500 5.00 17,500.00 11/29/2010

424D51412 4,000 4.00 16,000.00 01/31/2011

AX9737714 4,500 1.25 5,625.00 01/31/2011

AX9737614 3,500 1.05 3,675.00 02/14/2011

AX9737314 3,000 1.00 3,000.00 03/16/2011

AX9737414 3,500 1.00 3,500.00 04/06/2011

DESCRIPTION

ITEM UNITS HR492795

CONCRETE VIBRATOR, 1 3/8" HD OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737114 100 .60 60.00 11/29/2010

AX9737714 50 10.00 500.00 01/31/2011

AX9737314 3,000 .50 1,500.00 03/16/2011

AX9737414 500 1.00 500.00 04/06/2011

DESCRIPTION

ITEM UNITS HR492805

SANDBLASTER 300 POUND CAPACITY WITH 50 FOOT HOSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737214 100 1.00 100.00 11/05/2010

AX9737114 400 .20 80.00 11/29/2010
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DESCRIPTION

ITEM UNITS HR492805

SANDBLASTER 300 POUND CAPACITY WITH 50 FOOT HOSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737714 200 .25 50.00 01/31/2011

AX9737614 1,500 .25 375.00 02/14/2011

AX9737314 100 .20 20.00 03/16/2011

AX9737414 120 1.00 120.00 04/06/2011

DESCRIPTION

ITEM UNITS HR492810

AIR HAND HELD PAVEMENT BREAKER, 90 POUNDS OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9466114 3,200 .01 32.00 08/02/2010

415D41412 2,500 1.00 2,500.00 09/09/2010

AX9456114 3,200 .01 32.00 09/09/2010

AX9737214 2,500 1.00 2,500.00 11/05/2010

AX9737114 1,000 .20 200.00 11/29/2010

AX1376A14 4,000 3.50 14,000.00 12/06/2010

424D51412 4,000 .25 1,000.00 01/31/2011

AX9737714 500 .25 125.00 01/31/2011

AX9737614 500 .25 125.00 02/14/2011

AX9737314 4,500 .20 900.00 03/16/2011

AX9737414 1,000 1.00 1,000.00 04/06/2011

DESCRIPTION

ITEM UNITS HR492815

AIR HAND HELD CHIPPING HAMMER, 25 POUNDS OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9466114 3,200 .01 32.00 08/02/2010

415D41412 2,500 1.00 2,500.00 09/09/2010

AX9456114 3,200 5.00 16,000.00 09/09/2010

AX9737214 4,000 1.00 4,000.00 11/05/2010

AX9737114 3,000 .35 1,050.00 11/29/2010

424D51412 750 3.00 2,250.00 01/31/2011

AX9737714 12,000 .25 3,000.00 01/31/2011

AX9737614 10,000 .20 2,000.00 02/14/2011

AX9737314 4,500 .20 900.00 03/16/2011

AX9737414 2,500 59.00 147,500.00 04/06/2011
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DESCRIPTION

ITEM UNITS UD496270

6' X 6' HIGH SECTIONAL STEEL SCAFFOLDING SECTION WITHPLANKING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737214 50 .10 5.00 11/05/2010

AX9737114 150 .10 15.00 11/29/2010

AX9737614 150 .25 37.50 02/14/2011

AX9737314 200 .10 20.00 03/16/2011

AX9737414 500 1.00 500.00 04/06/2011

DESCRIPTION

ITEM UNITS EA499000

PORTABLE LIGHT TREE 4 LAMP 25 FOOT MINIMUM RETAL/NIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

581D71412 40 160.00 6,400.00 07/01/2010

415D41412 200 10.00 2,000.00 09/09/2010

AX9737114 3,000 12.00 36,000.00 11/29/2010

424D51412 120 10.00 1,200.00 01/31/2011

AX9737714 200 500.00 100,000.00 01/31/2011

AX9737314 2,000 10.00 20,000.00 03/16/2011

AX9737414 500 5.00 2,500.00 04/06/2011

DESCRIPTION

ITEM UNITS HR499005

CONCRETE VIBRATOR 8 HORSEPOWER 2-1/4 HEAD DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

415D41412 1,000 1.00 1,000.00 09/09/2010

AX9737214 400 .60 240.00 11/05/2010

AX9737114 100 1.00 100.00 11/29/2010

AX9737714 50 1.00 50.00 01/31/2011

AX9737314 500 .90 450.00 03/16/2011

AX9737414 400 1.00 400.00 04/06/2011

DESCRIPTION

ITEM UNITS HR499010

CUT-OFF SAW 14 INCHES OR UNDER GAS POWER 5-6 CUBIC INCHENGINE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

415D41412 5,000 1.00 5,000.00 09/09/2010

AX9737214 1,000 4.55 4,550.00 11/05/2010

AX9737114 2,000 .85 1,700.00 11/29/2010

AX9737714 3,500 1.00 3,500.00 01/31/2011

AX9737614 4,500 .85 3,825.00 02/14/2011

AX9737314 2,000 .75 1,500.00 03/16/2011
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DESCRIPTION

ITEM UNITS HR499010

CUT-OFF SAW 14 INCHES OR UNDER GAS POWER 5-6 CUBIC INCHENGINE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737414 5,500 1.00 5,500.00 04/06/2011

DESCRIPTION

ITEM UNITS HR499015

ELECTRIC GENERATOR 30 KILOWATT OR LESS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737114 500 30.00 15,000.00 11/29/2010

424D51412 160 20.00 3,200.00 01/31/2011

AX9737714 1,200 40.00 48,000.00 01/31/2011

AX9737614 3,500 7.35 25,725.00 02/14/2011

AX9737314 4,000 6.00 24,000.00 03/16/2011

DESCRIPTION

ITEM UNITS HR499020

FORK LIFT 5000 POUNDS DIESEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737714 2,700 4.00 10,800.00 01/31/2011

DESCRIPTION

ITEM UNITS HR499025

GUNITE OPERATION WITH SUPPLY HOSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737114 500 20.00 10,000.00 11/29/2010

AX9737714 200 22.00 4,400.00 01/31/2011

AX9737314 200 20.00 4,000.00 03/16/2011

AX9737414 500 20.00 10,000.00 04/06/2011

DESCRIPTION

ITEM UNITS HR499030

VIBRATORY PLATE TAMPER 5 HORSEPOWER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737714 300 .90 270.00 01/31/2011

AX9737614 200 .80 160.00 02/14/2011

AX9737314 200 .80 160.00 03/16/2011

DESCRIPTION

ITEM UNITS UD499035

LEAD PROTECTION FOR MINIMUM CREW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737214 10 50.00 500.00 11/05/2010
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DESCRIPTION

ITEM UNITS UD499035

LEAD PROTECTION FOR MINIMUM CREW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737114 10 50.00 500.00 11/29/2010

AX9737714 10 55.00 550.00 01/31/2011

AX9737614 10 55.00 550.00 02/14/2011

AX9737314 55 .01 0.55 03/16/2011

DESCRIPTION

ITEM UNITS HR499040

SELF-PROPELLED SCISSOR LIFT / GAS UP TO 40 FOOT LIFT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737114 1,000 3.35 3,350.00 11/29/2010

AX9737714 700 25.00 17,500.00 01/31/2011

AX9737614 100 5.00 500.00 02/14/2011

AX9737314 1,000 3.50 3,500.00 03/16/2011

DESCRIPTION

ITEM UNITS HR499045

SELF-PROPELLED SCISSOR LIFT / GAS UP TO 21-30 FOOT LIFT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737314 1,000 3.50 3,500.00 03/16/2011

AX9737414 500 9.00 4,500.00 04/06/2011

DESCRIPTION

ITEM UNITS HR499050

SELF-PROPELLED TELE BOOM AERIAL OVER 40 FOOT GAS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737614 350 4.15 1,452.50 02/14/2011

AX9737314 200 4.50 900.00 03/16/2011

DESCRIPTION

ITEM UNITS HR499055

SELF-PROPELLED TELE BOOM AERIAL OVER 25 FOOT GAS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737114 1,000 5.00 5,000.00 11/29/2010

AX9737314 1,000 4.00 4,000.00 03/16/2011

AX9737414 500 20.00 10,000.00 04/06/2011
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DESCRIPTION

ITEM UNITS HR499060

CONCRETE SAW 18 HORSEPOWER GAS POWERED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

415D41412 500 1.00 500.00 09/09/2010

AX9737114 200 2.40 480.00 11/29/2010

424D51412 960 15.00 14,400.00 01/31/2011

AX9737314 200 3.00 600.00 03/16/2011

DESCRIPTION

ITEM UNITS HR499070

HAND HELD PLATE COMPRESSOR 17 INCH MINIMUM WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

415D41412 5,000 1.00 5,000.00 09/09/2010

DESCRIPTION

ITEM UNITS HR499075

HAND HELD RAMMER UP TO 13 INCHES WIDE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

415D41412 5,000 1.00 5,000.00 09/09/2010

AX9737614 300 1.00 300.00 02/14/2011

DESCRIPTION

ITEM UNITS HR499080

NON-TILT DECK TRAILER 10 TON MINIMUM 24 FOOT LONG

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

415D41412 2,000 1.00 2,000.00 09/09/2010

AX9737314 200 3.60 720.00 03/16/2011

DESCRIPTION

ITEM UNITS TON504014

HOT MIX ASPHALT SUPERPAVE 4.75MM FOR SURFACE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4675181 140 80.00 11,200.00 07/01/2010

XX9035377 2,000 72.00 144,000.00 08/03/2010

XX9035477 2,000 83.00 166,000.00 08/13/2010

XX9125377 2,000 72.00 144,000.00 09/13/2010

XX9125477 2,000 77.50 155,000.00 09/27/2010

XX1205377 5,100 79.50 405,450.00 10/13/2010

XX1175377 8,350 74.01 617,983.50 10/26/2010

XX1105877 800 74.60 59,680.00 11/01/2010

XY2095177 2,500 78.60 196,500.00 12/21/2010

XY2195177 2,500 75.06 187,650.00 01/06/2011

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2011 Page 216



DESCRIPTION

ITEM UNITS TON504014

HOT MIX ASPHALT SUPERPAVE 4.75MM FOR SURFACE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2225177 2,500 74.45 186,125.00 02/11/2011

XY2235177 2,500 81.06 202,650.00 02/11/2011

XX1135977 200 86.00 17,200.00 03/14/2011

XY2215177 8,000 77.40 619,200.00 04/11/2011

XX2075277R 7,600 84.15 639,540.00 05/24/2011

XX2145377 6,750 77.65 524,137.50 06/02/2011

XX2055277 6,500 86.40 561,600.00 06/10/2011

XY2115177 3,500 97.50 341,250.00 05/13/2011

XY2115177 600 160.00 96,000.00 05/13/2011

DESCRIPTION

ITEM UNITS TON504018

HOT MIX ASPHALT SUPERPAVE 4.75MM FOR WEDGE/LEVEL,PG64-22, LEVEL-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1175377 8,350 73.60 614,560.00 10/26/2010

DESCRIPTION

ITEM UNITS TON504020

HOT MIX ASPHALT SUPERPAVE 4.75MM FOR WEDGE/LEVEL,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1205377 5,100 79.10 403,410.00 10/13/2010

XY2095177 2,500 80.00 200,000.00 12/21/2010

XY2195177 2,500 75.06 187,650.00 01/06/2011

XY2225177 2,500 73.45 183,625.00 02/11/2011

XY2235177 2,500 81.80 204,500.00 02/11/2011

XX2075277R 7,600 82.15 624,340.00 05/24/2011

XX2145377 6,750 75.50 509,625.00 06/02/2011

XX2055277 6,500 83.90 545,350.00 06/10/2011

DESCRIPTION

ITEM UNITS TON504084

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG64-22,LEVEL-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5925130 35 92.00 3,220.00 03/01/2011

MO5875130 25 121.00 3,025.00 04/25/2011

QA2835174 36 156.00 5,616.00 04/25/2011
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DESCRIPTION

ITEM UNITS TON504086

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 770 77.00 59,290.00 07/01/2010

AA2665181 446 85.00 37,910.00 07/20/2010

FR6415176 225 94.93 21,359.25 07/27/2010

XX1025B77 12,000 67.00 804,000.00 08/03/2010

XX9035377 3,500 57.25 200,375.00 08/03/2010

XX1025A77 10,000 56.55 565,500.00 08/11/2010

XX9035477 3,500 72.00 252,000.00 08/13/2010

XX1185377 12,000 74.53 894,360.00 08/20/2010

XX1085377 12,000 70.70 848,400.00 08/24/2010

XX1045277 12,000 69.00 828,000.00 09/09/2010

FR5845187 261 78.00 20,358.00 09/13/2010

XX9125377 3,500 73.00 255,500.00 09/13/2010

GA3415177 6,300 69.20 435,960.00 09/20/2010

AX9985178 200 180.00 36,000.00 09/27/2010

XX9125477 3,500 68.00 238,000.00 09/27/2010

AX9955178 150 85.00 12,750.00 09/30/2010

PG3975172 1,800 78.50 141,300.00 09/30/2010

XX1205377 5,100 75.74 386,274.00 10/13/2010

CO3115177 4,970 69.00 342,930.00 10/14/2010

XX1175377 8,350 65.40 546,090.00 10/26/2010

XX1105877 7,000 63.35 443,450.00 11/01/2010

XY2275777 250 150.00 37,500.00 11/17/2010

XY2275477 44 110.00 4,840.00 11/22/2010

CE3335180 110 91.00 10,010.00 11/29/2010

XY2095177 4,000 69.00 276,000.00 12/21/2010

XY2195177 4,000 72.53 290,120.00 01/06/2011

BA8615180 95 102.10 9,699.50 01/10/2011

WA3015180 110 110.00 12,100.00 01/12/2011

PG6295176 335 84.00 28,140.00 01/24/2011

XY2225177 4,000 68.69 274,760.00 02/11/2011

XY2235177 4,000 69.70 278,800.00 02/11/2011

XX1135977 18,000 67.00 1,206,000.00 03/14/2011

TA4845177 8,685 71.00 616,635.00 03/29/2011

XX6415177 1,000 90.00 90,000.00 04/18/2011

XY2185177 25,000 73.20 1,830,000.00 05/05/2011

XY2025277 40,000 64.00 2,560,000.00 05/13/2011

XY2045177 30,000 71.40 2,142,000.00 05/13/2011

AX3765860 46 175.65 8,079.90 05/24/2011
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DESCRIPTION

ITEM UNITS TON504086

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX2075277R 7,600 74.00 562,400.00 05/24/2011

XY2025177 40,000 73.80 2,952,000.00 05/24/2011

XY2085177 25,000 74.51 1,862,750.00 06/01/2011

XX2145377 6,750 70.65 476,887.50 06/02/2011

XX2055277 6,500 77.65 504,725.00 06/10/2011

AL3935181 170 92.50 15,725.00 06/17/2011

CE3775177 4,045 68.50 277,082.50 06/22/2011

AA4805180 177 88.00 15,576.00 01/12/2011

AA4805180 200 96.00 19,200.00 01/12/2011

WA3435177 670 117.25 78,557.50 03/29/2011

WA3435177 9,300 67.70 629,610.00 03/29/2011

XY2215177 600 114.55 68,730.00 04/11/2011

XY2215177 4,000 69.75 279,000.00 04/11/2011

XY2015177 500 109.00 54,500.00 04/25/2011

XY2015177 5,000 61.50 307,500.00 04/25/2011

XY2115177 6,700 90.70 607,690.00 05/13/2011

XY2115177 500 159.00 79,500.00 05/13/2011

DESCRIPTION

ITEM UNITS TON504089

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG64-22,LEVEL 4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1025B77 8,000 67.00 536,000.00 08/03/2010

KE4595177 3,969 64.00 254,016.00 10/18/2010

XY2095177 2,800 70.00 196,000.00 12/21/2010

XY2195177 2,800 71.39 199,892.00 01/06/2011

XY2225177 2,800 69.05 193,340.00 02/11/2011

XY2235177 2,800 69.90 195,720.00 02/11/2011

WA3275180 75 100.00 7,500.00 04/12/2011

CH3595130 300 78.00 23,400.00 05/16/2011

DESCRIPTION

ITEM UNITS TON504092

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR BASE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TA4845177 223 80.00 17,840.00 03/29/2011

BA3825179 7 127.20 890.40 04/01/2011

MO2125177 4,080 69.00 281,520.00 04/25/2011

HO4345177 3,500 72.00 252,000.00 04/29/2011
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DESCRIPTION

ITEM UNITS TON504092

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR BASE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4875177 17 100.00 1,700.00 05/16/2011

PG9395177 5,290 72.00 380,880.00 06/17/2011

DESCRIPTION

ITEM UNITS TON504096

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR BASE, PG64-22,LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1105877 2,000 64.00 128,000.00 11/01/2010

DESCRIPTION

ITEM UNITS TON504102

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR WEDGE/LEVEL,PG64-22, LEVEL -2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 60 210.00 12,600.00 07/01/2010

QA4675181 20 125.00 2,500.00 07/01/2010

XX1025B77 1,000 67.00 67,000.00 08/03/2010

XX9035377 2,200 59.00 129,800.00 08/03/2010

XX1025A77 700 60.00 42,000.00 08/11/2010

XX9035477 2,200 54.00 118,800.00 08/13/2010

XX1185377 1,500 80.17 120,255.00 08/20/2010

XX1085377 1,500 74.47 111,705.00 08/24/2010

XX1045277 1,000 77.35 77,350.00 09/09/2010

FR5845187 20 78.00 1,560.00 09/13/2010

XX9125377 2,000 58.00 116,000.00 09/13/2010

BA5885177 100 70.00 7,000.00 09/20/2010

GA3415177 2,000 89.70 179,400.00 09/20/2010

CE3255177 850 60.00 51,000.00 09/21/2010

XX9125477 2,000 52.50 105,000.00 09/27/2010

MO2945177 500 90.00 45,000.00 09/30/2010

PG3975172 600 75.25 45,150.00 09/30/2010

WI3915177 500 71.43 35,715.00 09/30/2010

PG5515177 20 100.00 2,000.00 10/06/2010

BA4675180 56 90.00 5,040.00 10/12/2010

PG7525177 50 75.00 3,750.00 10/12/2010

CO3115177 200 69.00 13,800.00 10/14/2010

KE4595177 200 64.00 12,800.00 10/18/2010

XX2275377 500 75.00 37,500.00 10/18/2010

MO5755177 20 100.00 2,000.00 11/01/2010

XX1105877 4,000 63.00 252,000.00 11/01/2010
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DESCRIPTION

ITEM UNITS TON504102

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR WEDGE/LEVEL,PG64-22, LEVEL -2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2215177 50 90.00 4,500.00 11/12/2010

CE3335180 8 143.00 1,144.00 11/29/2010

PG4135376 50 82.80 4,140.00 11/29/2010

XY2095177 2,000 69.25 138,500.00 12/21/2010

XY2195177 2,000 71.51 143,020.00 01/06/2011

TA3225176 40 100.00 4,000.00 01/20/2011

PG6295176 117 81.00 9,477.00 01/24/2011

XY2225177 2,000 66.47 132,940.00 02/11/2011

XY2235177 2,000 70.82 141,640.00 02/11/2011

BA7275380 250 79.00 19,750.00 02/16/2011

AL3245180 4 270.00 1,080.00 03/01/2011

FR5925130 200 87.00 17,400.00 03/01/2011

XX8155477 4,000 102.15 408,600.00 03/01/2011

XX8165377 4,000 97.00 388,000.00 03/01/2011

CA3405276 1,090 70.00 76,300.00 03/07/2011

AA5805370 285 89.90 25,621.50 03/10/2011

HA3615132 50 140.00 7,000.00 03/14/2011

HO3745180 45 85.00 3,825.00 03/14/2011

XX1135977 5,000 72.00 360,000.00 03/14/2011

TA4845177 100 100.00 10,000.00 03/29/2011

WA3435177 500 72.00 36,000.00 03/29/2011

BA3825179 35 111.30 3,895.50 04/01/2011

BA8695177 50 108.60 5,430.00 04/05/2011

MO2415180 150 80.00 12,000.00 04/05/2011

MO5205130 20 125.00 2,500.00 04/06/2011

TA4695177 500 80.00 40,000.00 04/11/2011

XY2215177 2,000 70.50 141,000.00 04/11/2011

BA4325177 715 80.50 57,557.50 04/18/2011

WI3625130 98 75.40 7,389.20 04/18/2011

XX8155377 4,000 67.37 269,480.00 04/18/2011

MO2125177 100 97.00 9,700.00 04/25/2011

MO2225177 50 101.00 5,050.00 04/25/2011

XY2015177 2,000 63.00 126,000.00 04/25/2011

HO4345177 100 67.83 6,783.00 04/29/2011

XY2185177 3,000 77.40 232,200.00 05/05/2011

XX8165477 4,000 75.28 301,120.00 05/06/2011

XY2025277 8,000 65.00 520,000.00 05/13/2011

XY2045177 2,000 76.30 152,600.00 05/13/2011
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DESCRIPTION

ITEM UNITS TON504102

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR WEDGE/LEVEL,PG64-22, LEVEL -2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2115177 1,000 94.70 94,700.00 05/13/2011

AL4285130 75 83.30 6,247.50 05/16/2011

FR6235179 30 370.00 11,100.00 05/24/2011

MO2645177 100 88.38 8,838.00 05/24/2011

XY2025177 6,000 67.00 402,000.00 05/24/2011

CO4605180 195 97.50 19,012.50 06/01/2011

MO5215187 65 115.00 7,475.00 06/01/2011

PG9375177 50 98.00 4,900.00 06/01/2011

XY2085177 1,500 77.71 116,565.00 06/01/2011

PG1405177 40 85.00 3,400.00 06/02/2011

AL3935181 20 96.00 1,920.00 06/17/2011

CO4145177 500 82.00 41,000.00 06/17/2011

HA2925176 140 100.00 14,000.00 06/17/2011

KE4635177 500 75.00 37,500.00 06/17/2011

MO2195177 75 90.00 6,750.00 06/17/2011

MO2625177 50 100.00 5,000.00 06/17/2011

PG9385177 40 85.00 3,400.00 06/17/2011

PG9395177 500 80.50 40,250.00 06/17/2011

CE3775177 500 68.50 34,250.00 06/22/2011

QA4855176 100 100.00 10,000.00 06/22/2011

AA4805180 25 10.00 250.00 01/12/2011

AA4805180 30 10.00 300.00 01/12/2011

DESCRIPTION

ITEM UNITS TON504106

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR WEDGE/LEVEL,PG64-22, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5375177 1,000 69.50 69,500.00 09/30/2010

WA3065177 2,000 59.90 119,800.00 12/21/2010

BA7275380 150 78.00 11,700.00 02/16/2011

AL3805177 2,000 69.40 138,800.00 03/16/2011

AX3775360 142 115.00 16,330.00 04/05/2011

WA3275180 46 100.00 4,600.00 04/12/2011

BA6015180 2,464 71.10 175,190.40 06/16/2011
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DESCRIPTION

ITEM UNITS TON504110

HOT MIX ASPHALT SUPERPAVE 9.5MM, PG64-22, 8PV, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1025A77 6,000 69.75 418,500.00 08/11/2010

BA5335177 11,440 60.00 686,400.00 10/05/2010

BA5335177 4,560 69.00 314,640.00 10/05/2010

FR5125130 835 63.30 52,855.50 02/11/2011

BA3825179 570 97.79 55,740.30 04/01/2011

WI3625130 2,450 70.36 172,382.00 04/18/2011

QA4875177 2 150.00 300.00 05/16/2011

MO5305130 420 103.00 43,260.00 05/24/2011

DESCRIPTION

ITEM UNITS TON504114

HOT MIX ASPHALT SUPERPAVE 9.5MM, PG64-22, 8PV, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CE3255177 12,160 60.00 729,600.00 09/21/2010

XY2085177 15,000 76.58 1,148,700.00 06/01/2011

DESCRIPTION

ITEM UNITS TON504120

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG70-22,LEVEL-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4151631412 20 210.00 4,200.00 02/14/2011

4151531412 20 100.00 2,000.00 03/29/2011

DESCRIPTION

ITEM UNITS TON504126

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR BASE, PG70-22,LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3775360 80 132.00 10,560.00 04/05/2011

DESCRIPTION

ITEM UNITS TON504149

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG76-22, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1105877 2,000 72.00 144,000.00 11/01/2010

XX1135977 6,000 70.00 420,000.00 03/14/2011

MO2415180 1,100 83.00 91,300.00 04/05/2011
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DESCRIPTION

ITEM UNITS TON504150

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG76-22,LEVEL-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1305133 200 85.00 17,000.00 05/24/2011

XX1295133 200 99.00 19,800.00 06/02/2011

XX1515133 200 85.00 17,000.00 06/02/2011

DESCRIPTION

ITEM UNITS TON504152

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR BASE, PG76-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2945177 4,025 75.00 301,875.00 09/30/2010

MO5755177 10,270 69.15 710,170.50 11/01/2010

PG1405177 4,200 95.00 399,000.00 06/02/2011

MO2625177 4,220 70.00 295,400.00 06/17/2011

DESCRIPTION

ITEM UNITS TON504160

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR WEDGE/LEVEL,PG76-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2955187 20 110.00 2,200.00 04/05/2011

DESCRIPTION

ITEM UNITS TON504164

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR WEDGE/LEVEL,PG76-22, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3825180 626 72.00 45,072.00 03/29/2011

MO4525177 50 91.99 4,599.50 05/06/2011

DESCRIPTION

ITEM UNITS TON504168

HOT MIX ASPHALT SUPERPAVE 9.5MM, PG76-22, 8PV, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5515177 5,677 75.00 425,775.00 10/06/2010

PG7525177 9,425 72.00 678,600.00 10/12/2010

XX2275377 500 80.00 40,000.00 10/18/2010

MO2215177 2,000 85.00 170,000.00 11/12/2010

PG6905180 1,071 94.50 101,209.50 11/29/2010

BA1035176 425 116.79 49,635.75 12/08/2010

PG6295176 2,400 90.00 216,000.00 01/24/2011

XX8155477 8,000 108.75 870,000.00 03/01/2011

XX8165377 8,000 141.90 1,135,200.00 03/01/2011
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DESCRIPTION

ITEM UNITS TON504168

HOT MIX ASPHALT SUPERPAVE 9.5MM, PG76-22, 8PV, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5335177 4,450 84.00 373,800.00 03/10/2011

BA8695177 4,800 83.00 398,400.00 04/05/2011

MO2955187 320 110.00 35,200.00 04/05/2011

AX9415176 7,000 114.00 798,000.00 04/18/2011

XX8155377 14,157 82.46 1,167,386.22 04/18/2011

MO2125177 5,125 81.00 415,125.00 04/25/2011

MO2225177 7,850 86.00 675,100.00 04/25/2011

XX8165477 14,157 80.44 1,138,789.08 05/06/2011

MO5215187 331 144.00 47,664.00 06/01/2011

MO5635187 130 128.00 16,640.00 06/02/2011

PG9395177 4,050 84.00 340,200.00 06/17/2011

DESCRIPTION

ITEM UNITS TON504172

HOT MIX ASPHALT SUPERPAVE 9.5MM, PG76-22, 8PV, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9035377 2,000 76.00 152,000.00 08/03/2010

XX9035477 2,000 77.00 154,000.00 08/13/2010

XX9125377 2,000 82.00 164,000.00 09/13/2010

XX9125477 2,000 73.00 146,000.00 09/27/2010

MO2945177 6,660 95.00 632,700.00 09/30/2010

WI3915177 11,755 73.91 868,812.05 09/30/2010

BA4675180 578 95.00 54,910.00 10/12/2010

PG5775177 3,600 75.00 270,000.00 10/12/2010

MO5755177 10,300 71.00 731,300.00 11/01/2010

XX1105877 6,000 75.60 453,600.00 11/01/2010

PG4135376 950 86.00 81,700.00 11/29/2010

XX8155477 8,000 107.40 859,200.00 03/01/2011

XX8165377 8,000 140.80 1,126,400.00 03/01/2011

CL4385187 180 106.00 19,080.00 03/14/2011

MO5205130 85 130.00 11,050.00 04/06/2011

XX8155377 14,157 81.05 1,147,424.85 04/18/2011

MO5875130 70 148.00 10,360.00 04/25/2011

PG5355130 3 1,000.00 3,000.00 04/29/2011

MO3915176 1,460 97.00 141,620.00 05/05/2011

XX8165477 14,157 79.04 1,118,969.28 05/06/2011

CH3595130 100 110.00 11,000.00 05/16/2011

PG9375177 3,080 85.00 261,800.00 06/01/2011
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DESCRIPTION

ITEM UNITS TON504172

HOT MIX ASPHALT SUPERPAVE 9.5MM, PG76-22, 8PV, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1405177 5,400 99.00 534,600.00 06/02/2011

MO2195177 4,500 90.00 405,000.00 06/17/2011

MO2625177 9,700 90.20 874,940.00 06/17/2011

DESCRIPTION

ITEM UNITS TON504178

GAP-GRADED STONE MATRIX ASPHALT 9.5MM, PG 76-22

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5375177 21,000 84.32 1,770,720.00 09/30/2010

DESCRIPTION

ITEM UNITS TON504204

HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG64-22,LEVEL-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WO6325224 194 105.00 20,370.00 03/23/2011

AX3775560 540 85.00 45,900.00 05/24/2011

DESCRIPTION

ITEM UNITS TON504206

HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4675181 180 90.00 16,200.00 07/01/2010

FR5955181 625 86.33 53,956.25 07/20/2010

XX1025B77 2,000 65.00 130,000.00 08/03/2010

XX9035377 7,000 57.25 400,750.00 08/03/2010

XX9035477 7,500 72.00 540,000.00 08/13/2010

XX1185377 8,000 73.54 588,320.00 08/20/2010

XX1085377 8,000 69.69 557,520.00 08/24/2010

AL4295177 973 86.00 83,678.00 09/13/2010

XX9125377 7,500 72.00 540,000.00 09/13/2010

XX9125477 7,000 68.00 476,000.00 09/27/2010

KE4595177 1,493 63.00 94,059.00 10/18/2010

XY2275777 250 150.00 37,500.00 11/17/2010

XY2275477 100 120.00 12,000.00 11/22/2010

XY2095177 2,500 64.00 160,000.00 12/21/2010

XY2195177 2,500 70.23 175,575.00 01/06/2011

TA3225176 380 100.00 38,000.00 01/20/2011

XY2225177 2,500 67.72 169,300.00 02/11/2011

XY2235177 2,500 73.62 184,050.00 02/11/2011
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DESCRIPTION

ITEM UNITS TON504206

HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7275380 1,000 76.00 76,000.00 02/16/2011

AL3245180 40 200.00 8,000.00 03/01/2011

FR5925130 2,850 71.00 202,350.00 03/01/2011

CA3405276 900 70.35 63,315.00 03/07/2011

AA5805370 1,040 86.00 89,440.00 03/10/2011

XX1135977 10,000 67.00 670,000.00 03/14/2011

XX6415177 750 90.00 67,500.00 04/18/2011

WA4025176 105 135.00 14,175.00 05/05/2011

XY2185177 8,000 71.50 572,000.00 05/05/2011

XY2025277 10,000 58.75 587,500.00 05/13/2011

XY2115177 9,400 86.80 815,920.00 05/13/2011

XY2115177 200 176.00 35,200.00 05/13/2011

AL4285130 257 85.20 21,896.40 05/16/2011

AX3765860 15 129.00 1,935.00 05/24/2011

CO4605180 1,300 87.58 113,854.00 06/01/2011

XY2215177 4,000 68.50 274,000.00 04/11/2011

XY2215177 2,700 85.40 230,580.00 04/11/2011

XY2015177 12,000 62.75 753,000.00 04/25/2011

XY2015177 2,500 94.50 236,250.00 04/25/2011

DESCRIPTION

ITEM UNITS TON504208

HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG64-22, LEVEL-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX6445378 250 90.00 22,500.00 04/18/2011

AX6445178 250 85.00 21,250.00 04/25/2011

AX6445278 150 90.00 13,500.00 04/29/2011

AX6445478 150 90.00 13,500.00 04/29/2011

DESCRIPTION

ITEM UNITS TON504209

HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG64-22,LEVEL 4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1105877 12,000 61.45 737,400.00 11/01/2010

XX1135977 10,000 67.00 670,000.00 03/14/2011

CO4145177 7,472 74.50 556,664.00 06/17/2011

KE4635177 17,200 67.70 1,164,440.00 06/17/2011

QA4855176 800 82.00 65,600.00 06/22/2011
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DESCRIPTION

ITEM UNITS TON504212

HOT MIX ASPHALT SUPERPAVE 12.5MM FOR BASE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA3615132 5,800 62.60 363,080.00 03/14/2011

HO4345177 7,905 48.50 383,392.50 04/29/2011

MO5305130 60 92.00 5,520.00 05/24/2011

DESCRIPTION

ITEM UNITS TON504220

HOT MIX ASPHALT SUPERPAVE 12.5MM, PG64-22, 8PV, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1045277 5,000 71.84 359,200.00 09/09/2010

HA3615132 5,800 62.60 363,080.00 03/14/2011

DO3805177 15,000 68.75 1,031,250.00 04/11/2011

XY2185177 15,000 75.95 1,139,250.00 05/05/2011

BA6015180 2,004 94.80 189,979.20 06/16/2011

HA2925176 1,000 75.00 75,000.00 06/17/2011

DESCRIPTION

ITEM UNITS TON504224

HOT MIX ASPHALT SUPERPAVE 12.5MM, PG64-22, 8PV, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2025277 25,000 65.00 1,625,000.00 05/13/2011

DESCRIPTION

ITEM UNITS TON504250

HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG76-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1025B77 5,000 71.00 355,000.00 08/03/2010

HO3745180 931 94.25 87,746.75 03/14/2011

DESCRIPTION

ITEM UNITS TON504251

HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG76-22, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1105877 4,000 69.50 278,000.00 11/01/2010

XY2095177 2,500 73.00 182,500.00 12/21/2010

XY2195177 2,500 75.03 187,575.00 01/06/2011

XY2225177 2,500 73.98 184,950.00 02/11/2011

XY2235177 2,500 78.40 196,000.00 02/11/2011

XX1135977 5,000 72.00 360,000.00 03/14/2011

TA4695177 10,500 73.00 766,500.00 04/11/2011
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DESCRIPTION

ITEM UNITS TON504253

HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG76-22,LEVEL-5

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1105877 4,000 69.50 278,000.00 11/01/2010

DESCRIPTION

ITEM UNITS TON504254

HOT MIX ASPHALT SUPERPAVE 12.5MM, PG76-22, 8PV, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5885177 14,700 64.50 948,150.00 09/20/2010

AA5805370 6,570 87.80 576,846.00 03/10/2011

BA4325177 9,100 76.40 695,240.00 04/18/2011

DESCRIPTION

ITEM UNITS TON504258

HOT MIX ASPHALT SUPERPAVE 12.5MM, PG76-22, 8PV, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1025A77 4,000 78.00 312,000.00 08/11/2010

XX1135977 2,000 85.00 170,000.00 03/14/2011

XY2025177 8,000 78.30 626,400.00 05/24/2011

PG9385177 5,040 83.00 418,320.00 06/17/2011

DESCRIPTION

ITEM UNITS TON504264

GAP-GRADED STONE MATRIX ASPHALT 12.5MM, PG76-22

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4675180 1,125 130.00 146,250.00 10/12/2010

WA3065177 20,000 82.10 1,642,000.00 12/21/2010

BA7275380 7,490 100.00 749,000.00 02/16/2011

AL3805177 14,100 87.75 1,237,275.00 03/16/2011

FR3825180 10,126 85.00 860,710.00 03/29/2011

MO2415180 8,100 95.00 769,500.00 04/05/2011

AX9415176 6,000 120.00 720,000.00 04/18/2011

HO4345177 7,000 72.00 504,000.00 04/29/2011

WA4025176 1,520 165.00 250,800.00 05/05/2011

MO4525177 21,000 90.23 1,894,830.00 05/06/2011

XY2025277 15,000 93.75 1,406,250.00 05/13/2011

MO2645177 7,600 104.02 790,552.00 05/24/2011

BA6015180 5,334 108.20 577,138.80 06/16/2011

FR4125177 16,212 92.00 1,491,504.00 06/27/2011
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DESCRIPTION

ITEM UNITS TON504292

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR SURFACE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285274 327 73.50 24,034.50 12/21/2010

DESCRIPTION

ITEM UNITS TON504296

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR BASE, PG64-22,LEVEL-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6415177 500 95.00 47,500.00 04/18/2011

MO5875130 42 104.00 4,368.00 04/25/2011

QA2835174 60 114.00 6,840.00 04/25/2011

DESCRIPTION

ITEM UNITS TON504298

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR BASE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 3,030 67.00 203,010.00 07/01/2010

QA4675181 355 65.00 23,075.00 07/01/2010

AA2665181 448 82.00 36,736.00 07/20/2010

FR5955181 675 77.61 52,386.75 07/20/2010

FR6415176 600 80.84 48,504.00 07/27/2010

AL4295177 3,161 74.40 235,178.40 09/13/2010

FR5845187 372 71.00 26,412.00 09/13/2010

BA5885177 410 72.00 29,520.00 09/20/2010

AX9985178 200 180.00 36,000.00 09/27/2010

AX9955178 150 85.00 12,750.00 09/30/2010

BA4675180 2,507 75.00 188,025.00 10/12/2010

XX1205377 500 68.30 34,150.00 10/13/2010

XX1175377 500 51.70 25,850.00 10/26/2010

XX1105877 200 72.00 14,400.00 11/01/2010

XY2275477 110 110.00 12,100.00 11/22/2010

CE3335180 385 76.00 29,260.00 11/29/2010

XY2095177 2,000 64.50 129,000.00 12/21/2010

XY2195177 2,000 62.43 124,860.00 01/06/2011

AA4805180 140 110.00 15,400.00 01/12/2011

AA4805180 250 80.00 20,000.00 01/12/2011

WA3015180 80 91.00 7,280.00 01/12/2011

TA3225176 120 .01 1.20 01/20/2011

FR5125130 3,100 51.15 158,565.00 02/11/2011

XY2225177 2,000 55.00 110,000.00 02/11/2011

XY2235177 2,000 64.65 129,300.00 02/11/2011
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DESCRIPTION

ITEM UNITS TON504298

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR BASE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7275380 3,070 70.00 214,900.00 02/16/2011

AL3245180 55 250.00 13,750.00 03/01/2011

FR5925130 270 78.00 21,060.00 03/01/2011

XX8155477 5,000 95.65 478,250.00 03/01/2011

XX8165377 5,000 95.00 475,000.00 03/01/2011

CA3405276 640 65.00 41,600.00 03/07/2011

AA5805370 8,585 63.00 540,855.00 03/10/2011

HO3745180 2,400 66.35 159,240.00 03/14/2011

XX1135977 200 75.00 15,000.00 03/14/2011

FR3825180 13,558 57.00 772,806.00 03/29/2011

MO2955187 124 128.00 15,872.00 04/05/2011

WA3275180 232 83.00 19,256.00 04/12/2011

BA4325177 31 128.00 3,968.00 04/18/2011

WI3625130 3,000 66.00 198,000.00 04/18/2011

XX8155377 5,000 65.58 327,900.00 04/18/2011

WA4025176 3,226 79.00 254,854.00 05/05/2011

XX8165477 5,000 68.60 343,000.00 05/06/2011

AL4285130 496 84.40 41,862.40 05/16/2011

CH3595130 1,210 65.00 78,650.00 05/16/2011

AX3765860 92 120.00 11,040.00 05/24/2011

XX2075277R 500 73.50 36,750.00 05/24/2011

CO4605180 2,050 76.40 156,620.00 06/01/2011

MO5635187 180 119.00 21,420.00 06/02/2011

XX2145377 500 .01 5.00 06/02/2011

XX2055277 500 50.00 25,000.00 06/10/2011

BA6015180 11,975 69.50 832,262.50 06/16/2011

AL3935181 130 99.00 12,870.00 06/17/2011

QA4855176 2,100 70.00 147,000.00 06/22/2011

FR4125177 414 73.50 30,429.00 06/27/2011

DESCRIPTION

ITEM UNITS TON504302

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR BASE, PG64-22,LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7275380 300 79.00 23,700.00 02/16/2011

BA6015180 2,512 70.60 177,347.20 06/16/2011
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DESCRIPTION

ITEM UNITS TON504306

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR WEDGE/LEVEL, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 115 155.00 17,825.00 07/01/2010

PG3975172 500 71.25 35,625.00 09/30/2010

BA4675180 837 72.00 60,264.00 10/12/2010

CO3115177 200 69.00 13,800.00 10/14/2010

TA3225176 300 .01 3.00 01/20/2011

PG6295176 233 65.00 15,145.00 01/24/2011

BA7275380 700 73.00 51,100.00 02/16/2011

FR5925130 300 72.00 21,600.00 03/01/2011

AA5805370 8,100 59.64 483,084.00 03/10/2011

HO3745180 280 80.25 22,470.00 03/14/2011

BA3825179 20 111.30 2,226.00 04/01/2011

MO2415180 100 71.00 7,100.00 04/05/2011

TA4695177 2,250 64.75 145,687.50 04/11/2011

BA4325177 330 93.00 30,690.00 04/18/2011

WI3625130 171 67.00 11,457.00 04/18/2011

CO4605180 77 84.40 6,498.80 06/01/2011

BA6015180 3,611 64.40 232,548.40 06/16/2011

HA2925176 785 75.00 58,875.00 06/17/2011

PG9385177 40 78.00 3,120.00 06/17/2011

PG9395177 100 94.50 9,450.00 06/17/2011

DESCRIPTION

ITEM UNITS TON504312

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR FULL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4675181 80 140.00 11,200.00 07/01/2010

AA2665181 26 85.00 2,210.00 07/20/2010

XX1025B77 500 90.00 45,000.00 08/03/2010

XX1025A77 1,000 85.00 85,000.00 08/11/2010

XX1185377 1,000 167.13 167,130.00 08/20/2010

AA3565174 225 150.00 33,750.00 08/24/2010

XX1085377 1,000 176.25 176,250.00 08/24/2010

XX1045277 1,000 125.00 125,000.00 09/09/2010

GA3415177 413 98.00 40,474.00 09/20/2010

AL3795174 80 112.60 9,008.00 10/26/2010

HA3655174 3 160.00 480.00 12/21/2010

WI3285274 6,381 95.00 606,195.00 12/21/2010

FR5925130 35 103.00 3,605.00 03/01/2011
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DESCRIPTION

ITEM UNITS TON504312

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR FULL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5805370 40 165.00 6,600.00 03/10/2011

AL3805177 310 114.00 35,340.00 03/16/2011

WA3435177 963 85.30 82,143.90 03/29/2011

BA3825179 9 238.50 2,146.50 04/01/2011

WI3625130 200 125.00 25,000.00 04/18/2011

HO4345177 170 199.22 33,867.40 04/29/2011

XY2185177 2,000 125.00 250,000.00 05/05/2011

XY2025277 1,000 125.00 125,000.00 05/13/2011

XY2045177 2,000 130.00 260,000.00 05/13/2011

HO4385180R 100 196.00 19,600.00 05/18/2011

XY2025177 2,000 130.00 260,000.00 05/24/2011

PG9375177 20 150.00 3,000.00 06/01/2011

XY2085177 1,500 135.00 202,500.00 06/01/2011

BA6015180 11 175.00 1,925.00 06/16/2011

CO4145177 20 125.00 2,500.00 06/17/2011

DESCRIPTION

ITEM UNITS TON504316

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR FULL DEPTH PATCH,PG64-22, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3065177 160 212.00 33,920.00 12/21/2010

BA7275380 350 190.00 66,500.00 02/16/2011

FR4125177 550 93.00 51,150.00 06/27/2011

DESCRIPTION

ITEM UNITS SY504318

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR FULL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2735174 306 34.75 10,633.50 07/21/2010

BA5885177 550 44.00 24,200.00 09/20/2010

BA5335177 275 36.80 10,120.00 10/05/2010

BA5335177 4,425 16.30 72,127.50 10/05/2010

BA1035176 4 317.56 1,270.24 12/08/2010

TA3225176 96 70.00 6,720.00 01/20/2011

AX3765M60 15 20.00 300.00 03/10/2011

HA3615132 220 78.00 17,160.00 03/14/2011

AX3775360 124 70.00 8,680.00 04/05/2011
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DESCRIPTION

ITEM UNITS TON504324

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1025B77 700 90.00 63,000.00 08/03/2010

XX1025A77 1,000 82.00 82,000.00 08/11/2010

XX1185377 1,500 109.59 164,385.00 08/20/2010

XX1085377 1,500 108.37 162,555.00 08/24/2010

XX1045277 1,500 125.00 187,500.00 09/09/2010

FR5845187 20 86.00 1,720.00 09/13/2010

GA3415177 605 168.40 101,882.00 09/20/2010

CE3255177 355 135.00 47,925.00 09/21/2010

WI3915177 260 134.00 34,840.00 09/30/2010

BA4675180 300 72.00 21,600.00 10/12/2010

CO3115177 15 500.00 7,500.00 10/14/2010

KE4595177 200 100.00 20,000.00 10/18/2010

XY2095177 800 115.00 92,000.00 12/21/2010

XY2195177 800 110.00 88,000.00 01/06/2011

FR5125130 50 170.00 8,500.00 02/11/2011

XY2225177 800 139.00 111,200.00 02/11/2011

XY2235177 800 150.30 120,240.00 02/11/2011

BA7275380 304 147.00 44,688.00 02/16/2011

FR5925130 200 103.00 20,600.00 03/01/2011

AA5805370 206 165.00 33,990.00 03/10/2011

AL3805177 200 98.50 19,700.00 03/16/2011

FR3825180 70 150.00 10,500.00 03/29/2011

TA4845177 65 400.00 26,000.00 03/29/2011

WA3435177 880 85.00 74,800.00 03/29/2011

TA4695177 510 120.00 61,200.00 04/11/2011

XY2215177 1,000 71.00 71,000.00 04/11/2011

WI3625130 45 116.00 5,220.00 04/18/2011

XX6415177 250 103.00 25,750.00 04/18/2011

MO2125177 150 180.00 27,000.00 04/25/2011

MO2225177 300 130.00 39,000.00 04/25/2011

XY2015177 1,500 88.00 132,000.00 04/25/2011

WA4025176 75 170.00 12,750.00 05/05/2011

XY2185177 3,500 125.00 437,500.00 05/05/2011

XY2025277 4,000 85.00 340,000.00 05/13/2011

XY2045177 2,500 130.00 325,000.00 05/13/2011

XY2115177 250 170.00 42,500.00 05/13/2011

XY2025177 4,000 109.00 436,000.00 05/24/2011

PG9375177 160 100.00 16,000.00 06/01/2011
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DESCRIPTION

ITEM UNITS TON504324

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2085177 2,000 135.00 270,000.00 06/01/2011

BA6015180 56 175.00 9,800.00 06/16/2011

CO4145177 195 125.00 24,375.00 06/17/2011

KE4635177 250 120.00 30,000.00 06/17/2011

MO2195177 20 150.00 3,000.00 06/17/2011

PG9395177 25 110.00 2,750.00 06/17/2011

CE3775177 270 105.00 28,350.00 06/22/2011

QA4855176 100 .01 1.00 06/22/2011

DESCRIPTION

ITEM UNITS TON504328

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3065177 200 201.00 40,200.00 12/21/2010

BA7275380 100 236.00 23,600.00 02/16/2011

MO4525177 240 248.00 59,520.00 05/06/2011

FR4125177 500 93.00 46,500.00 06/27/2011

DESCRIPTION

ITEM UNITS SY504330

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5885177 3,600 48.00 172,800.00 09/20/2010

BA1035176 60 124.51 7,470.60 12/08/2010

HA3615132 2,075 33.00 68,475.00 03/14/2011

DESCRIPTION

ITEM UNITS TON504410

HOT MIX ASPHALT SUPERPAVE 19.0MM, PG76-22, 8PV, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2215177 500 74.00 37,000.00 04/11/2011

XY2015177 500 96.00 48,000.00 04/25/2011

XY2115177 1,200 175.00 210,000.00 05/13/2011

DESCRIPTION

ITEM UNITS TON504416

GAP-GRADED STONE MATRIX ASPHALT 19.0MM, PG76-22

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3805177 3,920 92.00 360,640.00 03/16/2011

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2011 Page 235



DESCRIPTION

ITEM UNITS TON504422

HOT MIX ASPHALT SUPERPAVE 25.0MM FOR BASE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9035377 750 57.00 42,750.00 08/03/2010

XX9035477 750 45.00 33,750.00 08/13/2010

XX9125377 750 45.00 33,750.00 09/13/2010

XX9125477 750 45.00 33,750.00 09/27/2010

PG3975172 2,800 59.75 167,300.00 09/30/2010

XX2275377 500 75.00 37,500.00 10/18/2010

MO2215177 2 90.00 180.00 11/12/2010

PG6905180 616 94.50 58,212.00 11/29/2010

BA8615180 42 115.80 4,863.60 01/10/2011

PG6295176 7,450 58.50 435,825.00 01/24/2011

BA7275380 2,980 79.00 235,420.00 02/16/2011

CL4385187 525 65.00 34,125.00 03/14/2011

AX3775360 80 113.00 9,040.00 04/05/2011

MO2415180 9,000 63.50 571,500.00 04/05/2011

MO5205130 85 133.00 11,305.00 04/06/2011

MO5875130 265 90.00 23,850.00 04/25/2011

AX3765860 30 120.00 3,600.00 05/24/2011

MO5305130 480 89.00 42,720.00 05/24/2011

MO5215187 325 100.00 32,500.00 06/01/2011

HA2925176 830 65.00 53,950.00 06/17/2011

DESCRIPTION

ITEM UNITS TON504426

HOT MIX ASPHALT SUPERPAVE 25.0MM FOR BASE, PG64-22,LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3915176 820 86.00 70,520.00 05/05/2011

DESCRIPTION

ITEM UNITS TON504428

HOT MIX ASPHALT SUPERPAVE 25.0MM FOR FULL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5515177 20 200.00 4,000.00 10/06/2010

PG5775177 22 75.00 1,650.00 10/12/2010

MO5755177 750 100.50 75,375.00 11/01/2010

MO2215177 1,000 15.00 15,000.00 11/12/2010

BA8615180 20 168.45 3,369.00 01/10/2011

XX8155477 600 113.75 68,250.00 03/01/2011

XX8165377 600 150.00 90,000.00 03/01/2011

XY2215177 100 88.00 8,800.00 04/11/2011
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DESCRIPTION

ITEM UNITS TON504428

HOT MIX ASPHALT SUPERPAVE 25.0MM FOR FULL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9415176 100 200.00 20,000.00 04/18/2011

XX8155377 600 106.25 63,750.00 04/18/2011

MO2225177 325 130.00 42,250.00 04/25/2011

XY2015177 100 92.00 9,200.00 04/25/2011

XX8165477 600 102.28 61,368.00 05/06/2011

XY2115177 100 164.00 16,400.00 05/13/2011

MO2645177 20 221.90 4,438.00 05/24/2011

HA2925176 175 130.00 22,750.00 06/17/2011

MO2625177 40 260.00 10,400.00 06/17/2011

PG9385177 100 115.00 11,500.00 06/17/2011

PG9395177 10 110.00 1,100.00 06/17/2011

DESCRIPTION

ITEM UNITS TON504432

HOT MIX ASPHALT SUPERPAVE 25.0MM FOR FULL DEPTH PATCH,PG64-22, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5375177 80 125.00 10,000.00 09/30/2010

MO4525177 20 260.00 5,200.00 05/06/2011

DESCRIPTION

ITEM UNITS SY504434

HOT MIX ASPHALT SUPERPAVE 25.0MM FOR FULL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4325177 2,360 45.50 107,380.00 04/18/2011

DESCRIPTION

ITEM UNITS TON504440

HOT MIX ASPHALT SUPERPAVE 25.0MM FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5515177 60 200.00 12,000.00 10/06/2010

PG5775177 73 75.00 5,475.00 10/12/2010

PG7525177 80 100.00 8,000.00 10/12/2010

MO5755177 100 100.50 10,050.00 11/01/2010

MO2215177 40 15.00 600.00 11/12/2010

PG6905180 20 120.00 2,400.00 11/29/2010

XX8155477 610 113.00 68,930.00 03/01/2011

XX8165377 610 150.00 91,500.00 03/01/2011

MO5335177 75 150.00 11,250.00 03/10/2011

BA8695177 1,307 116.50 152,265.50 04/05/2011
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DESCRIPTION

ITEM UNITS TON504440

HOT MIX ASPHALT SUPERPAVE 25.0MM FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9415176 300 150.00 45,000.00 04/18/2011

XX8155377 610 105.45 64,324.50 04/18/2011

PG5355130 20 350.00 7,000.00 04/29/2011

XX8165477 610 101.66 62,012.60 05/06/2011

MO5305130 50 130.00 6,500.00 05/24/2011

MO5215187 20 155.00 3,100.00 06/01/2011

HA2925176 60 140.00 8,400.00 06/17/2011

MO2625177 20 150.00 3,000.00 06/17/2011

PG9385177 160 115.00 18,400.00 06/17/2011

DESCRIPTION

ITEM UNITS TON504444

HOT MIX ASPHALT SUPERPAVE 25.0MM FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5375177 300 118.50 35,550.00 09/30/2010

MO3915176 50 176.00 8,800.00 05/05/2011

DESCRIPTION

ITEM UNITS SY504446

HOT MIX ASPHALT SUPERPAVE 25.0MM FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4325177 200 68.00 13,600.00 04/18/2011

DESCRIPTION

ITEM UNITS EA504600

PRICE ADJUSTMENT FOR ASPHALT BINDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 9,447 1.00 9,447.00 07/01/2010

AA2665181 1,500 1.00 1,500.00 07/20/2010

AA2735174 1,000 1.00 1,000.00 07/21/2010

XX1025B77 166,000 1.00 166,000.00 08/03/2010

XX9035377 10,000 1.00 10,000.00 08/03/2010

XX1025A77 166,000 1.00 166,000.00 08/11/2010

XX9035477 10,000 1.00 10,000.00 08/13/2010

XX1185377 60,000 1.00 60,000.00 08/20/2010

AA3565174 1 1.00 1.00 08/24/2010

XX1085377 60,000 1.00 60,000.00 08/24/2010

FR4275172 640,800 1.00 640,800.00 09/08/2010

XX1045277 60,000 1.00 60,000.00 09/09/2010
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DESCRIPTION

ITEM UNITS EA504600

PRICE ADJUSTMENT FOR ASPHALT BINDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4295177 4,000 1.00 4,000.00 09/13/2010

FR5845187 5,100 1.00 5,100.00 09/13/2010

XX9125377 10,000 1.00 10,000.00 09/13/2010

BA5885177 23,000 1.00 23,000.00 09/20/2010

GA3415177 44,500 1.00 44,500.00 09/20/2010

CE3255177 15,000 1.00 15,000.00 09/21/2010

HA2705171 110,000 1.00 110,000.00 09/21/2010

AX9985178 1,000 1.00 1,000.00 09/27/2010

XX9125477 10,000 1.00 10,000.00 09/27/2010

MO2945177 13,000 1.00 13,000.00 09/30/2010

PG3975172 14,000 1.00 14,000.00 09/30/2010

PG5375177 38,000 1.00 38,000.00 09/30/2010

WI3915177 9,017 1.00 9,017.00 09/30/2010

BA5335177 21,000 1.00 21,000.00 10/05/2010

PG5515177 13,100 1.00 13,100.00 10/06/2010

BA4675180 4,000 1.00 4,000.00 10/12/2010

PG5775177 10,000 1.00 10,000.00 10/12/2010

PG7525177 24,000 1.00 24,000.00 10/12/2010

XX1205377 75,000 1.00 75,000.00 10/13/2010

CO3115177 14,000 1.00 14,000.00 10/14/2010

KE4595177 7,000 1.00 7,000.00 10/18/2010

XX2275377 5,000 1.00 5,000.00 10/18/2010

XX1175377 100,000 1.00 100,000.00 10/26/2010

MO5755177 50,000 1.00 50,000.00 11/01/2010

XX1105877 262,000 1.00 262,000.00 11/01/2010

MO2215177 8,000 1.00 8,000.00 11/12/2010

XY2275477 5,000 1.00 5,000.00 11/22/2010

PG4135376 3,678 1.00 3,678.00 11/29/2010

PG6905180 6,000 1.00 6,000.00 11/29/2010

WA3065177 134,000 1.00 134,000.00 12/21/2010

WI3285274 17,000 1.00 17,000.00 12/21/2010

XY2095177 19,700 1.00 19,700.00 12/21/2010

XY2195177 19,700 1.00 19,700.00 01/06/2011

AA4805180 11,000 1.00 11,000.00 01/12/2011

PG6295176 32,000 1.00 32,000.00 01/24/2011

FR5125130 29,550 1.00 29,550.00 02/11/2011

XY2225177 19,700 1.00 19,700.00 02/11/2011

XY2235177 19,700 1.00 19,700.00 02/11/2011
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DESCRIPTION

ITEM UNITS EA504600

PRICE ADJUSTMENT FOR ASPHALT BINDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7275380 55,000 1.10 60,500.00 02/16/2011

AL3245180 1,000 1.00 1,000.00 03/01/2011

FR5925130 30,000 1.00 30,000.00 03/01/2011

XX8155477 80,000 1.00 80,000.00 03/01/2011

XX8165377 80,000 1.00 80,000.00 03/01/2011

AA5805370 80,000 1.00 80,000.00 03/10/2011

MO5335177 9,000 1.00 9,000.00 03/10/2011

CL4385187 1 1.00 1.00 03/14/2011

HA3615132 4,000 1.00 4,000.00 03/14/2011

HO3745180 22,000 1.00 22,000.00 03/14/2011

XX1135977 150,000 1.00 150,000.00 03/14/2011

AL3805177 184,770 1.00 184,770.00 03/16/2011

FR3825180 121,000 1.00 121,000.00 03/29/2011

TA4845177 15,000 1.00 15,000.00 03/29/2011

WA3435177 94,230 1.00 94,230.00 03/29/2011

BA3825179 1,000 1.00 1,000.00 04/01/2011

BA8695177 11,000 1.00 11,000.00 04/05/2011

MO2415180 75,000 1.00 75,000.00 04/05/2011

MO2955187 1,000 1.00 1,000.00 04/05/2011

MO5205130 1,000 1.00 1,000.00 04/06/2011

DO3805177 25,000 1.00 25,000.00 04/11/2011

TA4695177 14,000 1.00 14,000.00 04/11/2011

XY2215177 150,000 1.00 150,000.00 04/11/2011

WA3275180 2,250 1.00 2,250.00 04/12/2011

AX6445378 1,000 1.00 1,000.00 04/18/2011

AX9415176 50,000 1.00 50,000.00 04/18/2011

BA4325177 40,000 1.00 40,000.00 04/18/2011

WI3625130 20,000 1.00 20,000.00 04/18/2011

XX8155377 80,000 1.00 80,000.00 04/18/2011

MO2125177 35,000 1.00 35,000.00 04/25/2011

MO2225177 15,000 1.00 15,000.00 04/25/2011

MO5875130 150 1.00 150.00 04/25/2011

XY2015177 100,000 1.00 100,000.00 04/25/2011

HO4345177 95,375 1.00 95,375.00 04/29/2011

MO3915176 5,000 1.00 5,000.00 05/05/2011

WA4025176 44,334 1.00 44,334.00 05/05/2011

XY2185177 60,000 1.00 60,000.00 05/05/2011

MO4525177 26,000 1.00 26,000.00 05/06/2011
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DESCRIPTION

ITEM UNITS EA504600

PRICE ADJUSTMENT FOR ASPHALT BINDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX8165477 80,000 1.00 80,000.00 05/06/2011

XY2025277 166,000 1.00 166,000.00 05/13/2011

XY2045177 60,000 1.00 60,000.00 05/13/2011

XY2115177 50,000 1.00 50,000.00 05/13/2011

AL4285130 7,500 1.00 7,500.00 05/16/2011

MO2645177 31,000 1.00 31,000.00 05/24/2011

MO5305130 2,000 1.00 2,000.00 05/24/2011

XX2075277R 100,000 1.00 100,000.00 05/24/2011

XY2025177 166,000 1.00 166,000.00 05/24/2011

CO4605180 10,000 1.00 10,000.00 06/01/2011

MO5215187 2,000 1.00 2,000.00 06/01/2011

PG9375177 6,000 1.00 6,000.00 06/01/2011

XY2085177 60,000 1.00 60,000.00 06/01/2011

PG1405177 40,000 1.00 40,000.00 06/02/2011

XX2145377 100,000 1.00 100,000.00 06/02/2011

XX2055277 75,000 1.00 75,000.00 06/10/2011

BA6015180 45,000 1.00 45,000.00 06/16/2011

AL3935181 1,600 1.00 1,600.00 06/17/2011

CO4145177 8,187 1.00 8,187.00 06/17/2011

HA2925176 6,000 1.00 6,000.00 06/17/2011

KE4635177 21,000 1.00 21,000.00 06/17/2011

MO2195177 7,000 1.00 7,000.00 06/17/2011

MO2625177 22,000 1.00 22,000.00 06/17/2011

PG9385177 9,000 1.00 9,000.00 06/17/2011

PG9395177 19,000 1.00 19,000.00 06/17/2011

CE3775177 8,000 1.00 8,000.00 06/22/2011

QA4855176 5,000 1.00 5,000.00 06/22/2011

FR4125177 30,000 1.00 30,000.00 06/27/2011

DESCRIPTION

ITEM UNITS EA504605

PAYMENT ADJUSTMENT FOR PAVEMENT DENSITY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4675181 2,670 1.00 2,670.00 07/01/2010

AA2665181 4,166 1.00 4,166.00 07/20/2010

FR5955181 3,600 1.00 3,600.00 07/20/2010

AA2735174 1,071 1.00 1,071.00 07/21/2010

FR6415176 2,966 1.00 2,966.00 07/27/2010
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DESCRIPTION

ITEM UNITS EA504605

PAYMENT ADJUSTMENT FOR PAVEMENT DENSITY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1025B77 166,000 1.00 166,000.00 08/03/2010

XX9035377 10,000 1.00 10,000.00 08/03/2010

XX1025A77 166,000 1.00 166,000.00 08/11/2010

XX9035477 10,000 1.00 10,000.00 08/13/2010

XX1185377 60,000 1.00 60,000.00 08/20/2010

AA3565174 1,575 1.00 1,575.00 08/24/2010

XX1085377 60,000 1.00 60,000.00 08/24/2010

FR4275172 285,655 .01 2,856.55 09/08/2010

XX1045277 60,000 1.00 60,000.00 09/09/2010

AL4295177 9,771 1.00 9,771.00 09/13/2010

FR5845187 2,769 1.00 2,769.00 09/13/2010

XX9125377 10,000 1.00 10,000.00 09/13/2010

BA5885177 49,314 1.00 49,314.00 09/20/2010

GA3415177 14,333 1.00 14,332.50 09/20/2010

CE3255177 12,515 1.00 12,515.00 09/21/2010

AX9985178 5,600 1.00 5,600.00 09/27/2010

XX9125477 10,000 1.00 10,000.00 09/27/2010

MO2945177 36,000 1.00 36,000.00 09/30/2010

PG3975172 16,000 1.00 16,000.00 09/30/2010

PG5375177 66,150 1.00 66,150.00 09/30/2010

WI3915177 30,400 1.00 30,400.00 09/30/2010

BA5335177 40,607 1.00 40,607.00 10/05/2010

PG5515177 15,895 1.00 15,895.00 10/06/2010

BA4675180 18,000 1.00 18,000.00 10/12/2010

PG5775177 10,400 1.00 10,400.00 10/12/2010

PG7525177 28,000 1.00 28,000.00 10/12/2010

XX1205377 37,500 1.00 37,500.00 10/13/2010

CO3115177 5,385 1.00 5,385.00 10/14/2010

KE4595177 5,241 1.00 5,241.00 10/18/2010

XX2275377 2,870 1.00 2,870.00 10/18/2010

XX1175377 37,500 1.00 37,500.00 10/26/2010

MO5755177 57,591 1.00 57,591.00 11/01/2010

XX1105877 109,200 1.00 109,200.00 11/01/2010

MO2215177 16,345 1.00 16,345.00 11/12/2010

XY2275477 1,380 1.00 1,380.00 11/22/2010

PG4135376 3,964 1.00 3,964.00 11/29/2010

BA1035176 1,415 1.00 1,415.00 12/08/2010

WA3065177 40,005 1.00 40,005.00 12/21/2010
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DESCRIPTION

ITEM UNITS EA504605

PAYMENT ADJUSTMENT FOR PAVEMENT DENSITY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2095177 19,700 1.00 19,700.00 12/21/2010

XY2195177 19,700 1.00 19,700.00 01/06/2011

TA3225176 1,859 1.00 1,859.00 01/20/2011

FR5125130 9,400 1.00 9,400.00 02/11/2011

XY2225177 19,700 1.00 19,700.00 02/11/2011

XY2235177 19,700 1.00 19,700.00 02/11/2011

BA7275380 42,000 1.10 46,200.00 02/16/2011

AL3245180 505 1.00 505.00 03/01/2011

FR5925130 7,385 1.00 7,385.00 03/01/2011

XX8155477 70,000 1.00 70,000.00 03/01/2011

XX8165377 70,000 1.00 70,000.00 03/01/2011

CA3405276 5,278 1.00 5,278.00 03/07/2011

AA5805370 66,585 1.00 66,585.00 03/10/2011

MO5335177 14,018 1.00 14,018.00 03/10/2011

CL4385187 2,870 1.00 2,870.00 03/14/2011

HA3615132 48,720 1.00 48,720.00 03/14/2011

XX1135977 70,000 1.00 70,000.00 03/14/2011

AL3805177 65,000 1.00 65,000.00 03/16/2011

WO6325224 543 1.00 543.20 03/23/2011

FR3825180 57,320 1.00 57,320.00 03/29/2011

TA4845177 9,073 1.00 9,073.00 03/29/2011

WA3435177 22,460 1.00 22,460.00 03/29/2011

BA3825179 1,070 1.00 1,070.00 04/01/2011

BA8695177 15,150 1.00 15,150.00 04/05/2011

MO2415180 33,000 1.00 33,000.00 04/05/2011

MO2955187 1,511 1.00 1,510.60 04/05/2011

MO5205130 655 1.00 655.00 04/06/2011

DO3805177 37,800 1.00 37,800.00 04/11/2011

TA4695177 36,440 1.00 36,440.00 04/11/2011

XY2215177 55,000 1.00 55,000.00 04/11/2011

WA3275180 780 1.00 780.00 04/12/2011

AX9415176 36,400 1.00 36,400.00 04/18/2011

BA4325177 24,000 1.00 24,000.00 04/18/2011

WI3625130 20,287 1.00 20,287.00 04/18/2011

XX8155377 70,000 1.00 70,000.00 04/18/2011

MO2125177 19,452 1.00 19,452.00 04/25/2011

MO2225177 26,000 1.00 26,000.00 04/25/2011

MO5875130 1,150 1.00 1,150.00 04/25/2011
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DESCRIPTION

ITEM UNITS EA504605

PAYMENT ADJUSTMENT FOR PAVEMENT DENSITY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2015177 50,000 1.00 50,000.00 04/25/2011

HO4345177 51,355 1.00 51,355.00 04/29/2011

PG5355130 97 1.00 97.00 04/29/2011

MO3915176 7,500 1.00 7,500.00 05/05/2011

WA4025176 16,715 1.00 16,715.00 05/05/2011

XY2185177 60,000 1.00 60,000.00 05/05/2011

MO4525177 125,685 1.00 125,685.00 05/06/2011

XX8165477 70,000 1.00 70,000.00 05/06/2011

XY2025277 166,000 1.00 166,000.00 05/13/2011

XY2045177 60,000 1.00 60,000.00 05/13/2011

XY2115177 50,000 1.00 50,000.00 05/13/2011

AL4285130 2,985 1.00 2,985.00 05/16/2011

QA4875177 60 1.00 60.00 05/16/2011

MO2645177 26,968 1.00 26,968.00 05/24/2011

MO5305130 2,480 1.00 2,480.00 05/24/2011

XX2075277R 37,500 1.00 37,500.00 05/24/2011

XY2025177 166,000 1.00 166,000.00 05/24/2011

CO4605180 8,935 1.00 8,935.00 06/01/2011

MO5215187 2,000 1.00 2,000.00 06/01/2011

PG9375177 10,259 1.00 10,259.00 06/01/2011

XY2085177 60,000 1.00 60,000.00 06/01/2011

MO5635187 1,092 1.00 1,092.00 06/02/2011

PG1405177 30,240 1.00 30,240.00 06/02/2011

XX2145377 37,500 1.00 37,500.00 06/02/2011

XX2055277 37,500 1.00 37,500.00 06/10/2011

BA6015180 52,500 1.00 52,500.00 06/16/2011

AL3935181 1,141 1.00 1,141.00 06/17/2011

CO4145177 18,400 1.00 18,400.00 06/17/2011

HA2925176 5,410 1.00 5,410.00 06/17/2011

KE4635177 40,415 1.00 40,415.00 06/17/2011

MO2195177 13,900 1.00 13,900.00 06/17/2011

MO2625177 38,976 1.00 38,976.00 06/17/2011

PG9385177 14,112 1.00 14,112.00 06/17/2011

PG9395177 30,190 1.00 30,190.00 06/17/2011

CE3775177 13,000 1.00 13,000.00 06/22/2011

QA4855176 9,500 1.00 9,500.00 06/22/2011

FR4125177 50,000 1.00 50,000.00 06/27/2011
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DESCRIPTION

ITEM UNITS EA504610

PAYMENT ADJUSTMENT FOR HOT MIX ASPHALT MIXTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4675181 2,670 1.00 2,670.00 07/01/2010

AA2665181 4,166 1.00 4,166.00 07/20/2010

FR5955181 3,600 1.00 3,600.00 07/20/2010

FR6415176 2,966 1.00 2,966.00 07/27/2010

XX1025B77 166,000 1.00 166,000.00 08/03/2010

XX9035377 10,000 1.00 10,000.00 08/03/2010

XX1025A77 166,000 1.00 166,000.00 08/11/2010

XX9035477 10,000 1.00 10,000.00 08/13/2010

XX1185377 60,000 1.00 60,000.00 08/20/2010

AA3565174 1,575 1.00 1,575.00 08/24/2010

XX1085377 60,000 1.00 60,000.00 08/24/2010

FR4275172 285,655 .01 2,856.55 09/08/2010

XX1045277 60,000 1.00 60,000.00 09/09/2010

AL4295177 9,771 1.00 9,771.00 09/13/2010

FR5845187 2,769 1.00 2,769.00 09/13/2010

XX9125377 10,000 1.00 10,000.00 09/13/2010

BA5885177 49,314 1.00 49,314.00 09/20/2010

GA3415177 14,333 1.00 14,332.50 09/20/2010

CE3255177 12,515 1.00 12,515.00 09/21/2010

AX9985178 5,600 1.00 5,600.00 09/27/2010

XX9125477 10,000 1.00 10,000.00 09/27/2010

MO2945177 36,000 1.00 36,000.00 09/30/2010

PG3975172 16,000 1.00 16,000.00 09/30/2010

PG5375177 66,150 1.00 66,150.00 09/30/2010

WI3915177 30,400 1.00 30,400.00 09/30/2010

BA5335177 40,607 1.00 40,607.00 10/05/2010

PG5515177 15,895 1.00 15,895.00 10/06/2010

BA4675180 18,000 1.00 18,000.00 10/12/2010

PG5775177 10,400 1.00 10,400.00 10/12/2010

PG7525177 28,000 1.00 28,000.00 10/12/2010

XX1205377 37,500 1.00 37,500.00 10/13/2010

CO3115177 5,385 1.00 5,385.00 10/14/2010

KE4595177 5,241 1.00 5,241.00 10/18/2010

XX2275377 2,870 1.00 2,870.00 10/18/2010

XX1175377 37,500 1.00 37,500.00 10/26/2010

MO5755177 57,591 1.00 57,591.00 11/01/2010

XX1105877 109,200 1.00 109,200.00 11/01/2010

MO2215177 16,345 1.00 16,345.00 11/12/2010
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DESCRIPTION

ITEM UNITS EA504610

PAYMENT ADJUSTMENT FOR HOT MIX ASPHALT MIXTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2275477 1,380 1.00 1,380.00 11/22/2010

PG4135376 3,964 1.00 3,964.00 11/29/2010

BA1035176 1,415 1.00 1,415.00 12/08/2010

WA3065177 40,005 1.00 40,005.00 12/21/2010

XY2095177 19,700 1.00 19,700.00 12/21/2010

XY2195177 19,700 1.00 19,700.00 01/06/2011

TA3225176 1,859 1.00 1,859.00 01/20/2011

FR5125130 9,400 1.00 9,400.00 02/11/2011

XY2225177 19,700 1.00 19,700.00 02/11/2011

XY2235177 19,700 1.00 19,700.00 02/11/2011

BA7275380 42,000 1.10 46,200.00 02/16/2011

AL3245180 505 1.00 505.00 03/01/2011

FR5925130 7,385 1.00 7,385.00 03/01/2011

XX8155477 70,000 1.00 70,000.00 03/01/2011

XX8165377 70,000 1.00 70,000.00 03/01/2011

CA3405276 5,278 1.00 5,278.00 03/07/2011

AA5805370 66,585 1.00 66,585.00 03/10/2011

MO5335177 14,018 1.00 14,018.00 03/10/2011

CL4385187 2,870 1.00 2,870.00 03/14/2011

HA3615132 48,720 1.00 48,720.00 03/14/2011

XX1135977 50,000 1.00 50,000.00 03/14/2011

AL3805177 65,000 1.00 65,000.00 03/16/2011

WO6325224 543 1.00 543.20 03/23/2011

FR3825180 57,320 1.00 57,320.00 03/29/2011

TA4845177 9,073 1.00 9,073.00 03/29/2011

WA3435177 22,460 1.00 22,460.00 03/29/2011

BA3825179 1,070 1.00 1,070.00 04/01/2011

BA8695177 15,150 1.00 15,150.00 04/05/2011

MO2415180 33,000 1.00 33,000.00 04/05/2011

MO2955187 1,511 1.00 1,510.60 04/05/2011

MO5205130 655 1.00 655.00 04/06/2011

DO3805177 37,800 1.00 37,800.00 04/11/2011

TA4695177 36,440 1.00 36,440.00 04/11/2011

XY2215177 55,000 1.00 55,000.00 04/11/2011

WA3275180 780 1.00 780.00 04/12/2011

AX9415176 36,400 1.00 36,400.00 04/18/2011

BA4325177 24,000 1.00 24,000.00 04/18/2011

WI3625130 20,287 1.00 20,287.00 04/18/2011
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DESCRIPTION

ITEM UNITS EA504610

PAYMENT ADJUSTMENT FOR HOT MIX ASPHALT MIXTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX8155377 70,000 1.00 70,000.00 04/18/2011

MO2125177 19,542 1.00 19,542.00 04/25/2011

MO2225177 26,000 1.00 26,000.00 04/25/2011

MO5875130 1,150 1.00 1,150.00 04/25/2011

XY2015177 50,000 1.00 50,000.00 04/25/2011

HO4345177 51,355 1.00 51,355.00 04/29/2011

PG5355130 97 1.00 97.00 04/29/2011

MO3915176 7,500 1.00 7,500.00 05/05/2011

WA4025176 16,715 1.00 16,715.00 05/05/2011

XY2185177 60,000 1.00 60,000.00 05/05/2011

MO4525177 125,685 1.00 125,685.00 05/06/2011

XX8165477 70,000 1.00 70,000.00 05/06/2011

XY2025277 166,000 1.00 166,000.00 05/13/2011

XY2045177 60,000 1.00 60,000.00 05/13/2011

XY2115177 100,000 1.00 100,000.00 05/13/2011

AL4285130 2,985 1.00 2,985.00 05/16/2011

QA4875177 60 1.00 60.00 05/16/2011

MO2645177 26,968 1.00 26,968.00 05/24/2011

MO5305130 2,480 1.00 2,480.00 05/24/2011

XX2075277R 37,500 1.00 37,500.00 05/24/2011

XY2025177 166,000 1.00 166,000.00 05/24/2011

CO4605180 8,935 1.00 8,935.00 06/01/2011

MO5215187 2,000 1.00 2,000.00 06/01/2011

PG9375177 10,259 1.00 10,259.00 06/01/2011

XY2085177 60,000 1.00 60,000.00 06/01/2011

MO5635187 1,092 1.00 1,092.00 06/02/2011

PG1405177 30,240 1.00 30,240.00 06/02/2011

XX2145377 37,500 1.00 37,500.00 06/02/2011

XX2055277 37,500 1.00 37,500.00 06/10/2011

BA6015180 52,500 1.00 52,500.00 06/16/2011

AL3935181 1,141 1.00 1,141.00 06/17/2011

CO4145177 18,400 1.00 18,400.00 06/17/2011

HA2925176 5,410 1.00 5,410.00 06/17/2011

KE4635177 40,415 1.00 40,415.00 06/17/2011

MO2195177 13,900 1.00 13,900.00 06/17/2011

MO2625177 38,976 1.00 38,976.00 06/17/2011

PG9385177 14,112 1.00 14,112.00 06/17/2011

PG9395177 30,190 1.00 30,190.00 06/17/2011
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DESCRIPTION

ITEM UNITS EA504610

PAYMENT ADJUSTMENT FOR HOT MIX ASPHALT MIXTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CE3775177 13,000 1.00 13,000.00 06/22/2011

QA4855176 9,500 1.00 9,500.00 06/22/2011

FR4125177 50,000 1.00 50,000.00 06/27/2011

DESCRIPTION

ITEM UNITS SY520109

3 INCH GRADED AGGREGATE BASE COURSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9985178 1,200 6.00 7,200.00 09/27/2010

AX9955178 2,250 5.00 11,250.00 09/30/2010

XX2275377 1,000 5.00 5,000.00 10/18/2010

BA3825179 315 10.60 3,339.00 04/01/2011

AX6445378 700 7.00 4,900.00 04/18/2011

AX6445178 700 8.00 5,600.00 04/25/2011

AX6445278 175 7.00 1,225.00 04/29/2011

AX6445478 175 20.00 3,500.00 04/29/2011

XX1305133 1,500 5.25 7,875.00 05/24/2011

XX1295133 1,500 10.00 15,000.00 06/02/2011

XX1515133 1,500 10.00 15,000.00 06/02/2011

DESCRIPTION

ITEM UNITS SY520111

4 INCH GRADED AGGREGATE BASE COURSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 115 24.00 2,760.00 07/01/2010

QA4675181 2,200 .01 22.00 07/01/2010

FR6415176 25 15.28 382.00 07/27/2010

AL4295177 14,049 5.90 82,889.10 09/13/2010

FR5845187 2,089 6.00 12,534.00 09/13/2010

BA5885177 2,253 7.00 15,771.00 09/20/2010

PG3975172 6,200 6.35 39,370.00 09/30/2010

BA5335177 550 7.40 4,070.00 10/05/2010

PG5775177 35 10.00 350.00 10/12/2010

MO5755177 350 8.95 3,132.50 11/01/2010

CE3335180 80 9.00 720.00 11/29/2010

FR5125130 16,845 3.35 56,430.75 02/11/2011

AL3245180 140 12.00 1,680.00 03/01/2011

FR5925130 1,650 8.50 14,025.00 03/01/2011

CA3405276 3,200 6.00 19,200.00 03/07/2011
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DESCRIPTION

ITEM UNITS SY520111

4 INCH GRADED AGGREGATE BASE COURSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3825179 60 12.72 763.20 04/01/2011

MO2955187 706 10.00 7,060.00 04/05/2011

BA4325177 200 10.50 2,100.00 04/18/2011

MO5875130 290 12.00 3,480.00 04/25/2011

QA2835174 405 11.40 4,617.00 04/25/2011

AL4285130 2,456 5.65 13,876.40 05/16/2011

CO4605180 11,700 6.11 71,487.00 06/01/2011

MO5215187 1,855 6.00 11,130.00 06/01/2011

FR4125177 2,750 6.00 16,500.00 06/27/2011

DESCRIPTION

ITEM UNITS SY520112

5 INCH GRADED AGGREGATE BASE COURSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG3975172 6,200 6.95 43,090.00 09/30/2010

PG5775177 35 10.00 350.00 10/12/2010

CE3335180 1,950 7.25 14,137.50 11/29/2010

QA4855176 11,350 9.50 107,825.00 06/22/2011

DESCRIPTION

ITEM UNITS SY520113

6 INCH GRADED AGGREGATE BASE COURSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 16,783 9.70 162,795.10 07/01/2010

AA2665181 1,985 10.00 19,850.00 07/20/2010

FR5955181 3,550 8.81 31,275.50 07/20/2010

AA2735174 3 50.00 150.00 07/21/2010

FR6415176 3,680 8.02 29,513.60 07/27/2010

XX1025B77 500 9.00 4,500.00 08/03/2010

XX1025A77 500 6.60 3,300.00 08/11/2010

XX1185377 500 10.50 5,250.00 08/20/2010

XX1045277 200 12.00 2,400.00 09/09/2010

AL4295177 7,024 9.80 68,835.20 09/13/2010

BA4675180 16,482 .01 164.82 10/12/2010

XY2275177 2,000 12.67 25,340.00 10/12/2010

MO2215177 1,100 12.00 13,200.00 11/12/2010

XY2275477 110 25.00 2,750.00 11/22/2010

PG6905180 2,125 11.00 23,375.00 11/29/2010

BA1035176 70 17.37 1,215.90 12/08/2010
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DESCRIPTION

ITEM UNITS SY520113

6 INCH GRADED AGGREGATE BASE COURSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA3655174 9 65.00 585.00 12/21/2010

WI3285274 226 19.00 4,294.00 12/21/2010

BA8615180 140 14.75 2,065.00 01/10/2011

AA4805180 1,085 25.00 27,125.00 01/12/2011

AA4805180 1,300 10.00 13,000.00 01/12/2011

WA3015180 370 14.75 5,457.50 01/12/2011

TA3225176 500 .01 5.00 01/20/2011

PG6295176 27,500 8.00 220,000.00 01/24/2011

BA7275380 14,670 6.55 96,088.50 02/16/2011

AL3245180 184 18.00 3,312.00 03/01/2011

AA5805370 35,299 6.75 238,268.25 03/10/2011

MO5335177 132 10.00 1,320.00 03/10/2011

CL4385187 950 8.60 8,170.00 03/14/2011

HA3615132 120 18.00 2,160.00 03/14/2011

HO3745180 8,075 7.00 56,525.00 03/14/2011

FR3825180 48,927 5.75 281,330.25 03/29/2011

BA3825179 20 15.90 318.00 04/01/2011

AX3775360 250 12.00 3,000.00 04/05/2011

BA8695177 67 16.00 1,072.00 04/05/2011

MO2415180 13,000 8.00 104,000.00 04/05/2011

MO5205130 175 20.00 3,500.00 04/06/2011

WA3275180 829 12.00 9,948.00 04/12/2011

BA4325177 1,250 20.50 25,625.00 04/18/2011

MO2125177 160 25.00 4,000.00 04/25/2011

MO2225177 42 30.00 1,260.00 04/25/2011

MO5875130 775 10.40 8,060.00 04/25/2011

PG5355130 34 15.00 510.00 04/29/2011

MO3915176 2,820 12.50 35,250.00 05/05/2011

WA4025176 13,600 7.00 95,200.00 05/05/2011

XY2185177 500 10.00 5,000.00 05/05/2011

XY2025277 500 12.00 6,000.00 05/13/2011

XY2045177 200 10.00 2,000.00 05/13/2011

AL4285130 108 10.60 1,144.80 05/16/2011

CH3595130 2,700 13.00 35,100.00 05/16/2011

AX3775560 3,058 9.00 27,522.00 05/24/2011

MO2645177 300 11.91 3,573.00 05/24/2011

MO5305130 1,370 9.00 12,330.00 05/24/2011

XY2025177 1,000 10.00 10,000.00 05/24/2011
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DESCRIPTION

ITEM UNITS SY520113

6 INCH GRADED AGGREGATE BASE COURSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG9375177 20 6.00 120.00 06/01/2011

XY2275377 1,000 10.00 10,000.00 06/01/2011

MO5635187 620 13.00 8,060.00 06/02/2011

BA6015180 35,982 7.20 259,070.40 06/16/2011

AL3935181 720 12.25 8,820.00 06/17/2011

HA2925176 3,775 15.00 56,625.00 06/17/2011

PG9385177 111 6.00 666.00 06/17/2011

PG9395177 135 6.67 900.45 06/17/2011

DESCRIPTION

ITEM UNITS SY524520

6 INCH CRUSHER RUN AGGREGATE CR-6

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4675180 105 65.00 6,825.00 10/12/2010

DESCRIPTION

ITEM UNITS TON524525

CRUSHER RUN AGGREGATE CR-6

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3785H60 305 32.30 9,851.50 08/24/2010

XY2275177 200 38.00 7,600.00 10/12/2010

XY2275777 100 42.00 4,200.00 11/17/2010

4151631412 50 45.00 2,250.00 02/14/2011

XX8155477 600 30.50 18,300.00 03/01/2011

XX8165377 600 25.00 15,000.00 03/01/2011

4151531412 50 30.00 1,500.00 03/29/2011

XX8155377 600 30.85 18,510.00 04/18/2011

AA6515380 444 25.50 11,322.00 04/25/2011

XX8165477 600 30.45 18,270.00 05/06/2011

AX3765860 132 22.00 2,904.00 05/24/2011

DESCRIPTION

ITEM UNITS TON526410

NO. 7 AGGREGATE FOR SINGLE COAT CHIP SEAL SURFACETREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2505132 250 100.00 25,000.00 02/24/2011
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DESCRIPTION

ITEM UNITS GAL526440

EMULSIFIED ASPHALT FOR SEAL COAT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2505132 10,400 6.45 67,080.00 02/24/2011

DESCRIPTION

ITEM UNITS SY530100

GRINDING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 890 5.00 4,450.00 07/01/2010

QA4675181 2,260 1.50 3,390.00 07/01/2010

FR5955181 1,600 4.16 6,656.00 07/20/2010

FR6415176 650 8.68 5,642.00 07/27/2010

XX1025B77 100,000 1.00 100,000.00 08/03/2010

XX9035377 60,000 1.90 114,000.00 08/03/2010

XX1025A77 90,000 1.85 166,500.00 08/11/2010

XX9035477 60,000 .10 6,000.00 08/13/2010

XX1185377 20,000 2.23 44,600.00 08/20/2010

XX1085377 20,000 2.37 47,400.00 08/24/2010

XX1045277 25,000 2.85 71,250.00 09/09/2010

AL4295177 1,344 8.40 11,289.60 09/13/2010

FR5845187 1,641 4.00 6,564.00 09/13/2010

XX9125377 60,000 .10 6,000.00 09/13/2010

BA5885177 53,340 2.40 128,016.00 09/20/2010

CE3255177 154,408 .60 92,644.80 09/21/2010

XX9125477 60,000 .10 6,000.00 09/27/2010

MO2945177 61,478 2.10 129,103.80 09/30/2010

PG3975172 6,300 2.05 12,915.00 09/30/2010

PG5375177 176,100 1.27 223,647.00 09/30/2010

WI3915177 130,100 .88 114,488.00 09/30/2010

BA5335177 70,500 1.50 105,750.00 10/05/2010

PG5515177 44,735 2.50 111,837.50 10/06/2010

BA4675180 9,220 2.75 25,355.00 10/12/2010

PG7525177 76,295 1.50 114,442.50 10/12/2010

XX1205377 1,000 8.48 8,480.00 10/13/2010

CO3115177 55,200 1.30 71,760.00 10/14/2010

KE4595177 12,688 .90 11,419.20 10/18/2010

XX1175377 1,000 4.00 4,000.00 10/26/2010

MO5755177 110,000 1.93 212,300.00 11/01/2010

MO2215177 24,000 2.00 48,000.00 11/12/2010

CE3335180 285 13.00 3,705.00 11/29/2010
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DESCRIPTION

ITEM UNITS SY530100

GRINDING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG4135376 7,600 1.50 11,400.00 11/29/2010

PG6905180 8,150 4.00 32,600.00 11/29/2010

BA1035176 4,375 3.40 14,875.00 12/08/2010

XY2095177 200,000 1.00 200,000.00 12/21/2010

XY2195177 200,000 .60 120,000.00 01/06/2011

BA8615180 975 10.55 10,286.25 01/10/2011

AA4805180 1,000 10.00 10,000.00 01/12/2011

AA4805180 820 10.00 8,200.00 01/12/2011

WA3015180 1,030 5.80 5,974.00 01/12/2011

TA3225176 3,500 2.50 8,750.00 01/20/2011

PG6295176 5,200 2.60 13,520.00 01/24/2011

FR5125130 340 14.40 4,896.00 02/11/2011

XY2225177 189,200 .78 147,576.00 02/11/2011

XY2235177 200,000 .98 196,000.00 02/11/2011

BA7275380 47,100 1.25 58,875.00 02/16/2011

AL3245180 115 12.75 1,466.25 03/01/2011

FR5925130 1,800 2.60 4,680.00 03/01/2011

XX8155477 500,000 .01 5,000.00 03/01/2011

XX8165377 500,000 .01 5,000.00 03/01/2011

AA5805370 15,700 2.50 39,250.00 03/10/2011

MO5335177 50,431 2.50 126,077.50 03/10/2011

CL4385187 500 9.85 4,925.00 03/14/2011

HA3615132 4,960 4.50 22,320.00 03/14/2011

HO3745180 1,200 13.10 15,720.00 03/14/2011

XX1135977 5,000 3.00 15,000.00 03/14/2011

FR3825180 66,714 2.00 133,428.00 03/29/2011

TA4845177 9,675 1.20 11,610.00 03/29/2011

BA3825179 4,750 3.71 17,622.50 04/01/2011

BA8695177 42,000 1.85 77,700.00 04/05/2011

MO2415180 67,000 1.25 83,750.00 04/05/2011

MO2955187 2,750 3.20 8,800.00 04/05/2011

MO5205130 525 6.25 3,281.25 04/06/2011

TA4695177 95,100 1.05 99,855.00 04/11/2011

XY2215177 55,000 2.15 118,250.00 04/11/2011

WA3275180 481 15.00 7,215.00 04/12/2011

AX9415176 100,000 2.19 219,000.00 04/18/2011

BA4325177 70,065 1.80 126,117.00 04/18/2011

XX8155377 200,000 2.12 424,000.00 04/18/2011
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DESCRIPTION

ITEM UNITS SY530100

GRINDING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2125177 51,000 2.60 132,600.00 04/25/2011

MO2225177 60,316 2.25 135,711.00 04/25/2011

XY2015177 110,000 .60 66,000.00 04/25/2011

HO4345177 10,250 5.50 56,375.00 04/29/2011

MO3915176 13,850 2.80 38,780.00 05/05/2011

WA4025176 7,607 3.00 22,821.00 05/05/2011

XY2185177 200,000 2.55 510,000.00 05/05/2011

MO4525177 188,600 1.58 297,988.00 05/06/2011

XX8165477 200,000 1.81 362,000.00 05/06/2011

XY2025277 300,000 1.20 360,000.00 05/13/2011

XY2045177 50,000 2.20 110,000.00 05/13/2011

XY2115177 200,000 2.15 430,000.00 05/13/2011

AL4285130 651 4.30 2,799.30 05/16/2011

QA4875177 16 60.00 960.00 05/16/2011

MO2645177 67,000 1.15 77,050.00 05/24/2011

MO5305130 2,000 4.25 8,500.00 05/24/2011

XX2075277R 1,000 1.75 1,750.00 05/24/2011

XY2025177 250,000 1.95 487,500.00 05/24/2011

CO4605180 6,700 1.50 10,050.00 06/01/2011

MO5215187 2,020 4.50 9,090.00 06/01/2011

PG9375177 28,000 1.80 50,400.00 06/01/2011

XY2085177 50,000 2.25 112,500.00 06/01/2011

MO5635187 1,000 8.00 8,000.00 06/02/2011

PG1405177 57,000 2.00 114,000.00 06/02/2011

XX2145377 1,000 .01 10.00 06/02/2011

XX2055277 1,000 .01 10.00 06/10/2011

BA6015180 23,250 2.60 60,450.00 06/16/2011

HA2925176 6,180 2.55 15,759.00 06/17/2011

KE4635177 160,657 .60 96,394.20 06/17/2011

MO2195177 38,000 2.00 76,000.00 06/17/2011

MO2625177 138,640 .01 1,386.40 06/17/2011

PG9395177 107,000 1.80 192,600.00 06/17/2011

CE3775177 12,750 1.30 16,575.00 06/22/2011

QA4855176 200 20.00 4,000.00 06/22/2011

FR4125177 136,170 1.63 221,957.10 06/27/2011
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DESCRIPTION

ITEM UNITS SY530105

GRINDING HOT MIX ASPHALT PAVEMENT 0 INCH TO 1 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5775177 37,100 1.25 46,375.00 10/12/2010

DESCRIPTION

ITEM UNITS SY530110

GRINDING HOT MIX ASPHALT PAVEMENT 2 INCH TO 4 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2665181 830 3.25 2,697.50 07/20/2010

XX8155477 200,000 .01 2,000.00 03/01/2011

XX8165377 200,000 .01 2,000.00 03/01/2011

AL3805177 27,102 1.34 36,316.68 03/16/2011

AX3775360 1,350 6.60 8,910.00 04/05/2011

XX8155377 15,000 3.00 45,000.00 04/18/2011

XX8165477 15,000 2.43 36,450.00 05/06/2011

PG9385177 33,725 2.40 80,940.00 06/17/2011

DESCRIPTION

ITEM UNITS SY530160

MILLING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1105877 40,000 2.10 84,000.00 11/01/2010

WI3285274 4,125 2.00 8,250.00 12/21/2010

CA3405276 867 7.90 6,849.30 03/07/2011

XX1135977 40,000 2.00 80,000.00 03/14/2011

DO3805177 27,500 1.00 27,500.00 04/11/2011

WI3625130 24,554 1.45 35,603.30 04/18/2011

FR6235179 80 30.00 2,400.00 05/24/2011

DESCRIPTION

ITEM UNITS SY530164

MILLING HOT MIX ASPHALT PAVEMENT 2 INCH TO 4 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3405276 515 8.20 4,223.00 03/07/2011

DESCRIPTION

ITEM UNITS SY530200

HAULING HOT MIX ASPHALT GRINDINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TA4845177 9,675 .20 1,935.00 03/29/2011
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DESCRIPTION

ITEM UNITS EA535100

PAVEMENT SURFACE PROFILE PAY ADJUSTMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1025B77 166,000 1.00 166,000.00 08/03/2010

XX9035377 10,000 1.00 10,000.00 08/03/2010

XX1025A77 166,000 1.00 166,000.00 08/11/2010

XX9035477 10,000 1.00 10,000.00 08/13/2010

XX1185377 60,000 1.00 60,000.00 08/20/2010

XX1085377 60,000 1.00 60,000.00 08/24/2010

XX1045277 50,000 1.00 50,000.00 09/09/2010

AL4295177 8,300 1.00 8,300.00 09/13/2010

XX9125377 10,000 1.00 10,000.00 09/13/2010

BA5885177 44,602 1.00 44,602.00 09/20/2010

GA3415177 39,600 1.00 39,600.00 09/20/2010

CE3255177 74,880 1.00 74,880.00 09/21/2010

XX9125477 10,000 1.00 10,000.00 09/27/2010

MO2945177 51,480 1.00 51,480.00 09/30/2010

PG5375177 150,241 1.00 150,241.00 09/30/2010

WI3915177 80,000 1.00 80,000.00 09/30/2010

BA5335177 66,100 1.00 66,100.00 10/05/2010

PG5775177 27,000 1.00 27,000.00 10/12/2010

PG7525177 56,389 1.00 56,389.00 10/12/2010

XX1205377 37,500 1.00 37,500.00 10/13/2010

CO3115177 13,810 1.00 13,810.00 10/14/2010

KE4595177 23,000 1.00 23,000.00 10/18/2010

XX1175377 37,500 1.00 37,500.00 10/26/2010

MO5755177 74,490 1.00 74,490.00 11/01/2010

XX1105877 50,000 1.00 50,000.00 11/01/2010

MO2215177 18,980 1.00 18,980.00 11/12/2010

WA3065177 140,000 1.00 140,000.00 12/21/2010

XY2095177 30,000 1.00 30,000.00 12/21/2010

XY2195177 30,000 1.00 30,000.00 01/06/2011

XY2225177 30,000 1.00 30,000.00 02/11/2011

XY2235177 30,000 1.00 30,000.00 02/11/2011

BA7275380 45,000 1.00 45,000.00 02/16/2011

FR5925130 7,200 1.00 7,200.00 03/01/2011

XX8155477 50,000 1.00 50,000.00 03/01/2011

XX8165377 50,000 1.00 50,000.00 03/01/2011

AA5805370 36,000 1.00 36,000.00 03/10/2011

MO5335177 45,000 1.00 45,000.00 03/10/2011

HA3615132 36,600 1.00 36,600.00 03/14/2011
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DESCRIPTION

ITEM UNITS EA535100

PAVEMENT SURFACE PROFILE PAY ADJUSTMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1135977 50,000 1.00 50,000.00 03/14/2011

AL3805177 119,300 1.00 119,300.00 03/16/2011

FR3825180 1 23,000.00 23,000.00 03/29/2011

TA4845177 52,780 1.00 52,780.00 03/29/2011

WA3435177 62,400 1.00 62,400.00 03/29/2011

BA8695177 38,217 1.00 38,217.00 04/05/2011

DO3805177 73,000 1.00 73,000.00 04/11/2011

TA4695177 58,500 1.00 58,500.00 04/11/2011

XY2215177 75,000 1.00 75,000.00 04/11/2011

AX9415176 156,000 1.00 156,000.00 04/18/2011

BA4325177 48,235 1.00 48,235.00 04/18/2011

WI3625130 20,300 1.00 20,300.00 04/18/2011

XX8155377 50,000 1.00 50,000.00 04/18/2011

MO2125177 50,000 1.00 50,000.00 04/25/2011

MO2225177 26,900 1.00 26,900.00 04/25/2011

XY2015177 50,000 1.00 50,000.00 04/25/2011

HO4345177 34,000 1.00 34,000.00 04/29/2011

MO3915176 9,500 1.00 9,500.00 05/05/2011

WA4025176 9,500 1.00 9,500.00 05/05/2011

XY2185177 60,000 1.00 60,000.00 05/05/2011

MO4525177 138,000 1.00 138,000.00 05/06/2011

XX8165477 50,000 1.00 50,000.00 05/06/2011

XY2025277 166,000 1.00 166,000.00 05/13/2011

XY2045177 60,000 1.00 60,000.00 05/13/2011

XY2115177 50,000 1.00 50,000.00 05/13/2011

MO2645177 44,835 1.00 44,835.00 05/24/2011

XX2075277R 37,500 1.00 37,500.00 05/24/2011

XY2025177 166,000 1.00 166,000.00 05/24/2011

CO4605180 1 5,150.00 5,150.00 06/01/2011

PG9375177 17,149 1.00 17,149.00 06/01/2011

XY2085177 60,000 1.00 60,000.00 06/01/2011

PG1405177 38,976 1.00 38,976.00 06/02/2011

XX2145377 37,500 1.00 37,500.00 06/02/2011

XX2055277 37,500 1.00 37,500.00 06/10/2011

BA6015180 29,000 1.00 29,000.00 06/16/2011

CO4145177 32,000 1.00 32,000.00 06/17/2011

KE4635177 85,600 1.00 85,600.00 06/17/2011

MO2195177 20,000 1.00 20,000.00 06/17/2011
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DESCRIPTION

ITEM UNITS EA535100

PAVEMENT SURFACE PROFILE PAY ADJUSTMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2625177 70,980 1.00 70,980.00 06/17/2011

PG9385177 23,144 1.00 23,144.00 06/17/2011

PG9395177 37,588 1.00 37,588.00 06/17/2011

CE3775177 15,000 1.00 15,000.00 06/22/2011

FR4125177 87,100 1.00 87,100.00 06/27/2011

DESCRIPTION

ITEM UNITS SY556320

SLURRY SEAL USING TYPE II MIX (ONE COAT)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2285677 35,000 1.90 66,500.00 12/01/2010

XX1245977 150,000 1.73 259,500.00 01/12/2011

XX1245A77 130,000 1.43 185,900.00 04/25/2011

DESCRIPTION

ITEM UNITS SY556322

SLURRY SEAL USING TYPE III MIX (ONE COAT)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2285677 35,000 2.10 73,500.00 12/01/2010

XX1245977 200,000 1.91 382,000.00 01/12/2011

XX1245A77 130,000 1.49 193,700.00 04/25/2011

DESCRIPTION

ITEM UNITS SY556324

LATEX MODIFIED SLURRY SEAL USING TYPE II MIX (ONE COAT)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2285677 240,000 2.19 525,600.00 12/01/2010

XX1245977 150,000 2.23 334,500.00 01/12/2011

XX1245A77 130,000 1.70 221,000.00 04/25/2011

DESCRIPTION

ITEM UNITS SY556326

LATEX MODIFIED SLURRY SEAL USING TYPE III MIX (ONE COAT)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1245877 510,000 2.23 1,137,300.00 10/12/2010

XY2285677 240,000 2.36 566,400.00 12/01/2010

XX1245977 200,000 2.32 464,000.00 01/12/2011

XX1245A77 130,000 1.79 232,700.00 04/25/2011
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DESCRIPTION

ITEM UNITS SY556328

LATEX MODIFIED SLURRY SEAL USING TYPE II MIX (FIRST COAT)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2285677 35,000 2.19 76,650.00 12/01/2010

XX1245A77 130,000 1.71 222,300.00 04/25/2011

DESCRIPTION

ITEM UNITS SY556330

LATEX MODIFIED SLURRY SEAL USING TYPE III MIX (SECOND COAT)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1245877 311,660 2.11 657,602.60 10/12/2010

XY2285677 35,000 2.36 82,600.00 12/01/2010

XX1245977 200,000 2.09 418,000.00 01/12/2011

XX1245A77 130,000 1.75 227,500.00 04/25/2011

DESCRIPTION

ITEM UNITS SY560105

5 INCH PLAIN PORTLAND CEMENT CONCRETE PAVEMENT MIX 7

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3825179 95 36.04 3,423.80 04/01/2011

DESCRIPTION

ITEM UNITS SY560106

6 INCH PLAIN PORTLAND CEMENT CONCRETE PAVEMENT MIX 7

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7275380 65 51.00 3,315.00 02/16/2011

BA3825179 40 41.34 1,653.60 04/01/2011

DESCRIPTION

ITEM UNITS SY560108

8 INCH PLAIN PORTLAND CEMENT CONCRETE PAVEMENT MIX 7

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO3115177 16 200.00 3,200.00 10/14/2010

BA7275380 36 61.00 2,196.00 02/16/2011

CA3405276 120 67.00 8,040.00 03/07/2011

MO2625177 70 83.00 5,810.00 06/17/2011

DESCRIPTION

ITEM UNITS SY560109

9 INCH PLAIN PORTLAND CEMENT CONCRETE PAVEMENT MIX 7

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5125130 825 60.00 49,500.00 02/11/2011

MO2125177 160 125.00 20,000.00 04/25/2011
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DESCRIPTION

ITEM UNITS SY561108

8 INCH CONVENTIONALLY REINFORCED PORTLAND CEMENT CONCRETE PAVEMENT MIX 7

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4855176 678 80.00 54,240.00 06/22/2011

DESCRIPTION

ITEM UNITS SY561114

6 INCH PORTLAND CEMENT CONCRETE PAVEMENT FOR DRIVEWAY MIX 6

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4295177 131 146.00 19,126.00 09/13/2010

AL3245180 14 150.00 2,100.00 03/01/2011

DESCRIPTION

ITEM UNITS SY561115

7 INCH PORTLAND CEMENT CONCRETE PAVEMENT FOR DRIVEWAY MIX 6

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5125130 7 94.00 658.00 02/11/2011

DESCRIPTION

ITEM UNITS SY561116

8 INCH PORTLAND CEMENT CONCRETE PAVEMENT FOR DRIVEWAY MIX 6

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2275177 550 95.00 52,250.00 10/12/2010

XY2275777 350 92.00 32,200.00 11/17/2010

4151631412 500 85.00 42,500.00 02/14/2011

AA5805370 30 61.00 1,830.00 03/10/2011

4151531412 500 60.00 30,000.00 03/29/2011

AX6445378 2,500 75.00 187,500.00 04/18/2011

XX6415177 100 75.00 7,500.00 04/18/2011

AX6445178 3,500 60.00 210,000.00 04/25/2011

AX6445278 1,200 75.00 90,000.00 04/29/2011

AX6445478 1,200 80.00 96,000.00 04/29/2011

DESCRIPTION

ITEM UNITS SY571015

PLAIN PORTLAND CEMENT CONCRETE PAVEMENT TYPE I REPAIRS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG9395177 80 110.00 8,800.00 06/17/2011
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DESCRIPTION

ITEM UNITS SY571025

CONVENTIONALLY REINFORCED PORTLAND CEMENT CONCRETEPAVEMENT TYPE I

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5805370 60 140.00 8,400.00 03/10/2011

AL3805177 50 288.00 14,400.00 03/16/2011

HO4345177 70 281.00 19,670.00 04/29/2011

DESCRIPTION

ITEM UNITS SY571050

PORTLAND CEMENT CONCRETE PAVEMENT REPAIRS TYPE I(12 HOURS)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2945177 920 125.00 115,000.00 09/30/2010

BA4675180 100 270.00 27,000.00 10/12/2010

XX2275377 500 100.00 50,000.00 10/18/2010

MO5755177 1,020 166.00 169,320.00 11/01/2010

BA8695177 35 131.00 4,585.00 04/05/2011

MO2125177 590 140.00 82,600.00 04/25/2011

MO2225177 120 150.00 18,000.00 04/25/2011

XY2275377 1,500 112.00 168,000.00 06/01/2011

PG1405177 1,550 125.00 193,750.00 06/02/2011

MO2195177 150 120.00 18,000.00 06/17/2011

MO2625177 100 207.00 20,700.00 06/17/2011

PG9385177 80 110.00 8,800.00 06/17/2011

DESCRIPTION

ITEM UNITS SY571055

PORTLAND CEMENT CONCRETE PAVEMENT REPAIRS TYPE II(12 HOURS)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2275377 1,000 108.00 108,000.00 06/01/2011

DESCRIPTION

ITEM UNITS BAG571070

RAPID HARDENING CEMENTITIOUS MATERIALS FOR SPALL REPAIRS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3805177 10 210.00 2,100.00 03/16/2011

HO4345177 15 200.00 3,000.00 04/29/2011

XY2275377 400 115.00 46,000.00 06/01/2011

MO2625177 60 52.00 3,120.00 06/17/2011
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DESCRIPTION

ITEM UNITS LF571200

SAW CUTTING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3565174 1,000 1.50 1,500.00 08/24/2010

XY2275777 2,000 1.00 2,000.00 11/17/2010

TA3225176 960 .01 9.60 01/20/2011

AL3245180 235 5.50 1,292.50 03/01/2011

XX6255177 1,000 1.00 1,000.00 05/24/2011

XX6275177 1,000 1.00 1,000.00 05/24/2011

DESCRIPTION

ITEM UNITS CY571205

REMOVAL OF UNSUITABLE MATERIAL AND REFILL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4675181 65 .01 0.65 07/01/2010

XX1025A77 100 15.00 1,500.00 08/11/2010

GA3415177 20 100.00 2,000.00 09/20/2010

BA5335177 100 60.00 6,000.00 10/05/2010

PG5515177 50 74.00 3,700.00 10/06/2010

MO5755177 50 95.00 4,750.00 11/01/2010

WA3065177 30 65.00 1,950.00 12/21/2010

BA8615180 5 40.00 200.00 01/10/2011

TA3225176 60 .01 0.60 01/20/2011

AA5805370 10 60.00 600.00 03/10/2011

AX3765M60 2 204.00 408.00 03/10/2011

AL3805177 5 150.00 750.00 03/16/2011

BA8695177 10 92.00 920.00 04/05/2011

BA4325177 50 95.00 4,750.00 04/18/2011

XY2025177 200 35.00 7,000.00 05/24/2011

PG9375177 50 40.00 2,000.00 06/01/2011

XY2275377 500 50.00 25,000.00 06/01/2011

MO2195177 20 5.00 100.00 06/17/2011

MO2625177 10 65.00 650.00 06/17/2011

PG9385177 10 50.00 500.00 06/17/2011

PG9395177 25 20.00 500.00 06/17/2011

DESCRIPTION

ITEM UNITS EA585340

SNOWPLOWABLE RAISED PAVEMENT MARKERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4385476 10,000 22.50 225,000.00 07/21/2010

FR6415176 22 52.50 1,155.00 07/27/2010
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DESCRIPTION

ITEM UNITS EA585340

SNOWPLOWABLE RAISED PAVEMENT MARKERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1025B77 200 25.00 5,000.00 08/03/2010

XX9035377 550 30.00 16,500.00 08/03/2010

XX1025A77 500 24.00 12,000.00 08/11/2010

XX9035477 550 30.00 16,500.00 08/13/2010

XX1185377 500 21.50 10,750.00 08/20/2010

XX1085377 500 21.75 10,875.00 08/24/2010

XX1045277 1,500 34.50 51,750.00 09/09/2010

XX9125377 550 35.00 19,250.00 09/13/2010

BA5885177 620 26.00 16,120.00 09/20/2010

CE3255177 390 23.00 8,970.00 09/21/2010

XX9125477 550 30.00 16,500.00 09/27/2010

PG3975172 21 52.00 1,092.00 09/30/2010

PG5375177 1,528 20.80 31,782.40 09/30/2010

WI3915177 480 22.00 10,560.00 09/30/2010

BA5335177 800 30.00 24,000.00 10/05/2010

PG5515177 305 23.00 7,015.00 10/06/2010

PG5775177 20 95.00 1,900.00 10/12/2010

XX1245877 1,000 26.50 26,500.00 10/12/2010

XX1205377 1,000 26.00 26,000.00 10/13/2010

KE4595177 174 24.00 4,176.00 10/18/2010

XX1175377 1,000 22.50 22,500.00 10/26/2010

XX1105877 500 42.50 21,250.00 11/01/2010

PG4135376 55 58.00 3,190.00 11/29/2010

BA7275380 374 31.70 11,855.80 02/16/2011

XX8155477 800 20.50 16,400.00 03/01/2011

XX8165377 800 40.00 32,000.00 03/01/2011

CL4385187 25 32.15 803.75 03/14/2011

XX1135977 1,000 30.00 30,000.00 03/14/2011

FR3825180 242 36.00 8,712.00 03/29/2011

TA4845177 552 22.00 12,144.00 03/29/2011

BA3825179 30 42.40 1,272.00 04/01/2011

XX4385176 13,000 21.80 283,400.00 04/01/2011

BA8695177 400 22.75 9,100.00 04/05/2011

MO2415180 460 30.00 13,800.00 04/05/2011

MO5205130 19 57.00 1,083.00 04/06/2011

TA4695177 535 24.00 12,840.00 04/11/2011

WA3275180 96 65.00 6,240.00 04/12/2011

BA4325177 627 28.00 17,556.00 04/18/2011
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DESCRIPTION

ITEM UNITS EA585340

SNOWPLOWABLE RAISED PAVEMENT MARKERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX8155377 800 23.10 18,480.00 04/18/2011

MO2125177 480 26.00 12,480.00 04/25/2011

XX1245A77 2,500 30.00 75,000.00 04/25/2011

XX4385276 29,000 18.15 526,350.00 04/25/2011

HO4345177 500 21.76 10,880.00 04/29/2011

MO3915176 86 55.00 4,730.00 05/05/2011

XY2185177 500 34.50 17,250.00 05/05/2011

MO4525177 1,350 21.00 28,350.00 05/06/2011

XX8165477 800 22.55 18,040.00 05/06/2011

XX4385376 2,000 22.75 45,500.00 05/13/2011

XY2025277 200 28.00 5,600.00 05/13/2011

XY2045177 500 32.00 16,000.00 05/13/2011

MO2645177 260 35.06 9,115.60 05/24/2011

XX2075277R 1,000 27.50 27,500.00 05/24/2011

XX4385576 20,000 19.15 383,000.00 05/24/2011

XY2025177 500 31.00 15,500.00 05/24/2011

CO4605180 3 410.00 1,230.00 06/01/2011

XY2085177 500 33.90 16,950.00 06/01/2011

PG1405177 350 25.00 8,750.00 06/02/2011

XX2145377 1,000 25.00 25,000.00 06/02/2011

XX2055277 1,000 24.75 24,750.00 06/10/2011

BA6015180 548 24.20 13,261.60 06/16/2011

CO4145177 345 27.50 9,487.50 06/17/2011

HA2925176 50 33.55 1,677.50 06/17/2011

KE4635177 865 25.00 21,625.00 06/17/2011

MO2195177 250 30.00 7,500.00 06/17/2011

MO2625177 100 75.00 7,500.00 06/17/2011

CE3775177 180 23.60 4,248.00 06/22/2011

QA4855176 240 26.00 6,240.00 06/22/2011

FR4125177 458 20.00 9,160.00 06/27/2011

DESCRIPTION

ITEM UNITS EA585342

REMOVAL OF PLOWABLE RAISED PAVEMENT MARKERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1245877 1,000 8.00 8,000.00 10/12/2010

XX1205377 1,000 5.68 5,680.00 10/13/2010

KE4595177 174 12.00 2,088.00 10/18/2010
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DESCRIPTION

ITEM UNITS EA585342

REMOVAL OF PLOWABLE RAISED PAVEMENT MARKERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1175377 1,000 .01 10.00 10/26/2010

TA4845177 500 5.00 2,500.00 03/29/2011

MO2415180 460 5.50 2,530.00 04/05/2011

XX1245A77 2,500 5.00 12,500.00 04/25/2011

XX4385276 2,500 4.00 10,000.00 04/25/2011

MO4525177 1,350 5.53 7,465.50 05/06/2011

XX2075277R 1,000 1.50 1,500.00 05/24/2011

XX2145377 1,000 5.00 5,000.00 06/02/2011

XX2055277 1,000 5.00 5,000.00 06/10/2011

BA6015180 274 15.00 4,110.00 06/16/2011

CO4145177 345 5.00 1,725.00 06/17/2011

MO2625177 100 5.00 500.00 06/17/2011

CE3775177 180 2.10 378.00 06/22/2011

DESCRIPTION

ITEM UNITS EA585344

REPLACEMENT OF PLOWABLE RAISED PAVEMENT MARKER REFLECTIVE ELEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4385476 15,000 8.50 127,500.00 07/21/2010

XX4385176 16,000 8.20 131,200.00 04/01/2011

XX4385276 5,000 12.50 62,500.00 04/25/2011

XX4385376 25,000 7.89 197,250.00 05/13/2011

XX4385576 10,000 8.05 80,500.00 05/24/2011

DESCRIPTION

ITEM UNITS EA585351

PAVEMENT MARKER REFLECTOR LENSES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2285677 200 18.00 3,600.00 12/01/2010

XY2215177 225 7.50 1,687.50 04/11/2011

XY2015177 200 9.85 1,970.00 04/25/2011

XY2115177 250 8.40 2,100.00 05/13/2011

XX4385676 5,000 11.48 57,400.00 05/05/2011

XX4385676 6,000 7.60 45,600.00 05/05/2011

XX4385676 25,000 11.47 286,750.00 05/05/2011
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DESCRIPTION

ITEM UNITS EA585352

REMOVAL OF RECESSED PAVEMENT MARKERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2285677 200 8.00 1,600.00 12/01/2010

DESCRIPTION

ITEM UNITS EA585353

GROOVE CUTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2285677 200 17.00 3,400.00 12/01/2010

XY2215177 225 13.00 2,925.00 04/11/2011

XY2015177 200 14.25 2,850.00 04/25/2011

XY2115177 250 16.75 4,187.50 05/13/2011

DESCRIPTION

ITEM UNITS EA585354

REMOVE AND REPLACE RECESSED PAVEMENT MARKERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5335177 144 25.00 3,600.00 03/10/2011

DESCRIPTION

ITEM UNITS LF585360

RUMBLE STRIPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6395576 10,000 .55 5,500.00 08/30/2010

XX6395576 200,000 .44 88,000.00 08/30/2010

CE3255177 65,400 .13 8,502.00 09/21/2010

XY2285677 80,000 .24 19,200.00 12/01/2010

CA3405276 1,154 .55 634.70 03/07/2011

TA4695177 41,500 .19 7,885.00 04/11/2011

BA4325177 5,700 .11 627.00 04/18/2011

XY2115177 26,400 .69 18,216.00 05/13/2011

CO4145177 750 .30 225.00 06/17/2011

XX6395176 450,000 .39 175,500.00 07/01/2010

XX6395176 950,000 .39 370,500.00 07/01/2010

XX6395476 150,000 .45 67,500.00 07/21/2010

XX6395476 300,000 .35 105,000.00 07/21/2010
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DESCRIPTION

ITEM UNITS LF585405

5 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENTMARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 4,330 .85 3,680.50 07/01/2010

FR5955181 2,550 .74 1,887.00 07/20/2010

FR6415176 220 1.58 347.60 07/27/2010

XX1025B77 10,000 .90 9,000.00 08/03/2010

XX9035377 200,000 .65 130,000.00 08/03/2010

XX1025A77 20,000 .70 14,000.00 08/11/2010

XX9035477 200,000 .60 120,000.00 08/13/2010

4791531412SB 80,000 .50 40,000.00 08/16/2010

XX1185377 20,000 .82 16,400.00 08/20/2010

XX1085377 20,000 .83 16,600.00 08/24/2010

XX1045277 15,000 1.00 15,000.00 09/09/2010

FR5845187 1,015 1.00 1,015.00 09/13/2010

XX9125377 200,000 .01 2,000.00 09/13/2010

BA5885177 35,400 .50 17,700.00 09/20/2010

AX9985178 1,000 3.00 3,000.00 09/27/2010

XX9125477 200,000 .60 120,000.00 09/27/2010

AX9955178 2,000 1.25 2,500.00 09/30/2010

MO2945177 7,900 .85 6,715.00 09/30/2010

PG3975172 5,600 .75 4,200.00 09/30/2010

PG5375177 3,750 .75 2,812.50 09/30/2010

BA5335177 53,000 .46 24,380.00 10/05/2010

PG5515177 17,300 .70 12,110.00 10/06/2010

BA4675180 3,650 1.40 5,110.00 10/12/2010

PG5775177 23,000 .53 12,190.00 10/12/2010

PG7525177 47,500 .52 24,700.00 10/12/2010

XX1245877 10,000 .63 6,300.00 10/12/2010

CO3115177 19,900 .55 10,945.00 10/14/2010

KE4595177 4,125 .60 2,475.00 10/18/2010

XX2275377 3,000 1.10 3,300.00 10/18/2010

MO5755177 15,465 .67 10,361.55 11/01/2010

XX1105877 120,000 .53 63,600.00 11/01/2010

MO2215177 7,000 .75 5,250.00 11/12/2010

XY2275777 1,000 2.00 2,000.00 11/17/2010

CE3335180 690 1.80 1,242.00 11/29/2010

PG4135376 2,275 .88 2,002.00 11/29/2010

BA1035176 775 1.44 1,116.00 12/08/2010

WI3285274 70 3.00 210.00 12/21/2010

AA4805180 700 7.00 4,900.00 01/12/2011
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DESCRIPTION

ITEM UNITS LF585405

5 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENTMARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TA3225176 65 2.20 143.00 01/20/2011

PG6295176 7,300 .70 5,110.00 01/24/2011

FR5125130 3,500 .80 2,800.00 02/11/2011

BA7275380 2,600 1.50 3,900.00 02/16/2011

FR5925130 5,605 .85 4,764.25 03/01/2011

XX8155477 80,000 .61 48,800.00 03/01/2011

XX8165377 80,000 .01 800.00 03/01/2011

CA3405276 3,050 .81 2,470.50 03/07/2011

AA5805370 12,990 .70 9,093.00 03/10/2011

MO5335177 7,200 1.00 7,200.00 03/10/2011

HA3615132 17,500 .65 11,375.00 03/14/2011

HO3745180 1,500 1.26 1,890.00 03/14/2011

XX1135977 120,000 .65 78,000.00 03/14/2011

TA4845177 600 2.75 1,650.00 03/29/2011

BA3825179 2,000 1.06 2,120.00 04/01/2011

AX3775360 175 3.80 665.00 04/05/2011

BA8695177 15,200 .62 9,424.00 04/05/2011

MO2415180 1,100 1.75 1,925.00 04/05/2011

MO2955187 1,230 1.10 1,353.00 04/05/2011

MO5205130 295 1.50 442.50 04/06/2011

AX6445378 1,000 1.00 1,000.00 04/18/2011

AX9415176 150,000 .01 1,500.00 04/18/2011

BA4325177 32,200 .68 21,896.00 04/18/2011

XX8155377 80,000 .65 52,000.00 04/18/2011

AX6445178 1,000 2.50 2,500.00 04/25/2011

MO2125177 17,300 .70 12,110.00 04/25/2011

MO2225177 22,950 .72 16,524.00 04/25/2011

MO5875130 160 5.50 880.00 04/25/2011

AX6445278 800 1.00 800.00 04/29/2011

AX6445478 800 2.20 1,760.00 04/29/2011

4791631412SB 80,000 .20 16,000.00 05/05/2011

MO3915176 2,190 1.00 2,190.00 05/05/2011

XY2185177 30,000 .94 28,200.00 05/05/2011

MO4525177 26,275 .69 18,129.75 05/06/2011

XX8165477 80,000 .65 52,000.00 05/06/2011

XY2025277 30,000 .87 26,100.00 05/13/2011

XY2045177 30,000 .95 28,500.00 05/13/2011

CH3595130 3,400 1.20 4,080.00 05/16/2011
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DESCRIPTION

ITEM UNITS LF585405

5 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENTMARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4385180R 3,600 10.25 36,900.00 05/18/2011

MO2645177 500 1.10 550.00 05/24/2011

MO5305130 2,300 1.25 2,875.00 05/24/2011

XX1305133 1,000 1.00 1,000.00 05/24/2011

XY2025177 30,000 2.30 69,000.00 05/24/2011

CO4605180 6,000 .98 5,880.00 06/01/2011

MO5215187 650 1.25 812.50 06/01/2011

PG9375177 10,000 .85 8,500.00 06/01/2011

XY2085177 30,000 .95 28,500.00 06/01/2011

MO5635187 490 1.00 490.00 06/02/2011

PG1405177 38,500 .88 33,880.00 06/02/2011

XX1295133 1,000 2.50 2,500.00 06/02/2011

XX1515133 1,000 5.00 5,000.00 06/02/2011

BA6015180 5,108 1.03 5,261.24 06/16/2011

CO4145177 3,450 1.00 3,450.00 06/17/2011

HA2925176 800 1.00 800.00 06/17/2011

MO2195177 5,000 1.00 5,000.00 06/17/2011

MO2625177 50,000 .60 30,000.00 06/17/2011

PG9385177 9,375 .79 7,406.25 06/17/2011

PG9395177 7,200 .83 5,976.00 06/17/2011

CE3775177 17,785 .68 12,093.80 06/22/2011

QA4855176 2,100 .90 1,890.00 06/22/2011

DESCRIPTION

ITEM UNITS LF585407

5 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENTMARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 4,330 .85 3,680.50 07/01/2010

FR5955181 1,340 .74 991.60 07/20/2010

XX1025B77 10,000 .90 9,000.00 08/03/2010

XX9035377 200,000 .65 130,000.00 08/03/2010

XX1025A77 20,000 .70 14,000.00 08/11/2010

XX9035477 200,000 .60 120,000.00 08/13/2010

4791531412SB 20,000 .50 10,000.00 08/16/2010

XX1185377 20,000 .82 16,400.00 08/20/2010

XX1085377 20,000 .83 16,600.00 08/24/2010

XX1045277 15,000 1.00 15,000.00 09/09/2010

FR5845187 480 1.00 480.00 09/13/2010
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DESCRIPTION

ITEM UNITS LF585407

5 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENTMARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9125377 200,000 .01 2,000.00 09/13/2010

BA5885177 26,300 .50 13,150.00 09/20/2010

XX9125477 200,000 .60 120,000.00 09/27/2010

MO2945177 14,600 .85 12,410.00 09/30/2010

PG3975172 8,740 .75 6,555.00 09/30/2010

PG5375177 3,750 .75 2,812.50 09/30/2010

BA5335177 57,000 .46 26,220.00 10/05/2010

PG5515177 15,100 .70 10,570.00 10/06/2010

BA4675180 2,900 1.40 4,060.00 10/12/2010

PG5775177 21,000 .53 11,130.00 10/12/2010

PG7525177 17,000 .52 8,840.00 10/12/2010

XX1245877 10,000 .63 6,300.00 10/12/2010

CO3115177 24,300 .55 13,365.00 10/14/2010

KE4595177 3,492 .60 2,095.20 10/18/2010

XX2275377 3,000 1.10 3,300.00 10/18/2010

MO5755177 19,560 .67 13,105.20 11/01/2010

XX1105877 160,000 .53 84,800.00 11/01/2010

MO2215177 9,000 .75 6,750.00 11/12/2010

CE3335180 700 1.80 1,260.00 11/29/2010

PG4135376 1,750 .88 1,540.00 11/29/2010

BA1035176 870 1.44 1,252.80 12/08/2010

WI3285274 1,225 2.20 2,695.00 12/21/2010

AA4805180 700 7.00 4,900.00 01/12/2011

PG6295176 5,150 .70 3,605.00 01/24/2011

FR5125130 1,900 .80 1,520.00 02/11/2011

BA7275380 2,500 1.50 3,750.00 02/16/2011

FR5925130 6,460 .85 5,491.00 03/01/2011

XX8155477 80,000 .61 48,800.00 03/01/2011

XX8165377 80,000 .01 800.00 03/01/2011

CA3405276 4,700 .81 3,807.00 03/07/2011

AA5805370 10,050 .70 7,035.00 03/10/2011

MO5335177 10,450 1.00 10,450.00 03/10/2011

HA3615132 14,000 .65 9,100.00 03/14/2011

HO3745180 1,825 1.26 2,299.50 03/14/2011

XX1135977 120,000 .65 78,000.00 03/14/2011

BA3825179 1,700 1.06 1,802.00 04/01/2011

BA8695177 9,100 .62 5,642.00 04/05/2011

MO2415180 2,400 1.75 4,200.00 04/05/2011
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DESCRIPTION

ITEM UNITS LF585407

5 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENTMARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2955187 1,365 1.10 1,501.50 04/05/2011

MO5205130 1,350 1.50 2,025.00 04/06/2011

AX9415176 200,000 .01 2,000.00 04/18/2011

BA4325177 30,740 .68 20,903.20 04/18/2011

XX8155377 80,000 .65 52,000.00 04/18/2011

MO2125177 11,100 .70 7,770.00 04/25/2011

MO2225177 30,250 .72 21,780.00 04/25/2011

MO5875130 90 5.50 495.00 04/25/2011

4791631412SB 20,000 .29 5,800.00 05/05/2011

MO3915176 3,060 1.00 3,060.00 05/05/2011

XY2185177 30,000 .94 28,200.00 05/05/2011

MO4525177 4,275 .69 2,949.75 05/06/2011

XX8165477 80,000 .65 52,000.00 05/06/2011

XY2025277 30,000 .87 26,100.00 05/13/2011

XY2045177 30,000 .95 28,500.00 05/13/2011

CH3595130 4,100 1.30 5,330.00 05/16/2011

HO4385180R 2,700 10.25 27,675.00 05/18/2011

MO2645177 500 1.10 550.00 05/24/2011

MO5305130 2,050 1.25 2,562.50 05/24/2011

XY2025177 30,000 1.90 57,000.00 05/24/2011

CO4605180 6,000 .98 5,880.00 06/01/2011

MO5215187 1,055 1.25 1,318.75 06/01/2011

PG9375177 6,000 .85 5,100.00 06/01/2011

XY2085177 30,000 .95 28,500.00 06/01/2011

MO5635187 565 1.00 565.00 06/02/2011

PG1405177 11,900 .88 10,472.00 06/02/2011

BA6015180 3,560 1.03 3,666.80 06/16/2011

HA2925176 3,500 1.00 3,500.00 06/17/2011

MO2195177 8,750 1.00 8,750.00 06/17/2011

MO2625177 25,000 .60 15,000.00 06/17/2011

PG9385177 10,650 .79 8,413.50 06/17/2011

PG9395177 9,000 .83 7,470.00 06/17/2011

CE3775177 14,275 .68 9,707.00 06/22/2011

QA4855176 5,400 .90 4,860.00 06/22/2011
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DESCRIPTION

ITEM UNITS LF585408

10 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR6415176 675 2.36 1,593.00 07/27/2010

XX1025B77 500 1.75 875.00 08/03/2010

XX9035377 100,000 1.20 120,000.00 08/03/2010

XX1025A77 5,000 1.35 6,750.00 08/11/2010

XX9035477 100,000 .65 65,000.00 08/13/2010

4791531412SB 10,000 .80 8,000.00 08/16/2010

XX1185377 1,500 1.55 2,325.00 08/20/2010

XX1085377 1,500 1.55 2,325.00 08/24/2010

XX1045277 1,000 2.40 2,400.00 09/09/2010

FR5845187 277 3.00 831.00 09/13/2010

XX9125377 100,000 .01 1,000.00 09/13/2010

BA5885177 5,450 1.05 5,722.50 09/20/2010

XX9125477 100,000 .65 65,000.00 09/27/2010

PG3975172 450 1.25 562.50 09/30/2010

PG5375177 1,500 1.55 2,325.00 09/30/2010

BA5335177 4,200 .92 3,864.00 10/05/2010

PG5515177 6,200 1.43 8,866.00 10/06/2010

PG7525177 1,400 1.90 2,660.00 10/12/2010

XX1245877 5,000 1.35 6,750.00 10/12/2010

CO3115177 1,820 2.20 4,004.00 10/14/2010

XX2275377 3,000 2.25 6,750.00 10/18/2010

XX1105877 50,000 1.06 53,000.00 11/01/2010

MO2215177 1,000 1.75 1,750.00 11/12/2010

PG4135376 1,650 1.64 2,706.00 11/29/2010

PG6905180 2,470 1.58 3,902.60 11/29/2010

BA1035176 715 2.78 1,987.70 12/08/2010

TA3225176 417 4.70 1,959.90 01/20/2011

PG6295176 450 1.25 562.50 01/24/2011

FR5125130 250 1.55 387.50 02/11/2011

BA7275380 225 3.00 675.00 02/16/2011

XX8155477 12,000 1.04 12,480.00 03/01/2011

XX8165377 12,000 .01 120.00 03/01/2011

AA5805370 2,840 1.60 4,544.00 03/10/2011

HA3615132 1,680 1.30 2,184.00 03/14/2011

HO3745180 1,750 2.52 4,410.00 03/14/2011

XX1135977 50,000 1.50 75,000.00 03/14/2011

AX3775360 412 4.40 1,812.80 04/05/2011

BA8695177 1,380 1.15 1,587.00 04/05/2011
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DESCRIPTION

ITEM UNITS LF585408

10 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2415180 100 3.50 350.00 04/05/2011

AX9415176 1,000 1.15 1,150.00 04/18/2011

BA4325177 1,800 1.35 2,430.00 04/18/2011

XX8155377 12,000 1.21 14,520.00 04/18/2011

MO2125177 1,100 1.55 1,705.00 04/25/2011

MO2225177 580 1.45 841.00 04/25/2011

4791631412SB 10,000 .70 7,000.00 05/05/2011

XY2185177 1,500 2.55 3,825.00 05/05/2011

MO4525177 15,900 1.21 19,239.00 05/06/2011

XX8165477 12,000 1.16 13,920.00 05/06/2011

XY2025277 1,000 1.74 1,740.00 05/13/2011

XY2045177 2,000 2.55 5,100.00 05/13/2011

MO2645177 500 2.19 1,095.00 05/24/2011

XY2025177 5,000 1.75 8,750.00 05/24/2011

PG9375177 180 1.70 306.00 06/01/2011

XY2085177 2,000 2.55 5,100.00 06/01/2011

MO5635187 250 2.20 550.00 06/02/2011

PG1405177 3,250 1.65 5,362.50 06/02/2011

BA6015180 1,150 1.65 1,897.50 06/16/2011

KE4635177 2,240 1.20 2,688.00 06/17/2011

CE3775177 1,310 1.36 1,781.60 06/22/2011

QA4855176 3,800 1.90 7,220.00 06/22/2011

DESCRIPTION

ITEM UNITS LF585410

10 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR6415176 325 2.36 767.00 07/27/2010

XX1025B77 500 1.75 875.00 08/03/2010

XX1025A77 3,000 2.00 6,000.00 08/11/2010

4791531412SB 5,000 .80 4,000.00 08/16/2010

XX1185377 200 1.55 310.00 08/20/2010

XX1085377 300 1.55 465.00 08/24/2010

XX1045277 300 4.15 1,245.00 09/09/2010

BA5335177 100 4.60 460.00 10/05/2010

PG5775177 500 1.06 530.00 10/12/2010

MO5755177 80 1.55 124.00 11/01/2010

PG4135376 300 1.64 492.00 11/29/2010
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DESCRIPTION

ITEM UNITS LF585410

10 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1035176 480 2.78 1,334.40 12/08/2010

FR5125130 650 1.55 1,007.50 02/11/2011

BA7275380 40 3.00 120.00 02/16/2011

FR5925130 105 1.70 178.50 03/01/2011

XX8155477 12,000 1.04 12,480.00 03/01/2011

XX8165377 12,000 .01 120.00 03/01/2011

CA3405276 110 3.15 346.50 03/07/2011

AA5805370 40 1.60 64.00 03/10/2011

HO3745180 205 2.52 516.60 03/14/2011

BA8695177 130 1.15 149.50 04/05/2011

MO5205130 20 2.30 46.00 04/06/2011

XX8155377 12,000 1.21 14,520.00 04/18/2011

MO2225177 190 1.45 275.50 04/25/2011

4791631412SB 5,000 .70 3,500.00 05/05/2011

XY2185177 200 2.55 510.00 05/05/2011

XX8165477 12,000 1.16 13,920.00 05/06/2011

XY2025277 1,000 4.00 4,000.00 05/13/2011

XY2045177 1,000 2.55 2,550.00 05/13/2011

XY2025177 3,000 1.50 4,500.00 05/24/2011

XY2085177 300 2.55 765.00 06/01/2011

HA2925176 100 2.25 225.00 06/17/2011

QA4855176 250 1.90 475.00 06/22/2011

DESCRIPTION

ITEM UNITS LF585412

12 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4791531412SB 8,300 3.00 24,900.00 08/16/2010

AX9985178 1,000 8.00 8,000.00 09/27/2010

AX9955178 3,000 5.00 15,000.00 09/30/2010

MO2945177 3,300 3.30 10,890.00 09/30/2010

PG7525177 2,750 5.00 13,750.00 10/12/2010

CO3115177 580 5.50 3,190.00 10/14/2010

XX2275377 10,000 3.75 37,500.00 10/18/2010

XX1105877 400 5.30 2,120.00 11/01/2010

MO2215177 3,700 3.00 11,100.00 11/12/2010

XY2275777 2,500 8.00 20,000.00 11/17/2010

FR5125130 165 4.20 693.00 02/11/2011
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DESCRIPTION

ITEM UNITS LF585412

12 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX8155477 8,000 3.18 25,440.00 03/01/2011

XX8165377 8,000 .01 80.00 03/01/2011

MO5335177 3,400 4.00 13,600.00 03/10/2011

XX1135977 200 3.50 700.00 03/14/2011

BA8695177 1,925 3.10 5,967.50 04/05/2011

AX6445378 2,500 4.00 10,000.00 04/18/2011

AX9415176 2,500 3.15 7,875.00 04/18/2011

XX8155377 8,000 3.15 25,200.00 04/18/2011

AX6445178 2,500 5.00 12,500.00 04/25/2011

AX6445278 800 4.00 3,200.00 04/29/2011

AX6445478 800 6.60 5,280.00 04/29/2011

PG5355130 160 17.00 2,720.00 04/29/2011

4791631412SB 8,300 3.00 24,900.00 05/05/2011

MO4525177 900 3.15 2,835.00 05/06/2011

XX8165477 8,000 3.15 25,200.00 05/06/2011

QA4875177 446 8.80 3,924.80 05/16/2011

XX1305133 1,000 3.50 3,500.00 05/24/2011

PG9375177 300 5.00 1,500.00 06/01/2011

PG1405177 1,150 4.40 5,060.00 06/02/2011

XX1295133 1,000 6.50 6,500.00 06/02/2011

XX1515133 1,000 10.00 10,000.00 06/02/2011

MO2195177 7,500 4.50 33,750.00 06/17/2011

MO2625177 5,000 4.90 24,500.00 06/17/2011

PG9395177 4,150 4.50 18,675.00 06/17/2011

QA4855176 220 14.00 3,080.00 06/22/2011

DESCRIPTION

ITEM UNITS LF585414

12 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG3975172 100 5.20 520.00 09/30/2010

XX1245877 1,000 2.70 2,700.00 10/12/2010

XX1105877 400 5.30 2,120.00 11/01/2010

FR5125130 60 4.20 252.00 02/11/2011

XX1135977 1,500 3.50 5,250.00 03/14/2011

BA8695177 135 3.10 418.50 04/05/2011
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DESCRIPTION

ITEM UNITS LF585416

16 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4791531412SB 4,260 4.00 17,040.00 08/16/2010

PG5515177 190 4.10 779.00 10/06/2010

XX1105877 400 6.60 2,640.00 11/01/2010

XX1135977 100 5.00 500.00 03/14/2011

4791631412SB 4,260 1.80 7,668.00 05/05/2011

WA4025176 200 10.00 2,000.00 05/05/2011

PG9395177 550 6.00 3,300.00 06/17/2011

DESCRIPTION

ITEM UNITS LF585424

24 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 30 10.50 315.00 07/01/2010

XX1025B77 500 7.00 3,500.00 08/03/2010

XX1025A77 1,500 11.00 16,500.00 08/11/2010

4791531412SB 4,950 5.00 24,750.00 08/16/2010

XX1185377 1,500 6.15 9,225.00 08/20/2010

XX1085377 1,500 6.20 9,300.00 08/24/2010

XX1045277 1,000 7.35 7,350.00 09/09/2010

FR5845187 59 8.00 472.00 09/13/2010

CE3255177 24 15.00 360.00 09/21/2010

WI3915177 560 6.00 3,360.00 09/30/2010

PG5515177 80 5.40 432.00 10/06/2010

PG5775177 100 11.00 1,100.00 10/12/2010

PG7525177 750 10.00 7,500.00 10/12/2010

XX1245877 1,000 13.00 13,000.00 10/12/2010

CO3115177 190 11.00 2,090.00 10/14/2010

KE4595177 60 4.40 264.00 10/18/2010

XX2275377 1,000 6.05 6,050.00 10/18/2010

XX1105877 400 10.50 4,200.00 11/01/2010

MO2215177 800 5.75 4,600.00 11/12/2010

XX8155477 8,000 4.77 38,160.00 03/01/2011

XX8165377 8,000 .01 80.00 03/01/2011

CA3405276 62 6.30 390.60 03/07/2011

MO5335177 790 7.00 5,530.00 03/10/2011

XX1135977 1,400 6.00 8,400.00 03/14/2011

TA4845177 272 13.00 3,536.00 03/29/2011

TA4695177 100 10.00 1,000.00 04/11/2011
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DESCRIPTION

ITEM UNITS LF585424

24 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9415176 1,500 5.25 7,875.00 04/18/2011

XX8155377 8,000 5.25 42,000.00 04/18/2011

4791631412SB 4,950 2.40 11,880.00 05/05/2011

XY2185177 2,000 7.20 14,400.00 05/05/2011

XX8165477 8,000 5.25 42,000.00 05/06/2011

XY2025277 500 10.00 5,000.00 05/13/2011

XY2045177 2,000 7.05 14,100.00 05/13/2011

QA4875177 85 18.00 1,530.00 05/16/2011

MO5305130 30 20.00 600.00 05/24/2011

XY2025177 1,500 7.00 10,500.00 05/24/2011

CO4605180 30 13.33 399.90 06/01/2011

PG9375177 130 10.00 1,300.00 06/01/2011

XY2085177 1,500 7.05 10,575.00 06/01/2011

PG1405177 400 6.60 2,640.00 06/02/2011

CO4145177 48 10.00 480.00 06/17/2011

KE4635177 100 5.00 500.00 06/17/2011

MO2195177 800 6.50 5,200.00 06/17/2011

MO2625177 1,500 9.85 14,775.00 06/17/2011

CE3775177 252 3.77 950.04 06/22/2011

DESCRIPTION

ITEM UNITS LF585431

5 INCH YELLOW PAVEMENT MARKING PAINT LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4675181 120 1.00 120.00 07/01/2010

492D61412 10,500,000 .05 546,000.00 07/09/2010

AA2665181 140 5.00 700.00 07/20/2010

XX9035377 5,000 .35 1,750.00 08/03/2010

XX9035477 5,000 .50 2,500.00 08/13/2010

XX9125377 5,000 .01 50.00 09/13/2010

GA3415177 68,344 .15 10,251.60 09/20/2010

XX9125477 5,000 .50 2,500.00 09/27/2010

XX1245877 10,000 .27 2,700.00 10/12/2010

XX1205377 175,000 .21 36,750.00 10/13/2010

XX1175377 175,000 .19 33,250.00 10/26/2010

XX1105877 40,000 .22 8,800.00 11/01/2010

492D51412 5,250,000 .06 325,500.00 11/09/2010

XY2285677 130,000 .28 36,400.00 12/01/2010
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DESCRIPTION

ITEM UNITS LF585431

5 INCH YELLOW PAVEMENT MARKING PAINT LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3015180 1,100 .75 825.00 01/12/2011

TA3225176 1,400 .65 910.00 01/20/2011

492D41412SB 1,000,000 .07 68,000.00 01/31/2011

AL3245180 1,400 1.05 1,470.00 03/01/2011

XX1135977 105,000 .20 21,000.00 03/14/2011

WA3435177 73,000 .12 8,760.00 03/29/2011

XY2215177 300,000 .13 39,000.00 04/11/2011

492D31413 1,000,000 .07 65,000.00 04/25/2011

XX1245A77 50,000 .30 15,000.00 04/25/2011

XY2015177 250,000 .13 32,500.00 04/25/2011

WA4025176 1,270 .80 1,016.00 05/05/2011

XY2115177 400,000 .14 56,000.00 05/13/2011

AL4285130 1,150 .30 345.00 05/16/2011

XX2075277R 175,000 .18 31,500.00 05/24/2011

XY2305477 3,000,000 .08 231,000.00 05/24/2011

CO4605180 300 2.05 615.00 06/01/2011

XX2145377 175,000 .01 1,750.00 06/02/2011

XX2055277 175,000 .01 1,750.00 06/10/2011

492D21413 7,500,000 .09 645,000.00 06/16/2011

DESCRIPTION

ITEM UNITS LF585433

5 INCH WHITE PAVEMENT MARKING PAINT LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4675181 4,300 1.00 4,300.00 07/01/2010

492D61412 10,800,000 .05 518,400.00 07/09/2010

AA2665181 6,825 2.50 17,062.50 07/20/2010

XX9035377 5,000 .35 1,750.00 08/03/2010

XX9035477 5,000 .50 2,500.00 08/13/2010

XX9125377 5,000 .01 50.00 09/13/2010

GA3415177 73,588 .15 11,038.20 09/20/2010

XX9125477 5,000 .50 2,500.00 09/27/2010

XX1245877 10,000 .27 2,700.00 10/12/2010

XX1205377 175,000 .21 36,750.00 10/13/2010

XX1175377 175,000 .19 33,250.00 10/26/2010

XX1105877 40,000 .22 8,800.00 11/01/2010

492D51412 10,687,500 .06 662,625.00 11/09/2010

XY2285677 130,000 .28 36,400.00 12/01/2010
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DESCRIPTION

ITEM UNITS LF585433

5 INCH WHITE PAVEMENT MARKING PAINT LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3015180 1,100 .75 825.00 01/12/2011

TA3225176 1,645 .65 1,069.25 01/20/2011

492D41412SB 1,000,000 .07 68,000.00 01/31/2011

AL3245180 1,400 1.05 1,470.00 03/01/2011

XX1135977 100,000 .20 20,000.00 03/14/2011

WA3435177 93,000 .12 11,160.00 03/29/2011

XY2215177 300,000 .13 39,000.00 04/11/2011

492D31413 1,000,000 .07 65,000.00 04/25/2011

XX1245A77 50,000 .30 15,000.00 04/25/2011

XY2015177 250,000 .13 32,500.00 04/25/2011

WA4025176 1,270 .80 1,016.00 05/05/2011

XY2115177 400,000 .14 56,000.00 05/13/2011

AL4285130 1,040 .30 312.00 05/16/2011

XX2075277R 175,000 .18 31,500.00 05/24/2011

XY2305477 3,000,000 .08 231,000.00 05/24/2011

CO4605180 300 2.05 615.00 06/01/2011

XX2145377 175,000 .01 1,750.00 06/02/2011

XX2055277 175,000 .01 1,750.00 06/10/2011

492D21413 7,500,000 .09 645,000.00 06/16/2011

AL3935181 1,258 .85 1,069.30 06/17/2011

DESCRIPTION

ITEM UNITS LF585435

10 INCH WHITE PAVEMENT MARKING PAINT LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

492D61412 1,800,000 .07 126,000.00 07/09/2010

XX9035377 3,500 .50 1,750.00 08/03/2010

XX9035477 3,500 .52 1,820.00 08/13/2010

XX9125377 3,500 .01 35.00 09/13/2010

GA3415177 1,200 .28 336.00 09/20/2010

XX9125477 3,500 .52 1,820.00 09/27/2010

XX1245877 5,000 .53 2,650.00 10/12/2010

XX1105877 20,000 .43 8,600.00 11/01/2010

492D51412 394,500 .11 43,789.50 11/09/2010

XY2285677 10,000 .53 5,300.00 12/01/2010

492D41412SB 400,000 .12 48,000.00 01/31/2011

XX1135977 25,000 .30 7,500.00 03/14/2011

492D31413 1,000,000 .10 100,000.00 04/25/2011
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DESCRIPTION

ITEM UNITS LF585435

10 INCH WHITE PAVEMENT MARKING PAINT LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1245A77 25,000 .60 15,000.00 04/25/2011

XY2115177 5,000 .28 1,400.00 05/13/2011

XY2305477 1,500,000 .15 231,000.00 05/24/2011

492D21413 1,000,000 .17 172,000.00 06/16/2011

DESCRIPTION

ITEM UNITS LF585437

10 INCH YELLOW PAVEMENT MARKING PAINT LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

492D61412 300,000 .07 21,000.00 07/09/2010

XY2285677 10,000 .53 5,300.00 12/01/2010

XY2305477 250,000 .15 38,500.00 05/24/2011

DESCRIPTION

ITEM UNITS SF585439

PAVEMENT MARKING PAINT LEGENDS AND SYMBOLS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5805370 2,948 1.62 4,775.76 03/10/2011

PG1405177 2,200 3.30 7,260.00 06/02/2011

DESCRIPTION

ITEM UNITS LF585600

5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR6415176 725 4.20 3,045.00 07/27/2010

XX1025B77 1,000 3.50 3,500.00 08/03/2010

XX1025A77 10,000 3.40 34,000.00 08/11/2010

XX1185377 10,000 3.08 30,800.00 08/20/2010

XX1085377 10,000 3.15 31,500.00 08/24/2010

XX1045277 12,000 3.30 39,600.00 09/09/2010

AL4295177 2,890 3.80 10,982.00 09/13/2010

BA5885177 240 5.00 1,200.00 09/20/2010

CE3255177 40,000 2.75 110,000.00 09/21/2010

PG3975172 200 5.20 1,040.00 09/30/2010

PG5375177 38,850 2.79 108,391.50 09/30/2010

WI3915177 9,650 3.82 36,863.00 09/30/2010

PG5515177 450 3.10 1,395.00 10/06/2010

KE4595177 13,952 3.10 43,251.20 10/18/2010

PG4135376 125 3.83 478.75 11/29/2010
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DESCRIPTION

ITEM UNITS LF585600

5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3065177 59,100 2.70 159,570.00 12/21/2010

XY2095177 10,000 3.50 35,000.00 12/21/2010

XY2195177 10,000 3.78 37,800.00 01/06/2011

BA8615180 700 5.00 3,500.00 01/10/2011

XY2225177 10,000 3.50 35,000.00 02/11/2011

XY2235177 10,000 3.56 35,600.00 02/11/2011

BA7275380 12,850 3.40 43,690.00 02/16/2011

CL4385187 565 3.75 2,118.75 03/14/2011

HO3745180 135 6.45 870.75 03/14/2011

AL3805177 51,600 2.85 147,060.00 03/16/2011

FR3825180 16,670 3.50 58,345.00 03/29/2011

TA4845177 31,920 3.50 111,720.00 03/29/2011

MO2415180 19,000 3.50 66,500.00 04/05/2011

DO3805177 5,900 3.85 22,715.00 04/11/2011

TA4695177 27,500 3.30 90,750.00 04/11/2011

WA3275180 702 4.70 3,299.40 04/12/2011

AX9415176 16,000 3.15 50,400.00 04/18/2011

XX8155377 50,000 3.05 152,500.00 04/18/2011

HO4345177 13,825 3.11 42,995.75 04/29/2011

WA4025176 4,270 3.50 14,945.00 05/05/2011

XY2185177 15,000 3.65 54,750.00 05/05/2011

MO4525177 51,675 3.34 172,594.50 05/06/2011

XX8165477 50,000 3.10 155,000.00 05/06/2011

XY2025277 10,000 3.25 32,500.00 05/13/2011

XY2045177 20,000 3.30 66,000.00 05/13/2011

MO2645177 17,000 3.51 59,670.00 05/24/2011

XY2025177 20,000 3.10 62,000.00 05/24/2011

XY2085177 15,000 3.45 51,750.00 06/01/2011

BA6015180 7,520 3.24 24,364.80 06/16/2011

CO4145177 13,210 3.15 41,611.50 06/17/2011

KE4635177 43,050 3.00 129,150.00 06/17/2011

FR4125177 41,316 3.20 132,211.20 06/27/2011

DESCRIPTION

ITEM UNITS LF585601

5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE CONTRAST PAVEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 1,820 3.60 6,552.00 07/01/2010
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DESCRIPTION

ITEM UNITS LF585601

5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE CONTRAST PAVEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5515177 230 3.90 897.00 10/06/2010

BA4675180 888 6.10 5,416.80 10/12/2010

CE3335180 190 7.00 1,330.00 11/29/2010

PG4135376 60 6.02 361.20 11/29/2010

PG6905180 520 5.20 2,704.00 11/29/2010

AA4805180 240 9.00 2,160.00 01/12/2011

AA4805180 250 9.00 2,250.00 01/12/2011

WA3015180 405 7.80 3,159.00 01/12/2011

PG6295176 400 5.25 2,100.00 01/24/2011

BA7275380 950 7.00 6,650.00 02/16/2011

HO3745180 153 10.35 1,583.55 03/14/2011

AL3805177 2,000 8.10 16,200.00 03/16/2011

FR3825180 342 6.90 2,359.80 03/29/2011

MO2415180 2,100 6.00 12,600.00 04/05/2011

492D31413 4,000 5.00 20,000.00 04/25/2011

HO4345177 172 6.22 1,069.84 04/29/2011

WA4025176 300 9.90 2,970.00 05/05/2011

MO4525177 2,000 6.30 12,600.00 05/06/2011

HO4385180R 900 16.60 14,940.00 05/18/2011

BA6015180 130 6.70 871.00 06/16/2011

FR4125177 800 6.25 5,000.00 06/27/2011

DESCRIPTION

ITEM UNITS LF585602

10 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR6415176 500 8.40 4,200.00 07/27/2010

XX1025B77 500 6.70 3,350.00 08/03/2010

XX1025A77 5,000 6.50 32,500.00 08/11/2010

4791531412SB 8,000 1.80 14,400.00 08/16/2010

XX1185377 500 6.00 3,000.00 08/20/2010

XX1085377 1,000 6.00 6,000.00 08/24/2010

XX1045277 1,000 6.35 6,350.00 09/09/2010

CE3255177 800 5.50 4,400.00 09/21/2010

PG5375177 5,000 5.30 26,500.00 09/30/2010

KE4595177 600 6.20 3,720.00 10/18/2010

PG4135376 270 5.69 1,536.30 11/29/2010

WA3065177 4,400 5.30 23,320.00 12/21/2010
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DESCRIPTION

ITEM UNITS LF585602

10 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7275380 3,450 6.80 23,460.00 02/16/2011

AL3805177 7,078 5.75 40,698.50 03/16/2011

FR3825180 2,071 7.00 14,497.00 03/29/2011

TA4845177 2,225 7.00 15,575.00 03/29/2011

MO2415180 1,400 7.00 9,800.00 04/05/2011

TA4695177 7,200 6.10 43,920.00 04/11/2011

XX8155377 200 5.88 1,176.00 04/18/2011

HO4345177 2,000 5.39 10,780.00 04/29/2011

4791631412SB 8,000 1.00 8,000.00 05/05/2011

WA4025176 3,965 7.00 27,755.00 05/05/2011

XY2185177 1,500 7.65 11,475.00 05/05/2011

XX8165477 200 6.10 1,220.00 05/06/2011

XY2025277 1,000 6.50 6,500.00 05/13/2011

XY2045177 1,000 6.80 6,800.00 05/13/2011

XY2025177 5,000 5.80 29,000.00 05/24/2011

XY2085177 1,500 6.80 10,200.00 06/01/2011

BA6015180 6,397 6.28 40,173.16 06/16/2011

CO4145177 1,420 6.00 8,520.00 06/17/2011

FR4125177 4,665 5.60 26,124.00 06/27/2011

DESCRIPTION

ITEM UNITS LF585603

5 INCH YELLOW PERMANENT PREFORMED PATTERNED REFLECTIVE CONTRAST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 1,820 3.60 6,552.00 07/01/2010

BA4675180 710 6.10 4,331.00 10/12/2010

CE3335180 190 7.00 1,330.00 11/29/2010

PG6905180 590 5.20 3,068.00 11/29/2010

AA4805180 240 9.00 2,160.00 01/12/2011

AA4805180 250 9.00 2,250.00 01/12/2011

WA3015180 405 7.80 3,159.00 01/12/2011

PG6295176 150 5.25 787.50 01/24/2011

BA7275380 420 7.05 2,961.00 02/16/2011

FR3825180 273 6.90 1,883.70 03/29/2011

MO2415180 1,200 6.00 7,200.00 04/05/2011

492D31413 10,000 5.00 50,000.00 04/25/2011

MO4525177 1,000 6.30 6,300.00 05/06/2011
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DESCRIPTION

ITEM UNITS LF585604

5 INCH YELLOW PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1025B77 1,000 3.50 3,500.00 08/03/2010

XX1025A77 10,000 3.25 32,500.00 08/11/2010

XX1185377 8,000 3.10 24,800.00 08/20/2010

XX1085377 10,000 3.10 31,000.00 08/24/2010

XX1045277 15,000 3.30 49,500.00 09/09/2010

AL4295177 2,310 3.80 8,778.00 09/13/2010

BA5885177 240 5.00 1,200.00 09/20/2010

CE3255177 34,700 2.75 95,425.00 09/21/2010

PG5375177 22,200 2.37 52,614.00 09/30/2010

PG5515177 450 3.10 1,395.00 10/06/2010

KE4595177 10,428 3.10 32,326.80 10/18/2010

PG4135376 125 3.83 478.75 11/29/2010

WA3065177 45,000 2.65 119,250.00 12/21/2010

BA7275380 8,050 3.40 27,370.00 02/16/2011

CL4385187 990 3.75 3,712.50 03/14/2011

HO3745180 135 6.45 870.75 03/14/2011

AL3805177 39,500 2.85 112,575.00 03/16/2011

FR3825180 13,148 3.50 46,018.00 03/29/2011

TA4845177 21,200 3.50 74,200.00 03/29/2011

MO2415180 8,500 3.50 29,750.00 04/05/2011

TA4695177 21,600 3.30 71,280.00 04/11/2011

WA3275180 702 4.70 3,299.40 04/12/2011

AX9415176 5,500 3.15 17,325.00 04/18/2011

XX8155377 40,000 3.05 122,000.00 04/18/2011

HO4345177 10,725 3.01 32,282.25 04/29/2011

WA4025176 100 4.00 400.00 05/05/2011

XY2185177 8,000 3.65 29,200.00 05/05/2011

MO4525177 22,970 3.31 76,030.70 05/06/2011

XX8165477 40,000 3.10 124,000.00 05/06/2011

XY2025277 5,000 3.25 16,250.00 05/13/2011

XY2045177 20,000 3.30 66,000.00 05/13/2011

HO4385180R 600 13.70 8,220.00 05/18/2011

MO2645177 10,500 3.51 36,855.00 05/24/2011

XY2025177 10,000 3.10 31,000.00 05/24/2011

XY2085177 10,000 3.45 34,500.00 06/01/2011

BA6015180 5,165 3.24 16,734.60 06/16/2011

CO4145177 13,320 3.15 41,958.00 06/17/2011

KE4635177 34,400 3.00 103,200.00 06/17/2011
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DESCRIPTION

ITEM UNITS LF585604

5 INCH YELLOW PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4125177 32,828 3.05 100,125.40 06/27/2011

DESCRIPTION

ITEM UNITS LF585606

10 INCH YELLOW PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG4135376 270 5.69 1,536.30 11/29/2010

AX9415176 1,000 5.98 5,980.00 04/18/2011

DESCRIPTION

ITEM UNITS LF585617

5 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4791531412SB 5,000 1.20 6,000.00 08/16/2010

PG6905180 1,460 3.15 4,599.00 11/29/2010

479D41412SB 2,500 3.66 9,150.00 02/28/2011

4791631412SB 5,000 2.00 10,000.00 05/05/2011

DESCRIPTION

ITEM UNITS LF585619

5 INCH YELLOW PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4791531412SB 5,000 1.20 6,000.00 08/16/2010

PG6905180 1,950 3.15 6,142.50 11/29/2010

4791631412SB 5,000 2.00 10,000.00 05/05/2011

DESCRIPTION

ITEM UNITS LF585621

12 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2665181 363 7.50 2,722.50 07/20/2010

FR6415176 70 18.90 1,323.00 07/27/2010

XX9035377 2,000 6.00 12,000.00 08/03/2010

XX9035477 2,000 1.00 2,000.00 08/13/2010

4791531412SB 3,500 2.50 8,750.00 08/16/2010

AL4295177 475 7.70 3,657.50 09/13/2010

XX9125377 2,000 .01 20.00 09/13/2010

BA5885177 3,970 5.50 21,835.00 09/20/2010

XX9125477 2,000 1.00 2,000.00 09/27/2010
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DESCRIPTION

ITEM UNITS LF585621

12 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2945177 930 7.50 6,975.00 09/30/2010

PG3975172 970 8.25 8,002.50 09/30/2010

BA5335177 500 6.00 3,000.00 10/05/2010

MO5755177 2,360 7.70 18,172.00 11/01/2010

BA1035176 1,260 7.77 9,790.20 12/08/2010

479D51412SB 15,000 6.25 93,750.00 12/21/2010

WI3285274 255 9.00 2,295.00 12/21/2010

PG6295176 90 7.35 661.50 01/24/2011

BA7275380 750 6.50 4,875.00 02/16/2011

479D41412SB 15,000 8.10 121,500.00 02/28/2011

AA5805370 1,550 8.40 13,020.00 03/10/2011

BA3825179 375 7.63 2,861.25 04/01/2011

MO2955187 115 9.00 1,035.00 04/05/2011

XX6455185 6,000 6.50 39,000.00 04/05/2011

XX6475185 6,000 8.35 50,100.00 04/11/2011

XX6555185 9,500 6.60 62,700.00 04/11/2011

BA4325177 500 6.80 3,400.00 04/18/2011

WI3625130 695 9.45 6,567.75 04/18/2011

MO2125177 2,100 8.00 16,800.00 04/25/2011

MO2225177 5,700 6.85 39,045.00 04/25/2011

XX6505185 6,000 8.35 50,100.00 04/25/2011

4791631412SB 3,500 3.10 10,850.00 05/05/2011

MO3915176 1,500 8.25 12,375.00 05/05/2011

MO4525177 900 7.88 7,092.00 05/06/2011

XY2115177 65 8.10 526.50 05/13/2011

XX6615185 6,000 6.00 36,000.00 05/16/2011

FR6235179 150 10.00 1,500.00 05/24/2011

MO5215187 4,210 6.25 26,312.50 06/01/2011

MO5635187 1,050 6.20 6,510.00 06/02/2011

PG1405177 1,140 8.00 9,120.00 06/02/2011

PG9385177 600 6.50 3,900.00 06/17/2011

DESCRIPTION

ITEM UNITS LF585623

16 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4791531412SB 5,000 2.60 13,000.00 08/16/2010

PG3975172 20 10.25 205.00 09/30/2010
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DESCRIPTION

ITEM UNITS LF585623

16 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3805177 34 10.50 357.00 03/16/2011

4791631412SB 5,000 3.00 15,000.00 05/05/2011

MO4525177 600 8.93 5,358.00 05/06/2011

FR4125177 180 11.00 1,980.00 06/27/2011

DESCRIPTION

ITEM UNITS LF585625

24 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5955181 47 6.30 296.10 07/20/2010

XX9035377 1,500 12.00 18,000.00 08/03/2010

XX9035477 1,500 1.00 1,500.00 08/13/2010

4791531412SB 5,000 2.70 13,500.00 08/16/2010

AL4295177 140 14.30 2,002.00 09/13/2010

XX9125377 1,500 .01 15.00 09/13/2010

BA5885177 770 12.00 9,240.00 09/20/2010

GA3415177 120 14.00 1,680.00 09/20/2010

XX9125477 1,500 1.00 1,500.00 09/27/2010

MO2945177 665 14.00 9,310.00 09/30/2010

PG3975172 250 13.00 3,250.00 09/30/2010

BA5335177 220 12.00 2,640.00 10/05/2010

MO5755177 1,030 12.00 12,360.00 11/01/2010

PG6905180 70 15.00 1,050.00 11/29/2010

479D51412SB 20,000 12.50 250,000.00 12/21/2010

WA3065177 15 12.25 183.75 12/21/2010

WI3285274 230 15.00 3,450.00 12/21/2010

TA3225176 30 15.00 450.00 01/20/2011

PG6295176 190 14.70 2,793.00 01/24/2011

BA7275380 350 13.00 4,550.00 02/16/2011

479D41412SB 20,000 10.50 210,000.00 02/28/2011

FR5925130 91 14.00 1,274.00 03/01/2011

AA5805370 520 13.00 6,760.00 03/10/2011

AL3805177 24 17.85 428.40 03/16/2011

WA3435177 180 15.00 2,700.00 03/29/2011

BA3825179 125 13.57 1,696.25 04/01/2011

AX3775360 48 12.00 576.00 04/05/2011

BA8695177 665 12.93 8,598.45 04/05/2011

MO2955187 100 14.00 1,400.00 04/05/2011
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DESCRIPTION

ITEM UNITS LF585625

24 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6455185 2,400 13.00 31,200.00 04/05/2011

MO5205130 80 17.00 1,360.00 04/06/2011

TA4695177 252 16.50 4,158.00 04/11/2011

XX6475185 2,400 15.00 36,000.00 04/11/2011

XX6555185 3,000 14.00 42,000.00 04/11/2011

XY2215177 700 19.25 13,475.00 04/11/2011

BA4325177 180 13.50 2,430.00 04/18/2011

WI3625130 503 17.85 8,978.55 04/18/2011

MO2125177 360 13.00 4,680.00 04/25/2011

MO2225177 1,800 13.75 24,750.00 04/25/2011

XX6505185 2,400 14.00 33,600.00 04/25/2011

XY2015177 250 18.00 4,500.00 04/25/2011

4791631412SB 5,000 3.00 15,000.00 05/05/2011

MO3915176 200 14.00 2,800.00 05/05/2011

XY2115177 125 16.20 2,025.00 05/13/2011

AL4285130 20 16.65 333.00 05/16/2011

CH3595130 80 30.00 2,400.00 05/16/2011

XX6615185 2,400 12.00 28,800.00 05/16/2011

FR6235179 44 20.00 880.00 05/24/2011

MO5215187 350 13.00 4,550.00 06/01/2011

MO5635187 210 12.50 2,625.00 06/02/2011

PG1405177 1,000 13.00 13,000.00 06/02/2011

BA6015180 220 13.39 2,945.80 06/16/2011

AL3935181 11 16.75 184.25 06/17/2011

CO4145177 48 15.00 720.00 06/17/2011

HA2925176 15 16.75 251.25 06/17/2011

PG9385177 516 13.00 6,708.00 06/17/2011

DESCRIPTION

ITEM UNITS SF585627

WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LEGENDS AND SYMBOLS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4675181 40 20.00 800.00 07/01/2010

FR5955181 25 10.50 262.50 07/20/2010

FR6415176 30 21.00 630.00 07/27/2010

XX1025B77 200 12.00 2,400.00 08/03/2010

XX9035377 500 14.00 7,000.00 08/03/2010

XX1025A77 500 16.00 8,000.00 08/11/2010
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DESCRIPTION

ITEM UNITS SF585627

WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LEGENDS AND SYMBOLS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9035477 500 1.00 500.00 08/13/2010

4791531412SB 1,150 4.00 4,600.00 08/16/2010

XX1185377 100 10.25 1,025.00 08/20/2010

XX1085377 300 10.40 3,120.00 08/24/2010

XX1045277 300 21.00 6,300.00 09/09/2010

AL4295177 26 15.85 412.10 09/13/2010

FR5845187 116 15.50 1,798.00 09/13/2010

XX9125377 500 .01 5.00 09/13/2010

BA5885177 62 18.00 1,116.00 09/20/2010

CE3255177 47 20.00 940.00 09/21/2010

XX9125477 500 1.00 500.00 09/27/2010

MO2945177 64 15.00 960.00 09/30/2010

PG3975172 31 9.25 286.75 09/30/2010

WI3915177 960 14.35 13,776.00 09/30/2010

BA5335177 750 16.40 12,300.00 10/05/2010

PG5775177 35 17.00 595.00 10/12/2010

PG7525177 250 17.00 4,250.00 10/12/2010

XX1245877 5,000 13.25 66,250.00 10/12/2010

XX2275377 2,000 17.00 34,000.00 10/18/2010

MO5755177 124 15.50 1,922.00 11/01/2010

XX1105877 4,000 15.90 63,600.00 11/01/2010

MO2215177 1,000 14.00 14,000.00 11/12/2010

BA1035176 990 16.65 16,483.50 12/08/2010

WA3065177 42 15.25 640.50 12/21/2010

WI3285274 64 25.00 1,600.00 12/21/2010

TA3225176 98 17.00 1,666.00 01/20/2011

PG6295176 560 13.12 7,347.20 01/24/2011

FR5125130 168 13.00 2,184.00 02/11/2011

XX6435185 50 46.00 2,300.00 02/11/2011

BA7275380 186 18.00 3,348.00 02/16/2011

BA7275380 277 18.00 4,986.00 02/16/2011

479D41412SB 10,000 13.50 135,000.00 02/28/2011

FR5925130 144 18.00 2,592.00 03/01/2011

XX6535185 32 20.00 640.00 03/01/2011

XX6585185 32 80.00 2,560.00 03/01/2011

XX6595185 16 125.00 2,000.00 03/01/2011

XX8155477 4,000 12.72 50,880.00 03/01/2011

XX8165377 4,000 .01 40.00 03/01/2011
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DESCRIPTION

ITEM UNITS SF585627

WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LEGENDS AND SYMBOLS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5805370 698 15.00 10,470.00 03/10/2011

HA3615132 225 18.00 4,050.00 03/14/2011

XX1135977 10,000 14.00 140,000.00 03/14/2011

AL3805177 45 17.30 778.50 03/16/2011

TA4845177 1,580 19.00 30,020.00 03/29/2011

WA3435177 252 16.75 4,221.00 03/29/2011

BA3825179 31 15.90 492.90 04/01/2011

XX6575185 50 20.00 1,000.00 04/01/2011

AX3775360 25 18.00 450.00 04/05/2011

BA8695177 170 15.50 2,635.00 04/05/2011

MO2415180 45 20.00 900.00 04/05/2011

MO2955187 60 16.00 960.00 04/05/2011

XX6455185 260 18.00 4,680.00 04/05/2011

MO5205130 31 17.00 527.00 04/06/2011

XX6475185 260 10.00 2,600.00 04/11/2011

XX6555185 400 18.00 7,200.00 04/11/2011

XY2215177 738 24.50 18,081.00 04/11/2011

AX9415176 1,000 15.74 15,740.00 04/18/2011

BA4325177 318 16.50 5,247.00 04/18/2011

WI3625130 350 18.90 6,615.00 04/18/2011

XX8155377 4,000 15.75 63,000.00 04/18/2011

MO2125177 701 16.00 11,216.00 04/25/2011

MO2225177 510 19.00 9,690.00 04/25/2011

XX6505185 260 10.00 2,600.00 04/25/2011

4791631412SB 1,150 13.50 15,525.00 05/05/2011

MO3915176 295 17.00 5,015.00 05/05/2011

XY2185177 1,000 17.50 17,500.00 05/05/2011

XX8165477 4,000 14.70 58,800.00 05/06/2011

XY2025277 500 17.00 8,500.00 05/13/2011

XY2045177 300 17.25 5,175.00 05/13/2011

XX6615185 260 25.00 6,500.00 05/16/2011

MO2645177 200 16.44 3,288.00 05/24/2011

XY2025177 500 20.00 10,000.00 05/24/2011

MO5215187 124 20.00 2,480.00 06/01/2011

XY2085177 500 17.25 8,625.00 06/01/2011

MO5635187 124 15.00 1,860.00 06/02/2011

AL3935181 20 16.50 330.00 06/17/2011

CO4145177 219 20.00 4,380.00 06/17/2011
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DESCRIPTION

ITEM UNITS SF585627

WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LEGENDS AND SYMBOLS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2925176 155 16.75 2,596.25 06/17/2011

KE4635177 600 18.00 10,800.00 06/17/2011

MO2195177 1,000 17.00 17,000.00 06/17/2011

MO2625177 70 100.00 7,000.00 06/17/2011

PG9385177 150 17.00 2,550.00 06/17/2011

PG9395177 250 17.00 4,250.00 06/17/2011

CE3775177 370 25.66 9,494.20 06/22/2011

QA4855176 240 18.00 4,320.00 06/22/2011

DESCRIPTION

ITEM UNITS LF585700

REMOVAL OF EXISTING PAVEMENT MARKING LINES, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4675181 60 1.00 60.00 07/01/2010

FR6415176 50 1.05 52.50 07/27/2010

4791531412SB 8,300 1.00 8,300.00 08/16/2010

FR5845187 35 2.00 70.00 09/13/2010

PG3975172 1,100 1.05 1,155.00 09/30/2010

XX1245877 10,000 .80 8,000.00 10/12/2010

PG4135376 750 1.64 1,230.00 11/29/2010

PG6905180 7,650 .63 4,819.50 11/29/2010

BA1035176 600 2.22 1,332.00 12/08/2010

WI3285274 225 3.00 675.00 12/21/2010

BA7275380 275 7.00 1,925.00 02/16/2011

479D41412SB 30,000 .30 9,000.00 02/28/2011

XX8155477 50,000 .42 21,000.00 03/01/2011

XX8165377 50,000 .01 500.00 03/01/2011

AX3775360 20 33.00 660.00 04/05/2011

BA4325177 100 8.40 840.00 04/18/2011

XX8155377 50,000 .53 26,500.00 04/18/2011

4791631412SB 8,300 2.75 22,825.00 05/05/2011

XX8165477 50,000 .63 31,500.00 05/06/2011

QA4875177 536 1.70 911.20 05/16/2011

MO5215187 4,825 4.00 19,300.00 06/01/2011
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DESCRIPTION

ITEM UNITS SF585705

REMOVAL OF EXISTING PAVEMENT LETTERS, SYMBOLS, ARROWS AND NUMBERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4791531412SB 25,000 1.00 25,000.00 08/16/2010

PG3975172 50 5.25 262.50 09/30/2010

XX1245877 5,000 3.25 16,250.00 10/12/2010

BA1035176 226 5.55 1,254.30 12/08/2010

WI3285274 31 12.00 372.00 12/21/2010

479D41412SB 2,000 4.00 8,000.00 02/28/2011

XX8155477 3,000 1.06 3,180.00 03/01/2011

XX8165377 3,000 .01 30.00 03/01/2011

MO2955187 13 3.30 42.90 04/05/2011

XX8155377 3,000 3.15 9,450.00 04/18/2011

4791631412SB 25,000 .50 12,500.00 05/05/2011

XX8165477 3,000 10.50 31,500.00 05/06/2011

DESCRIPTION

ITEM UNITS TON599002

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR BRIDGE APPROACHES,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1205377 500 118.00 59,000.00 10/13/2010

XX1175377 500 155.00 77,500.00 10/26/2010

XX2075277R 500 97.67 48,835.00 05/24/2011

XX2145377 500 .01 5.00 06/02/2011

XX2055277 500 55.00 27,500.00 06/10/2011

DESCRIPTION

ITEM UNITS TON599022

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR BRIDGE APPROACHES,PG70-22, LEVEL-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1185377 500 213.90 106,950.00 08/20/2010

XX1085377 500 193.57 96,785.00 08/24/2010

XX1045277 500 150.00 75,000.00 09/09/2010

XX8155477 1,300 207.00 269,100.00 03/01/2011

XX8165377 1,300 155.00 201,500.00 03/01/2011

XY2185177 1,000 180.00 180,000.00 05/05/2011

XY2025277 1,000 140.00 140,000.00 05/13/2011

XY2045177 1,500 215.00 322,500.00 05/13/2011

XY2025177 1,000 170.00 170,000.00 05/24/2011

XY2085177 1,000 220.00 220,000.00 06/01/2011
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DESCRIPTION

ITEM UNITS TON599030

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR BRIDGE APPROACHES,PG76-22, LEVEL-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX8155377 1,300 219.50 285,350.00 04/18/2011

XX8165477 1,300 201.29 261,677.00 05/06/2011

DESCRIPTION

ITEM UNITS TON599040

HOT MIX ASPHALT SUPERPAVE 12.5MM FOR BRIDGE APPROACHES,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9035377 200 64.00 12,800.00 08/03/2010

XX9035477 200 95.00 19,000.00 08/13/2010

XX9125377 200 100.00 20,000.00 09/13/2010

XX9125477 200 100.00 20,000.00 09/27/2010

XY2215177 1,500 140.00 210,000.00 04/11/2011

XY2015177 1,500 135.50 203,250.00 04/25/2011

XY2115177 1,500 187.50 281,250.00 05/13/2011

DESCRIPTION

ITEM UNITS TON599044

HOT MIX ASPHALT SUPERPAVE 12.5MM FOR BRIDGE APPROACHES,PG64-22, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1105877 1,600 118.75 190,000.00 11/01/2010

XX1135977 3,000 150.00 450,000.00 03/14/2011

DESCRIPTION

ITEM UNITS TON599115

HOT MIX ASPHALT SUPERPAVE 12.5MM, PG64-22, FOR PATCHINGUP TO 3 INCHES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9035377 2,000 85.00 170,000.00 08/03/2010

XX9035477 2,000 82.00 164,000.00 08/13/2010

XX9125377 2,000 70.00 140,000.00 09/13/2010

XX9125477 2,000 80.00 160,000.00 09/27/2010

XX1205377 1,000 109.40 109,400.00 10/13/2010

XX1175377 1,500 85.70 128,550.00 10/26/2010

XX1105877 20,000 80.20 1,604,000.00 11/01/2010

XX1135977 15,000 89.00 1,335,000.00 03/14/2011

XX2075277R 1,500 91.97 137,955.00 05/24/2011

XX2145377 1,500 120.00 180,000.00 06/02/2011

XX2055277 1,500 125.00 187,500.00 06/10/2011
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DESCRIPTION

ITEM UNITS TON599125

HOT MIX ASPHALT SUPERPAVE 19.0MM, PG64-22, FOR PATCHINGOVER 3 INCHES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9035377 2,500 85.00 212,500.00 08/03/2010

XX9035377 3,500 85.00 297,500.00 08/03/2010

XX9035477 2,000 78.00 156,000.00 08/13/2010

XX9035477 2,500 68.00 170,000.00 08/13/2010

XX9125377 2,500 65.00 162,500.00 09/13/2010

XX9125377 2,500 65.00 162,500.00 09/13/2010

XX9125477 2,500 67.00 167,500.00 09/27/2010

XX9125477 3,500 75.00 262,500.00 09/27/2010

XX1205377 1,000 90.32 90,320.00 10/13/2010

XX1175377 1,500 80.40 120,600.00 10/26/2010

XX1105877 10,000 71.40 714,000.00 11/01/2010

XX1135977 2,000 87.00 174,000.00 03/14/2011

XX2075277R 1,500 83.54 125,310.00 05/24/2011

XX2145377 1,500 80.00 120,000.00 06/02/2011

XX2055277 1,500 110.00 165,000.00 06/10/2011

DESCRIPTION

ITEM UNITS TON599130

HOT MIX ASPHALT SUPERPAVE 25.0MM, PG70-22, FOR PATCHINGOVER 3 INCHES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1105877 4,000 69.75 279,000.00 11/01/2010

XX1135977 400 87.00 34,800.00 03/14/2011

DESCRIPTION

ITEM UNITS TON599150

VARIABLE DEPTH PATCHING USING GRADED AGGREGATE BASECOURSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9035377 1,500 25.00 37,500.00 08/03/2010

XX9035477 1,500 5.00 7,500.00 08/13/2010

XX9125377 1,500 5.00 7,500.00 09/13/2010

XX9125477 1,500 5.00 7,500.00 09/27/2010

XX1205377 50 97.78 4,889.00 10/13/2010

AL3795174 40 45.60 1,824.00 10/26/2010

XX1175377 50 32.00 1,600.00 10/26/2010

XX1105877 400 32.00 12,800.00 11/01/2010

BA1035176 505 42.47 21,447.35 12/08/2010

XX8155477 1,000 35.50 35,500.00 03/01/2011

XX8165377 1,000 20.00 20,000.00 03/01/2011

XX1135977 300 30.00 9,000.00 03/14/2011
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DESCRIPTION

ITEM UNITS TON599150

VARIABLE DEPTH PATCHING USING GRADED AGGREGATE BASECOURSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2215177 60 29.50 1,770.00 04/11/2011

XX8155377 1,000 33.74 33,740.00 04/18/2011

XY2015177 50 39.00 1,950.00 04/25/2011

XX8165477 1,000 40.00 40,000.00 05/06/2011

XY2115177 100 31.50 3,150.00 05/13/2011

XX2075277R 50 45.00 2,250.00 05/24/2011

XX2145377 50 25.00 1,250.00 06/02/2011

XX2055277 50 25.00 1,250.00 06/10/2011

DESCRIPTION

ITEM UNITS SY599200

MILLING EXISTING PAVEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9035377 90,000 1.90 171,000.00 08/03/2010

XX9035477 90,000 .01 900.00 08/13/2010

XX9125377 90,000 .01 900.00 09/13/2010

XX9125477 90,000 .01 900.00 09/27/2010

XX1205377 15,000 2.49 37,350.00 10/13/2010

XX1175377 15,000 2.00 30,000.00 10/26/2010

XX2075277R 15,000 1.00 15,000.00 05/24/2011

XX2145377 15,000 2.00 30,000.00 06/02/2011

XX2055277 15,000 2.50 37,500.00 06/10/2011

DESCRIPTION

ITEM UNITS EA599225

COMPLETE CYCLE OF SWEEPING DESIGNATED ROADWAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

410D71412 8 22,500.00 180,000.00 07/09/2010

4102211413 30 2,262.00 67,860.00 09/13/2010

4102211413 30 1,218.75 36,562.50 09/13/2010

4102211413 30 78.00 2,340.00 09/13/2010

4102211413 30 97.50 2,925.00 09/13/2010

4102211413 30 399.75 11,992.50 09/13/2010

4102211413 30 341.25 10,237.50 09/13/2010

4102211413 30 34.13 1,023.90 09/13/2010

4102211413 30 68.25 2,047.50 09/13/2010

4102211413 30 73.13 2,193.90 09/13/2010

4102211413 30 258.38 7,751.40 09/13/2010

4102211413 30 916.50 27,495.00 09/13/2010
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DESCRIPTION

ITEM UNITS EA599225

COMPLETE CYCLE OF SWEEPING DESIGNATED ROADWAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4102211413 30 360.75 10,822.50 09/13/2010

4102211413 30 209.63 6,288.90 09/13/2010

4102311413 30 345.00 10,350.00 11/05/2010

4102311413 30 215.00 6,450.00 11/05/2010

4102311413 30 135.00 4,050.00 11/05/2010

4102311413 30 215.00 6,450.00 11/05/2010

4102311413 30 2,000.00 60,000.00 11/05/2010

4102311413 30 40.00 1,200.00 11/05/2010

4102311413 30 245.00 7,350.00 11/05/2010

4102311413 30 120.00 3,600.00 11/05/2010

4102311413 30 140.00 4,200.00 11/05/2010

4102311413 30 15.00 450.00 11/05/2010

4102311413 30 335.00 10,050.00 11/05/2010

4102311413 30 30.00 900.00 11/05/2010

4102311413 30 45.00 1,350.00 11/05/2010

4102311413 30 730.00 21,900.00 11/05/2010

4102311413 30 455.00 13,650.00 11/05/2010

4102311413 30 10.00 300.00 11/05/2010

4102311413 30 10.00 300.00 11/05/2010

4102311413 30 35.00 1,050.00 11/05/2010

4102311413 30 35.00 1,050.00 11/05/2010

4102311413 30 340.00 10,200.00 11/05/2010

4102311413 30 110.00 3,300.00 11/05/2010

4102311413 30 100.00 3,000.00 11/05/2010

4102311413 30 280.00 8,400.00 11/05/2010

4102311413 30 260.00 7,800.00 11/05/2010

4102311413 30 280.00 8,400.00 11/05/2010

4102311413 30 70.00 2,100.00 11/05/2010

4102311413 30 245.00 7,350.00 11/05/2010

4102311413 30 255.00 7,650.00 11/05/2010

4102311413 30 230.00 6,900.00 11/05/2010

4102311413 30 35.00 1,050.00 11/05/2010

4102311413 30 10.00 300.00 11/05/2010

4102311413 30 10.00 300.00 11/05/2010

4102311413 30 100.00 3,000.00 11/05/2010

4102311413 30 105.00 3,150.00 11/05/2010

4102311413 30 300.00 9,000.00 11/05/2010

410D41412 30 10,000.00 300,000.00 11/05/2010
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DESCRIPTION

ITEM UNITS EA599225

COMPLETE CYCLE OF SWEEPING DESIGNATED ROADWAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

410D41412 30 22,000.00 660,000.00 11/05/2010

410D41412 30 19,023.00 570,690.00 11/05/2010

410D41412 30 11,635.00 349,050.00 11/05/2010

DESCRIPTION

ITEM UNITS EA599230

COMPLETE CYCLE OF SWEEPING DESIGNATED ROADWAY ANDSHOULDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

410D21412 12 138.49 1,661.88 09/09/2010

410D21412 12 93.47 1,121.64 09/09/2010

410D21412 12 130.32 1,563.84 09/09/2010

410D21412 12 302.15 3,625.80 09/09/2010

410D21412 8 54.37 434.96 09/09/2010

410D21412 12 165.00 1,980.00 09/09/2010

410D21412 12 115.80 1,389.60 09/09/2010

410D21412 12 185.00 2,220.00 09/09/2010

410D21412 26 93.00 2,418.00 09/09/2010

410D21412 12 181.58 2,178.96 09/09/2010

410D21412 12 687.75 8,253.00 09/09/2010

410D21412 8 404.05 3,232.40 09/09/2010

410D21412 12 141.91 1,702.92 09/09/2010

410D21412 12 81.65 979.80 09/09/2010

410D21412 52 324.15 16,855.80 09/09/2010

410D21412 26 93.00 2,418.00 09/09/2010

410D21412 12 157.10 1,885.20 09/09/2010

410D21412 12 46.53 558.36 09/09/2010

410D21412 8 261.78 2,094.24 09/09/2010

410D21412 12 10.94 131.28 09/09/2010

410D21412 12 4.57 54.84 09/09/2010

410D21412 26 93.00 2,418.00 09/09/2010

410D21412 8 937.92 7,503.36 09/09/2010

410D21412 12 16.15 193.80 09/09/2010

410D21412 12 45.22 542.64 09/09/2010

410D21412 12 220.68 2,648.16 09/09/2010

410D21412 12 40.99 491.88 09/09/2010

410D21412 8 94.50 756.00 09/09/2010

410D21412 12 316.19 3,794.28 09/09/2010

410D21412 26 1,688.13 43,891.38 09/09/2010

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2011 Page 297



DESCRIPTION

ITEM UNITS EA599230

COMPLETE CYCLE OF SWEEPING DESIGNATED ROADWAY ANDSHOULDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

410D21412 12 70.30 843.60 09/09/2010

410D21412 12 550.67 6,608.04 09/09/2010

410D21412 8 265.00 2,120.00 09/09/2010

410D21412 12 11.55 138.60 09/09/2010

410D21412 12 258.52 3,102.24 09/09/2010

410D21412 12 2.98 35.76 09/09/2010

410D21412 12 278.41 3,340.92 09/09/2010

410D21412 12 24.14 289.68 09/09/2010

410D21412 12 260.69 3,128.28 09/09/2010

410D21412 12 423.58 5,082.96 09/09/2010

410D21412 12 7.32 87.84 09/09/2010

410D21412 12 17.90 214.80 09/09/2010

410D21412 12 40.75 489.00 09/09/2010

410D21412 12 304.62 3,655.44 09/09/2010

410D21412 12 450.74 5,408.88 09/09/2010

410D21412 12 29.83 357.96 09/09/2010

410D21412 26 656.89 17,079.14 09/09/2010

410D21412 16 29.67 474.72 09/09/2010

410D21412 12 35.80 429.60 09/09/2010

410D21412 12 48.44 581.28 09/09/2010

410D21412 8 331.21 2,649.68 09/09/2010

410D21412 8 198.57 1,588.56 09/09/2010

410D21412 12 26.85 322.20 09/09/2010

410D21412 12 10.30 123.60 09/09/2010

410D21412 8 564.87 4,518.96 09/09/2010

410D21412 12 40.53 486.36 09/09/2010

410D21412 100 82.00 8,200.00 09/09/2010

410D21412 12 695.68 8,348.16 09/09/2010

410D21412 16 56.12 897.92 09/09/2010

410D21412 16 136.20 2,179.20 09/09/2010

410D21412 12 29.83 357.96 09/09/2010

410D21412 12 82.41 988.92 09/09/2010

410D21412 8 145.80 1,166.40 09/09/2010

410D21412 12 405.68 4,868.16 09/09/2010

410D21412 12 12.85 154.20 09/09/2010

410D21412 26 517.44 13,453.44 09/09/2010

410D21412 8 207.99 1,663.92 09/09/2010

410D21412 12 152.45 1,829.40 09/09/2010

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2011 Page 298



DESCRIPTION

ITEM UNITS EA599230

COMPLETE CYCLE OF SWEEPING DESIGNATED ROADWAY ANDSHOULDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

410D21412 26 93.00 2,418.00 09/09/2010

410D21412 12 336.08 4,032.96 09/09/2010

410D21412 12 74.30 891.60 09/09/2010

DESCRIPTION

ITEM UNITS EA599235

ADDITIONAL SWEEPING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

410D21412 10,000 .02 200.00 09/09/2010

4102211413 100 97.50 9,750.00 09/13/2010

4102311413 20 90.00 1,800.00 11/05/2010

DESCRIPTION

ITEM UNITS LB599250

JOINT AND CRACK SEALING MATERIAL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

407D71412 225,000 1.42 319,500.00 08/03/2010

4070341412 80,000 1.61 128,800.00 11/22/2010

XY2285677 3,500 3.70 12,950.00 12/01/2010

4071241412 80,000 1.82 145,600.00 01/18/2011

XX1245A77 5,000 2.50 12,500.00 04/25/2011

XY2295477 250,000 1.83 457,500.00 05/13/2011

XX6255177 300,000 1.69 507,000.00 05/24/2011

XX6275177 300,000 1.83 549,000.00 05/24/2011

XX7285177 150,000 1.68 252,000.00 11/15/2010

XX7285177 50,000 1.68 84,000.00 11/15/2010

XX7295177 75,000 1.68 126,000.00 11/17/2010

XX7295177 200,000 1.68 336,000.00 11/17/2010

DESCRIPTION

ITEM UNITS LF599300

5 INCH WHITE THERMOPLASTIC (THIN LINE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

492D51412 500,000 .16 81,500.00 11/09/2010

492D31413 6,000,000 .17 1,032,000.00 04/25/2011

492D21413 2,500,000 .16 387,500.00 06/16/2011
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DESCRIPTION

ITEM UNITS LF599305

5 INCH YELLOW THERMOPLASTIC (THIN LINE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

492D51412 400,000 .16 65,200.00 11/09/2010

492D31413 6,000,000 .17 1,032,000.00 04/25/2011

492D21413 2,500,000 .16 387,500.00 06/16/2011

DESCRIPTION

ITEM UNITS LF599310

10 INCH WHITE THERMOPLASTIC (THIN LINE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

492D51412 100,000 .22 22,200.00 11/09/2010

492D31413 1,500,000 .24 352,500.00 04/25/2011

492D21413 1,000,000 .21 210,000.00 06/16/2011

DESCRIPTION

ITEM UNITS LF615581

HOT MIX ASPHALT CURB

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2735174 376 8.30 3,120.80 07/21/2010

GA3415177 8,746 5.50 48,103.00 09/20/2010

PG6295176 50 26.00 1,300.00 01/24/2011

AA5805370 75 35.00 2,625.00 03/10/2011

AL3805177 1,588 7.85 12,465.80 03/16/2011

WA3435177 1,019 16.25 16,558.75 03/29/2011

BA4325177 40 30.00 1,200.00 04/18/2011

BA6015180 231 12.36 2,855.16 06/16/2011

AL3935181 55 21.50 1,182.50 06/17/2011

DESCRIPTION

ITEM UNITS TON616250

CRUSHER RUN AGGREGATE CR-6 FOR SHOULDER EDGE DROPOFF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9035377 2,500 30.00 75,000.00 08/03/2010

XX9035477 2,500 15.00 37,500.00 08/13/2010

XX9125377 2,500 15.00 37,500.00 09/13/2010

GA3415177 125 35.00 4,375.00 09/20/2010

XX9125477 2,500 15.00 37,500.00 09/27/2010

PG5775177 200 17.50 3,500.00 10/12/2010

XX1105877 5,000 22.00 110,000.00 11/01/2010

PG4135376 2 124.00 248.00 11/29/2010

WA3065177 4,700 28.30 133,010.00 12/21/2010
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DESCRIPTION

ITEM UNITS TON616250

CRUSHER RUN AGGREGATE CR-6 FOR SHOULDER EDGE DROPOFF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX8155477 800 30.50 24,400.00 03/01/2011

XX8165377 800 35.00 28,000.00 03/01/2011

XX1135977 1,500 25.00 37,500.00 03/14/2011

AL3805177 1,900 25.00 47,500.00 03/16/2011

WA3435177 1,200 24.75 29,700.00 03/29/2011

MO2415180 600 27.00 16,200.00 04/05/2011

XY2215177 1,200 24.00 28,800.00 04/11/2011

XX8155377 800 30.85 24,680.00 04/18/2011

XY2015177 1,500 20.50 30,750.00 04/25/2011

HO4345177 2,100 20.00 42,000.00 04/29/2011

XX8165477 800 30.45 24,360.00 05/06/2011

XY2115177 1,000 26.90 26,900.00 05/13/2011

MO2625177 600 15.80 9,480.00 06/17/2011

DESCRIPTION

ITEM UNITS CY616252

CRUSHER RUN AGGREGATE CR-6 FOR SHOULDER EDGE DROPOFF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5885177 120 106.00 12,720.00 09/20/2010

BA4325177 15 100.00 1,500.00 04/18/2011

CA3385132 173 58.00 10,034.00 06/22/2011

DESCRIPTION

ITEM UNITS TON616500

TOPSOIL FOR SHOULDER EDGE DROPOFF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1205377 1,000 32.90 32,900.00 10/13/2010

XX1175377 1,000 28.00 28,000.00 10/26/2010

XX2075277R 1,000 35.00 35,000.00 05/24/2011

XX2145377 1,000 28.00 28,000.00 06/02/2011

XX2055277 1,000 32.00 32,000.00 06/10/2011

DESCRIPTION

ITEM UNITS SY616501

TOPSOIL FOR SHOULDER EDGE DROPOFF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

581D71412 500 11.00 5,500.00 07/01/2010

XX1025B77 1,500 4.00 6,000.00 08/03/2010

XX9035377 15,000 4.00 60,000.00 08/03/2010
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DESCRIPTION

ITEM UNITS SY616501

TOPSOIL FOR SHOULDER EDGE DROPOFF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1025A77 3,500 4.00 14,000.00 08/11/2010

XX9035477 15,000 .50 7,500.00 08/13/2010

XX1185377 1,500 8.70 13,050.00 08/20/2010

XX1085377 5,000 6.50 32,500.00 08/24/2010

XX1045277 1,000 8.00 8,000.00 09/09/2010

XX9125377 15,000 1.50 22,500.00 09/13/2010

XX9125477 15,000 .50 7,500.00 09/27/2010

XX1105877 28,000 5.84 163,520.00 11/01/2010

415D71412 1,000 13.00 13,000.00 12/06/2010

XX8155477 3,000 5.50 16,500.00 03/01/2011

XX8165377 3,000 7.50 22,500.00 03/01/2011

XY2215177 200 11.00 2,200.00 04/11/2011

XX8155377 3,000 6.55 19,650.00 04/18/2011

XY2015177 100 10.15 1,015.00 04/25/2011

XY2185177 2,000 12.00 24,000.00 05/05/2011

XX8165477 3,000 6.00 18,000.00 05/06/2011

XY2025277 15,000 5.00 75,000.00 05/13/2011

XY2045177 1,500 12.50 18,750.00 05/13/2011

XY2115177 200 10.80 2,160.00 05/13/2011

XY2025177 15,000 3.50 52,500.00 05/24/2011

XY2085177 15,000 12.50 187,500.00 06/01/2011

DESCRIPTION

ITEM UNITS CY616502

TOPSOIL FOR SHOULDER EDGE DROPOFF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6015180 25 100.00 2,500.00 06/16/2011

DESCRIPTION

ITEM UNITS TON616600

HOT MIX ASPHALT MILLINGS OR GRINDINGS FOR SHOULDER EDGE DROP OFF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1025B77 200 5.00 1,000.00 08/03/2010

XX1045277 200 32.90 6,580.00 09/09/2010

CE3255177 1,622 20.00 32,440.00 09/21/2010

BA5335177 1,915 20.00 38,300.00 10/05/2010

XX1205377 1,000 28.88 28,880.00 10/13/2010

KE4595177 500 .01 5.00 10/18/2010

XX1175377 1,000 26.00 26,000.00 10/26/2010
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DESCRIPTION

ITEM UNITS TON616600

HOT MIX ASPHALT MILLINGS OR GRINDINGS FOR SHOULDER EDGE DROP OFF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TA4845177 334 60.00 20,040.00 03/29/2011

TA4695177 750 35.00 26,250.00 04/11/2011

XY2025277 200 10.00 2,000.00 05/13/2011

XY2045177 200 39.50 7,900.00 05/13/2011

XX2075277R 1,000 23.00 23,000.00 05/24/2011

XX2145377 1,000 25.00 25,000.00 06/02/2011

XX2055277 1,000 30.00 30,000.00 06/10/2011

CO4145177 632 10.00 6,320.00 06/17/2011

KE4635177 1,585 .01 15.85 06/17/2011

CE3775177 150 39.00 5,850.00 06/22/2011

DESCRIPTION

ITEM UNITS SY616601

HOT MIX ASPHALT MILLINGS OR GRINDINGS FOR SHOULDER EDGE DROP OFF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX8155477 2,000 3.50 7,000.00 03/01/2011

XX8165377 2,000 7.00 14,000.00 03/01/2011

XX8155377 2,000 5.23 10,460.00 04/18/2011

MO4525177 40 15.12 604.80 05/06/2011

XX8165477 2,000 3.95 7,900.00 05/06/2011

DESCRIPTION

ITEM UNITS CY616602

HOT MIX ASPHALT MILLINGS OR GRINDINGS FOR SHOULDER EDGE DROP OFF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4125177 17 47.00 799.00 06/27/2011

DESCRIPTION

ITEM UNITS LF616700

SHOULDER RUMBLE STRIPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1025B77 3,000 3.50 10,500.00 08/03/2010

XX1025A77 3,000 1.00 3,000.00 08/11/2010

XX1185377 5,000 1.65 8,250.00 08/20/2010

XX1085377 5,000 1.78 8,900.00 08/24/2010

XX6395576 20,000 .55 11,000.00 08/30/2010

XX6395576 150,000 .44 66,000.00 08/30/2010

XX1045277 10,000 1.00 10,000.00 09/09/2010

PG5375177 20,000 .23 4,600.00 09/30/2010
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DESCRIPTION

ITEM UNITS LF616700

SHOULDER RUMBLE STRIPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

KE4595177 17,400 .41 7,134.00 10/18/2010

WA3065177 85,652 .12 10,278.24 12/21/2010

AL3805177 69,778 .10 6,977.80 03/16/2011

FR3825180 26,288 .16 4,206.08 03/29/2011

TA4845177 41,000 .17 6,970.00 03/29/2011

HO4345177 19,500 .33 6,435.00 04/29/2011

WA4025176 3,275 2.00 6,550.00 05/05/2011

XY2185177 5,000 1.50 7,500.00 05/05/2011

XY2025277 10,000 .60 6,000.00 05/13/2011

XY2045177 10,000 .75 7,500.00 05/13/2011

XY2025177 10,000 .75 7,500.00 05/24/2011

XY2085177 5,000 1.50 7,500.00 06/01/2011

CO4145177 11,360 .40 4,544.00 06/17/2011

KE4635177 69,000 .11 7,590.00 06/17/2011

CE3775177 9,535 .70 6,674.50 06/22/2011

FR4125177 65,500 .17 11,135.00 06/27/2011

XX6395476 250,000 .40 100,000.00 07/21/2010

XX6395476 2,000,000 .30 600,000.00 07/21/2010

DESCRIPTION

ITEM UNITS EA620066

CONCRETE MEDIAN TRAFFIC BARRIER TRANSITION AT EXISTINGSIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2645177 4 2,903.28 11,613.12 05/24/2011

DESCRIPTION

ITEM UNITS CY620075

CONCRETE FOR TRAFFIC BARRIERS AT STRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2645177 13 1,917.50 24,927.50 05/24/2011

DESCRIPTION

ITEM UNITS EA620078

CONCRETE MEDIAN TRAFFIC BARRIER TRANSITION AT NEW SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6435185 4 14,000.00 56,000.00 02/11/2011

XX6535185 2 15,000.00 30,000.00 03/01/2011

XX6585185 2 14,000.00 28,000.00 03/01/2011

XX6595185 1 15,000.00 15,000.00 03/01/2011
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DESCRIPTION

ITEM UNITS EA620078

CONCRETE MEDIAN TRAFFIC BARRIER TRANSITION AT NEW SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6575185 4 14,000.00 56,000.00 04/01/2011

BA6015180 1 25,029.00 25,029.00 06/16/2011

DESCRIPTION

ITEM UNITS EA620079

CONCRETE TRAFFIC BARRIER REFLECTIVE DELINEATORS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4675180 22 20.00 440.00 10/12/2010

BA7275380 60 32.45 1,947.00 02/16/2011

HO3745180 12 22.50 270.00 03/14/2011

FR3825180 3 40.00 120.00 03/29/2011

MO4525177 200 18.90 3,780.00 05/06/2011

MO2645177 100 21.91 2,191.00 05/24/2011

BA6015180 87 25.00 2,175.00 06/16/2011

DESCRIPTION

ITEM UNITS LF620140

42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4675180 495 100.00 49,500.00 10/12/2010

XX6435185 100 245.00 24,500.00 02/11/2011

XX6535185 70 250.00 17,500.00 03/01/2011

XX6585185 70 250.00 17,500.00 03/01/2011

XX6595185 35 300.00 10,500.00 03/01/2011

XX6575185 100 245.00 24,500.00 04/01/2011

MO2415180 100 98.00 9,800.00 04/05/2011

DESCRIPTION

ITEM UNITS LF620142

42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURCATEDFROM 0 INCH TO 1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2645177 4,900 132.23 647,927.00 05/24/2011

DESCRIPTION

ITEM UNITS LF620148

34 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACETYPE 1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4675180 470 74.00 34,780.00 10/12/2010

BA6015180 790 67.72 53,498.80 06/16/2011
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DESCRIPTION

ITEM UNITS LF620150

34 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACETYPE 2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4675180 1,730 155.00 268,150.00 10/12/2010

BA6015180 313 101.20 31,675.60 06/16/2011

DESCRIPTION

ITEM UNITS LF620152

34 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACETYPE 3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7275380 99 152.00 15,048.00 02/16/2011

BA6015180 519 107.67 55,880.73 06/16/2011

HA2925176 78 190.00 14,820.00 06/17/2011

DESCRIPTION

ITEM UNITS EA620156

F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE END TRANSITION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4675180 1 8,000.00 8,000.00 10/12/2010

HA2925176 4 10,100.00 40,400.00 06/17/2011

DESCRIPTION

ITEM UNITS LF620160

42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACETYPE 2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG3975172 25 166.00 4,150.00 09/30/2010

XX6435185 40 260.00 10,400.00 02/11/2011

XX6535185 28 250.00 7,000.00 03/01/2011

XX6585185 28 275.00 7,700.00 03/01/2011

XX6595185 15 320.00 4,800.00 03/01/2011

HO3745180 176 127.00 22,352.00 03/14/2011

FR3825180 30 299.00 8,970.00 03/29/2011

XX6575185 40 260.00 10,400.00 04/01/2011

WA4025176 163 220.00 35,860.00 05/05/2011

DESCRIPTION

ITEM UNITS LF620163

42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACETYPE 3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7275380 142 156.00 22,152.00 02/16/2011

HO3745180 639 149.50 95,530.50 03/14/2011
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DESCRIPTION

ITEM UNITS EA620167

42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE ENDTRANSITION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO3745180 1 7,500.00 7,500.00 03/14/2011

DESCRIPTION

ITEM UNITS LF634100

STANDARD TYPE A CURB 8 INCH X 16 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 182 24.00 4,368.00 07/01/2010

FR5955181 142 26.25 3,727.50 07/20/2010

MO2945177 160 25.00 4,000.00 09/30/2010

PG7525177 147 20.00 2,940.00 10/12/2010

CO3115177 10 46.00 460.00 10/14/2010

MO5755177 170 22.90 3,893.00 11/01/2010

MO2125177 110 18.00 1,980.00 04/25/2011

MO2225177 88 19.00 1,672.00 04/25/2011

PG5355130 12 27.00 324.00 04/29/2011

HO4385180R 5 30.00 150.00 05/18/2011

MO5215187 257 20.00 5,140.00 06/01/2011

PG1405177 900 22.00 19,800.00 06/02/2011

MO2195177 360 23.00 8,280.00 06/17/2011

MO2625177 508 26.00 13,208.00 06/17/2011

PG9385177 662 20.00 13,240.00 06/17/2011

DESCRIPTION

ITEM UNITS LF634105

STANDARD TYPE A CURB 8 INCH X 17 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5125130 260 16.85 4,381.00 02/11/2011

DESCRIPTION

ITEM UNITS LF634110

STANDARD TYPE A CURB 8 INCH X 18 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1035176 100 30.89 3,089.00 12/08/2010

BA3825179 61 23.85 1,454.85 04/01/2011

BA4325177 943 17.40 16,408.20 04/18/2011

PG9395177 206 20.00 4,120.00 06/17/2011
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DESCRIPTION

ITEM UNITS LF634135

STANDARD TYPE C CURB 8 INCH X 12 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG7525177 79 20.00 1,580.00 10/12/2010

HA3655174 227 30.00 6,810.00 12/21/2010

HO4385180R 100 34.00 3,400.00 05/18/2011

DESCRIPTION

ITEM UNITS LF634140

STANDARD TYPE C CURB 8 INCH X 13 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1035176 45 30.89 1,390.05 12/08/2010

DESCRIPTION

ITEM UNITS LF634145

STANDARD TYPE D CURB 8 INCH X 14 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285274 254 25.00 6,350.00 12/21/2010

DESCRIPTION

ITEM UNITS LF634155

STANDARD TYPE D CURB 8 INCH X 16 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG9395177 25 20.00 500.00 06/17/2011

DESCRIPTION

ITEM UNITS LF634200

REPLACE STANDARD TYPE A CURB

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4151631412 200 39.00 7,800.00 02/14/2011

4151531412 200 24.00 4,800.00 03/29/2011

DESCRIPTION

ITEM UNITS LF634203

REPLACE TYPE A MODIFIED CURB

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4151631412 200 32.00 6,400.00 02/14/2011

4151531412 200 24.00 4,800.00 03/29/2011
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DESCRIPTION

ITEM UNITS LF634205

REPLACE STANDARD TYPE B CURB

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4151631412 100 37.00 3,700.00 02/14/2011

4151531412 100 24.00 2,400.00 03/29/2011

MO2125177 5,320 22.00 117,040.00 04/25/2011

DESCRIPTION

ITEM UNITS LF634210

REPLACE STANDARD TYPE C CURB

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4151631412 100 39.00 3,900.00 02/14/2011

4151531412 100 24.00 2,400.00 03/29/2011

DESCRIPTION

ITEM UNITS LF634300

STANDARD TYPE A COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 8 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2665181 757 23.00 17,411.00 07/20/2010

BA5885177 1,292 33.00 42,636.00 09/20/2010

GA3415177 456 44.60 20,337.60 09/20/2010

MO2945177 1,590 20.00 31,800.00 09/30/2010

PG5375177 220 39.00 8,580.00 09/30/2010

BA5335177 742 37.00 27,454.00 10/05/2010

PG5515177 1,565 30.70 48,045.50 10/06/2010

CO3115177 925 46.00 42,550.00 10/14/2010

XX2275377 25,000 20.00 500,000.00 10/18/2010

MO2215177 1,000 23.00 23,000.00 11/12/2010

XY2275477 4,950 25.00 123,750.00 11/22/2010

4151631412 500 40.00 20,000.00 02/14/2011

CA3405276 780 22.00 17,160.00 03/07/2011

AA5805370 10,747 24.00 257,928.00 03/10/2011

4151531412 500 24.00 12,000.00 03/29/2011

TA4845177 140 50.00 7,000.00 03/29/2011

MO2955187 922 25.00 23,050.00 04/05/2011

XX6455185 4,000 24.00 96,000.00 04/05/2011

XX6475185 4,000 30.00 120,000.00 04/11/2011

XX6555185 6,800 23.00 156,400.00 04/11/2011

XX6415177 3,000 24.35 73,050.00 04/18/2011

MO2125177 1,170 32.50 38,025.00 04/25/2011

MO2225177 3,099 31.00 96,069.00 04/25/2011

MO5875130 60 39.50 2,370.00 04/25/2011
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DESCRIPTION

ITEM UNITS LF634300

STANDARD TYPE A COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 8 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6505185 4,000 30.00 120,000.00 04/25/2011

MO4525177 355 49.35 17,519.25 05/06/2011

AL4285130 160 69.00 11,040.00 05/16/2011

QA4875177 1,505 24.50 36,872.50 05/16/2011

XX6615185 4,000 30.00 120,000.00 05/16/2011

FR6235179 254 40.00 10,160.00 05/24/2011

PG9375177 730 20.00 14,600.00 06/01/2011

MO5635187 700 28.00 19,600.00 06/02/2011

AL3935181 59 78.00 4,602.00 06/17/2011

MO2625177 2,062 26.00 53,612.00 06/17/2011

PG9385177 1,510 20.00 30,200.00 06/17/2011

DESCRIPTION

ITEM UNITS LF634305

STANDARD TYPE A COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 9 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG7525177 2,427 20.00 48,540.00 10/12/2010

415D71412 2,500 12.00 30,000.00 12/06/2010

AL3245180 150 53.25 7,987.50 03/01/2011

FR5925130 446 37.00 16,502.00 03/01/2011

MO5335177 2,666 25.00 66,650.00 03/10/2011

PG5355130 294 40.00 11,760.00 04/29/2011

MO3915176 2,480 23.50 58,280.00 05/05/2011

MO5215187 950 32.50 30,875.00 06/01/2011

PG1405177 3,200 22.00 70,400.00 06/02/2011

DESCRIPTION

ITEM UNITS LF634310

STANDARD TYPE A COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 10 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2665181 563 23.00 12,949.00 07/20/2010

AA3565174 133 32.00 4,256.00 08/24/2010

AL4295177 1,227 52.85 64,846.95 09/13/2010

PG3975172 2,900 15.70 45,530.00 09/30/2010

MO5755177 1,200 22.90 27,480.00 11/01/2010

BA1035176 675 34.75 23,456.25 12/08/2010

TA3225176 1,205 58.40 70,372.00 01/20/2011

PG6295176 3,933 19.50 76,693.50 01/24/2011

FR5125130 1,410 14.35 20,233.50 02/11/2011
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DESCRIPTION

ITEM UNITS LF634310

STANDARD TYPE A COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 10 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7275380 27 28.00 756.00 02/16/2011

MO5205130 110 26.50 2,915.00 04/06/2011

BA4325177 4,712 26.50 124,868.00 04/18/2011

WI3625130 1,028 22.34 22,965.52 04/18/2011

BA6015180 3,342 18.64 62,294.88 06/16/2011

PG9395177 10 20.00 200.00 06/17/2011

DESCRIPTION

ITEM UNITS LF634315

STANDARD TYPE B COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 8 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5885177 154 29.00 4,466.00 09/20/2010

4151631412 100 40.00 4,000.00 02/14/2011

CA3405276 384 21.00 8,064.00 03/07/2011

4151531412 100 24.00 2,400.00 03/29/2011

XX6415177 500 24.35 12,175.00 04/18/2011

PG9375177 3,745 20.00 74,900.00 06/01/2011

DESCRIPTION

ITEM UNITS LF634330

STANDARD TYPE C COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 8 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4151631412 100 39.00 3,900.00 02/14/2011

CA3405276 41 22.00 902.00 03/07/2011

4151531412 100 24.00 2,400.00 03/29/2011

AL4285130 100 68.00 6,800.00 05/16/2011

QA4855176 1,406 16.00 22,496.00 06/22/2011

DESCRIPTION

ITEM UNITS LF634335

STANDARD TYPE C COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 9 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

415D71412 1,000 9.00 9,000.00 12/06/2010

PG1405177 100 22.00 2,200.00 06/02/2011

BA6015180 304 18.44 5,605.76 06/16/2011
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DESCRIPTION

ITEM UNITS LF634340

STANDARD TYPE C COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 10 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO3115177 16 46.00 736.00 10/14/2010

BA1035176 205 34.75 7,123.75 12/08/2010

FR5125130 1,300 14.50 18,850.00 02/11/2011

WI3625130 268 20.86 5,590.48 04/18/2011

DESCRIPTION

ITEM UNITS LF634341

STANDARD TYPE D COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 8 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285274 6,890 22.60 155,714.00 12/21/2010

4151631412 100 39.00 3,900.00 02/14/2011

4151531412 100 24.00 2,400.00 03/29/2011

DESCRIPTION

ITEM UNITS LF634342

STANDARD TYPE D COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 9 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

415D71412 1,000 11.00 11,000.00 12/06/2010

DESCRIPTION

ITEM UNITS LF634343

STANDARD TYPE D COMBINATION CURB AND GUTTER 12 INCH GUTTER PAN 10 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2275477 660 24.00 15,840.00 11/22/2010

BA4325177 1,741 24.40 42,480.40 04/18/2011

PG9395177 552 20.00 11,040.00 06/17/2011

DESCRIPTION

ITEM UNITS EA634345

STANDARD CONCRETE CURB OPENING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5335177 2 700.00 1,400.00 10/05/2010

PG5515177 10 800.00 8,000.00 10/06/2010

XY2275777 5 2,000.00 10,000.00 11/17/2010

415D71412 25 200.00 5,000.00 12/06/2010

4151631412 5 500.00 2,500.00 02/14/2011

4151531412 5 1,500.00 7,500.00 03/29/2011

PG9395177 1 217.55 217.55 06/17/2011

QA4855176 2 700.00 1,400.00 06/22/2011
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DESCRIPTION

ITEM UNITS EA634350

STANDARD CURB OPENING FOR COMBINATION CONCRETE CURBAND GUTTER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6905180 1 80.00 80.00 11/29/2010

4151631412 10 500.00 5,000.00 02/14/2011

4151531412 10 1,900.00 19,000.00 03/29/2011

DESCRIPTION

ITEM UNITS LF634400

REPLACE STANDARD TYPE A COMBINATION CURB AND GUTTER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4151631412 1,000 40.00 40,000.00 02/14/2011

4151531412 1,000 30.00 30,000.00 03/29/2011

BA3825179 415 23.85 9,897.75 04/01/2011

DESCRIPTION

ITEM UNITS LF634405

REPLACE STANDARD TYPE B COMBINATION CURB AND GUTTER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4151631412 100 40.00 4,000.00 02/14/2011

4151531412 100 30.00 3,000.00 03/29/2011

DESCRIPTION

ITEM UNITS LF634410

REPLACE STANDARD TYPE C COMBINATION CURB AND GUTTER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4151631412 100 39.00 3,900.00 02/14/2011

4151531412 100 30.00 3,000.00 03/29/2011

DESCRIPTION

ITEM UNITS EA634415

WHEEL STOPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2665181 3 125.00 375.00 07/20/2010

AL3935181 30 95.00 2,850.00 06/17/2011

DESCRIPTION

ITEM UNITS EA634416

REMOVE AND RESET EXISTING WHEEL STOPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2665181 6 175.00 1,050.00 07/20/2010
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DESCRIPTION

ITEM UNITS LF634420

REPLACE STANDARD TYPE D COMBINATION CURB AND GUTTER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4151631412 100 39.00 3,900.00 02/14/2011

4151531412 100 30.00 3,000.00 03/29/2011

DESCRIPTION

ITEM UNITS LF648100

MONOLITHIC CONCRETE MEDIAN 2 FEET 0 INCH WIDE TYPE A-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG7525177 455 45.00 20,475.00 10/12/2010

DESCRIPTION

ITEM UNITS LF648110

MONOLITHIC CONCRETE MEDIAN 2 FEET 0 INCH WIDE TYPE A-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TA3225176 233 53.00 12,349.00 01/20/2011

DESCRIPTION

ITEM UNITS LF648120

MONOLITHIC CONCRETE MEDIAN 3 FEET O INCH WIDE TYPE A-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5215187 55 75.00 4,125.00 06/01/2011

DESCRIPTION

ITEM UNITS LF648140

MONOLITHIC CONCRETE MEDIAN 4 FEET 0 INCH WIDE TYPE A-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6905180 861 58.00 49,938.00 11/29/2010

PG6295176 566 56.65 32,063.90 01/24/2011

MO5215187 6 100.00 600.00 06/01/2011

MO5635187 10 120.00 1,200.00 06/02/2011

DESCRIPTION

ITEM UNITS LF648150

MONOLITHIC CONCRETE MEDIAN 4 FEET 0 INCH WIDE TYPE A-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5845187 6 78.00 468.00 09/13/2010

MO5755177 105 67.50 7,087.50 11/01/2010

MO5335177 580 60.00 34,800.00 03/10/2011

MO2125177 55 63.00 3,465.00 04/25/2011

PG1405177 50 55.00 2,750.00 06/02/2011

PG9395177 123 60.00 7,380.00 06/17/2011
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DESCRIPTION

ITEM UNITS LF648160

MONOLITHIC CONCRETE MEDIAN 6 FEET 0 INCH WIDE TYPE A-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4325177 6 615.00 3,690.00 04/18/2011

DESCRIPTION

ITEM UNITS LF648165

MONOLITHIC CONCRETE MEDIAN 6 FEET 0 INCH WIDE TYPE A-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2195177 160 50.00 8,000.00 06/17/2011

DESCRIPTION

ITEM UNITS LF648200

MONOLITHIC CONCRETE MEDIAN 2 FEET 0 INCH WIDE TYPE B-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5885177 57 80.00 4,560.00 09/20/2010

DESCRIPTION

ITEM UNITS LF648500

MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE A-1, 2 FEET 0 INCH TO 6 FEET 0

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6295176 78 56.65 4,418.70 01/24/2011

4151631412 200 80.00 16,000.00 02/14/2011

4151531412 200 87.00 17,400.00 03/29/2011

DESCRIPTION

ITEM UNITS LF648515

MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE A-4, 2 FEET 0 INCH TO 6 FEET 0

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4151631412 200 85.00 17,000.00 02/14/2011

4151531412 200 85.00 17,000.00 03/29/2011

DESCRIPTION

ITEM UNITS LF648540

MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE A-1, 4 FEET 0 INCH TO 6 FEET 0

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2225177 15 116.00 1,740.00 04/25/2011

BA6015180 25 97.26 2,431.50 06/16/2011
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DESCRIPTION

ITEM UNITS LF648550

MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE A-3, 4 FEET 0 INCH TO 6 FEET 0

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1405177 300 70.00 21,000.00 06/02/2011

DESCRIPTION

ITEM UNITS LF648620

MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE C-1, 2 FEET 0 INCH TO 6 FEET 0

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4151631412 100 90.00 9,000.00 02/14/2011

4151531412 100 83.00 8,300.00 03/29/2011

DESCRIPTION

ITEM UNITS LF648635

MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE C-4, 2 FEET 0 INCH TO 6 FEET 0

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4151631412 100 90.00 9,000.00 02/14/2011

4151531412 100 80.00 8,000.00 03/29/2011

DESCRIPTION

ITEM UNITS SF655104

4 INCH CONCRETE SIDEWALK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3245180 1,080 11.75 12,690.00 03/01/2011

BA3825179 70 18.55 1,298.50 04/01/2011

WI3625130 5,377 5.94 31,939.38 04/18/2011

DESCRIPTION

ITEM UNITS SF655105

5 INCH CONCRETE SIDEWALK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4675181 240 7.00 1,680.00 07/01/2010

AA2665181 3,507 5.00 17,535.00 07/20/2010

AL4295177 9,020 11.50 103,730.00 09/13/2010

BA5885177 1,255 6.50 8,157.50 09/20/2010

AX9985178 85,510 5.00 427,550.00 09/27/2010

AX9955178 160,000 4.25 680,000.00 09/30/2010

MO2945177 7,530 5.00 37,650.00 09/30/2010

PG3975172 13,700 3.90 53,430.00 09/30/2010

BA5335177 1,250 8.70 10,875.00 10/05/2010

PG7525177 10,899 4.50 49,045.50 10/12/2010

XY2275177 45,250 5.50 248,875.00 10/12/2010

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2011 Page 316



DESCRIPTION

ITEM UNITS SF655105

5 INCH CONCRETE SIDEWALK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO3115177 3,750 8.25 30,937.50 10/14/2010

XX2275377 135,000 3.75 506,250.00 10/18/2010

MO5755177 5,700 5.20 29,640.00 11/01/2010

MO2215177 15,100 5.00 75,500.00 11/12/2010

XY2275777 35,000 5.80 203,000.00 11/17/2010

XY2275477 100,000 4.50 450,000.00 11/22/2010

415D71412 10,000 3.00 30,000.00 12/06/2010

BA1035176 2,110 7.62 16,078.20 12/08/2010

WI3285274 30,492 6.35 193,624.20 12/21/2010

PG6295176 5,253 3.70 19,436.10 01/24/2011

FR5125130 7,950 3.85 30,607.50 02/11/2011

4151631412 600 7.25 4,350.00 02/14/2011

4151631412 600 7.25 4,350.00 02/14/2011

BA7275380 10,740 4.35 46,719.00 02/16/2011

CA3405276 85 15.00 1,275.00 03/07/2011

AA5805370 18,557 4.00 74,228.00 03/10/2011

MO5335177 7,600 5.00 38,000.00 03/10/2011

4151531412 600 6.00 3,600.00 03/29/2011

4151531412 600 6.50 3,900.00 03/29/2011

XY1275185 500 18.00 9,000.00 03/29/2011

BA3825179 1,625 7.42 12,057.50 04/01/2011

AX3775360 706 4.25 3,000.50 04/05/2011

BA8695177 4,801 5.25 25,205.25 04/05/2011

MO2955187 4,011 4.00 16,044.00 04/05/2011

XX6455185 20,000 6.50 130,000.00 04/05/2011

XX6475185 20,000 6.75 135,000.00 04/11/2011

XX6555185 35,000 6.00 210,000.00 04/11/2011

AX6445378 150,000 5.25 787,500.00 04/18/2011

BA4325177 20,822 4.80 99,945.60 04/18/2011

XX6415177 10,000 5.00 50,000.00 04/18/2011

AX6445178 200,000 4.50 900,000.00 04/25/2011

MO2125177 7,050 4.20 29,610.00 04/25/2011

MO2225177 16,550 4.00 66,200.00 04/25/2011

MO5875130 450 5.80 2,610.00 04/25/2011

XX6505185 20,000 6.75 135,000.00 04/25/2011

AX6445278 115,000 5.25 603,750.00 04/29/2011

AX6445478 115,000 4.75 546,250.00 04/29/2011

PG5355130 1,722 8.00 13,776.00 04/29/2011
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DESCRIPTION

ITEM UNITS SF655105

5 INCH CONCRETE SIDEWALK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3915176 4,460 4.65 20,739.00 05/05/2011

MO4525177 1,490 11.03 16,434.70 05/06/2011

XX6545185 250 5.00 1,250.00 05/13/2011

QA4875177 8,824 6.75 59,562.00 05/16/2011

XX6615185 20,000 9.00 180,000.00 05/16/2011

FR6235179 8,760 7.00 61,320.00 05/24/2011

XX1305133 180,000 5.00 900,000.00 05/24/2011

MO5215187 4,325 4.50 19,462.50 06/01/2011

PG9375177 400 5.00 2,000.00 06/01/2011

MO5635187 1,870 4.65 8,695.50 06/02/2011

PG1405177 19,500 4.50 87,750.00 06/02/2011

XX1295133 180,000 4.50 810,000.00 06/02/2011

XX1515133 180,000 5.25 945,000.00 06/02/2011

BA6015180 4,880 6.42 31,329.60 06/16/2011

XX6525185 250 4.00 1,000.00 06/16/2011

AL3935181 125 12.00 1,500.00 06/17/2011

MO2195177 23,800 5.00 119,000.00 06/17/2011

MO2625177 8,051 5.45 43,877.95 06/17/2011

PG9385177 9,051 4.50 40,729.50 06/17/2011

PG9395177 2,850 4.00 11,400.00 06/17/2011

XX6445185 250 5.00 1,250.00 06/17/2011

DESCRIPTION

ITEM UNITS SF655115

5 INCH REINFORCED CONCRETE SIDEWALK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4151631412 600 7.25 4,350.00 02/14/2011

4151531412 600 7.00 4,200.00 03/29/2011

DESCRIPTION

ITEM UNITS SF655120

DETECTABLE WARNING SURFACE FOR CURB RAMPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4295177 290 46.50 13,485.00 09/13/2010

AX9985178 1,500 25.00 37,500.00 09/27/2010

AX9955178 3,000 25.00 75,000.00 09/30/2010

MO2945177 350 30.00 10,500.00 09/30/2010

PG3975172 216 26.00 5,616.00 09/30/2010

PG7525177 588 27.00 15,876.00 10/12/2010
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DESCRIPTION

ITEM UNITS SF655120

DETECTABLE WARNING SURFACE FOR CURB RAMPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2275177 2,850 40.00 114,000.00 10/12/2010

CO3115177 500 31.00 15,500.00 10/14/2010

XX2275377 15,000 25.00 375,000.00 10/18/2010

MO5755177 120 31.20 3,744.00 11/01/2010

MO2215177 800 25.00 20,000.00 11/12/2010

XY2275777 1,250 30.00 37,500.00 11/17/2010

WI3285274 959 52.00 49,868.00 12/21/2010

PG6295176 45 32.50 1,462.50 01/24/2011

FR5125130 40 42.00 1,680.00 02/11/2011

4151631412 200 30.00 6,000.00 02/14/2011

BA7275380 397 27.00 10,719.00 02/16/2011

AL3245180 48 49.50 2,376.00 03/01/2011

AA5805370 426 28.00 11,928.00 03/10/2011

MO5335177 600 29.00 17,400.00 03/10/2011

4151531412 200 35.00 7,000.00 03/29/2011

BA3825179 40 37.10 1,484.00 04/01/2011

AX3775360 201 44.00 8,844.00 04/05/2011

BA8695177 290 29.00 8,410.00 04/05/2011

MO2955187 100 34.00 3,400.00 04/05/2011

XX6475185 2,200 40.00 88,000.00 04/11/2011

XX6555185 4,000 15.00 60,000.00 04/11/2011

AX6445378 2,500 25.00 62,500.00 04/18/2011

WI3625130 190 26.25 4,987.50 04/18/2011

XX6415177 1,500 13.50 20,250.00 04/18/2011

AX6445178 4,000 22.00 88,000.00 04/25/2011

MO2125177 435 44.00 19,140.00 04/25/2011

MO2225177 924 30.00 27,720.00 04/25/2011

MO5875130 30 34.00 1,020.00 04/25/2011

XX6505185 2,200 35.00 77,000.00 04/25/2011

AX6445278 1,500 25.00 37,500.00 04/29/2011

AX6445478 1,500 25.00 37,500.00 04/29/2011

PG5355130 60 34.00 2,040.00 04/29/2011

MO3915176 130 34.00 4,420.00 05/05/2011

MO4525177 168 44.10 7,408.80 05/06/2011

QA4875177 460 27.50 12,650.00 05/16/2011

XX6615185 2,200 35.00 77,000.00 05/16/2011

FR6235179 24 75.00 1,800.00 05/24/2011

XX1305133 5,000 20.00 100,000.00 05/24/2011
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DESCRIPTION

ITEM UNITS SF655120

DETECTABLE WARNING SURFACE FOR CURB RAMPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5215187 201 35.00 7,035.00 06/01/2011

PG9375177 40 25.00 1,000.00 06/01/2011

MO5635187 80 40.00 3,200.00 06/02/2011

PG1405177 500 29.00 14,500.00 06/02/2011

XX1295133 5,000 27.00 135,000.00 06/02/2011

XX1515133 5,000 30.00 150,000.00 06/02/2011

MO2195177 1,300 29.00 37,700.00 06/17/2011

MO2625177 349 31.00 10,819.00 06/17/2011

PG9385177 275 25.00 6,875.00 06/17/2011

PG9395177 320 25.00 8,000.00 06/17/2011

DESCRIPTION

ITEM UNITS SF655383

BRICK SIDEWALKS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2275177 1,000 10.00 10,000.00 10/12/2010

XY2275777 2,000 20.00 40,000.00 11/17/2010

QA4875177 2,151 10.00 21,510.00 05/16/2011

DESCRIPTION

ITEM UNITS SF655384

4 INCH STAMPED SIDEWALK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5805370 11,478 6.80 78,050.40 03/10/2011

DESCRIPTION

ITEM UNITS TON656490

HOT MIX ASPHALT SIDEWALK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2275177 450 135.00 60,750.00 10/12/2010

DESCRIPTION

ITEM UNITS LF657182

METAL HANDRAIL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3825179 18 127.20 2,289.60 04/01/2011
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DESCRIPTION

ITEM UNITS LF660382

TRAFFIC BARRIER W BEAM SPLICE JOINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3795174 20 52.50 1,050.00 10/26/2010

DESCRIPTION

ITEM UNITS LF660482

TRAFFIC BARRIER W BEAM USING 6 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71412 8,000 15.00 120,000.00 07/01/2010

FR5955181 773 18.90 14,609.70 07/20/2010

4771161412 3,500 6.00 21,000.00 08/02/2010

4770051412 20,000 10.00 200,000.00 09/09/2010

4770251412 44,100 10.00 441,000.00 09/10/2010

FR5845187 1,046 18.00 18,828.00 09/13/2010

BA5885177 1,588 18.00 28,584.00 09/20/2010

GA3415177 30 20.00 600.00 09/20/2010

CE3255177 358 18.30 6,551.40 09/21/2010

MO2945177 85 45.00 3,825.00 09/30/2010

PG3975172 1,253 18.75 23,493.75 09/30/2010

XX6405185 500 40.00 20,000.00 09/30/2010

BA5335177 567 16.00 9,072.00 10/05/2010

PG5515177 2,570 18.15 46,645.50 10/06/2010

BA4675180 1,815 16.00 29,040.00 10/12/2010

PG7525177 3,591 16.25 58,353.75 10/12/2010

CO3115177 1,045 20.00 20,900.00 10/14/2010

XY2265177 2,500 18.00 45,000.00 10/14/2010

KE4595177 125 24.00 3,000.00 10/18/2010

XY2265777 16,000 13.00 208,000.00 10/21/2010

MO5755177 63 18.20 1,146.60 11/01/2010

PG6905180 31 29.00 899.00 11/29/2010

WA3065177 162 16.50 2,673.00 12/21/2010

AX6795332 2,700 15.75 42,525.00 12/22/2010

BA8615180 570 16.35 9,319.50 01/10/2011

PG6295176 1,190 17.00 20,230.00 01/24/2011

XX6435185 1,200 25.00 30,000.00 02/11/2011

BA7275380 2,364 16.00 37,824.00 02/16/2011

AX2505132 110,000 14.80 1,628,000.00 02/24/2011

XX6535185 800 21.00 16,800.00 03/01/2011

XX6585185 800 32.00 25,600.00 03/01/2011

XX6595185 400 28.00 11,200.00 03/01/2011
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DESCRIPTION

ITEM UNITS LF660482

TRAFFIC BARRIER W BEAM USING 6 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3405276 108 20.00 2,160.00 03/07/2011

HO3745180 1,032 22.05 22,755.60 03/14/2011

4771631412 4,000 16.50 66,000.00 03/16/2011

AL3805177 603 14.55 8,773.65 03/16/2011

4771531412 4,000 12.00 48,000.00 03/29/2011

FR3825180 5,685 18.00 102,330.00 03/29/2011

WA3435177 267 20.50 5,473.50 03/29/2011

XX6575185 1,200 25.00 30,000.00 04/01/2011

MO2415180 2,650 18.00 47,700.00 04/05/2011

XX6455185 500 24.00 12,000.00 04/05/2011

XX6475185 500 23.00 11,500.00 04/11/2011

XX6555185 750 23.00 17,250.00 04/11/2011

BA4325177 326 22.00 7,172.00 04/18/2011

XX6415177 250 29.40 7,350.00 04/18/2011

MO2225177 940 23.00 21,620.00 04/25/2011

XX6505185 500 27.00 13,500.00 04/25/2011

MO3915176 720 23.00 16,560.00 05/05/2011

WA4025176 373 19.00 7,087.00 05/05/2011

XY2265477 15,000 16.00 240,000.00 05/13/2011

XX6615185 500 25.00 12,500.00 05/16/2011

HO4385180R 370 18.00 6,660.00 05/18/2011

PG9375177 2,059 19.55 40,253.45 06/01/2011

PG1405177 50 27.00 1,350.00 06/02/2011

BA6015180 4,641 19.06 88,457.46 06/16/2011

CO4145177 1,097 23.00 25,231.00 06/17/2011

KE4635177 987 21.00 20,727.00 06/17/2011

MO2625177 985 20.30 19,995.50 06/17/2011

PG9385177 263 25.00 6,575.00 06/17/2011

PG9395177 900 22.00 19,800.00 06/17/2011

XY2265677 3,500 13.00 45,500.00 06/17/2011

CA3385132 15,000 17.00 255,000.00 06/22/2011

CE3775177 166 18.85 3,129.10 06/22/2011

QA4855176 3,000 21.00 63,000.00 06/22/2011
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DESCRIPTION

ITEM UNITS EA660483

TRAFFIC BARRIER W BEAM 6 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4770051412 725 105.00 76,125.00 09/09/2010

4770251412 480 125.00 60,000.00 09/10/2010

GA3415177 40 40.00 1,600.00 09/20/2010

PG5515177 11 82.00 902.00 10/06/2010

CO3115177 10 70.00 700.00 10/14/2010

XY2265177 100 60.00 6,000.00 10/14/2010

AX6795332 25 58.00 1,450.00 12/22/2010

XX6435185 32 72.00 2,304.00 02/11/2011

AX2505132 100 60.00 6,000.00 02/24/2011

XX6535185 22 80.00 1,760.00 03/01/2011

XX6585185 22 85.00 1,870.00 03/01/2011

XX6595185 10 72.00 720.00 03/01/2011

CA3405276 31 80.00 2,480.00 03/07/2011

4771631412 1,000 40.00 40,000.00 03/16/2011

4771531412 1,000 65.00 65,000.00 03/29/2011

WA3435177 15 59.00 885.00 03/29/2011

XX6575185 32 72.00 2,304.00 04/01/2011

BA4325177 8 78.00 624.00 04/18/2011

HO4345177 100 72.54 7,254.00 04/29/2011

XY2265477 1,500 70.00 105,000.00 05/13/2011

XY2265677 400 100.00 40,000.00 06/17/2011

CA3385132 25 40.00 1,000.00 06/22/2011

FR4125177 25 78.00 1,950.00 06/27/2011

DESCRIPTION

ITEM UNITS LF660484

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM USING 6 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9975132 46,500 25.50 1,185,750.00 10/18/2010

AX6795332 17,500 27.75 485,625.00 12/22/2010

AX2475132 7,701 27.00 207,927.00 01/26/2011

AX2505132 800 28.00 22,400.00 02/24/2011

PG3485132 49,360 24.60 1,214,256.00 03/07/2011

MO1055132 107,609 24.00 2,582,616.00 03/10/2011

4771631412 1,000 27.00 27,000.00 03/16/2011

4771531412 1,000 27.00 27,000.00 03/29/2011

AX2535132 7,200 29.00 208,800.00 04/01/2011
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DESCRIPTION

ITEM UNITS EA660485

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM 6 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4770051412 300 100.00 30,000.00 09/09/2010

4770251412 50 125.00 6,250.00 09/10/2010

AX9975132 20 100.00 2,000.00 10/18/2010

AX6795332 75 92.00 6,900.00 12/22/2010

AX2475132 20 120.00 2,400.00 01/26/2011

AX2505132 6 100.00 600.00 02/24/2011

PG3485132 10 85.50 855.00 03/07/2011

MO1055132 10 82.00 820.00 03/10/2011

4771631412 100 80.00 8,000.00 03/16/2011

4771531412 100 85.00 8,500.00 03/29/2011

AX2535132 50 60.00 3,000.00 04/01/2011

DESCRIPTION

ITEM UNITS LF660650

TRAFFIC BARRIER W BEAM USING 8 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 800 20.00 16,000.00 07/01/2010

4771161412 500 6.00 3,000.00 08/02/2010

PG3975172 256 23.00 5,888.00 09/30/2010

PG5375177 14,624 16.90 247,145.60 09/30/2010

BA5335177 2,380 19.00 45,220.00 10/05/2010

PG5515177 50 28.00 1,400.00 10/06/2010

PG5775177 912 24.00 21,888.00 10/12/2010

PG7525177 446 20.00 8,920.00 10/12/2010

XY2265177 850 22.00 18,700.00 10/14/2010

XY2265777 1,200 30.00 36,000.00 10/21/2010

CE3335180 565 23.00 12,995.00 11/29/2010

HA3655174 332 26.00 8,632.00 12/21/2010

WA3065177 1,473 15.50 22,831.50 12/21/2010

AX6795332 1,200 19.00 22,800.00 12/22/2010

AA4805180 264 22.00 5,808.00 01/12/2011

AA4805180 845 22.00 18,590.00 01/12/2011

WA3015180 375 21.50 8,062.50 01/12/2011

BA7275380 200 20.50 4,100.00 02/16/2011

AX2505132 11,000 20.00 220,000.00 02/24/2011

FR5925130 230 24.00 5,520.00 03/01/2011

CA3405276 238 21.00 4,998.00 03/07/2011

HA3615132 4,625 19.00 87,875.00 03/14/2011

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2011 Page 324



DESCRIPTION

ITEM UNITS LF660650

TRAFFIC BARRIER W BEAM USING 8 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4771631412 1,000 16.00 16,000.00 03/16/2011

4771531412 1,000 15.00 15,000.00 03/29/2011

FR3825180 50 21.00 1,050.00 03/29/2011

MO2415180 950 23.00 21,850.00 04/05/2011

WA3275180 578 25.00 14,450.00 04/12/2011

AA5515174 351 24.00 8,424.00 04/29/2011

WA4025176 2,641 21.00 55,461.00 05/05/2011

MO4525177 713 23.10 16,470.30 05/06/2011

XY2265477 10,500 18.00 189,000.00 05/13/2011

AL4285130 365 33.00 12,045.00 05/16/2011

FR6235179 650 28.85 18,752.50 05/24/2011

CO4605180 3,660 32.80 120,048.00 06/01/2011

PG9375177 785 23.50 18,447.50 06/01/2011

CA3385132 8,000 21.50 172,000.00 06/22/2011

FR4125177 11,000 20.80 228,800.00 06/27/2011

AL3805177 970 16.65 16,150.50 03/16/2011

AL3805177 50 20.80 1,040.00 03/16/2011

DESCRIPTION

ITEM UNITS EA660651

TRAFFIC BARRIER W BEAM 8 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4770051412 70 110.00 7,700.00 09/09/2010

4770251412 70 100.00 7,000.00 09/10/2010

PG5375177 10 96.70 967.00 09/30/2010

CO3115177 10 90.00 900.00 10/14/2010

XY2265177 100 70.00 7,000.00 10/14/2010

AX6795332 10 98.00 980.00 12/22/2010

AX2505132 40 70.00 2,800.00 02/24/2011

FR5925130 50 77.00 3,850.00 03/01/2011

CA3405276 24 90.00 2,160.00 03/07/2011

4771631412 500 50.00 25,000.00 03/16/2011

4771531412 500 70.00 35,000.00 03/29/2011

WA3435177 15 81.00 1,215.00 03/29/2011

XX6415177 100 82.74 8,274.00 04/18/2011

MO2125177 2 550.00 1,100.00 04/25/2011

HO4345177 50 100.52 5,026.00 04/29/2011

MO4525177 6 89.25 535.50 05/06/2011
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DESCRIPTION

ITEM UNITS EA660651

TRAFFIC BARRIER W BEAM 8 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2265477 1,500 80.00 120,000.00 05/13/2011

XY2265677 50 60.00 3,000.00 06/17/2011

CA3385132 30 50.00 1,500.00 06/22/2011

FR4125177 25 88.40 2,210.00 06/27/2011

DESCRIPTION

ITEM UNITS LF660660

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM USING 8 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9975132 5,000 28.00 140,000.00 10/18/2010

AX6795332 1,800 34.00 61,200.00 12/22/2010

AX2475132 5,597 30.50 170,708.50 01/26/2011

AX2505132 100 35.00 3,500.00 02/24/2011

PG3485132 5,000 28.55 142,750.00 03/07/2011

MO1055132 11,957 28.00 334,796.00 03/10/2011

4771631412 500 25.00 12,500.00 03/16/2011

4771531412 500 20.00 10,000.00 03/29/2011

AX2535132 500 36.00 18,000.00 04/01/2011

DESCRIPTION

ITEM UNITS EA660661

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM 8 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9975132 30 100.00 3,000.00 10/18/2010

AX6795332 20 134.00 2,680.00 12/22/2010

AX2475132 5 150.00 750.00 01/26/2011

AX2505132 3 200.00 600.00 02/24/2011

PG3485132 10 100.00 1,000.00 03/07/2011

MO1055132 10 105.00 1,050.00 03/10/2011

4771631412 100 90.00 9,000.00 03/16/2011

4771531412 100 115.00 11,500.00 03/29/2011

AX2535132 5 150.00 750.00 04/01/2011

DESCRIPTION

ITEM UNITS LF660670

TRAFFIC BARRIER W BEAM PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4770051412 4,500 30.00 135,000.00 09/09/2010

4770251412 2,100 25.00 52,500.00 09/10/2010
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DESCRIPTION

ITEM UNITS LF660670

TRAFFIC BARRIER W BEAM PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D21412 5,000 15.00 75,000.00 09/10/2010

BA5885177 113 10.50 1,186.50 09/20/2010

XY2265277 2,500 9.00 22,500.00 10/21/2010

XY2265777 400 18.00 7,200.00 10/21/2010

BA7275380 76 10.00 760.00 02/16/2011

AX2505132 300 10.00 3,000.00 02/24/2011

HA3615132 125 10.50 1,312.50 03/14/2011

4771631412 40,000 10.00 400,000.00 03/16/2011

4771531412 40,000 11.00 440,000.00 03/29/2011

TA4845177 50 72.00 3,600.00 03/29/2011

TA4695177 75 55.00 4,125.00 04/11/2011

HO4345177 200 8.29 1,658.00 04/29/2011

MO3915176 520 14.00 7,280.00 05/05/2011

XY2265477 10,500 8.00 84,000.00 05/13/2011

BA6015180 163 10.30 1,678.90 06/16/2011

CA3385132 2,500 6.00 15,000.00 06/22/2011

FR4125177 1,500 11.40 17,100.00 06/27/2011

DESCRIPTION

ITEM UNITS EA660671

TRAFFIC BARRIER W BEAM PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3415177 10 55.00 550.00 09/20/2010

PG5515177 242 74.00 17,908.00 10/06/2010

XY2265177 28 150.00 4,200.00 10/14/2010

DESCRIPTION

ITEM UNITS LF660672

TRAFFIC BARRIER W BEAM PANEL REPLACEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71412 75,000 8.00 600,000.00 07/01/2010

4771161412 10,000 15.25 152,500.00 08/02/2010

477D21412 3,000 18.00 54,000.00 09/10/2010

MO2945177 27 25.00 675.00 09/30/2010

XY2265777 500 18.00 9,000.00 10/21/2010

XY2265477 5,000 14.00 70,000.00 05/13/2011

HO4385180R 140 9.00 1,260.00 05/18/2011

XY2265677 20,000 11.00 220,000.00 06/17/2011

FR4125177 1,200 14.50 17,400.00 06/27/2011
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DESCRIPTION

ITEM UNITS LF660674

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4770051412 3,000 20.00 60,000.00 09/09/2010

4770251412 1,000 27.00 27,000.00 09/10/2010

AX9975132 500 12.00 6,000.00 10/18/2010

AX6795332 100 19.85 1,985.00 12/22/2010

AX2475132 100 20.00 2,000.00 01/26/2011

AX2505132 50 20.00 1,000.00 02/24/2011

PG3485132 200 15.50 3,100.00 03/07/2011

MO1055132 200 20.00 4,000.00 03/10/2011

4771631412 2,000 29.00 58,000.00 03/16/2011

4771531412 2,000 25.00 50,000.00 03/29/2011

AX2535132 50 25.00 1,250.00 04/01/2011

DESCRIPTION

ITEM UNITS LF660682

TRAFFIC BARRIER W BEAM BARRICADE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR6415176 20 131.25 2,625.00 07/27/2010

DESCRIPTION

ITEM UNITS LF660782

TRAFFIC BARRIER W BEAM MEDIAN BARRIER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5885177 351 24.00 8,424.00 09/20/2010

CE3255177 100 22.50 2,250.00 09/21/2010

PG5375177 10,520 22.88 240,697.60 09/30/2010

KE4595177 261 34.00 8,874.00 10/18/2010

AX2505132 86,000 19.85 1,707,100.00 02/24/2011

HA3615132 6,360 24.00 152,640.00 03/14/2011

HO3745180 50 31.50 1,575.00 03/14/2011

FR3825180 3,663 25.00 91,575.00 03/29/2011

CA3385132 10,000 25.00 250,000.00 06/22/2011

DESCRIPTION

ITEM UNITS LF660783

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM MEDIAN BARRIER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9975132 26,000 36.00 936,000.00 10/18/2010

AX2475132 200 40.00 8,000.00 01/26/2011

AX2505132 400 39.50 15,800.00 02/24/2011
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DESCRIPTION

ITEM UNITS LF660783

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM MEDIAN BARRIER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG3485132 26,250 36.00 945,000.00 03/07/2011

MO1055132 18,344 40.00 733,760.00 03/10/2011

DESCRIPTION

ITEM UNITS LF660786

TRAFFIC BARRIER W BEAM MEDIAN BARRIER WITH BOTTOM PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2505132 14,000 26.00 364,000.00 02/24/2011

CA3385132 24,000 31.00 744,000.00 06/22/2011

DESCRIPTION

ITEM UNITS LF660788

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM MEDIAN BARRIER WITH BOTTOM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9975132 300 50.00 15,000.00 10/18/2010

AX2475132 100 55.00 5,500.00 01/26/2011

AX2505132 50 60.00 3,000.00 02/24/2011

PG3485132 250 53.00 13,250.00 03/07/2011

MO1055132 250 52.50 13,125.00 03/10/2011

DESCRIPTION

ITEM UNITS EA661380

TRAFFIC BARRIER W BEAM ANCHORAGE AT STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71412 45 25.00 1,125.00 07/01/2010

4771161412 4 50.00 200.00 08/02/2010

4770051412 16 25.00 400.00 09/09/2010

4770251412 30 10.00 300.00 09/10/2010

477D21412 12 50.00 600.00 09/10/2010

BA5885177 2 173.00 346.00 09/20/2010

GA3415177 7 125.00 875.00 09/20/2010

PG5375177 1 192.00 192.00 09/30/2010

PG5515177 7 200.00 1,400.00 10/06/2010

XY2265177 38 200.00 7,600.00 10/14/2010

PG6295176 2 157.00 314.00 01/24/2011

AX2505132 8 2,500.00 20,000.00 02/24/2011

AL3805177 2 365.00 730.00 03/16/2011

WA4025176 7 650.00 4,550.00 05/05/2011

PG9375177 1 152.00 152.00 06/01/2011
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DESCRIPTION

ITEM UNITS EA661380

TRAFFIC BARRIER W BEAM ANCHORAGE AT STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2265677 25 550.00 13,750.00 06/17/2011

CA3385132 4 500.00 2,000.00 06/22/2011

FR4125177 3 520.00 1,560.00 06/27/2011

XY2265477 100 50.00 5,000.00 05/13/2011

XY2265477 30 50.00 1,500.00 05/13/2011

DESCRIPTION

ITEM UNITS EA661381

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM ANCHORAGE AT STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2505132 2 2,500.00 5,000.00 02/24/2011

PG3485132 5 3,500.00 17,500.00 03/07/2011

MO1055132 5 3,000.00 15,000.00 03/10/2011

DESCRIPTION

ITEM UNITS EA661387

TRAFFIC BARRIER W BEAM ANCHORAGE AT BRIDGE END POST OR CONCRETE TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71412 5 550.00 2,750.00 07/01/2010

4771161412 2 500.00 1,000.00 08/02/2010

AX6795332 4 265.00 1,060.00 12/22/2010

AX2505132 8 1,300.00 10,400.00 02/24/2011

FR3825180 8 275.00 2,200.00 03/29/2011

AX2535132 6 1,900.00 11,400.00 04/01/2011

BA6015180 4 1,545.00 6,180.00 06/16/2011

XY2265677 2 1,000.00 2,000.00 06/17/2011

CA3385132 4 1,250.00 5,000.00 06/22/2011

DESCRIPTION

ITEM UNITS EA661389

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM ANCHORAGE AT BRIDGE END

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9975132 47 2,000.00 94,000.00 10/18/2010

AX6795332 7 305.00 2,135.00 12/22/2010

AX2475132 25 2,000.00 50,000.00 01/26/2011

AX2505132 2 2,100.00 4,200.00 02/24/2011

PG3485132 38 1,500.00 57,000.00 03/07/2011

MO1055132 75 1,500.00 112,500.00 03/10/2011
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DESCRIPTION

ITEM UNITS EA661390

TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT BRIDGE END POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71412 2 1,000.00 2,000.00 07/01/2010

CO4525180 4 1,800.00 7,200.00 07/01/2010

4771161412 2 1,000.00 2,000.00 08/02/2010

4770051412 12 100.00 1,200.00 09/09/2010

4770251412 30 100.00 3,000.00 09/10/2010

477D21412 8 400.00 3,200.00 09/10/2010

BA4675180 4 1,800.00 7,200.00 10/12/2010

XY2265777 14 1,600.00 22,400.00 10/21/2010

AX6795332 6 2,490.00 14,940.00 12/22/2010

WA3015180 4 1,940.00 7,760.00 01/12/2011

AX2505132 12 1,350.00 16,200.00 02/24/2011

4771631412 15 100.00 1,500.00 03/16/2011

4771531412 15 250.00 3,750.00 03/29/2011

WA4025176 2 2,100.00 4,200.00 05/05/2011

CO4605180 4 2,767.50 11,070.00 06/01/2011

XY2265677 2 1,600.00 3,200.00 06/17/2011

XY2265477 50 200.00 10,000.00 05/13/2011

XY2265477 50 200.00 10,000.00 05/13/2011

DESCRIPTION

ITEM UNITS EA661391

BROWN POLYESTER COATED TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9975132 10 2,000.00 20,000.00 10/18/2010

AX6795332 6 2,940.00 17,640.00 12/22/2010

AX2475132 2 2,500.00 5,000.00 01/26/2011

AX2505132 4 2,000.00 8,000.00 02/24/2011

PG3485132 32 1,500.00 48,000.00 03/07/2011

MO1055132 37 1,900.00 70,300.00 03/10/2011

4771631412 10 100.00 1,000.00 03/16/2011

4771531412 10 300.00 3,000.00 03/29/2011

AX2535132 6 2,400.00 14,400.00 04/01/2011

DESCRIPTION

ITEM UNITS EA661392

TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT (JERSEY OR F SHAPE) CONCRETE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71412 5 1,000.00 5,000.00 07/01/2010

XY2265777 6 1,600.00 9,600.00 10/21/2010
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DESCRIPTION

ITEM UNITS EA661392

TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT (JERSEY OR F SHAPE) CONCRETE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7275380 2 2,050.00 4,100.00 02/16/2011

AX2505132 8 1,300.00 10,400.00 02/24/2011

HO3745180 4 2,100.00 8,400.00 03/14/2011

WA3275180 4 2,200.00 8,800.00 04/12/2011

BA6015180 3 1,545.00 4,635.00 06/16/2011

DESCRIPTION

ITEM UNITS EA661393

BROWN POLYESTER COATED TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT CONC.

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9975132 29 2,000.00 58,000.00 10/18/2010

AX2505132 2 2,500.00 5,000.00 02/24/2011

PG3485132 12 1,500.00 18,000.00 03/07/2011

MO1055132 44 1,900.00 83,600.00 03/10/2011

DESCRIPTION

ITEM UNITS EA661394

TRAFFIC BARRIER THRIE BEAM MEDIAN BARRIER ANCHORAGE AT CONCRETE MEDIAN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2505132 10 2,200.00 22,000.00 02/24/2011

DESCRIPTION

ITEM UNITS EA661395

BROWN POLYESTER COATED THRIE BEAM MEDIAN BARRIER ANCHORAGE AT CONCRETE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9975132 10 3,000.00 30,000.00 10/18/2010

AX2505132 2 3,500.00 7,000.00 02/24/2011

PG3485132 7 3,500.00 24,500.00 03/07/2011

MO1055132 6 3,500.00 21,000.00 03/10/2011

DESCRIPTION

ITEM UNITS EA661396

TRAFFIC BARRIER W BEAM ANCHORAGE AT PRECAST TEMPORARY CONCRETE TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3795174 8 1,680.00 13,440.00 10/26/2010
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DESCRIPTION

ITEM UNITS EA661398

JERSEY SHAPE TO VERTICAL CONCRETE TRAFFIC BARRIER SINGLE FACE TERMINAL END

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6015180 2 2,163.00 4,326.00 06/16/2011

DESCRIPTION

ITEM UNITS EA661399

F SHAPE TO VERTICAL CONCRETE TRAFFIC BARRIER SINGLE FACE TERMINAL END

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA4025176 2 13,000.00 26,000.00 05/05/2011

BA6015180 1 2,163.00 2,163.00 06/16/2011

DESCRIPTION

ITEM UNITS EA661500

END ANCHORAGE TERMINAL FOR TYPE A END TREATMENT EITHER OPTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71412 20 550.00 11,000.00 07/01/2010

4771161412 2 500.00 1,000.00 08/02/2010

4770051412 12 500.00 6,000.00 09/09/2010

4770251412 6 100.00 600.00 09/10/2010

FR5845187 2 1,092.00 2,184.00 09/13/2010

PG5375177 1 665.00 665.00 09/30/2010

AX9975132 18 1,200.00 21,600.00 10/18/2010

XY2265777 45 1,000.00 45,000.00 10/21/2010

HA3655174 2 1,450.00 2,900.00 12/21/2010

WA3065177 15 750.00 11,250.00 12/21/2010

AX6795332 18 1,100.00 19,800.00 12/22/2010

AX2475132 16 1,200.00 19,200.00 01/26/2011

XX6435185 2 1,150.00 2,300.00 02/11/2011

BA7275380 1 973.00 973.00 02/16/2011

AX2505132 18 300.00 5,400.00 02/24/2011

XX6535185 1 1,150.00 1,150.00 03/01/2011

XX6585185 1 1,350.00 1,350.00 03/01/2011

XX6595185 1 1,250.00 1,250.00 03/01/2011

PG3485132 22 800.00 17,600.00 03/07/2011

MO1055132 29 835.00 24,215.00 03/10/2011

HA3615132 1 1,065.00 1,065.00 03/14/2011

AL3805177 12 940.00 11,280.00 03/16/2011

FR3825180 3 1,700.00 5,100.00 03/29/2011

WA3435177 1 700.00 700.00 03/29/2011

AX2535132 5 550.00 2,750.00 04/01/2011

XX6575185 2 1,125.00 2,250.00 04/01/2011
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DESCRIPTION

ITEM UNITS EA661500

END ANCHORAGE TERMINAL FOR TYPE A END TREATMENT EITHER OPTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6415177 5 1,350.00 6,750.00 04/18/2011

XY2265477 50 200.00 10,000.00 05/13/2011

HO4385180R 1 1,300.00 1,300.00 05/18/2011

CO4605180 1 1,537.50 1,537.50 06/01/2011

BA6015180 3 1,854.00 5,562.00 06/16/2011

XY2265677 5 200.00 1,000.00 06/17/2011

CA3385132 10 650.00 6,500.00 06/22/2011

FR4125177 13 1,250.00 16,250.00 06/27/2011

DESCRIPTION

ITEM UNITS EA661505

TYPE B TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71412 10 1,600.00 16,000.00 07/01/2010

4771161412 10 1,400.00 14,000.00 08/02/2010

4770051412 8 1,850.00 14,800.00 09/09/2010

4770251412 6 1,900.00 11,400.00 09/10/2010

477D21412 50 1,500.00 75,000.00 09/10/2010

BA5885177 5 2,050.00 10,250.00 09/20/2010

GA3415177 1 1,700.00 1,700.00 09/20/2010

PG5375177 1 1,800.00 1,800.00 09/30/2010

BA5335177 9 1,900.00 17,100.00 10/05/2010

XY2265177 13 2,000.00 26,000.00 10/14/2010

XY2265277 25 1,600.00 40,000.00 10/21/2010

XY2265777 8 1,200.00 9,600.00 10/21/2010

WA3065177 2 1,750.00 3,500.00 12/21/2010

BA8615180 2 1,816.35 3,632.70 01/10/2011

XX6435185 1 2,250.00 2,250.00 02/11/2011

AX2505132 16 1,800.00 28,800.00 02/24/2011

XX6535185 1 2,100.00 2,100.00 03/01/2011

XX6585185 1 2,100.00 2,100.00 03/01/2011

XX6595185 1 2,100.00 2,100.00 03/01/2011

HA3615132 3 2,100.00 6,300.00 03/14/2011

HO3745180 2 2,205.00 4,410.00 03/14/2011

AL3805177 1 1,665.00 1,665.00 03/16/2011

WA3435177 1 1,730.00 1,730.00 03/29/2011

XX6575185 1 2,250.00 2,250.00 04/01/2011

PG5355130 1 4,400.00 4,400.00 04/29/2011
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DESCRIPTION

ITEM UNITS EA661505

TYPE B TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2265477 50 1,700.00 85,000.00 05/13/2011

CO4605180 1 2,562.50 2,562.50 06/01/2011

PG1405177 1 2,150.00 2,150.00 06/02/2011

BA6015180 1 2,214.50 2,214.50 06/16/2011

XY2265677 5 1,500.00 7,500.00 06/17/2011

CE3775177 3 2,100.00 6,300.00 06/22/2011

4771631412 5 1,500.00 7,500.00 03/16/2011

4771631412 10 1,600.00 16,000.00 03/16/2011

4771531412 5 2,650.00 13,250.00 03/29/2011

4771531412 10 1,850.00 18,500.00 03/29/2011

DESCRIPTION

ITEM UNITS EA661507

TYPE B TRAFFIC BARRIER END TREATMENT SPARE PARTS PACKAGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71412 40 1,575.00 63,000.00 07/01/2010

4771161412 10 1,000.00 10,000.00 08/02/2010

4770051412 12 2,000.00 24,000.00 09/09/2010

4770251412 9 2,200.00 19,800.00 09/10/2010

477D21412 25 500.00 12,500.00 09/10/2010

XY2265277 10 400.00 4,000.00 10/21/2010

XY2265477 50 800.00 40,000.00 05/13/2011

XY2265677 5 1,250.00 6,250.00 06/17/2011

4771631412 5 1,300.00 6,500.00 03/16/2011

4771631412 5 1,750.00 8,750.00 03/16/2011

4771531412 5 2,600.00 13,000.00 03/29/2011

4771531412 5 1,800.00 9,000.00 03/29/2011

DESCRIPTION

ITEM UNITS EA661509

BROWN POLYESTER COATED TYPE B TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4770251412 1 2,500.00 2,500.00 09/10/2010

AX9975132 19 2,400.00 45,600.00 10/18/2010

AX6795332 3 2,600.00 7,800.00 12/22/2010

AX2475132 11 2,400.00 26,400.00 01/26/2011

AX2505132 2 2,653.75 5,307.50 02/24/2011

PG3485132 14 2,375.00 33,250.00 03/07/2011

MO1055132 19 2,300.00 43,700.00 03/10/2011
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DESCRIPTION

ITEM UNITS EA661509

BROWN POLYESTER COATED TYPE B TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2535132 1 3,500.00 3,500.00 04/01/2011

DESCRIPTION

ITEM UNITS EA661510

TYPE C TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71412 80 2,050.00 164,000.00 07/01/2010

CO4525180 2 1,950.00 3,900.00 07/01/2010

FR5955181 1 2,110.50 2,110.50 07/20/2010

4771161412 20 2,300.00 46,000.00 08/02/2010

BA4875174 2 2,897.25 5,794.50 08/03/2010

4770051412 42 2,100.00 88,200.00 09/09/2010

4770251412 36 2,000.00 72,000.00 09/10/2010

477D21412 100 2,300.00 230,000.00 09/10/2010

BA5885177 2 2,415.00 4,830.00 09/20/2010

GA3415177 14 1,800.00 25,200.00 09/20/2010

PG3975172 2 2,175.00 4,350.00 09/30/2010

PG5375177 5 2,015.00 10,075.00 09/30/2010

XX6405185 4 3,300.00 13,200.00 09/30/2010

BA5335177 28 2,000.00 56,000.00 10/05/2010

PG5515177 1 2,600.00 2,600.00 10/06/2010

PG5775177 3 2,500.00 7,500.00 10/12/2010

PG7525177 1 2,200.00 2,200.00 10/12/2010

CO3115177 5 2,000.00 10,000.00 10/14/2010

XY2265177 59 2,300.00 135,700.00 10/14/2010

KE4595177 2 2,650.00 5,300.00 10/18/2010

XY2265277 50 1,985.00 99,250.00 10/21/2010

XY2265777 60 2,200.00 132,000.00 10/21/2010

MO5755177 2 2,275.00 4,550.00 11/01/2010

WA3065177 3 1,960.00 5,880.00 12/21/2010

AX6795332 2 2,100.00 4,200.00 12/22/2010

WA3015180 1 2,160.00 2,160.00 01/12/2011

PG6295176 2 2,310.00 4,620.00 01/24/2011

XX6435185 2 2,550.00 5,100.00 02/11/2011

BA7275380 4 2,160.00 8,640.00 02/16/2011

AX2505132 20 2,500.00 50,000.00 02/24/2011

AL3245180 1 4,150.00 4,150.00 03/01/2011

FR5925130 1 2,700.00 2,700.00 03/01/2011
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DESCRIPTION

ITEM UNITS EA661510

TYPE C TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6535185 1 2,500.00 2,500.00 03/01/2011

XX6585185 1 2,600.00 2,600.00 03/01/2011

XX6595185 1 2,600.00 2,600.00 03/01/2011

CA3405276 1 2,400.00 2,400.00 03/07/2011

PG3485132 2 2,500.00 5,000.00 03/07/2011

HA3615132 4 2,520.00 10,080.00 03/14/2011

HO3745180 2 2,520.00 5,040.00 03/14/2011

4771631412 100 1,500.00 150,000.00 03/16/2011

4771631412 5 2,500.00 12,500.00 03/16/2011

FR3825180 2 2,400.00 4,800.00 03/29/2011

WA3435177 14 1,890.00 26,460.00 03/29/2011

XX6575185 2 2,550.00 5,100.00 04/01/2011

MO2415180 1 2,500.00 2,500.00 04/05/2011

XX6455185 2 2,400.00 4,800.00 04/05/2011

XX6475185 2 2,400.00 4,800.00 04/11/2011

XX6555185 4 2,400.00 9,600.00 04/11/2011

WA3275180 2 2,500.00 5,000.00 04/12/2011

BA4325177 6 2,415.00 14,490.00 04/18/2011

XX6415177 4 2,604.00 10,416.00 04/18/2011

MO2225177 3 2,500.00 7,500.00 04/25/2011

XX6505185 2 2,500.00 5,000.00 04/25/2011

AA5515174 1 2,500.00 2,500.00 04/29/2011

MO3915176 2 2,500.00 5,000.00 05/05/2011

MO4525177 9 2,415.00 21,735.00 05/06/2011

XY2265477 25 3,000.00 75,000.00 05/13/2011

AL4285130 2 2,550.00 5,100.00 05/16/2011

XX6615185 2 2,500.00 5,000.00 05/16/2011

HO4385180R 1 2,475.00 2,475.00 05/18/2011

FR6235179 1 2,530.00 2,530.00 05/24/2011

CO4605180 1 3,177.50 3,177.50 06/01/2011

PG9375177 1 2,200.00 2,200.00 06/01/2011

BA6015180 1 2,214.50 2,214.50 06/16/2011

MO2625177 2 2,500.00 5,000.00 06/17/2011

PG9385177 2 2,400.00 4,800.00 06/17/2011

XY2265677 10 1,900.00 19,000.00 06/17/2011

CA3385132 46 2,300.00 105,800.00 06/22/2011

CE3775177 2 2,200.00 4,400.00 06/22/2011

QA4855176 7 2,250.00 15,750.00 06/22/2011
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DESCRIPTION

ITEM UNITS EA661510

TYPE C TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4125177 9 2,400.00 21,600.00 06/27/2011

4771531412 5 3,300.00 16,500.00 03/29/2011

4771531412 100 1,900.00 190,000.00 03/29/2011

DESCRIPTION

ITEM UNITS EA661512

TYPE C TRAFFIC BARRIER END TREATMENT SPARE PARTS PACKAGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71412 200 2,000.00 400,000.00 07/01/2010

4771161412 35 1,700.00 59,500.00 08/02/2010

4770051412 30 2,500.00 75,000.00 09/09/2010

4770251412 20 2,500.00 50,000.00 09/10/2010

477D21412 25 2,300.00 57,500.00 09/10/2010

XY2265277 25 1,000.00 25,000.00 10/21/2010

AA4805180 1 2,250.00 2,250.00 01/12/2011

XY2265477 25 2,500.00 62,500.00 05/13/2011

XY2265677 10 1,600.00 16,000.00 06/17/2011

4771631412 25 2,500.00 62,500.00 03/16/2011

4771631412 5 2,500.00 12,500.00 03/16/2011

4771531412 25 1,850.00 46,250.00 03/29/2011

4771531412 5 3,250.00 16,250.00 03/29/2011

DESCRIPTION

ITEM UNITS EA661514

BROWN POLYESTER COATED TYPE C TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4770251412 3 2,900.00 8,700.00 09/10/2010

AX9975132 20 3,000.00 60,000.00 10/18/2010

AX6795332 15 3,300.00 49,500.00 12/22/2010

AX2475132 11 2,900.00 31,900.00 01/26/2011

AX2505132 2 3,000.00 6,000.00 02/24/2011

PG3485132 10 2,800.00 28,000.00 03/07/2011

MO1055132 96 3,000.00 288,000.00 03/10/2011

AX2535132 6 3,500.00 21,000.00 04/01/2011
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DESCRIPTION

ITEM UNITS EA661515

TYPE D TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71412 10 3,800.00 38,000.00 07/01/2010

4771161412 5 4,000.00 20,000.00 08/02/2010

4770051412 28 2,500.00 70,000.00 09/09/2010

4770251412 21 2,500.00 52,500.00 09/10/2010

477D21412 10 2,900.00 29,000.00 09/10/2010

BA5885177 3 4,725.00 14,175.00 09/20/2010

PG5375177 2 4,150.00 8,300.00 09/30/2010

XY2265177 1 4,500.00 4,500.00 10/14/2010

KE4595177 4 3,800.00 15,200.00 10/18/2010

XY2265777 2 3,100.00 6,200.00 10/21/2010

AX2505132 20 3,500.00 70,000.00 02/24/2011

4771631412 5 3,500.00 17,500.00 03/16/2011

4771631412 10 3,500.00 35,000.00 03/16/2011

XY2265477 25 500.00 12,500.00 05/13/2011

CO4145177 2 6,000.00 12,000.00 06/17/2011

KE4635177 7 4,200.00 29,400.00 06/17/2011

XY2265677 2 3,000.00 6,000.00 06/17/2011

4771531412 10 3,500.00 35,000.00 03/29/2011

4771531412 5 4,500.00 22,500.00 03/29/2011

DESCRIPTION

ITEM UNITS EA661517

TYPE D TRAFFIC BARRIER END TREATMENT SPARE PARTS PACKAGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71412 50 2,000.00 100,000.00 07/01/2010

4771161412 4 3,500.00 14,000.00 08/02/2010

4770051412 18 2,500.00 45,000.00 09/09/2010

4770251412 4 3,500.00 14,000.00 09/10/2010

477D21412 10 3,000.00 30,000.00 09/10/2010

XY2265477 30 1,500.00 45,000.00 05/13/2011

XY2265677 2 2,000.00 4,000.00 06/17/2011

4771631412 5 4,000.00 20,000.00 03/16/2011

4771631412 5 4,500.00 22,500.00 03/16/2011

4771531412 5 3,450.00 17,250.00 03/29/2011

4771531412 5 4,450.00 22,250.00 03/29/2011
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DESCRIPTION

ITEM UNITS EA661519

BROWN POLYESTER COATED TYPE D TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4770251412 1 4,500.00 4,500.00 09/10/2010

AX9975132 5 5,000.00 25,000.00 10/18/2010

AX2505132 2 5,000.00 10,000.00 02/24/2011

MO1055132 10 5,200.00 52,000.00 03/10/2011

DESCRIPTION

ITEM UNITS EA661525

TYPE F TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71412 1 5,000.00 5,000.00 07/01/2010

477D71412 12 4,000.00 48,000.00 07/01/2010

4771161412 2 500.00 1,000.00 08/02/2010

4770051412 8 8,000.00 64,000.00 09/09/2010

4770251412 6 2,500.00 15,000.00 09/10/2010

477D21412 10 2,295.00 22,950.00 09/10/2010

PG5515177 1 15,000.00 15,000.00 10/06/2010

XY2265177 1 7,000.00 7,000.00 10/14/2010

XY2265777 1 8,000.00 8,000.00 10/21/2010

AX2505132 22 5,700.00 125,400.00 02/24/2011

HA3615132 1 8,400.00 8,400.00 03/14/2011

HO3745180 1 6,825.00 6,825.00 03/14/2011

4771631412 10 5,000.00 50,000.00 03/16/2011

4771531412 10 8,500.00 85,000.00 03/29/2011

XY2265477 25 4,500.00 112,500.00 05/13/2011

CA3385132 20 10,000.00 200,000.00 06/22/2011

CA3385132 10 5,000.00 50,000.00 06/22/2011

DESCRIPTION

ITEM UNITS EA661529

BROWN POLYESTER COATED TYPE F TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2265177 2 9,000.00 18,000.00 10/14/2010

AX2475132 1 7,000.00 7,000.00 01/26/2011

AX2505132 2 9,000.00 18,000.00 02/24/2011

PG3485132 3 8,000.00 24,000.00 03/07/2011

MO1055132 1 9,000.00 9,000.00 03/10/2011

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2011 Page 340



DESCRIPTION

ITEM UNITS EA661530

TYPE G TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71412 10 500.00 5,000.00 07/01/2010

4771161412 2 100.00 200.00 08/02/2010

4770051412 100 50.00 5,000.00 09/09/2010

4770251412 100 25.00 2,500.00 09/10/2010

477D21412 60 10.00 600.00 09/10/2010

CE3255177 1 1,000.00 1,000.00 09/21/2010

MO2945177 1 1,425.00 1,425.00 09/30/2010

XY2265177 2 850.00 1,700.00 10/14/2010

XY2265777 5 800.00 4,000.00 10/21/2010

CE3335180 4 935.00 3,740.00 11/29/2010

BA8615180 3 1,025.50 3,076.50 01/10/2011

PG6295176 1 1,234.00 1,234.00 01/24/2011

WA4025176 4 1,300.00 5,200.00 05/05/2011

XY2265477 25 850.00 21,250.00 05/13/2011

PG9395177 3 900.00 2,700.00 06/17/2011

CE3775177 2 1,050.00 2,100.00 06/22/2011

DESCRIPTION

ITEM UNITS EA661535

TYPE H TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2265477 25 5.00 125.00 05/13/2011

DESCRIPTION

ITEM UNITS EA661540

TYPE K TRAFFIC BARRIER END TREATMENT, ANY OPTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4771161412 6 200.00 1,200.00 08/02/2010

4770051412 12 575.00 6,900.00 09/09/2010

4770251412 12 400.00 4,800.00 09/10/2010

BA5885177 10 800.00 8,000.00 09/20/2010

CE3255177 5 600.00 3,000.00 09/21/2010

MO2945177 1 850.00 850.00 09/30/2010

PG3975172 2 675.00 1,350.00 09/30/2010

PG5375177 16 585.00 9,360.00 09/30/2010

XX6405185 4 950.00 3,800.00 09/30/2010

PG5515177 7 770.00 5,390.00 10/06/2010

PG7525177 2 700.00 1,400.00 10/12/2010

XY2265177 5 650.00 3,250.00 10/14/2010
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DESCRIPTION

ITEM UNITS EA661540

TYPE K TRAFFIC BARRIER END TREATMENT, ANY OPTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9975132 41 700.00 28,700.00 10/18/2010

KE4595177 2 700.00 1,400.00 10/18/2010

XY2265777 8 1,000.00 8,000.00 10/21/2010

CE3335180 1 715.00 715.00 11/29/2010

WA3065177 18 770.00 13,860.00 12/21/2010

AX6795332 65 675.00 43,875.00 12/22/2010

BA8615180 2 688.80 1,377.60 01/10/2011

PG6295176 3 735.00 2,205.00 01/24/2011

AX2475132 2 700.00 1,400.00 01/26/2011

BA7275380 5 519.00 2,595.00 02/16/2011

AX2505132 78 450.00 35,100.00 02/24/2011

CA3405276 2 735.00 1,470.00 03/07/2011

PG3485132 20 690.00 13,800.00 03/07/2011

MO1055132 133 500.00 66,500.00 03/10/2011

HA3615132 5 525.00 2,625.00 03/14/2011

HO3745180 5 682.50 3,412.50 03/14/2011

4771631412 10 600.00 6,000.00 03/16/2011

AL3805177 16 624.00 9,984.00 03/16/2011

4771531412 10 600.00 6,000.00 03/29/2011

FR3825180 10 770.00 7,700.00 03/29/2011

WA3435177 2 730.00 1,460.00 03/29/2011

AX2535132 8 500.00 4,000.00 04/01/2011

MO2415180 2 835.00 1,670.00 04/05/2011

XX6455185 2 650.00 1,300.00 04/05/2011

TA4695177 1 1,100.00 1,100.00 04/11/2011

XX6475185 2 650.00 1,300.00 04/11/2011

XX6555185 4 650.00 2,600.00 04/11/2011

MO2225177 1 798.00 798.00 04/25/2011

XX6505185 2 650.00 1,300.00 04/25/2011

AA5515174 1 715.00 715.00 04/29/2011

MO3915176 1 715.00 715.00 05/05/2011

MO4525177 1 682.50 682.50 05/06/2011

XY2265477 25 650.00 16,250.00 05/13/2011

XX6615185 2 660.00 1,320.00 05/16/2011

HO4385180R 2 800.00 1,600.00 05/18/2011

CO4605180 1 1,025.00 1,025.00 06/01/2011

PG9375177 4 695.00 2,780.00 06/01/2011

BA6015180 8 772.50 6,180.00 06/16/2011
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DESCRIPTION

ITEM UNITS EA661540

TYPE K TRAFFIC BARRIER END TREATMENT, ANY OPTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4145177 1 700.00 700.00 06/17/2011

KE4635177 3 850.00 2,550.00 06/17/2011

MO2625177 2 750.00 1,500.00 06/17/2011

PG9385177 1 700.00 700.00 06/17/2011

PG9395177 1 650.00 650.00 06/17/2011

XY2265677 50 450.00 22,500.00 06/17/2011

CA3385132 85 600.00 51,000.00 06/22/2011

CE3775177 2 524.00 1,048.00 06/22/2011

QA4855176 7 650.00 4,550.00 06/22/2011

FR4125177 15 675.00 10,125.00 06/27/2011

DESCRIPTION

ITEM UNITS EA661544

TYPE L TRAFFIC BARRIER ANCHORAGE USING OPTION 2 OR 3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 2 950.00 1,900.00 07/01/2010

GA3415177 6 555.00 3,330.00 09/20/2010

PG5775177 3 650.00 1,950.00 10/12/2010

PG7525177 2 725.00 1,450.00 10/12/2010

XY2265177 2 650.00 1,300.00 10/14/2010

AX6795332 14 655.00 9,170.00 12/22/2010

AA4805180 2 2,500.00 5,000.00 01/12/2011

AX2475132 3 1,000.00 3,000.00 01/26/2011

AX2505132 14 500.00 7,000.00 02/24/2011

CA3405276 2 735.00 1,470.00 03/07/2011

AL3805177 1 780.00 780.00 03/16/2011

WA3435177 16 810.00 12,960.00 03/29/2011

AX2535132 10 500.00 5,000.00 04/01/2011

XY2265477 25 1,000.00 25,000.00 05/13/2011

XY2265677 10 400.00 4,000.00 06/17/2011

CA3385132 12 500.00 6,000.00 06/22/2011

DESCRIPTION

ITEM UNITS CY661550

SHOULDER GRADING ADJUSTMENT FOR TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4770051412 510 1.00 510.00 09/09/2010

4770251412 436 5.00 2,180.00 09/10/2010

AX9975132 200 50.00 10,000.00 10/18/2010
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DESCRIPTION

ITEM UNITS CY661550

SHOULDER GRADING ADJUSTMENT FOR TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2265777 160 30.00 4,800.00 10/21/2010

WA3065177 200 39.00 7,800.00 12/21/2010

AX6795332 75 80.00 6,000.00 12/22/2010

AX2475132 50 50.00 2,500.00 01/26/2011

XX6435185 20 .10 2.00 02/11/2011

AX2505132 160 25.00 4,000.00 02/24/2011

XX6535185 13 50.00 650.00 03/01/2011

XX6585185 13 1.00 13.00 03/01/2011

XX6595185 7 1.00 7.00 03/01/2011

PG3485132 400 10.00 4,000.00 03/07/2011

MO1055132 1,000 10.00 10,000.00 03/10/2011

HA3615132 100 44.00 4,400.00 03/14/2011

4771631412 200 .50 100.00 03/16/2011

4771531412 200 5.00 1,000.00 03/29/2011

WA3435177 100 49.50 4,950.00 03/29/2011

AX2535132 50 20.00 1,000.00 04/01/2011

XX6575185 20 .05 1.00 04/01/2011

CA3385132 420 60.00 25,200.00 06/22/2011

FR4125177 100 31.00 3,100.00 06/27/2011

DESCRIPTION

ITEM UNITS BBL661555

PERMANENT CRASH CUSHION SAND FILLED PLASTIC BARRELS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2265477 250 300.00 75,000.00 05/13/2011

DESCRIPTION

ITEM UNITS EA661560

REPAIRING TRAFFIC BARRIER END TREATMENT-ANY TYPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71412 60 50.00 3,000.00 07/01/2010

4770051412 16 150.00 2,400.00 09/09/2010

4770251412 15 200.00 3,000.00 09/10/2010

XY2265177 6 400.00 2,400.00 10/14/2010
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DESCRIPTION

ITEM UNITS EA661565

REMOVE AND RESET TRAFFIC BARRIER END TREATMENT-ANY TYPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4770251412 20 10.00 200.00 09/10/2010

CE3255177 2 500.00 1,000.00 09/21/2010

CO3115177 3 1,100.00 3,300.00 10/14/2010

XY2265177 50 500.00 25,000.00 10/14/2010

AX9975132 20 500.00 10,000.00 10/18/2010

KE4595177 5 750.00 3,750.00 10/18/2010

XY2265777 6 500.00 3,000.00 10/21/2010

WA3065177 3 565.00 1,695.00 12/21/2010

AX6795332 4 1,165.00 4,660.00 12/22/2010

AX2475132 2 500.00 1,000.00 01/26/2011

AX2505132 4 800.00 3,200.00 02/24/2011

PG3485132 2 1,000.00 2,000.00 03/07/2011

MO1055132 2 800.00 1,600.00 03/10/2011

4771631412 40 1.00 40.00 03/16/2011

4771531412 40 250.00 10,000.00 03/29/2011

AX2535132 3 50.00 150.00 04/01/2011

HO4385180R 1 1,675.00 1,675.00 05/18/2011

PG9395177 1 650.00 650.00 06/17/2011

CE3775177 4 524.00 2,096.00 06/22/2011

AL3805177 1 468.00 468.00 03/16/2011

AL3805177 3 624.00 1,872.00 03/16/2011

DESCRIPTION

ITEM UNITS EA661570

TRAFFIC BARRIER W BEAM POST 8 INCH WOOD OFFSET BLOCK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4770051412 200 27.00 5,400.00 09/09/2010

4770251412 90 30.00 2,700.00 09/10/2010

PG5375177 20 15.50 310.00 09/30/2010

PG5515177 1,850 11.00 20,350.00 10/06/2010

XY2265177 50 15.00 750.00 10/14/2010

4771631412 500 30.00 15,000.00 03/16/2011

4771531412 500 20.00 10,000.00 03/29/2011

HO4385180R 280 7.70 2,156.00 05/18/2011
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DESCRIPTION

ITEM UNITS EA661571

TRAFFIC BARRIER W BEAM POST 6 INCH WOOD OFFSET BLOCK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2265177 50 15.00 750.00 10/14/2010

4771631412 500 30.00 15,000.00 03/16/2011

4771531412 500 10.00 5,000.00 03/29/2011

DESCRIPTION

ITEM UNITS LF661574

TRAFFIC BARRIER THRIE BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

KE4595177 2 55.00 110.00 10/18/2010

DESCRIPTION

ITEM UNITS EA661577

TRAFFIC BARRIER THRIE BEAM ANCHORAGE TO VERTICAL FACE -WOOD POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5885177 2 2,700.00 5,400.00 09/20/2010

CE3255177 4 1,575.00 6,300.00 09/21/2010

PG5515177 1 2,700.00 2,700.00 10/06/2010

PG7525177 2 2,400.00 4,800.00 10/12/2010

CE3335180 3 2,200.00 6,600.00 11/29/2010

BA8615180 4 2,398.00 9,592.00 01/10/2011

AA4805180 4 2,500.00 10,000.00 01/12/2011

AA4805180 4 2,500.00 10,000.00 01/12/2011

PG6295176 2 2,520.00 5,040.00 01/24/2011

BA7275380 4 2,050.00 8,200.00 02/16/2011

PG1405177 2 1,875.00 3,750.00 06/02/2011

PG9395177 1 2,000.00 2,000.00 06/17/2011

DESCRIPTION

ITEM UNITS EA661578

TRAFFIC BARRIER THRIE BEAM ANCHORAGE TO VERTICAL FACE -STEEL POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3825180 8 2,600.00 20,800.00 03/29/2011

MO2415180 4 2,250.00 9,000.00 04/05/2011

DESCRIPTION

ITEM UNITS EA661579

TRAFFIC BARRIER THRIE BEAM ANCHORAGE TO VERTICAL FACE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG3975172 1 1,775.00 1,775.00 09/30/2010
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DESCRIPTION

ITEM UNITS EA661579

TRAFFIC BARRIER THRIE BEAM ANCHORAGE TO VERTICAL FACE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4675180 4 2,000.00 8,000.00 10/12/2010

PG6905180 4 2,600.00 10,400.00 11/29/2010

DESCRIPTION

ITEM UNITS EA661580

TRAFFIC BARRIER W BEAM ANCHORAGE TO VERTICAL FACE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG3975172 1 1,450.00 1,450.00 09/30/2010

PG5375177 2 1,320.00 2,640.00 09/30/2010

MO5755177 1 1,600.00 1,600.00 11/01/2010

HO4385180R 1 1,485.00 1,485.00 05/18/2011

BA6015180 1 1,184.50 1,184.50 06/16/2011

DESCRIPTION

ITEM UNITS EA661581

TRAFFIC BARRIER W BEAM ANCHORAGE WITH RUB RAIL TO SAFETY SHAPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG3975172 1 1,800.00 1,800.00 09/30/2010

PG5375177 1 1,540.00 1,540.00 09/30/2010

XY2265177 3 2,000.00 6,000.00 10/14/2010

CE3335180 1 2,200.00 2,200.00 11/29/2010

BA8615180 2 1,816.35 3,632.70 01/10/2011

WA4025176 3 2,100.00 6,300.00 05/05/2011

HO4385180R 2 2,000.00 4,000.00 05/18/2011

MO2645177 2 2,629.72 5,259.44 05/24/2011

PG9385177 1 2,000.00 2,000.00 06/17/2011

FR4125177 2 2,080.00 4,160.00 06/27/2011

DESCRIPTION

ITEM UNITS EA661583

TRAFFIC BARRIER W BEAM ANCHORAGE TO CONCRETE TRAFFIC BARRIER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5375177 3 183.00 549.00 09/30/2010

PG7525177 2 2,400.00 4,800.00 10/12/2010

BA7275380 1 1,730.00 1,730.00 02/16/2011

HO3745180 4 160.00 640.00 03/14/2011

PG9375177 1 165.00 165.00 06/01/2011
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DESCRIPTION

ITEM UNITS LF662135

TRAFFIC BARRIER W BEAM RADIUS PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71412 4,000 10.00 40,000.00 07/01/2010

4771161412 1,000 7.50 7,500.00 08/02/2010

4770051412 800 20.00 16,000.00 09/09/2010

4770251412 1,800 6.00 10,800.00 09/10/2010

477D21412 500 25.00 12,500.00 09/10/2010

CE3255177 25 21.00 525.00 09/21/2010

BA5335177 148 19.00 2,812.00 10/05/2010

XY2265177 50 30.00 1,500.00 10/14/2010

XY2265777 2,500 4.00 10,000.00 10/21/2010

4771631412 3,000 9.00 27,000.00 03/16/2011

4771531412 3,000 12.00 36,000.00 03/29/2011

XY2265477 3,500 12.00 42,000.00 05/13/2011

XY2265677 1,000 8.00 8,000.00 06/17/2011

DESCRIPTION

ITEM UNITS LF662182

REMOVE AND RESET EXISTING TRAFFIC BARRIER W BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71412 5,000 6.50 32,500.00 07/01/2010

4771161412 3,000 3.50 10,500.00 08/02/2010

BA4875174 180 49.30 8,874.00 08/03/2010

4770051412 3,500 2.50 8,750.00 09/09/2010

4770251412 4,500 3.00 13,500.00 09/10/2010

477D21412 5,000 4.00 20,000.00 09/10/2010

477D21412 3,000 5.00 15,000.00 09/10/2010

CE3255177 423 9.00 3,807.00 09/21/2010

PG5545174 100 71.10 7,110.00 09/27/2010

XY2265177 14,000 7.00 98,000.00 10/14/2010

KE4595177 2,290 10.50 24,045.00 10/18/2010

XY2265277 2,500 12.30 30,750.00 10/21/2010

XY2265277 1,500 12.30 18,450.00 10/21/2010

XY2265777 14,000 5.00 70,000.00 10/21/2010

AL3795174 750 24.20 18,150.00 10/26/2010

PG4135376 200 23.50 4,700.00 11/29/2010

WA3065177 2,343 10.00 23,430.00 12/21/2010

WA3015180 150 10.75 1,612.50 01/12/2011

BA7275380 107 11.00 1,177.00 02/16/2011

AL3245180 13 52.00 676.00 03/01/2011
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DESCRIPTION

ITEM UNITS LF662182

REMOVE AND RESET EXISTING TRAFFIC BARRIER W BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5925130 734 11.00 8,074.00 03/01/2011

CA3405276 329 9.50 3,125.50 03/07/2011

BA1445174 531 16.00 8,496.00 03/14/2011

4771631412 2,000 3.00 6,000.00 03/16/2011

AL3805177 75 15.60 1,170.00 03/16/2011

4771531412 2,000 2.50 5,000.00 03/29/2011

WA3435177 352 10.75 3,784.00 03/29/2011

WA3435177 4,212 12.00 50,544.00 03/29/2011

XX6415177 150 19.80 2,970.00 04/18/2011

AX3765A60 14 7.50 105.00 04/25/2011

MO2125177 25 93.00 2,325.00 04/25/2011

HO4345177 4,316 6.48 27,967.68 04/29/2011

XY2265677 5,000 4.00 20,000.00 06/17/2011

CE3775177 1,249 7.91 9,879.59 06/22/2011

FR4125177 530 12.50 6,625.00 06/27/2011

XY2265477 5,000 10.00 50,000.00 05/13/2011

XY2265477 5,000 10.00 50,000.00 05/13/2011

DESCRIPTION

ITEM UNITS LF662183

REMOVE AND RESET POLYESTER COATED EXISTING TRAFFIC BARRIER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4771631412 1,000 1.00 1,000.00 03/16/2011

4771531412 1,000 6.00 6,000.00 03/29/2011

DESCRIPTION

ITEM UNITS LF662290

REMOVE AND REPLACE TRAFFIC BARRIER W BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3415177 350 20.00 7,000.00 09/20/2010

GA3415177 4,281 22.55 96,536.55 09/20/2010

KE4595177 25 33.00 825.00 10/18/2010

WA3065177 4,309 17.50 75,407.50 12/21/2010

WA3065177 15,885 15.25 242,246.25 12/21/2010

AL3805177 3,168 25.50 80,784.00 03/16/2011

4771531412 4,000 29.50 118,000.00 03/29/2011

4771531412 40,000 17.30 692,000.00 03/29/2011

MO2645177 100 32.87 3,287.00 05/24/2011

4771631412 40,000 16.00 640,000.00 03/16/2011
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DESCRIPTION

ITEM UNITS LF662290

REMOVE AND REPLACE TRAFFIC BARRIER W BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4771631412 4,000 30.00 120,000.00 03/16/2011

WA3435177 3,419 19.50 66,670.50 03/29/2011

WA3435177 2,199 16.25 35,733.75 03/29/2011

AL3805177 2,261 11.40 25,775.40 03/16/2011

AL3805177 19,375 18.40 356,500.00 03/16/2011

AL3805177 18,484 20.55 379,846.20 03/16/2011

DESCRIPTION

ITEM UNITS LF662325

REMOVAL AND DISPOSAL OF EXISTING TRAFFIC BARRIER W BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71412 75,000 3.00 225,000.00 07/01/2010

CO4525180 1,400 2.10 2,940.00 07/01/2010

AA2735174 435 4.50 1,957.50 07/21/2010

4771161412 12,000 1.00 12,000.00 08/02/2010

4770051412 28,000 .20 5,600.00 09/09/2010

4770251412 42,000 .20 8,400.00 09/10/2010

477D21412 5,000 3.00 15,000.00 09/10/2010

FR5845187 984 3.50 3,444.00 09/13/2010

BA5885177 1,452 1.80 2,613.60 09/20/2010

GA3415177 132 3.00 396.00 09/20/2010

CE3255177 161 2.50 402.50 09/21/2010

MO2945177 117 10.00 1,170.00 09/30/2010

PG5375177 27,100 1.30 35,230.00 09/30/2010

BA5335177 3,880 1.70 6,596.00 10/05/2010

PG5515177 2,500 1.80 4,500.00 10/06/2010

BA4675180 2,000 1.75 3,500.00 10/12/2010

PG5775177 187 3.00 561.00 10/12/2010

PG7525177 3,752 1.50 5,628.00 10/12/2010

CO3115177 630 2.20 1,386.00 10/14/2010

XY2265177 500 4.00 2,000.00 10/14/2010

AX9975132 77,950 2.00 155,900.00 10/18/2010

KE4595177 570 3.30 1,881.00 10/18/2010

XY2265277 2,500 1.50 3,750.00 10/21/2010

XY2265777 6,726 2.00 13,452.00 10/21/2010

MO5755177 160 2.60 416.00 11/01/2010

CE3335180 715 2.20 1,573.00 11/29/2010

PG6905180 207 6.50 1,345.50 11/29/2010
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DESCRIPTION

ITEM UNITS LF662325

REMOVAL AND DISPOSAL OF EXISTING TRAFFIC BARRIER W BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA3655174 215 6.00 1,290.00 12/21/2010

AX6795332 23,200 .60 13,920.00 12/22/2010

WA3015180 520 5.40 2,808.00 01/12/2011

AX2475132 16,958 .30 5,087.40 01/26/2011

BA7275380 837 3.00 2,511.00 02/16/2011

AX2505132 31,500 4.00 126,000.00 02/24/2011

CA3405276 151 6.30 951.30 03/07/2011

PG3485132 75,000 1.00 75,000.00 03/07/2011

MO1055132 137,910 .50 68,955.00 03/10/2011

HA3615132 2,850 2.65 7,552.50 03/14/2011

AL3805177 472 3.39 1,600.08 03/16/2011

AL3805177 255 4.15 1,058.25 03/16/2011

FR3825180 9,815 2.20 21,593.00 03/29/2011

WA3435177 186 2.15 399.90 03/29/2011

AX2535132 7,200 2.50 18,000.00 04/01/2011

MO2415180 3,750 2.20 8,250.00 04/05/2011

WA3275180 749 2.20 1,647.80 04/12/2011

BA4325177 515 3.15 1,622.25 04/18/2011

WI3625130 142 17.50 2,485.00 04/18/2011

AA5515174 340 3.30 1,122.00 04/29/2011

PG5355130 26 5.50 143.00 04/29/2011

MO3915176 330 3.30 1,089.00 05/05/2011

WA4025176 3,342 2.00 6,684.00 05/05/2011

MO4525177 713 3.15 2,245.95 05/06/2011

XY2265477 5,000 5.00 25,000.00 05/13/2011

AL4285130 140 3.00 420.00 05/16/2011

HO4385180R 570 2.50 1,425.00 05/18/2011

FR6235179 360 3.30 1,188.00 05/24/2011

CO4605180 312 3.30 1,029.60 06/01/2011

PG9375177 2,814 .01 28.14 06/01/2011

BA6015180 2,577 2.58 6,648.66 06/16/2011

AL3935181 28 9.00 252.00 06/17/2011

CO4145177 1,097 5.00 5,485.00 06/17/2011

KE4635177 525 2.50 1,312.50 06/17/2011

MO2625177 985 2.50 2,462.50 06/17/2011

PG9385177 263 4.00 1,052.00 06/17/2011

PG9395177 900 .01 9.00 06/17/2011

XY2265677 15,000 4.00 60,000.00 06/17/2011
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DESCRIPTION

ITEM UNITS LF662325

REMOVAL AND DISPOSAL OF EXISTING TRAFFIC BARRIER W BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3385132 32,400 2.00 64,800.00 06/22/2011

CE3775177 155 3.00 465.00 06/22/2011

QA4855176 445 3.00 1,335.00 06/22/2011

FR4125177 9,400 3.10 29,140.00 06/27/2011

AA4805180 1,025 2.00 2,050.00 01/12/2011

AA4805180 450 2.00 900.00 01/12/2011

DESCRIPTION

ITEM UNITS LF662327

REMOVE AND RESET EXISTING MEDIAN TRAFFIC BARRIER W BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2265177 1,075 11.00 11,825.00 10/14/2010

AL3795174 650 27.30 17,745.00 10/26/2010

HO4345177 1,509 8.29 12,509.61 04/29/2011

DESCRIPTION

ITEM UNITS EA662345

TYPE E TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2505132 2 15,000.00 30,000.00 02/24/2011

PG3485132 6 19,800.00 118,800.00 03/07/2011

MO1055132 6 17,000.00 102,000.00 03/10/2011

BA6015180 2 15,450.00 30,900.00 06/16/2011

DESCRIPTION

ITEM UNITS EA662350

TYPE E TRAFFIC BARRIER END TREATMENT 1 BAY, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71412 8 3,000.00 24,000.00 07/01/2010

XY2265777 1 100.00 100.00 10/21/2010

DESCRIPTION

ITEM UNITS EA662355

TYPE E TRAFFIC BARRIER END TREATMENT 2 BAYS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71412 2 3,200.00 6,400.00 07/01/2010

HO3745180 1 11,365.00 11,365.00 03/14/2011
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DESCRIPTION

ITEM UNITS EA662360

TYPE E TRAFFIC BARRIER END TREATMENT 3 BAYS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71412 4 3,500.00 14,000.00 07/01/2010

XY2265777 1 4,000.00 4,000.00 10/21/2010

DESCRIPTION

ITEM UNITS EA662365

TYPE E TRAFFIC BARRIER END TREATMENT 4 BAYS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71412 2 8,000.00 16,000.00 07/01/2010

DESCRIPTION

ITEM UNITS EA662370

TYPE E TRAFFIC BARRIER END TREATMENT 6 BAYS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71412 4 9,000.00 36,000.00 07/01/2010

477D21412 5 9,000.00 45,000.00 09/10/2010

DESCRIPTION

ITEM UNITS EA662375

TYPE E TRAFFIC BARRIER END TREATMENT 8 BAYS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D21412 5 11,000.00 55,000.00 09/10/2010

4771631412 3 13,000.00 39,000.00 03/16/2011

4771531412 3 15,000.00 45,000.00 03/29/2011

DESCRIPTION

ITEM UNITS EA662380

TYPE E TRAFFIC BARRIER END TREATMENT 9 BAYS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA3615132 1 18,300.00 18,300.00 03/14/2011

XY2265677 5 14,000.00 70,000.00 06/17/2011

DESCRIPTION

ITEM UNITS EA662390

BROWN POLYESTER TYPE E TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9975132 4 19,920.00 79,680.00 10/18/2010

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2011 Page 353



DESCRIPTION

ITEM UNITS LF670190

TRAFFIC BARRIER W BEAM SHORT RADII

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6015180 37 25.75 952.75 06/16/2011

DESCRIPTION

ITEM UNITS EA670200

W BEAM BARRIER REFLECTIVE DELINEATORS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4771161412 150 .01 1.50 08/02/2010

477D21412 1,000 3.00 3,000.00 09/10/2010

PG5375177 184 6.25 1,150.00 09/30/2010

BA5335177 115 5.70 655.50 10/05/2010

BA4675180 28 6.00 168.00 10/12/2010

PG5775177 18 6.00 108.00 10/12/2010

CO3115177 63 5.50 346.50 10/14/2010

XY2265177 500 8.00 4,000.00 10/14/2010

XY2265277 500 4.00 2,000.00 10/21/2010

XY2265777 150 6.00 900.00 10/21/2010

WA3065177 250 6.20 1,550.00 12/21/2010

AA4805180 8 5.00 40.00 01/12/2011

WA3015180 10 5.40 54.00 01/12/2011

BA7275380 28 8.50 238.00 02/16/2011

CA3405276 12 16.00 192.00 03/07/2011

4771631412 2,000 .01 20.00 03/16/2011

4771531412 2,000 1.00 2,000.00 03/29/2011

WA3435177 110 5.40 594.00 03/29/2011

XX6455185 100 3.00 300.00 04/05/2011

XX6475185 100 3.00 300.00 04/11/2011

XX6555185 100 3.00 300.00 04/11/2011

XX6415177 50 4.74 237.00 04/18/2011

XX6505185 100 3.00 300.00 04/25/2011

HO4345177 65 5.70 370.50 04/29/2011

WA4025176 74 8.00 592.00 05/05/2011

XX6615185 100 3.50 350.00 05/16/2011

PG9375177 40 10.00 400.00 06/01/2011

BA6015180 110 7.21 793.10 06/16/2011

PG9385177 4 6.00 24.00 06/17/2011

PG9395177 12 6.00 72.00 06/17/2011

XY2265677 200 3.00 600.00 06/17/2011
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DESCRIPTION

ITEM UNITS EA670205

RAIL RIDERS TRAFFIC BARRIER W BEAM REFLECTIVE DELINEATORS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71412 300 10.00 3,000.00 07/01/2010

4770051412 1,500 2.00 3,000.00 09/09/2010

4770251412 600 1.00 600.00 09/10/2010

477D21412 1,000 3.00 3,000.00 09/10/2010

PG3975172 15 7.25 108.75 09/30/2010

CO3115177 63 5.50 346.50 10/14/2010

XY2265177 100 8.00 800.00 10/14/2010

AX9975132 1,830 6.00 10,980.00 10/18/2010

XY2265277 500 6.10 3,050.00 10/21/2010

XY2265777 500 6.00 3,000.00 10/21/2010

AX6795332 240 7.00 1,680.00 12/22/2010

AX2475132 359 5.00 1,795.00 01/26/2011

AX2505132 2,520 4.00 10,080.00 02/24/2011

PG3485132 1,000 4.00 4,000.00 03/07/2011

MO1055132 2,800 3.50 9,800.00 03/10/2011

HA3615132 550 8.40 4,620.00 03/14/2011

HO3745180 20 7.50 150.00 03/14/2011

4771631412 3,000 .01 30.00 03/16/2011

4771531412 3,000 2.00 6,000.00 03/29/2011

FR3825180 108 10.00 1,080.00 03/29/2011

AX2535132 70 5.00 350.00 04/01/2011

HO4345177 65 6.74 438.10 04/29/2011

XY2265477 1,000 6.00 6,000.00 05/13/2011

XY2265677 200 5.00 1,000.00 06/17/2011

CA3385132 300 5.00 1,500.00 06/22/2011

FR4125177 250 6.25 1,562.50 06/27/2011

DESCRIPTION

ITEM UNITS EA670210

POST MOUNTED DELINEATOR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3415177 116 40.00 4,640.00 09/20/2010

PG3975172 6 52.00 312.00 09/30/2010

PG5375177 188 30.00 5,640.00 09/30/2010

WA3065177 435 28.90 12,571.50 12/21/2010

BA7275380 55 36.00 1,980.00 02/16/2011

HO3745180 23 42.00 966.00 03/14/2011

AL3805177 265 29.10 7,711.50 03/16/2011
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DESCRIPTION

ITEM UNITS EA670210

POST MOUNTED DELINEATOR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3435177 290 30.00 8,700.00 03/29/2011

HO4345177 20 33.16 663.20 04/29/2011

WA4025176 80 46.00 3,680.00 05/05/2011

AL4285130 2 104.00 208.00 05/16/2011

DESCRIPTION

ITEM UNITS LF690120

3 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2925176 165 15.00 2,475.00 06/17/2011

DESCRIPTION

ITEM UNITS LF690122

5 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6295176 90 44.00 3,960.00 01/24/2011

4591531413 500 6.55 3,275.00 02/24/2011

4591631413 500 6.50 3,250.00 03/10/2011

DESCRIPTION

ITEM UNITS LF690124

6 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 200 23.00 4,600.00 07/01/2010

QA4675181 560 18.75 10,500.00 07/01/2010

AA2735174 77 23.40 1,801.80 07/21/2010

459D51411SB 7,500 17.50 131,250.00 08/16/2010

BA8615180 60 15.80 948.00 01/10/2011

BA7275380 51 16.00 816.00 02/16/2011

4591531413 2,000 11.46 22,920.00 02/24/2011

4591631413 2,000 10.85 21,700.00 03/10/2011

AA5805370 27 18.00 486.00 03/10/2011

AL3935181 47 42.00 1,974.00 06/17/2011

DESCRIPTION

ITEM UNITS LF690126

8 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

459D51411SB 3,000 19.80 59,400.00 08/16/2010
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DESCRIPTION

ITEM UNITS LF690126

8 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4591531413 1,000 13.94 13,940.00 02/24/2011

4591631413 1,000 13.20 13,200.00 03/10/2011

DESCRIPTION

ITEM UNITS LF690134

6 FOOT GALVANIZED CHAIN LINK FENCE WITH BLACK BONDEDVINYL COATING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 850 25.00 21,250.00 07/01/2010

459D51411SB 1,000 22.75 22,750.00 08/16/2010

PG3975172 160 25.25 4,040.00 09/30/2010

BA4675180 506 24.00 12,144.00 10/12/2010

4591531413 500 14.62 7,310.00 02/24/2011

4591631413 500 13.85 6,925.00 03/10/2011

AA5515174 165 49.00 8,085.00 04/29/2011

DESCRIPTION

ITEM UNITS LF690136

8 FOOT GALVANIZED CHAIN LINK FENCE WITH BLACK BONDEDVINYL COATING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

459D51411SB 1,000 29.00 29,000.00 08/16/2010

DESCRIPTION

ITEM UNITS EA691282

TERMINAL POST FOR 5 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4591531413 6 93.00 558.00 02/24/2011

4591631413 6 55.00 330.00 03/10/2011

DESCRIPTION

ITEM UNITS EA691284

TERMINAL POST FOR 6 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 5 205.00 1,025.00 07/01/2010

QA4675181 2 175.00 350.00 07/01/2010

459D51411SB 135 180.00 24,300.00 08/16/2010

BA7275380 2 189.00 378.00 02/16/2011

4591531413 10 112.50 1,125.00 02/24/2011

4591631413 10 85.00 850.00 03/10/2011

AA5805370 1 270.00 270.00 03/10/2011
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DESCRIPTION

ITEM UNITS EA691284

TERMINAL POST FOR 6 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3935181 4 260.00 1,040.00 06/17/2011

DESCRIPTION

ITEM UNITS EA691286

TERMINAL POST FOR 8 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

459D51411SB 30 240.00 7,200.00 08/16/2010

4591531413 10 117.20 1,172.00 02/24/2011

4591631413 10 100.00 1,000.00 03/10/2011

DESCRIPTION

ITEM UNITS EA691292

TERMINAL POST FOR 6 FOOT GALVANIZED CHAIN LINK FENCE WITHBLACK BONDED VINYL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 6 220.00 1,320.00 07/01/2010

459D51411SB 20 240.00 4,800.00 08/16/2010

PG3975172 3 145.00 435.00 09/30/2010

4591531413 10 154.00 1,540.00 02/24/2011

4591631413 10 100.00 1,000.00 03/10/2011

DESCRIPTION

ITEM UNITS EA691294

TERMINAL POST FOR 8 FOOT GALVANIZED CHAIN LINK FENCE WITHBLACK BONDED VINYL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

459D51411SB 15 240.00 3,600.00 08/16/2010

DESCRIPTION

ITEM UNITS EA692200

6 FOOT GATE FOR 5 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4591531413 2 240.00 480.00 02/24/2011

4591631413 2 225.00 450.00 03/10/2011

DESCRIPTION

ITEM UNITS EA692212

6 FOOT GATE FOR 6 FOOT GALVANIZED CHAIN LINK FENCE WITHBLACK BONDED VINYL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 1 880.00 880.00 07/01/2010
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DESCRIPTION

ITEM UNITS EA692392

12 FOOT GATE FOR 6 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

459D51411SB 10 850.00 8,500.00 08/16/2010

BA8615180 2 1,263.15 2,526.30 01/10/2011

4591531413 2 447.00 894.00 02/24/2011

4591631413 2 420.00 840.00 03/10/2011

DESCRIPTION

ITEM UNITS EA692394

12 FOOT GATE FOR 8 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

459D51411SB 6 900.00 5,400.00 08/16/2010

4591531413 2 566.00 1,132.00 02/24/2011

4591631413 2 550.00 1,100.00 03/10/2011

DESCRIPTION

ITEM UNITS EA692502

12 FOOT GATE FOR 6 FOOT GALVANIZED CHIAN LINK FENCE WITHBLACK BONDED VINYL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

459D51411SB 4 1,100.00 4,400.00 08/16/2010

4591531413 2 585.00 1,170.00 02/24/2011

4591631413 2 450.00 900.00 03/10/2011

DESCRIPTION

ITEM UNITS EA692504

12 FOOT GATE FOR 8 FOOT GALVANIZED CHAIN LINK FENCE WITHBLACK BONDED VINYL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

459D51411SB 4 1,100.00 4,400.00 08/16/2010

4591531413 2 732.00 1,464.00 02/24/2011

4591631413 2 500.00 1,000.00 03/10/2011

DESCRIPTION

ITEM UNITS LF693104

4 FOOT FARM TYPE FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5125130 675 8.40 5,670.00 02/11/2011

DESCRIPTION

ITEM UNITS LF695183

REMOVE AND RESET EXISTING FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2735174 588 14.20 8,349.60 07/21/2010
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DESCRIPTION

ITEM UNITS LF695183

REMOVE AND RESET EXISTING FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

459D51411SB 7,500 .75 5,625.00 08/16/2010

BA1625174 350 10.00 3,500.00 09/30/2010

PG3975172 150 20.50 3,075.00 09/30/2010

XY2275177 300 25.00 7,500.00 10/12/2010

XY2275777 150 10.00 1,500.00 11/17/2010

BA8615180 70 15.80 1,106.00 01/10/2011

4591531413 1,000 2.25 2,250.00 02/24/2011

AL3245180 20 40.00 800.00 03/01/2011

4591631413 1,000 2.00 2,000.00 03/10/2011

BA1445174 85 20.00 1,700.00 03/14/2011

WI3625130 230 23.15 5,324.50 04/18/2011

DESCRIPTION

ITEM UNITS LF695190

REMOVE AND DISPOSE OF EXISTING FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 200 7.00 1,400.00 07/01/2010

459D51411SB 2,000 5.00 10,000.00 08/16/2010

PG6295176 480 3.15 1,512.00 01/24/2011

FR5125130 675 1.85 1,248.75 02/11/2011

4591531413 1,000 2.50 2,500.00 02/24/2011

4591631413 1,000 2.30 2,300.00 03/10/2011

AA5805370 2,803 1.08 3,027.24 03/10/2011

MO2955187 156 4.00 624.00 04/05/2011

MO2225177 396 10.00 3,960.00 04/25/2011

DESCRIPTION

ITEM UNITS LF695195

REMOVE AND SALVAGE EXISTING FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

459D51411SB 1,000 3.00 3,000.00 08/16/2010

4591531413 500 2.50 1,250.00 02/24/2011

4591631413 500 1.00 500.00 03/10/2011

DESCRIPTION

ITEM UNITS CY697009

CONCRETE STEPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2275777 10 300.00 3,000.00 11/17/2010
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DESCRIPTION

ITEM UNITS CY697009

CONCRETE STEPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2275477 15 350.00 5,250.00 11/22/2010

MO2195177 3 250.00 750.00 06/17/2011

DESCRIPTION

ITEM UNITS LF699005

REALIGN EXISTING TRAFFIC BARRIER W BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71412 50,000 2.15 107,500.00 07/01/2010

4771161412 4,000 .50 2,000.00 08/02/2010

4770051412 6,000 .25 1,500.00 09/09/2010

4770251412 10,000 1.00 10,000.00 09/10/2010

477D21412 5,000 3.00 15,000.00 09/10/2010

XY2265477 3,500 5.00 17,500.00 05/13/2011

XY2265677 500 5.00 2,500.00 06/17/2011

DESCRIPTION

ITEM UNITS EA699010

TRAFFIC BARRIER POST OFFSET BLOCK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4771161412 1,800 3.00 5,400.00 08/02/2010

477D21412 200 30.00 6,000.00 09/10/2010

XY2265477 1,500 10.00 15,000.00 05/13/2011

XY2265677 700 10.00 7,000.00 06/17/2011

DESCRIPTION

ITEM UNITS TON699050

HOT MIX ASPHALT FOR SHOULDER REPAIR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2275377 500 110.00 55,000.00 06/01/2011

DESCRIPTION

ITEM UNITS CY701205

PLACING FURNISHED SUBSOIL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 2,006 15.50 31,093.00 07/01/2010

QA2835174 70 .01 0.70 04/25/2011

MO2625177 50 55.00 2,750.00 06/17/2011
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DESCRIPTION

ITEM UNITS SY701212

PLACING FURNISHED SUBSOIL 12 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG7525177 95 11.50 1,092.50 10/12/2010

DESCRIPTION

ITEM UNITS SY701214

PLACING FURNISHED SUBSOIL 18 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5805370 84 30.00 2,520.00 03/10/2011

DESCRIPTION

ITEM UNITS CY701300

PLACING SALVAGED TOPSOIL FOR GRADING ADJUSTMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765E60 17 26.00 442.00 06/09/2011

DESCRIPTION

ITEM UNITS SY701325

PLACING SALVAGED TOPSOIL 2 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5955181 200 3.40 680.00 07/20/2010

FR5845187 375 5.00 1,875.00 09/13/2010

PG4135376 100 4.50 450.00 11/29/2010

PG6295176 7,653 1.50 11,479.50 01/24/2011

WI3625130 500 2.86 1,430.00 04/18/2011

DESCRIPTION

ITEM UNITS SY701345

PLACING SALVAGED TOPSOIL 4 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4675181 2,950 1.05 3,097.50 07/01/2010

FR5955181 4,100 3.60 14,760.00 07/20/2010

XY2275177 2,000 4.50 9,000.00 10/12/2010

WI3285274 290 5.00 1,450.00 12/21/2010

PG6295176 10,060 2.50 25,150.00 01/24/2011

WI3625130 6,000 1.92 11,520.00 04/18/2011

CO4605180 2,142 2.62 5,612.04 06/01/2011

QA4855176 8,930 1.20 10,716.00 06/22/2011
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DESCRIPTION

ITEM UNITS SY701365

PLACING SALVAGED TOPSOIL 6 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765760 19,855 2.20 43,681.00 11/01/2010

DESCRIPTION

ITEM UNITS CY704300

PLACING FURNISHED TOPSOIL FOR GRADING ADJUSTMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TA3225176 10 50.00 500.00 01/20/2011

HA3615132 590 47.50 28,025.00 03/14/2011

XX1135977 1,000 40.00 4,000.00 03/14/2011

TA4695177 500 .01 5.00 04/11/2011

MO2625177 50 55.00 2,750.00 06/17/2011

PG9395177 30 35.00 1,050.00 06/17/2011

DESCRIPTION

ITEM UNITS SY704305

PLACING FURNISHED TOPSOIL FOR GRADING ADJUSTMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2945177 75 50.00 3,750.00 09/30/2010

DESCRIPTION

ITEM UNITS SY704325

PLACING FURNISHED TOPSOIL 2 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 5,150 2.50 12,875.00 07/01/2010

FR6415176 550 2.94 1,617.00 07/27/2010

AA3565174 470 3.50 1,645.00 08/24/2010

AX3785160 3,000 1.00 3,000.00 09/01/2010

FR5845187 600 5.00 3,000.00 09/13/2010

BA5885177 45 5.00 225.00 09/20/2010

PG5375177 100 11.00 1,100.00 09/30/2010

PG5515177 225 7.00 1,575.00 10/06/2010

BA4675180 16,000 .01 160.00 10/12/2010

XX2275377 8,000 3.50 28,000.00 10/18/2010

AL3795174 4,000 4.46 17,840.00 10/26/2010

MO5755177 2,198 5.10 11,209.80 11/01/2010

XY2275777 600 2.50 1,500.00 11/17/2010

CE3335180 250 5.00 1,250.00 11/29/2010

PG6905180 78 9.00 702.00 11/29/2010

AA4805180 635 10.00 6,350.00 01/12/2011
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DESCRIPTION

ITEM UNITS SY704325

PLACING FURNISHED TOPSOIL 2 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4805180 200 10.00 2,000.00 01/12/2011

PG6295176 1,302 4.00 5,208.00 01/24/2011

FR5125130 500 3.15 1,575.00 02/11/2011

4151631412 500 4.00 2,000.00 02/14/2011

FR5925130 100 4.00 400.00 03/01/2011

CA3405276 3,700 2.60 9,620.00 03/07/2011

BA1445174 1,203 3.00 3,609.00 03/14/2011

HO3745180 7,825 2.65 20,736.25 03/14/2011

4151531412 500 4.00 2,000.00 03/29/2011

AX8585224 320 1.55 496.00 03/29/2011

FR3825180 2,297 3.25 7,465.25 03/29/2011

BA3825179 238 3.18 756.84 04/01/2011

WA3275180 100 6.00 600.00 04/12/2011

BA4325177 100 2.85 285.00 04/18/2011

AX3765A60 618 5.00 3,090.00 04/25/2011

MO5875130 625 4.00 2,500.00 04/25/2011

MO3915176 1,007 3.00 3,021.00 05/05/2011

AL4285130 247 5.70 1,407.90 05/16/2011

MO2645177 500 3.99 1,995.00 05/24/2011

MO5305130 50 3.00 150.00 05/24/2011

CO4605180 3,342 2.78 9,290.76 06/01/2011

BA6015180 3,060 2.37 7,252.20 06/16/2011

AL3935181 150 6.25 937.50 06/17/2011

FR4125177 3,000 3.95 11,850.00 06/27/2011

DESCRIPTION

ITEM UNITS SY704345

PLACING FURNISHED TOPSOIL 4 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 2,850 1.60 4,560.00 07/01/2010

AA2665181 480 9.00 4,320.00 07/20/2010

AA2735174 1,246 6.45 8,036.70 07/21/2010

FR6415176 7,650 5.04 38,556.00 07/27/2010

BA4875174 850 4.96 4,216.00 08/03/2010

AA3565174 470 6.50 3,055.00 08/24/2010

FR5845187 120 6.75 810.00 09/13/2010

BA5885177 11,639 5.00 58,195.00 09/20/2010

GA3415177 1,700 5.00 8,500.00 09/20/2010
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DESCRIPTION

ITEM UNITS SY704345

PLACING FURNISHED TOPSOIL 4 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9985178 3,000 3.00 9,000.00 09/27/2010

AX9955178 3,000 6.00 18,000.00 09/30/2010

BA1625174 750 5.00 3,750.00 09/30/2010

PG3975172 17,000 4.35 73,950.00 09/30/2010

BA5335177 400 8.40 3,360.00 10/05/2010

BA4675180 12,165 .01 121.65 10/12/2010

PG5775177 1,936 3.90 7,550.40 10/12/2010

PG7525177 272 3.90 1,060.80 10/12/2010

XY2275177 2,000 5.50 11,000.00 10/12/2010

CO3115177 51 25.00 1,275.00 10/14/2010

KE4595177 100 .01 1.00 10/18/2010

XX2275377 9,000 6.00 54,000.00 10/18/2010

AL3795174 5,700 5.20 29,640.00 10/26/2010

MO2215177 150 6.00 900.00 11/12/2010

XY2275477 830 3.50 2,905.00 11/22/2010

CE3335180 495 5.00 2,475.00 11/29/2010

PG6905180 30 20.00 600.00 11/29/2010

BA1035176 26 9.14 237.64 12/08/2010

HA3655174 2,357 7.00 16,499.00 12/21/2010

WA3065177 500 4.85 2,425.00 12/21/2010

BA8615180 150 5.60 840.00 01/10/2011

AA4805180 200 25.00 5,000.00 01/12/2011

WA3015180 500 6.00 3,000.00 01/12/2011

TA3225176 294 10.00 2,940.00 01/20/2011

PG6295176 567 6.50 3,685.50 01/24/2011

FR5125130 2,000 6.50 13,000.00 02/11/2011

BA7275380 11,800 2.05 24,190.00 02/16/2011

AX3765C60 7 20.00 140.00 02/24/2011

AL3245180 260 5.25 1,365.00 03/01/2011

FR5925130 2,400 4.00 9,600.00 03/01/2011

CA3405276 1,300 5.40 7,020.00 03/07/2011

AA5805370 46,419 3.50 162,466.50 03/10/2011

MO5335177 940 6.00 5,640.00 03/10/2011

BA1445174 3,020 5.50 16,610.00 03/14/2011

CL4385187 1,200 6.85 8,220.00 03/14/2011

HO3745180 8,325 4.23 35,214.75 03/14/2011

AL3805177 1,000 6.55 6,550.00 03/16/2011

FR3825180 29,930 3.50 104,755.00 03/29/2011
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DESCRIPTION

ITEM UNITS SY704345

PLACING FURNISHED TOPSOIL 4 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TA4845177 600 10.00 6,000.00 03/29/2011

WA3435177 1,000 6.30 6,300.00 03/29/2011

AX3775360 2,543 3.50 8,900.50 04/05/2011

BA8695177 200 10.50 2,100.00 04/05/2011

MO2955187 582 4.00 2,328.00 04/05/2011

WA3275180 270 6.00 1,620.00 04/12/2011

AX6445378 1,000 3.00 3,000.00 04/18/2011

BA4325177 1,529 5.75 8,791.75 04/18/2011

XX6415177 1,000 3.50 3,500.00 04/18/2011

AX3765A60 2,018 5.50 11,099.00 04/25/2011

AX6445178 1,000 6.00 6,000.00 04/25/2011

MO2125177 700 5.00 3,500.00 04/25/2011

MO2225177 710 5.00 3,550.00 04/25/2011

MO5875130 3,450 4.00 13,800.00 04/25/2011

QA2835174 850 6.65 5,652.50 04/25/2011

AA5515174 8,286 4.00 33,144.00 04/29/2011

AX6445278 1,000 3.00 3,000.00 04/29/2011

AX6445478 1,000 4.00 4,000.00 04/29/2011

PG5355130 75 10.00 750.00 04/29/2011

MO3915176 547 6.00 3,282.00 05/05/2011

WA4025176 10,000 5.00 50,000.00 05/05/2011

AL4285130 165 9.80 1,617.00 05/16/2011

CH3595130 1,100 8.00 8,800.00 05/16/2011

QA4875177 285 6.25 1,781.25 05/16/2011

AX3765860 3,602 3.45 12,426.90 05/24/2011

AX3775560 9,600 7.00 67,200.00 05/24/2011

FR6235179 970 4.00 3,880.00 05/24/2011

MO5305130 750 6.05 4,537.50 05/24/2011

XX1305133 3,000 3.25 9,750.00 05/24/2011

MO5215187 490 3.00 1,470.00 06/01/2011

PG9375177 100 7.50 750.00 06/01/2011

MO5635187 225 7.00 1,575.00 06/02/2011

PG1405177 2,000 6.50 13,000.00 06/02/2011

XX1295133 3,000 5.50 16,500.00 06/02/2011

XX1515133 3,240 4.00 12,960.00 06/02/2011

AX3765E60 5,700 7.00 39,900.00 06/09/2011

BA6015180 4,780 4.74 22,657.20 06/16/2011

AL3935181 282 10.00 2,820.00 06/17/2011
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DESCRIPTION

ITEM UNITS SY704345

PLACING FURNISHED TOPSOIL 4 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4145177 100 10.00 1,000.00 06/17/2011

HA2925176 2,020 6.75 13,635.00 06/17/2011

KE4635177 100 10.00 1,000.00 06/17/2011

MO2195177 300 4.00 1,200.00 06/17/2011

PG9385177 200 4.00 800.00 06/17/2011

PG9395177 540 3.90 2,106.00 06/17/2011

CA3385132 12,826 2.00 25,652.00 06/22/2011

CE3775177 100 8.00 800.00 06/22/2011

FR4125177 570 4.35 2,479.50 06/27/2011

DESCRIPTION

ITEM UNITS SY704365

PLACING FURNISHED TOPSOIL 6 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3825179 163 5.30 863.90 04/01/2011

BA8695177 2,424 13.50 32,724.00 04/05/2011

DESCRIPTION

ITEM UNITS LB705400

TEMPORARY SEED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 315 10.50 3,307.50 07/01/2010

BA4875174 8 196.08 1,568.64 08/03/2010

AA3565174 35 8.00 280.00 08/24/2010

AX3785H60 3,125 5.09 15,906.25 08/24/2010

FR5845187 30 12.50 375.00 09/13/2010

BA5885177 500 8.00 4,000.00 09/20/2010

AX9985178 2,400 .50 1,200.00 09/27/2010

AX9955178 6,000 .01 60.00 09/30/2010

PG3975172 1,000 10.40 10,400.00 09/30/2010

BA4675180 245 11.50 2,817.50 10/12/2010

PG7525177 5 20.00 100.00 10/12/2010

XY2275177 73 70.00 5,110.00 10/12/2010

KE4595177 100 .01 1.00 10/18/2010

AL3795174 175 15.80 2,765.00 10/26/2010

CE3335180 125 11.00 1,375.00 11/29/2010

HA3655174 200 3.00 600.00 12/21/2010

AA4805180 80 10.00 800.00 01/12/2011

WA3015180 15 32.50 487.50 01/12/2011
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DESCRIPTION

ITEM UNITS LB705400

TEMPORARY SEED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6295176 908 10.00 9,080.00 01/24/2011

AX3765N60 1,200 10.25 12,300.00 02/09/2011

FR5125130 355 1.00 355.00 02/11/2011

BA7275380 2,015 10.00 20,150.00 02/16/2011

AX3785360 550 5.13 2,821.50 02/24/2011

AX3785460 500 12.50 6,250.00 02/24/2011

CA3405276 174 9.50 1,653.00 03/07/2011

AX3765M60 113 15.00 1,695.00 03/10/2011

MO5335177 140 5.00 700.00 03/10/2011

WO6325224 960 9.50 9,120.00 03/23/2011

FR3825180 600 10.00 6,000.00 03/29/2011

BA8695177 50 10.34 517.00 04/05/2011

WA3275180 10 66.00 660.00 04/12/2011

WI3625130 60 31.50 1,890.00 04/18/2011

MO5875130 110 11.00 1,210.00 04/25/2011

QA2835174 40 .01 0.40 04/25/2011

AA5515174 60 22.00 1,320.00 04/29/2011

WA4025176 400 14.00 5,600.00 05/05/2011

AL4285130 11 52.00 572.00 05/16/2011

CH3595130 140 18.00 2,520.00 05/16/2011

AX3775560 600 11.00 6,600.00 05/24/2011

PG1405177 100 10.00 1,000.00 06/02/2011

AX3765E60 205 107.00 21,935.00 06/09/2011

BA6015180 100 10.30 1,030.00 06/16/2011

AX3785A60 1,330 5.00 6,650.00 06/17/2011

HA2925176 120 27.95 3,354.00 06/17/2011

MO2625177 10 21.00 210.00 06/17/2011

QA4855176 180 10.00 1,800.00 06/22/2011

DESCRIPTION

ITEM UNITS SY705412

TEMPORARY MULCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 8,000 .35 2,800.00 07/01/2010

BA4875174 3,900 .33 1,287.00 08/03/2010

AX3785H60 100,000 .34 34,000.00 08/24/2010

AX3785160 500 1.00 500.00 09/01/2010

FR5845187 120 1.25 150.00 09/13/2010
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DESCRIPTION

ITEM UNITS SY705412

TEMPORARY MULCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5885177 10,000 .25 2,500.00 09/20/2010

GA3415177 1,700 .80 1,360.00 09/20/2010

CE3255177 500 .01 5.00 09/21/2010

AX9985178 3,000 .50 1,500.00 09/27/2010

AX9955178 6,000 .75 4,500.00 09/30/2010

BA1625174 6,000 .50 3,000.00 09/30/2010

MO2945177 150 2.00 300.00 09/30/2010

PG3975172 2,500 .42 1,050.00 09/30/2010

PG5375177 500 .55 275.00 09/30/2010

PG5515177 225 2.00 450.00 10/06/2010

BA4675180 21,720 .50 10,860.00 10/12/2010

PG5775177 1,000 .70 700.00 10/12/2010

PG7525177 43 5.00 215.00 10/12/2010

XY2275177 1,975 3.00 5,925.00 10/12/2010

XX2275377 30,000 .75 22,500.00 10/18/2010

AL3795174 6,500 .55 3,575.00 10/26/2010

AX3765760 19,855 .25 4,963.75 11/01/2010

XY2275777 20 10.00 200.00 11/17/2010

CE3335180 200 1.65 330.00 11/29/2010

BA1035176 1,578 .56 883.68 12/08/2010

HA3655174 300 6.00 1,800.00 12/21/2010

WA3065177 500 .52 260.00 12/21/2010

WI3285274 270 6.00 1,620.00 12/21/2010

BA8615180 75 10.55 791.25 01/10/2011

WA3015180 120 1.10 132.00 01/12/2011

PG6295176 1,779 .35 622.65 01/24/2011

AX3765N60 20,000 .35 7,000.00 02/09/2011

FR5125130 2,000 .32 640.00 02/11/2011

BA7275380 77,200 .20 15,440.00 02/16/2011

AX3785360 20,570 .35 7,199.50 02/24/2011

AX3785460 18,800 .45 8,460.00 02/24/2011

CA3405276 516 .55 283.80 03/07/2011

MO5335177 940 1.00 940.00 03/10/2011

AL3805177 1,000 .55 550.00 03/16/2011

FR3825180 5,000 .33 1,650.00 03/29/2011

TA4845177 600 2.00 1,200.00 03/29/2011

WA3435177 1,000 1.10 1,100.00 03/29/2011

BA8695177 250 .52 130.00 04/05/2011
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DESCRIPTION

ITEM UNITS SY705412

TEMPORARY MULCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2955187 582 .55 320.10 04/05/2011

TA4695177 500 .01 5.00 04/11/2011

WA3275180 100 4.00 400.00 04/12/2011

BA4325177 4,000 2.40 9,600.00 04/18/2011

WI3625130 3,000 .42 1,260.00 04/18/2011

MO2125177 700 .66 462.00 04/25/2011

MO5875130 3,495 .28 978.60 04/25/2011

QA2835174 1,400 1.00 1,400.00 04/25/2011

PG5355130 75 3.30 247.50 04/29/2011

MO3915176 1,100 .55 605.00 05/05/2011

WA4025176 13,000 .40 5,200.00 05/05/2011

AL4285130 412 2.60 1,071.20 05/16/2011

CH3595130 1,100 .60 660.00 05/16/2011

QA4875177 285 5.00 1,425.00 05/16/2011

AX3775560 3,000 .46 1,380.00 05/24/2011

FR6235179 1,750 .50 875.00 05/24/2011

MO5305130 430 .55 236.50 05/24/2011

PG9375177 500 .50 250.00 06/01/2011

MO5635187 150 1.00 150.00 06/02/2011

PG1405177 2,000 1.00 2,000.00 06/02/2011

AX3765E60 61,000 .56 34,160.00 06/09/2011

BA6015180 24,800 .24 5,952.00 06/16/2011

AX3785A60 26,000 .20 5,200.00 06/17/2011

KE4635177 130 3.00 390.00 06/17/2011

MO2195177 300 1.00 300.00 06/17/2011

MO2625177 300 1.05 315.00 06/17/2011

PG9385177 50 5.00 250.00 06/17/2011

QA4855176 530 1.60 848.00 06/22/2011

AA4805180 3,000 1.00 3,000.00 01/12/2011

AA4805180 200 1.00 200.00 01/12/2011

DESCRIPTION

ITEM UNITS SY705500

TURFGRASS ESTABLISHMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 5,200 1.20 6,240.00 07/01/2010

QA4675181 2,950 2.00 5,900.00 07/01/2010

FR5955181 4,300 .89 3,827.00 07/20/2010
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DESCRIPTION

ITEM UNITS SY705500

TURFGRASS ESTABLISHMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2735174 1,476 .83 1,225.08 07/21/2010

FR6415176 8,200 .89 7,298.00 07/27/2010

BA4875174 251 .60 150.60 08/03/2010

XX1025B77 3,000 1.00 3,000.00 08/03/2010

XX1025A77 3,000 1.00 3,000.00 08/11/2010

XX1185377 1,500 .77 1,155.00 08/20/2010

AA3565174 470 .65 305.50 08/24/2010

XX1085377 1,500 1.55 2,325.00 08/24/2010

AX3785160 3,500 .60 2,100.00 09/01/2010

XX1045277 1,500 2.00 3,000.00 09/09/2010

FR5845187 1,095 1.00 1,095.00 09/13/2010

BA5885177 11,483 .30 3,444.90 09/20/2010

GA3415177 1,700 .90 1,530.00 09/20/2010

CE3255177 500 .01 5.00 09/21/2010

PG5545174 3,300 1.30 4,290.00 09/27/2010

PG3975172 15,480 .60 9,288.00 09/30/2010

PG5375177 100 1.00 100.00 09/30/2010

BA4675180 2,000 .65 1,300.00 10/12/2010

PG5775177 1,936 .60 1,161.60 10/12/2010

CO3115177 51 10.00 510.00 10/14/2010

AL3795174 9,700 .79 7,663.00 10/26/2010

XY2275477 330 1.00 330.00 11/22/2010

CE3335180 3,000 .85 2,550.00 11/29/2010

PG4135376 100 13.00 1,300.00 11/29/2010

PG6905180 30 10.00 300.00 11/29/2010

HA3655174 2,357 3.00 7,071.00 12/21/2010

WA3065177 500 .77 385.00 12/21/2010

BA8615180 300 10.55 3,165.00 01/10/2011

AA4805180 2,365 10.00 23,650.00 01/12/2011

AA4805180 200 10.00 2,000.00 01/12/2011

WA3015180 750 1.45 1,087.50 01/12/2011

PG6295176 28,096 .58 16,295.68 01/24/2011

FR5125130 250 1.58 395.00 02/11/2011

BA7275380 12,000 .80 9,600.00 02/16/2011

AL3245180 260 2.10 546.00 03/01/2011

FR5925130 40 5.50 220.00 03/01/2011

CA3405276 6,000 .70 4,200.00 03/07/2011

AA5805370 29,194 .66 19,268.04 03/10/2011
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DESCRIPTION

ITEM UNITS SY705500

TURFGRASS ESTABLISHMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1445174 4,223 .70 2,956.10 03/14/2011

CL4385187 1,200 .65 780.00 03/14/2011

HA3615132 5,500 .50 2,750.00 03/14/2011

HO3745180 7,135 .54 3,852.90 03/14/2011

AL3805177 1,000 .90 900.00 03/16/2011

FR3825180 30,118 .55 16,564.90 03/29/2011

WA3435177 1,000 1.10 1,100.00 03/29/2011

MO2415180 2,600 1.00 2,600.00 04/05/2011

TA4695177 3,400 .01 34.00 04/11/2011

WA3275180 520 5.50 2,860.00 04/12/2011

WI3625130 6,000 .68 4,080.00 04/18/2011

AA6515380 3,400 1.00 3,400.00 04/25/2011

AX3765A60 3,147 1.10 3,461.70 04/25/2011

MO5875130 740 1.10 814.00 04/25/2011

QA2835174 60 1.00 60.00 04/25/2011

AA5515174 2,867 .88 2,522.96 04/29/2011

MO3915176 1,060 .75 795.00 05/05/2011

WA4025176 10,000 .83 8,300.00 05/05/2011

XY2185177 20,500 .70 14,350.00 05/05/2011

XY2025277 15,000 1.00 15,000.00 05/13/2011

XY2045177 1,500 2.00 3,000.00 05/13/2011

AL4285130 412 2.90 1,194.80 05/16/2011

CH3595130 1,100 2.00 2,200.00 05/16/2011

AX3765860 5,169 .50 2,584.50 05/24/2011

AX3775560 3,000 .54 1,620.00 05/24/2011

MO2645177 500 2.19 1,095.00 05/24/2011

MO5305130 800 .75 600.00 05/24/2011

XY2025177 15,000 .01 150.00 05/24/2011

XY2085177 1,500 2.00 3,000.00 06/01/2011

AX3765E60 3,145 .80 2,516.00 06/09/2011

BA6015180 8,025 1.13 9,068.25 06/16/2011

CO4145177 100 5.00 500.00 06/17/2011

HA2925176 495 1.20 594.00 06/17/2011

KE4635177 100 5.00 500.00 06/17/2011

CA3385132 12,826 .50 6,413.00 06/22/2011

CE3775177 100 2.00 200.00 06/22/2011

QA4855176 8,950 .50 4,475.00 06/22/2011
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DESCRIPTION

ITEM UNITS TON705510

APPLYING LIMESTONE TO SALVAGED TOPSOIL AND NONTOPSOILED AREAS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5955181 2 152.25 304.50 07/20/2010

BA6015180 4 463.50 1,854.00 06/16/2011

DESCRIPTION

ITEM UNITS TON705530

APPLYING GYPSUM TO SALVAGED TOPSOIL AND NONTOPSOILED AREAS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6015180 1 566.50 566.50 06/16/2011

DESCRIPTION

ITEM UNITS CY705540

APPLYING COMPOST TO SALVAGED TOPSOIL AND NONTOPSOILED AREAS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6015180 61 77.25 4,712.25 06/16/2011

DESCRIPTION

ITEM UNITS HR705570

TRACTOR AND HAND MOWING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6295176 20 105.00 2,100.00 01/24/2011

BA6015180 9 56.65 509.85 06/16/2011

DESCRIPTION

ITEM UNITS SY706100

UPLAND SHRUB SEEDING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO3745180 7,141 .96 6,855.36 03/14/2011

FR3825180 2,109 1.00 2,109.00 03/29/2011

CO4605180 5,412 .92 4,979.04 06/01/2011

DESCRIPTION

ITEM UNITS SY707400

UPLAND MEADOW ESTABLISHMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4875174 2,750 .80 2,200.00 08/03/2010

PG3975172 7,690 1.00 7,690.00 09/30/2010

BA4675180 25,350 .65 16,477.50 10/12/2010

AX3765760 6,797 .95 6,457.15 11/01/2010

PG6295176 1,100 .89 979.00 01/24/2011

FR5125130 535 1.58 845.30 02/11/2011
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DESCRIPTION

ITEM UNITS SY707400

UPLAND MEADOW ESTABLISHMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3405276 562 1.32 741.84 03/07/2011

AA5805370 8,893 .66 5,869.38 03/10/2011

WO6325224 41,624 .45 18,730.80 03/23/2011

MO5875130 2,755 .85 2,341.75 04/25/2011

AA5515174 4,306 .88 3,789.28 04/29/2011

BA6015180 3,910 .82 3,206.20 06/16/2011

DESCRIPTION

ITEM UNITS SY707410

LOWLAND MEADOW ESTABLISHMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4875174 1,875 1.00 1,875.00 08/03/2010

BA7275380 406 2.50 1,015.00 02/16/2011

AA5515174 1,110 .88 976.80 04/29/2011

BA6015180 10,431 .98 10,222.38 06/16/2011

DESCRIPTION

ITEM UNITS SY707420

WET MEADOW ESTABLISHMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4875174 30 5.00 150.00 08/03/2010

PG3975172 123 2.10 258.30 09/30/2010

AX3765760 13,058 1.10 14,363.80 11/01/2010

PG6295176 1,175 .89 1,045.75 01/24/2011

FR5125130 680 1.58 1,074.40 02/11/2011

AA5805370 918 1.10 1,009.80 03/10/2011

BA1445174 332 3.25 1,079.00 03/14/2011

WO6325224 7,260 .40 2,904.00 03/23/2011

DESCRIPTION

ITEM UNITS LS708008

MAINTENANCE OF TURF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9556114SBR 1 132,486.00 132,486.00 09/10/2010

AX9566114SBR 1 126,000.00 126,000.00 04/25/2011
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DESCRIPTION

ITEM UNITS UD708010

VEGETATION MANAGEMENT CREW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR6415176 3 1,627.50 4,882.50 07/27/2010

AX3785360 40 875.00 35,000.00 02/24/2011

AX3785460 40 750.00 30,000.00 02/24/2011

BA8695177 15 956.00 14,340.00 04/05/2011

AX3785A60 40 752.00 30,080.00 06/17/2011

DESCRIPTION

ITEM UNITS SY708220

TURFGRASS SOD ESTABLISHMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2665181 480 4.50 2,160.00 07/20/2010

AA2735174 1,246 4.15 5,170.90 07/21/2010

AL4295177 225 10.25 2,306.25 09/13/2010

BA5885177 189 5.50 1,039.50 09/20/2010

AX9985178 3,000 1.00 3,000.00 09/27/2010

AX9955178 3,000 4.00 12,000.00 09/30/2010

BA1625174 750 2.00 1,500.00 09/30/2010

MO2945177 150 5.00 750.00 09/30/2010

PG3975172 1,800 4.25 7,650.00 09/30/2010

BA5335177 400 7.01 2,804.00 10/05/2010

PG5515177 225 10.00 2,250.00 10/06/2010

PG7525177 272 2.50 680.00 10/12/2010

XY2275177 1,000 5.00 5,000.00 10/12/2010

XX2275377 17,000 3.75 63,750.00 10/18/2010

MO5755177 700 2.60 1,820.00 11/01/2010

MO2215177 150 5.00 750.00 11/12/2010

XY2275777 3,000 5.50 16,500.00 11/17/2010

XY2275477 500 3.00 1,500.00 11/22/2010

BA1035176 30 11.10 333.00 12/08/2010

WI3285274 290 18.00 5,220.00 12/21/2010

TA3225176 294 10.00 2,940.00 01/20/2011

PG6295176 1,198 6.30 7,547.40 01/24/2011

AX8575324SBR 665 8.97 5,965.05 02/09/2011

FR5125130 9,330 2.70 25,191.00 02/11/2011

4151631412 500 7.00 3,500.00 02/14/2011

AX3765C60 5,069 3.70 18,755.30 02/24/2011

FR5925130 3,770 2.90 10,933.00 03/01/2011

AX8595224 174 4.00 696.00 03/07/2011
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DESCRIPTION

ITEM UNITS SY708220

TURFGRASS SOD ESTABLISHMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX8595424 1,650 3.25 5,362.50 03/07/2011

AA5805370 7,503 3.30 24,759.90 03/10/2011

MO5335177 940 4.00 3,760.00 03/10/2011

HO3745180 1,990 3.75 7,462.50 03/14/2011

4151531412 500 6.00 3,000.00 03/29/2011

TA4845177 600 10.00 6,000.00 03/29/2011

BA3825179 181 6.36 1,151.16 04/01/2011

AX8585324 2,646 3.00 7,938.00 04/04/2011

AX3775360 1,875 3.30 6,187.50 04/05/2011

BA8695177 200 2.59 518.00 04/05/2011

MO2955187 1,164 2.85 3,317.40 04/05/2011

AX6445378 1,000 3.00 3,000.00 04/18/2011

BA4325177 1,629 2.65 4,316.85 04/18/2011

XX6415177 500 5.00 2,500.00 04/18/2011

AX3765A60 2,400 5.00 12,000.00 04/25/2011

AX6445178 1,000 5.00 5,000.00 04/25/2011

MO2125177 700 3.85 2,695.00 04/25/2011

MO2225177 710 4.40 3,124.00 04/25/2011

MO5875130 580 4.25 2,465.00 04/25/2011

QA2835174 850 5.00 4,250.00 04/25/2011

AX6445278 1,000 3.00 3,000.00 04/29/2011

AX6445478 1,000 3.00 3,000.00 04/29/2011

PG5355130 75 11.00 825.00 04/29/2011

MO3915176 1,534 2.75 4,218.50 05/05/2011

QA4875177 285 6.00 1,710.00 05/16/2011

AX3765860 3,955 3.75 14,831.25 05/24/2011

FR6235179 1,475 3.90 5,752.50 05/24/2011

XX1305133 3,480 1.00 3,480.00 05/24/2011

CO4605180 1,424 5.13 7,305.12 06/01/2011

MO5215187 490 3.00 1,470.00 06/01/2011

PG9375177 250 2.50 625.00 06/01/2011

MO5635187 225 6.00 1,350.00 06/02/2011

PG1405177 2,000 4.00 8,000.00 06/02/2011

XX1295133 3,480 4.90 17,052.00 06/02/2011

XX1515133 3,240 7.00 22,680.00 06/02/2011

AX3765E60 2,699 6.00 16,194.00 06/09/2011

BA6015180 6,387 4.58 29,252.46 06/16/2011

AL3935181 432 6.75 2,916.00 06/17/2011
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DESCRIPTION

ITEM UNITS SY708220

TURFGRASS SOD ESTABLISHMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2925176 1,525 5.35 8,158.75 06/17/2011

MO2195177 250 4.00 1,000.00 06/17/2011

MO2625177 300 5.50 1,650.00 06/17/2011

PG9385177 200 3.00 600.00 06/17/2011

PG9395177 540 2.50 1,350.00 06/17/2011

QA4855176 3,550 4.00 14,200.00 06/22/2011

FR4125177 3,570 4.05 14,458.50 06/27/2011

DESCRIPTION

ITEM UNITS SY709100

TYPE A SOIL STABILIZATION MATTING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 3,545 1.30 4,608.50 07/01/2010

QA4675181 800 2.00 1,600.00 07/01/2010

FR5955181 1,060 2.00 2,120.00 07/20/2010

FR6415176 2,550 1.63 4,156.50 07/27/2010

BA4875174 1,350 3.12 4,212.00 08/03/2010

AA3565174 315 1.70 535.50 08/24/2010

BA5885177 7,790 2.75 21,422.50 09/20/2010

GA3415177 883 2.55 2,251.65 09/20/2010

CE3255177 500 .01 5.00 09/21/2010

PG5545174 80 3.50 280.00 09/27/2010

PG3975172 215 2.10 451.50 09/30/2010

BA4675180 6,000 2.10 12,600.00 10/12/2010

KE4595177 100 .01 1.00 10/18/2010

XX2275377 2,000 2.00 4,000.00 10/18/2010

AL3795174 5,000 1.74 8,700.00 10/26/2010

XX1105877 2,000 2.10 4,200.00 11/01/2010

XY2275477 300 15.00 4,500.00 11/22/2010

CE3335180 325 3.30 1,072.50 11/29/2010

PG6905180 30 20.00 600.00 11/29/2010

415D71412 10,000 2.00 20,000.00 12/06/2010

HA3655174 2,357 .68 1,602.76 12/21/2010

WA3065177 200 2.15 430.00 12/21/2010

AA4805180 635 10.00 6,350.00 01/12/2011

WA3015180 30 3.25 97.50 01/12/2011

PG6295176 2,390 1.50 3,585.00 01/24/2011

AX2475132 100 5.00 500.00 01/26/2011
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DESCRIPTION

ITEM UNITS SY709100

TYPE A SOIL STABILIZATION MATTING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765N60 6,474 1.60 10,358.40 02/09/2011

4151631412 500 4.00 2,000.00 02/14/2011

BA7275380 4,000 1.90 7,600.00 02/16/2011

CA3405276 150 1.90 285.00 03/07/2011

AA5805370 11,741 1.40 16,437.40 03/10/2011

BA1445174 83 2.75 228.25 03/14/2011

HO3745180 8,010 1.95 15,619.50 03/14/2011

XX1135977 10,000 2.00 20,000.00 03/14/2011

4151531412 500 5.00 2,500.00 03/29/2011

WA3435177 100 5.40 540.00 03/29/2011

AX3775360 668 1.90 1,269.20 04/05/2011

MO2415180 2,600 3.00 7,800.00 04/05/2011

MO2955187 46 2.00 92.00 04/05/2011

TA4695177 500 .01 5.00 04/11/2011

WA3275180 100 6.00 600.00 04/12/2011

BA4325177 360 1.80 648.00 04/18/2011

WI3625130 1,953 1.94 3,788.82 04/18/2011

XX6415177 750 3.50 2,625.00 04/18/2011

AX3765A60 1,129 2.30 2,596.70 04/25/2011

MO5875130 260 2.00 520.00 04/25/2011

AA5515174 2,786 1.40 3,900.40 04/29/2011

WA4025176 600 2.60 1,560.00 05/05/2011

CH3595130 1,100 2.50 2,750.00 05/16/2011

AX3765860 1,567 1.95 3,055.65 05/24/2011

AX3775560 4,400 1.76 7,744.00 05/24/2011

FR6235179 570 2.00 1,140.00 05/24/2011

MO5305130 382 2.00 764.00 05/24/2011

CO4605180 2,058 2.05 4,218.90 06/01/2011

BA6015180 3,605 1.70 6,128.50 06/16/2011

CO4145177 100 5.00 500.00 06/17/2011

HA2925176 200 5.60 1,120.00 06/17/2011

KE4635177 100 5.00 500.00 06/17/2011

MO2625177 180 2.60 468.00 06/17/2011

CE3775177 100 3.00 300.00 06/22/2011

QA4855176 100 1.20 120.00 06/22/2011
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DESCRIPTION

ITEM UNITS SY709110

TYPE B SOIL STABILIZATION MATTING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 1,562 1.60 2,499.20 07/01/2010

FR5845187 380 6.50 2,470.00 09/13/2010

BA5885177 77 5.00 385.00 09/20/2010

PG5545174 320 8.50 2,720.00 09/27/2010

PG3975172 2,350 5.75 13,512.50 09/30/2010

PG5775177 950 1.00 950.00 10/12/2010

FR5925130 100 5.50 550.00 03/01/2011

AA5805370 838 6.40 5,363.20 03/10/2011

FR3825180 626 5.50 3,443.00 03/29/2011

MO5875130 150 6.00 900.00 04/25/2011

AA5515174 168 6.60 1,108.80 04/29/2011

MO3915176 200 8.00 1,600.00 05/05/2011

WA4025176 9,400 4.40 41,360.00 05/05/2011

AX3765860 22 5.20 114.40 05/24/2011

AX3775560 1,056 6.00 6,336.00 05/24/2011

FR6235179 366 6.60 2,415.60 05/24/2011

BA6015180 170 5.15 875.50 06/16/2011

HA2925176 250 8.95 2,237.50 06/17/2011

DESCRIPTION

ITEM UNITS SY709120

TYPE C SOIL STABILIZATION MATTING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA3655174 2,357 5.60 13,199.20 12/21/2010

AX3765N60 6,534 8.80 57,499.20 02/09/2011

AX3765A60 570 7.90 4,503.00 04/25/2011

DESCRIPTION

ITEM UNITS SY709130

TYPE D SOIL STABILIZATION MATTING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CH6055424 271 7.00 1,897.00 09/09/2010

AX3765760 2,950 2.25 6,637.50 11/01/2010

PG6295176 1,510 4.00 6,040.00 01/24/2011

AX3765N60 7,400 4.70 34,780.00 02/09/2011

CA3405276 25 15.75 393.75 03/07/2011

AX3765M60 4,562 3.25 14,826.50 03/10/2011

QA2835174 198 6.00 1,188.00 04/25/2011

AA5515174 5,332 3.30 17,595.60 04/29/2011
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DESCRIPTION

ITEM UNITS SY709130

TYPE D SOIL STABILIZATION MATTING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6015180 5,445 3.81 20,745.45 06/16/2011

DESCRIPTION

ITEM UNITS SY709140

TYPE E SOIL STABILIZATION MATTING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3825179 100 3.18 318.00 04/01/2011

DESCRIPTION

ITEM UNITS LS710150

TREE, SHRUB, AND PERENNIAL INSTALLATION AND ESTABLISHMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 1 85,000.00 85,000.00 07/01/2010

FR5955181 1 8,741.25 8,741.25 07/20/2010

FR6415176 1 1,009.25 1,009.25 07/27/2010

BA4875174 1 13,513.77 13,513.77 08/03/2010

AA3565174 1 2,874.00 2,874.00 08/24/2010

BA1625174 1 30,000.00 30,000.00 09/30/2010

PG3975172 1 24,825.00 24,825.00 09/30/2010

BA4675180 1 22,600.00 22,600.00 10/12/2010

BA1035176 1 5,466.75 5,466.75 12/08/2010

PG6295176 1 20,300.00 20,300.00 01/24/2011

AX8575324SBR 1 20,190.81 20,190.81 02/09/2011

FR5125130 1 10,700.00 10,700.00 02/11/2011

BA7275380 1 49,000.00 49,000.00 02/16/2011

AX3765C60 1 1,200.00 1,200.00 02/24/2011

AX3785360 1 127,691.25 127,691.25 02/24/2011

AX3785460 1 100,843.89 100,843.89 02/24/2011

AX8595324 1 26,904.50 26,904.50 02/24/2011

AX8595224 1 48,194.05 48,194.05 03/07/2011

AX8595424 1 33,934.50 33,934.50 03/07/2011

CA3405276 1 1,900.00 1,900.00 03/07/2011

AA5805370 1 95,000.00 95,000.00 03/10/2011

HO3745180 1 10,250.00 10,250.00 03/14/2011

AX8585224 1 15,396.67 15,396.67 03/29/2011

FR3825180 1 5,700.00 5,700.00 03/29/2011

BA3825179 1 7,056.42 7,056.42 04/01/2011

AX8585324 1 73,150.00 73,150.00 04/04/2011

AX3775360 1 22,800.00 22,800.00 04/05/2011
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DESCRIPTION

ITEM UNITS LS710150

TREE, SHRUB, AND PERENNIAL INSTALLATION AND ESTABLISHMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2955187 1 1,650.00 1,650.00 04/05/2011

AA6515380 1 18,000.00 18,000.00 04/25/2011

AX3765A60 1 7,800.00 7,800.00 04/25/2011

QA2835174 1 1,175.00 1,175.00 04/25/2011

AA5515174 1 23,000.00 23,000.00 04/29/2011

MO3915176 1 22,000.00 22,000.00 05/05/2011

WA4025176 1 36,000.00 36,000.00 05/05/2011

AX3765860 1 9,553.16 9,553.16 05/24/2011

AX3775560 1 13,500.00 13,500.00 05/24/2011

FR6235179 1 3,000.00 3,000.00 05/24/2011

CO4605180 1 42,674.00 42,674.00 06/01/2011

MO5215187 1 3,000.00 3,000.00 06/01/2011

AX3765E60 1 69,309.00 69,309.00 06/09/2011

BA6015180 1 14,067.23 14,067.23 06/16/2011

AL3935181 1 7,800.00 7,800.00 06/17/2011

AX3785A60 1 215,617.30 215,617.30 06/17/2011

DESCRIPTION

ITEM UNITS SY710170

CONSTRUCTING PLANTING BEDS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 980 4.80 4,704.00 07/01/2010

FR5955181 343 4.73 1,622.39 07/20/2010

BA1625174 322 3.00 966.00 09/30/2010

MO5755177 2,506 1.45 3,633.70 11/01/2010

BA1035176 150 3.33 499.50 12/08/2010

PG6295176 153 5.20 795.60 01/24/2011

BA7275380 1,166 4.50 5,247.00 02/16/2011

AX8595324 963 1.50 1,444.50 02/24/2011

AX8595424 580 1.40 812.00 03/07/2011

CA3405276 114 2.20 250.80 03/07/2011

AA5805370 4,584 2.20 10,084.80 03/10/2011

AX8585224 320 1.35 432.00 03/29/2011

BA3825179 230 2.65 609.50 04/01/2011

AX8585324 1,880 1.50 2,820.00 04/04/2011

AA5515174 1,110 1.50 1,665.00 04/29/2011

MO3915176 377 1.60 603.20 05/05/2011

XX1305133 200 3.00 600.00 05/24/2011
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DESCRIPTION

ITEM UNITS SY710170

CONSTRUCTING PLANTING BEDS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4605180 1,809 2.05 3,708.45 06/01/2011

MO5215187 36 5.00 180.00 06/01/2011

XX1295133 200 4.50 900.00 06/02/2011

XX1515133 200 2.00 400.00 06/02/2011

BA6015180 310 4.12 1,277.20 06/16/2011

AL3935181 178 11.50 2,047.00 06/17/2011

DESCRIPTION

ITEM UNITS CF710175

RELOCATING PLANTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1305133 500 10.00 5,000.00 05/24/2011

XX1295133 500 2.00 1,000.00 06/02/2011

XX1515133 500 30.00 15,000.00 06/02/2011

BA6015180 235 10.30 2,420.50 06/16/2011

DESCRIPTION

ITEM UNITS CF710180

ABANDONED PLANTING PITS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6015180 235 2.06 484.10 06/16/2011

DESCRIPTION

ITEM UNITS SY710190

ADDITIONAL MULCHING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX2275377 7,500 .75 5,625.00 10/18/2010

AX8575324SBR 1,209 1.05 1,269.45 02/09/2011

AX8585324 859 1.50 1,288.50 04/04/2011

BA6015180 703 1.91 1,342.73 06/16/2011

DESCRIPTION

ITEM UNITS SY710195

COMPOSTED WOOD CHIP MULCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7275380 270 3.80 1,026.00 02/16/2011
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DESCRIPTION

ITEM UNITS LS712100

TREE BRANCH PRUNING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3785160 1 1.00 1.00 09/01/2010

BA4675180 1 5,250.00 5,250.00 10/12/2010

CO3115177 1 1,000.00 1,000.00 10/14/2010

MO5755177 1 4,800.00 4,800.00 11/01/2010

AX3765C60 1 800.00 800.00 02/24/2011

FR3825180 1 2,000.00 2,000.00 03/29/2011

BA3825179 1 530.00 530.00 04/01/2011

BA4325177 1 2,140.00 2,140.00 04/18/2011

AA6515380 1 4,500.00 4,500.00 04/25/2011

AX3765A60 1 2,915.00 2,915.00 04/25/2011

QA2835174 1 180.00 180.00 04/25/2011

AX3775560 1 1,000.00 1,000.00 05/24/2011

MO2645177 1 7,122.14 7,122.14 05/24/2011

BA6015180 1 7,500.00 7,500.00 06/16/2011

DESCRIPTION

ITEM UNITS LS713010

TREE FELLING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA6515380 1 4,500.00 4,500.00 04/25/2011

QA2835174 1 1,800.00 1,800.00 04/25/2011

FR6235179 1 800.00 800.00 05/24/2011

MO5215187 1 2,350.00 2,350.00 06/01/2011

DESCRIPTION

ITEM UNITS SY713015

BRUSH REMOVAL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3785160 5,278 .01 52.78 09/01/2010

DESCRIPTION

ITEM UNITS HR713040

STUMP REMOVAL AND DISPOSAL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4291071412 75 2.00 150.00 08/16/2010

4291371412 50 .50 25.00 09/27/2010

4290671412 50 2.00 100.00 10/04/2010

4291631412 200 60.93 12,186.00 10/12/2010

429D11413 50 41.40 2,070.00 11/29/2010
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DESCRIPTION

ITEM UNITS HR713040

STUMP REMOVAL AND DISPOSAL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4290161412SB 40 25.00 1,000.00 01/26/2011

4290851412 100 65.58 6,558.00 02/28/2011

DESCRIPTION

ITEM UNITS HR713045

TREE FELLING 1 INCH TO 6 INCH TRUNK DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2275477 17 275.00 4,675.00 11/22/2010

429D11413 500 102.97 51,485.00 11/29/2010

DESCRIPTION

ITEM UNITS HR713050

TREE FELLING 6.25 INCH TO 12 INCH TRUNK DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

429D11413 500 102.97 51,485.00 11/29/2010

DESCRIPTION

ITEM UNITS HR713055

TREE FELLING 12.25 INCH TO 18 INCH TRUNK DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

429D11413 500 102.97 51,485.00 11/29/2010

DESCRIPTION

ITEM UNITS HR713060

TREE FELLING 18.25 INCH TO 24 INCH TRUNK DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

429D11413 500 102.97 51,485.00 11/29/2010

DESCRIPTION

ITEM UNITS HR713065

TREE FELLING 24.25 INCH TO 30 INCH TRUNK DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

429D11413 500 102.97 51,485.00 11/29/2010

DESCRIPTION

ITEM UNITS HR713070

TREE FELLING GREATER THAN 30 INCH TRUNK DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

429D11413 250 102.97 25,742.50 11/29/2010
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DESCRIPTION

ITEM UNITS HR713075

SELECTIVE TREE TRIMMING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4875174 16 100.00 1,600.00 08/03/2010

MO2625177 30 93.00 2,790.00 06/17/2011

DESCRIPTION

ITEM UNITS DAY713080

TREE TRIMMING 3 MAN CREW AND EQUIPMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4291071412 350 893.00 312,550.00 08/16/2010

4291371412 350 868.00 303,800.00 09/27/2010

4290671412 200 871.25 174,250.00 10/04/2010

4291631412 600 840.00 504,000.00 10/12/2010

4291851412 100 860.96 86,096.00 11/16/2010

4290161412SB 120 930.00 111,600.00 01/26/2011

4290851412 550 860.96 473,528.00 02/28/2011

DESCRIPTION

ITEM UNITS DAY714530

PLANT ESTABLISHMENT CREW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX8595324 6 850.00 5,100.00 02/24/2011

AX8595224 7 800.00 5,600.00 03/07/2011

AX8595424 18 750.00 13,500.00 03/07/2011

AX8585224 8 600.00 4,800.00 03/29/2011

AX8585324 15 725.00 10,875.00 04/04/2011

DESCRIPTION

ITEM UNITS LS714570

MAINTENANCE OF TREES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX1286114SBR 1 15,130.00 15,130.00 10/21/2010

DO3786114SBR 1 3,675.00 3,675.00 11/01/2010

WI4046114SBR 1 3,667.00 3,667.00 11/09/2010

DESCRIPTION

ITEM UNITS SY715015

SHREDDED HARDWOOD BARK MULCHING 3 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4605180 2,058 2.56 5,268.48 06/01/2011
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DESCRIPTION

ITEM UNITS LF715050

TREE ROOT PRUNING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4675180 2,862 3.15 9,015.30 10/12/2010

CO3115177 80 5.00 400.00 10/14/2010

WI3285274 150 22.00 3,300.00 12/21/2010

AX3765C60 780 1.85 1,443.00 02/24/2011

AX3765M60 100 25.00 2,500.00 03/10/2011

AX8585224 48 78.20 3,753.60 03/29/2011

BA3825179 35 21.20 742.00 04/01/2011

AX3775360 734 3.30 2,422.20 04/05/2011

AX3765A60 1,207 2.30 2,776.10 04/25/2011

QA2835174 140 2.00 280.00 04/25/2011

PG5355130 100 5.00 500.00 04/29/2011

AX3765860 1,175 3.20 3,760.00 05/24/2011

AX3775560 300 5.50 1,650.00 05/24/2011

BA6015180 150 20.60 3,090.00 06/16/2011

DESCRIPTION

ITEM UNITS SY716100

TREE BROADCAST FERTILIZING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3825179 50 10.60 530.00 04/01/2011

DESCRIPTION

ITEM UNITS SY716105

TREE INJECTION FERTILIZING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6015180 1,000 1.03 1,030.00 06/16/2011

DESCRIPTION

ITEM UNITS DAY718000

LANDSCAPE MAINTENANCE CREW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA8266114SBR 50 750.00 37,500.00 08/03/2010

AX9556114SBR 75 750.00 56,250.00 09/10/2010

AX1286114SBR 20 765.00 15,300.00 10/21/2010

DO3786114SBR 12 500.00 6,000.00 11/01/2010

WI4046114SBR 25 500.00 12,500.00 11/09/2010

AX8575324SBR 1 2,827.44 2,827.44 02/09/2011

AX9566114SBR 75 752.00 56,400.00 04/25/2011
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DESCRIPTION

ITEM UNITS CY718300

MULCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI4046114SBR 25 20.00 500.00 11/09/2010

FR5125130 14 47.00 658.00 02/11/2011

BA8695177 1,212 36.20 43,874.40 04/05/2011

DESCRIPTION

ITEM UNITS AC799005

MOWING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4271241411SB 904 49.50 44,748.00 02/14/2011

4271241411SB 2,490 49.50 123,255.00 02/14/2011

4273H41411ASB 1,134 69.00 78,246.00 04/06/2011

4273H41411SB 91 70.00 6,370.00 04/06/2011

4273H41411SB 1,036 75.00 77,700.00 04/06/2011

DESCRIPTION

ITEM UNITS AC799015

EXTRA MOWING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4283M41411RSB 200 3.00 600.00 08/17/2010

4271241411SB 200 1.00 200.00 02/14/2011

4273H41411ASB 200 70.00 14,000.00 04/06/2011

4273H41411SB 200 69.00 13,800.00 04/06/2011

42715G1412 500 15.00 7,500.00 05/05/2011

4272A51412 100 47.00 4,700.00 05/05/2011

4270451412 100 45.00 4,500.00 05/18/2011

42716L1412 500 40.00 20,000.00 05/18/2011

42715F1412 500 15.00 7,500.00 06/02/2011

4271851412 100 45.00 4,500.00 06/16/2011

DESCRIPTION

ITEM UNITS EA799025

TRIMMING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4271241411SB 1,814,500 .08 145,160.00 02/14/2011
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DESCRIPTION

ITEM UNITS LF799030

EXTRA TRIMMING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4283M41411RSB 20,000 .02 400.00 08/17/2010

4271241411SB 100,000 .01 1,000.00 02/14/2011

4273H41411ASB 100,000 .04 4,000.00 04/06/2011

4273H41411SB 100,000 .04 4,000.00 04/06/2011

42715G1412 200,000 .01 2,000.00 05/05/2011

4272A51412 100,000 .02 2,000.00 05/05/2011

4270451412 100,000 .05 5,000.00 05/18/2011

42716L1412 200,000 .30 60,000.00 05/18/2011

42715F1412 200,000 .01 2,000.00 06/02/2011

4271851412 100,000 .01 1,000.00 06/16/2011

DESCRIPTION

ITEM UNITS EA799040

HAND MOWING AND TRIMMING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

42815F1412SB 40 96.00 3,840.00 04/25/2011

42815F1412SB 40 332.80 13,312.00 04/25/2011

42815G1412SB 40 100.00 4,000.00 04/25/2011

42815G1412SB 40 150.00 6,000.00 04/25/2011

42815G1412SB 40 225.00 9,000.00 04/25/2011

42815G1412SB 40 200.00 8,000.00 04/25/2011

42816L1412SB 40 195.00 7,800.00 05/10/2011

42816L1412SB 40 95.00 3,800.00 05/10/2011

42816L1412SB 40 60.00 2,400.00 05/10/2011

42816L1412SB 40 45.00 1,800.00 05/10/2011

42816M1412SB 40 25.60 1,024.00 05/10/2011

42816M1412SB 40 32.00 1,280.00 05/10/2011

42816M1412SB 40 48.00 1,920.00 05/10/2011

42816M1412SB 40 576.00 23,040.00 05/10/2011

42816M1412SB 40 32.00 1,280.00 05/10/2011

42816M1412SB 40 201.60 8,064.00 05/10/2011

42816M1412SB 40 192.00 7,680.00 05/10/2011

42816M1412SB 40 160.00 6,400.00 05/10/2011

42816M1412SB 40 470.40 18,816.00 05/10/2011

42816M1412SB 40 169.60 6,784.00 05/10/2011

42816M1412SB 40 192.00 7,680.00 05/10/2011

42816M1412SB 40 192.00 7,680.00 05/10/2011

42816M1412SB 40 192.00 7,680.00 05/10/2011
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DESCRIPTION

ITEM UNITS EA799040

HAND MOWING AND TRIMMING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

42816M1412SB 40 256.00 10,240.00 05/10/2011

42815F1412SB 40 233.60 9,344.00 04/25/2011

42815F1412SB 40 233.60 9,344.00 04/25/2011

42815F1412SB 40 32.00 1,280.00 04/25/2011

42815F1412SB 40 76.80 3,072.00 04/25/2011

42815F1412SB 40 460.80 18,432.00 04/25/2011

42815F1412SB 40 332.80 13,312.00 04/25/2011

42815F1412SB 40 32.00 1,280.00 04/25/2011

42815F1412SB 40 230.40 9,216.00 04/25/2011

42815F1412SB 40 230.40 9,216.00 04/25/2011

42815F1412SB 40 118.40 4,736.00 04/25/2011

42815F1412SB 40 32.00 1,280.00 04/25/2011

42815F1412SB 40 172.80 6,912.00 04/25/2011

42815F1412SB 40 736.00 29,440.00 04/25/2011

42815F1412SB 40 16.00 640.00 04/25/2011

42815F1412SB 40 396.80 15,872.00 04/25/2011

42815F1412SB 40 32.00 1,280.00 04/25/2011

42815F1412SB 40 358.40 14,336.00 04/25/2011

42815F1412SB 40 38.40 1,536.00 04/25/2011

42815F1412SB 40 32.00 1,280.00 04/25/2011

42816L1412SB 40 200.00 8,000.00 05/10/2011

42816L1412SB 40 87.50 3,500.00 05/10/2011

42816L1412SB 40 395.00 15,800.00 05/10/2011

42816L1412SB 40 130.00 5,200.00 05/10/2011

42816L1412SB 40 125.00 5,000.00 05/10/2011

42816L1412SB 40 270.00 10,800.00 05/10/2011

42816L1412SB 40 37.50 1,500.00 05/10/2011

42816L1412SB 40 20.00 800.00 05/10/2011

42816L1412SB 40 180.00 7,200.00 05/10/2011

42816L1412SB 40 255.00 10,200.00 05/10/2011

42816L1412SB 40 260.00 10,400.00 05/10/2011

42816L1412SB 40 6.00 240.00 05/10/2011

42816L1412SB 40 387.50 15,500.00 05/10/2011

42816L1412SB 40 647.50 25,900.00 05/10/2011

42816L1412SB 40 4.00 160.00 05/10/2011

42816L1412SB 40 27.50 1,100.00 05/10/2011

42816L1412SB 40 60.00 2,400.00 05/10/2011

42816L1412SB 40 52.50 2,100.00 05/10/2011
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DESCRIPTION

ITEM UNITS EA799040

HAND MOWING AND TRIMMING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

42816L1412SB 40 55.00 2,200.00 05/10/2011

42816L1412SB 40 35.00 1,400.00 05/10/2011

42816L1412SB 40 95.00 3,800.00 05/10/2011

42816L1412SB 40 87.50 3,500.00 05/10/2011

42816L1412SB 40 155.00 6,200.00 05/10/2011

DESCRIPTION

ITEM UNITS AC799045

EXTRA HAND MOWING AND TRIMMING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

42815F1412SB 500 8.00 4,000.00 04/25/2011

42815G1412SB 500 5.00 2,500.00 04/25/2011

42816L1412SB 500 5.00 2,500.00 05/10/2011

42816M1412SB 500 10.00 5,000.00 05/10/2011

DESCRIPTION

ITEM UNITS EA799055

MEDIAN AND ROADSIDE MOWING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

42716L1412 16 4,500.00 72,000.00 05/18/2011

42716L1412 16 2,250.00 36,000.00 05/18/2011

42716L1412 16 1,500.00 24,000.00 05/18/2011

42716L1412 16 6,000.00 96,000.00 05/18/2011

42716L1412 16 100.00 1,600.00 05/18/2011

42715F1412 16 282.00 4,512.00 06/02/2011

42715F1412 16 3,431.00 54,896.00 06/02/2011

42715F1412 16 1,081.00 17,296.00 06/02/2011

42715F1412 16 300.80 4,812.80 06/02/2011

42715F1412 16 1,024.60 16,393.60 06/02/2011

42715F1412 16 3,196.00 51,136.00 06/02/2011

42715F1412 16 564.00 9,024.00 06/02/2011

42715G1412 16 720.50 11,528.00 05/05/2011

42715G1412 16 432.30 6,916.80 05/05/2011

42715G1412 16 737.00 11,792.00 05/05/2011

42715G1412 16 979.00 15,664.00 05/05/2011

42715G1412 16 632.50 10,120.00 05/05/2011

42715G1412 16 440.00 7,040.00 05/05/2011

42715G1412 16 1,199.00 19,184.00 05/05/2011

42715G1412 16 979.00 15,664.00 05/05/2011
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DESCRIPTION

ITEM UNITS EA799055

MEDIAN AND ROADSIDE MOWING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

42715G1412 16 1,078.00 17,248.00 05/05/2011

42715G1412 16 2,040.50 32,648.00 05/05/2011

42715G1412 16 1,072.50 17,160.00 05/05/2011

DESCRIPTION

ITEM UNITS DAY799060

HERBICIDE APPLICATION CREW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4262G51412SB 120 720.00 86,400.00 10/21/2010

4260521413SB 375 200.00 75,000.00 02/14/2011

4262A51412 100 580.00 58,000.00 10/13/2010

4262A51412 140 800.00 112,000.00 10/13/2010

4261531412SB 250 715.00 178,750.00 04/06/2011

4261531412SB 150 410.00 61,500.00 04/06/2011

4260671412 300 300.00 90,000.00 09/27/2010

4263G41412 50 593.71 29,685.50 09/27/2010

4263G41412 200 593.71 118,742.00 09/27/2010

4261241412 50 710.00 35,500.00 11/29/2010

4261241412 250 717.00 179,250.00 11/29/2010

4261911413SB 100 1,150.00 115,000.00 11/29/2010

4262211413SB 100 800.00 80,000.00 12/20/2010

4263H41412 100 240.00 24,000.00 12/20/2010

4263H41412 250 800.00 200,000.00 12/20/2010

4263M41412 50 637.00 31,850.00 12/20/2010

4263M41412 200 637.00 127,400.00 12/20/2010

DESCRIPTION

ITEM UNITS HR799065

12 INCH DISC CHIPPER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4290521412 2,200 4.41 9,702.00 09/10/2010

4290721412 3,500 5.27 18,445.00 09/10/2010

4291421412 3,240 5.27 17,074.80 09/27/2010

4290451412 3,500 5.87 20,545.00 11/05/2010

4292G51412 2,500 6.00 15,000.00 12/20/2010

4292A51412SB 3,500 6.00 21,000.00 02/28/2011
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DESCRIPTION

ITEM UNITS HR799070

LABORER/BRUSHMAN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4290521412 2,200 25.54 56,188.00 09/10/2010

4290721412 3,500 20.20 70,700.00 09/10/2010

4291421412 3,240 20.20 65,448.00 09/27/2010

4290451412 3,500 23.96 83,860.00 11/05/2010

4292G51412 2,500 30.00 75,000.00 12/20/2010

4292A51412SB 3,500 30.00 105,000.00 02/28/2011

DESCRIPTION

ITEM UNITS HR799075

STUMP GRINDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4290521412 200 115.00 23,000.00 09/10/2010

4290721412 400 12.49 4,996.00 09/10/2010

4291421412 240 12.49 2,997.60 09/27/2010

4290451412 400 3.15 1,260.00 11/05/2010

4292G51412 250 1.00 250.00 12/20/2010

4292A51412SB 400 1.00 400.00 02/28/2011

DESCRIPTION

ITEM UNITS UD799080

WORK CREW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX1555D24 30 750.00 22,500.00 04/25/2011

DESCRIPTION

ITEM UNITS HR799085

GROUNDMAN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4291631412 100 19.50 1,950.00 10/12/2010

4291851412 100 19.29 1,929.00 11/16/2010

DESCRIPTION

ITEM UNITS HR799090

CLIMBER/TRIMMER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4290521412 2,200 30.13 66,286.00 09/10/2010

4290721412 3,500 26.13 91,455.00 09/10/2010

4291421412 3,240 26.13 84,661.20 09/27/2010

4291631412 100 23.75 2,375.00 10/12/2010
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DESCRIPTION

ITEM UNITS HR799090

CLIMBER/TRIMMER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4290451412 3,500 24.79 86,765.00 11/05/2010

4291851412 100 23.99 2,399.00 11/16/2010

4292G51412 2,500 30.00 75,000.00 12/20/2010

4292A51412SB 3,500 30.00 105,000.00 02/28/2011

DESCRIPTION

ITEM UNITS HR799095

FOREMAN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4290521412 2,200 34.32 75,504.00 09/10/2010

4290721412 3,500 29.10 101,850.00 09/10/2010

4291421412 3,240 29.10 94,284.00 09/27/2010

4290451412 3,500 28.19 98,665.00 11/05/2010

4292G51412 2,500 30.00 75,000.00 12/20/2010

4292A51412SB 3,500 30.00 105,000.00 02/28/2011

DESCRIPTION

ITEM UNITS EA799100

LITTER PICK UP

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

43215F1412SB 48 150.00 7,200.00 10/26/2010

43215F1412SB 48 108.00 5,184.00 10/26/2010

43215F1412SB 48 67.50 3,240.00 10/26/2010

43215F1412SB 48 199.50 9,576.00 10/26/2010

43215F1412SB 48 90.00 4,320.00 10/26/2010

43215F1412SB 48 480.00 23,040.00 10/26/2010

43215F1412SB 48 52.50 2,520.00 10/26/2010

43215F1412SB 48 855.00 41,040.00 10/26/2010

43215F1412SB 48 105.00 5,040.00 10/26/2010

43216L1412SB 48 50.00 2,400.00 10/29/2010

43216L1412SB 48 55.00 2,640.00 10/29/2010

43216L1412SB 48 67.00 3,216.00 10/29/2010

43216L1412SB 48 55.00 2,640.00 10/29/2010

43216L1412SB 48 55.00 2,640.00 10/29/2010

43216L1412SB 48 55.00 2,640.00 10/29/2010

43216L1412SB 48 55.00 2,640.00 10/29/2010

43216M1412SB 48 490.00 23,520.00 12/20/2010

43216M1412SB 48 1,120.00 53,760.00 12/20/2010

43216M1412SB 48 155.40 7,459.20 12/20/2010
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DESCRIPTION

ITEM UNITS EA799100

LITTER PICK UP

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

43216M1412SB 48 205.80 9,878.40 12/20/2010

43216M1412SB 48 140.00 6,720.00 12/20/2010

43216M1412SB 48 84.00 4,032.00 12/20/2010

43216M1412SB 48 557.20 26,745.60 12/20/2010

43216L1412SB 48 50.00 2,400.00 10/29/2010

43216L1412SB 48 55.00 2,640.00 10/29/2010

43216L1412SB 48 65.00 3,120.00 10/29/2010

43216L1412SB 48 88.00 4,224.00 10/29/2010

43216L1412SB 48 110.00 5,280.00 10/29/2010

43216L1412SB 48 67.00 3,216.00 10/29/2010

43216L1412SB 48 68.00 3,264.00 10/29/2010

43216L1412SB 48 60.00 2,880.00 10/29/2010

43216L1412SB 48 88.00 4,224.00 10/29/2010

43216L1412SB 48 65.00 3,120.00 10/29/2010

43216M1412SB 48 70.00 3,360.00 12/20/2010

43216M1412SB 48 84.00 4,032.00 12/20/2010

43216M1412SB 48 224.00 10,752.00 12/20/2010

43216M1412SB 48 207.20 9,945.60 12/20/2010

43216M1412SB 48 910.00 43,680.00 12/20/2010

43216M1412SB 48 448.00 21,504.00 12/20/2010

43215G1412SB 48 147.00 7,056.00 12/21/2010

43215G1412SB 48 210.00 10,080.00 12/21/2010

43215G1412SB 48 240.00 11,520.00 12/21/2010

43215G1412SB 48 240.00 11,520.00 12/21/2010

43215G1412SB 48 675.00 32,400.00 12/21/2010

43215G1412SB 48 180.00 8,640.00 12/21/2010

DESCRIPTION

ITEM UNITS AC799105

EXTRA LITTER PICK UP

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

43215F1412SB 500 16.00 8,000.00 10/26/2010

43216L1412SB 500 48.00 24,000.00 10/29/2010

43216M1412SB 500 14.00 7,000.00 12/20/2010

43215G1412SB 500 12.00 6,000.00 12/21/2010

4271241411SB 679 1.00 679.00 02/14/2011

4273H41411ASB 324 20.00 6,480.00 04/06/2011

4273H41411SB 320 35.00 11,200.00 04/06/2011
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DESCRIPTION

ITEM UNITS AC799105

EXTRA LITTER PICK UP

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4272A51412 100 19.00 1,900.00 05/05/2011

4270451412 100 38.00 3,800.00 05/18/2011

4271851412 100 5.00 500.00 06/16/2011

DESCRIPTION

ITEM UNITS CY801001

CONCRETE FOR SIGN FOUNDATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4675181 5 775.00 3,875.00 07/01/2010

FR6415176 3 819.00 2,457.00 07/27/2010

AA4805180 12 900.00 10,800.00 01/12/2011

WA3015180 5 970.00 4,850.00 01/12/2011

BA7275380 31 865.00 26,815.00 02/16/2011

AA5805370 3 550.00 1,650.00 03/10/2011

HO3745180 22 950.00 20,900.00 03/14/2011

FR3825180 6 700.00 4,200.00 03/29/2011

XY1275185 600 695.00 417,000.00 03/29/2011

MO5635187 3 910.00 2,730.00 06/02/2011

BA6015180 148 556.20 82,317.60 06/16/2011

QA4855176 12 750.00 9,000.00 06/22/2011

DESCRIPTION

ITEM UNITS CY801003

CONCRETE FOR LIGHT FOUNDATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4675181 5 700.00 3,500.00 07/01/2010

AA2665181 2 1,200.00 2,400.00 07/20/2010

FR5955181 8 787.50 6,300.00 07/20/2010

FR6415176 11 850.50 9,355.50 07/27/2010

PG3975172 23 775.00 17,825.00 09/30/2010

BA1035176 2 1,332.00 2,664.00 12/08/2010

FR5125130 17 630.00 10,710.00 02/11/2011

BA7275380 51 708.00 36,108.00 02/16/2011

HO3745180 8 950.00 7,600.00 03/14/2011

BA6015180 23 839.45 19,307.35 06/16/2011

AL3935181 5 950.00 4,750.00 06/17/2011

QA4855176 9 525.00 4,725.00 06/22/2011
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DESCRIPTION

ITEM UNITS CY801004

CONCRETE FOR SIGNAL FOUNDATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2945177 14 770.00 10,780.00 09/30/2010

PG3975172 10 775.00 7,750.00 09/30/2010

MO5755177 34 755.00 25,670.00 11/01/2010

WI3285274 17 445.00 7,565.00 12/21/2010

WA3015180 3 1,010.00 3,030.00 01/12/2011

TA3225176 5 900.00 4,500.00 01/20/2011

PG6295176 10 1,100.00 11,000.00 01/24/2011

BA7275380 39 1,620.00 63,180.00 02/16/2011

AA5805370 21 330.00 6,930.00 03/10/2011

BA3825179 1 1,272.00 1,272.00 04/01/2011

MO2955187 2 990.00 1,980.00 04/05/2011

BA4325177 5 390.00 1,950.00 04/18/2011

WI3625130 18 682.50 12,285.00 04/18/2011

MO2125177 1 3,000.00 3,000.00 04/25/2011

PG5355130 1 1,120.00 1,120.00 04/29/2011

MO3915176 19 770.00 14,630.00 05/05/2011

MO5215187 12 950.00 11,400.00 06/01/2011

MO5635187 30 860.00 25,800.00 06/02/2011

PG1405177 1 790.00 790.00 06/02/2011

DESCRIPTION

ITEM UNITS LF801104

WOOD SIGN SUPPORTS 4 INCH X 4 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 360 13.00 4,680.00 07/01/2010

QA4675181 118 9.00 1,062.00 07/01/2010

FR5955181 244 8.93 2,178.92 07/20/2010

FR6415176 137 11.81 1,617.97 07/27/2010

FR5845187 24 54.00 1,296.00 09/13/2010

BA5885177 175 9.00 1,575.00 09/20/2010

AX9955178 200 10.00 2,000.00 09/30/2010

MO2945177 240 9.50 2,280.00 09/30/2010

PG3975172 170 8.25 1,402.50 09/30/2010

BA5335177 30 20.00 600.00 10/05/2010

BA4675180 658 9.00 5,922.00 10/12/2010

PG7525177 16 10.00 160.00 10/12/2010

XY2275177 700 13.00 9,100.00 10/12/2010

CO3115177 60 10.00 600.00 10/14/2010
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DESCRIPTION

ITEM UNITS LF801104

WOOD SIGN SUPPORTS 4 INCH X 4 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX2275377 4,000 10.00 40,000.00 10/18/2010

XX2275377 200 10.00 2,000.00 10/18/2010

MO5755177 50 8.30 415.00 11/01/2010

XY2275777 700 12.00 8,400.00 11/17/2010

CE3335180 40 22.00 880.00 11/29/2010

PG6905180 108 4.00 432.00 11/29/2010

BA1035176 29 12.21 354.09 12/08/2010

WI3285274 44 5.00 220.00 12/21/2010

BA8615180 48 8.95 429.60 01/10/2011

AA4805180 56 10.00 560.00 01/12/2011

WA3015180 65 14.00 910.00 01/12/2011

TA3225176 180 10.00 1,800.00 01/20/2011

PG6295176 415 9.00 3,735.00 01/24/2011

FR5125130 393 9.45 3,713.85 02/11/2011

BA7275380 578 16.00 9,248.00 02/16/2011

AA5805370 1,188 10.00 11,880.00 03/10/2011

HO3745180 122 10.00 1,220.00 03/14/2011

XY1275185 200 8.00 1,600.00 03/29/2011

MO2955187 166 9.50 1,577.00 04/05/2011

MO5205130 27 13.50 364.50 04/06/2011

WA3275180 40 16.00 640.00 04/12/2011

AX6445378 650 9.25 6,012.50 04/18/2011

WI3625130 305 7.35 2,241.75 04/18/2011

AX6445178 700 11.00 7,700.00 04/25/2011

MO2225177 14 25.00 350.00 04/25/2011

AX6445278 250 8.10 2,025.00 04/29/2011

AX6445478 250 10.00 2,500.00 04/29/2011

PG5355130 24 10.00 240.00 04/29/2011

MO3915176 416 9.50 3,952.00 05/05/2011

AL4285130 105 13.65 1,433.25 05/16/2011

CH3595130 60 15.00 900.00 05/16/2011

QA4875177 15 4.00 60.00 05/16/2011

AX3775560 196 11.00 2,156.00 05/24/2011

XX1305133 500 10.75 5,375.00 05/24/2011

CO4605180 122 14.35 1,750.70 06/01/2011

MO5215187 242 9.50 2,299.00 06/01/2011

MO5635187 182 8.00 1,456.00 06/02/2011

PG1405177 90 10.00 900.00 06/02/2011
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DESCRIPTION

ITEM UNITS LF801104

WOOD SIGN SUPPORTS 4 INCH X 4 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1295133 500 15.00 7,500.00 06/02/2011

XX1515133 500 7.50 3,750.00 06/02/2011

BA6015180 296 13.39 3,963.44 06/16/2011

AL3935181 58 16.50 957.00 06/17/2011

HA2925176 30 9.50 285.00 06/17/2011

MO2195177 25 15.00 375.00 06/17/2011

QA4855176 400 9.00 3,600.00 06/22/2011

FR4125177 40 9.00 360.00 06/27/2011

DESCRIPTION

ITEM UNITS LF801106

WOOD SIGN SUPPORTS 4 INCH X 6 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5955181 132 9.98 1,317.36 07/20/2010

FR6415176 192 13.13 2,520.96 07/27/2010

BA5885177 450 10.00 4,500.00 09/20/2010

PG3975172 500 9.25 4,625.00 09/30/2010

MO5755177 210 9.90 2,079.00 11/01/2010

PG4135376 40 17.50 700.00 11/29/2010

BA1035176 361 15.54 5,609.94 12/08/2010

WI3285274 30 6.00 180.00 12/21/2010

PG6295176 260 10.00 2,600.00 01/24/2011

FR5125130 92 10.50 966.00 02/11/2011

BA7275380 657 15.00 9,855.00 02/16/2011

FR5925130 72 17.00 1,224.00 03/01/2011

CA3405276 84 11.00 924.00 03/07/2011

AA5805370 435 12.00 5,220.00 03/10/2011

CL4385187 56 8.50 476.00 03/14/2011

HO3745180 212 10.00 2,120.00 03/14/2011

FR3825180 64 13.00 832.00 03/29/2011

XY1275185 5,000 9.00 45,000.00 03/29/2011

MO2955187 136 10.50 1,428.00 04/05/2011

WI3625130 184 11.55 2,125.20 04/18/2011

MO2125177 138 15.00 2,070.00 04/25/2011

MO3915176 469 10.50 4,924.50 05/05/2011

AL4285130 18 20.30 365.40 05/16/2011

CH3595130 15 35.00 525.00 05/16/2011

MO5215187 49 13.50 661.50 06/01/2011
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DESCRIPTION

ITEM UNITS LF801106

WOOD SIGN SUPPORTS 4 INCH X 6 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5635187 16 20.00 320.00 06/02/2011

BA6015180 450 14.42 6,489.00 06/16/2011

AL3935181 77 18.00 1,386.00 06/17/2011

HA2925176 180 10.60 1,908.00 06/17/2011

QA4855176 250 10.00 2,500.00 06/22/2011

FR4125177 300 10.00 3,000.00 06/27/2011

DESCRIPTION

ITEM UNITS EA801130

SQUARE PERFORATED TUBULAR STEEL SIGN POSTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4295177 21 113.00 2,373.00 09/13/2010

MO5755177 46 130.00 5,980.00 11/01/2010

AA4805180 4 30.00 120.00 01/12/2011

PG6295176 25 158.00 3,950.00 01/24/2011

AL3245180 4 150.00 600.00 03/01/2011

CA3405276 1 160.00 160.00 03/07/2011

MO5335177 1 125.00 125.00 03/10/2011

XY1275185 30 75.00 2,250.00 03/29/2011

BA3825179 4 132.50 530.00 04/01/2011

BA8695177 90 64.50 5,805.00 04/05/2011

WI3625130 6 78.75 472.50 04/18/2011

MO5875130 2 165.00 330.00 04/25/2011

MO3915176 7 83.00 581.00 05/05/2011

QA4875177 29 100.00 2,900.00 05/16/2011

MO5305130 8 80.00 640.00 05/24/2011

DESCRIPTION

ITEM UNITS EA801135

SQUARE TUBULAR STEEL ANCHOR BASES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4295177 20 88.00 1,760.00 09/13/2010

MO5755177 46 155.00 7,130.00 11/01/2010

PG6295176 25 26.00 650.00 01/24/2011

AL3245180 4 150.00 600.00 03/01/2011

CA3405276 1 26.25 26.25 03/07/2011

MO5335177 1 35.00 35.00 03/10/2011

XY1275185 30 75.00 2,250.00 03/29/2011

BA3825179 4 79.50 318.00 04/01/2011
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DESCRIPTION

ITEM UNITS EA801135

SQUARE TUBULAR STEEL ANCHOR BASES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA8695177 90 23.75 2,137.50 04/05/2011

WI3625130 6 52.50 315.00 04/18/2011

MO3915176 7 83.00 581.00 05/05/2011

QA4875177 29 100.00 2,900.00 05/16/2011

MO5305130 14 50.00 700.00 05/24/2011

DESCRIPTION

ITEM UNITS HR801150

BOOM TRUCK FOR POLE REPLACEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5281241412 100 .01 1.00 11/29/2010

DESCRIPTION

ITEM UNITS HR801155

BOOM TRUCK WITH AUGER FOR POLE REPLACEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5281241412 100 .01 1.00 11/29/2010

5280251413 500 .01 5.00 02/28/2011

DESCRIPTION

ITEM UNITS SF801605

SHEET ALUMINUM SIGNS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 203 16.00 3,248.00 07/01/2010

QA4675181 141 20.00 2,820.00 07/01/2010

FR5955181 187 31.50 5,890.50 07/20/2010

FR6415176 160 18.90 3,024.00 07/27/2010

FR5845187 12 61.00 732.00 09/13/2010

BA5885177 650 24.00 15,600.00 09/20/2010

PG3975172 425 18.20 7,735.00 09/30/2010

BA5335177 14 50.00 700.00 10/05/2010

BA4675180 326 36.75 11,980.50 10/12/2010

PG7525177 3 30.00 90.00 10/12/2010

CO3115177 58 16.00 928.00 10/14/2010

MO5755177 325 17.85 5,801.25 11/01/2010

MO2215177 20 50.00 1,000.00 11/12/2010

CE3335180 12 29.00 348.00 11/29/2010

PG4135376 330 17.50 5,775.00 11/29/2010

PG6905180 30 35.00 1,050.00 11/29/2010
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DESCRIPTION

ITEM UNITS SF801605

SHEET ALUMINUM SIGNS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1035176 280 27.75 7,770.00 12/08/2010

BA8615180 772 26.30 20,303.60 01/10/2011

AA4805180 12 18.00 216.00 01/12/2011

AA4805180 12 18.00 216.00 01/12/2011

WA3015180 12 28.00 336.00 01/12/2011

TA3225176 49 16.00 784.00 01/20/2011

PG6295176 375 26.00 9,750.00 01/24/2011

BA7275380 485 16.20 7,857.00 02/16/2011

FR5925130 66 30.00 1,980.00 03/01/2011

CA3405276 44 53.00 2,332.00 03/07/2011

AA5805370 629 21.00 13,209.00 03/10/2011

CL4385187 21 19.00 399.00 03/14/2011

HO3745180 150 20.00 3,000.00 03/14/2011

FR3825180 32 36.00 1,152.00 03/29/2011

XY1275185 3,500 16.00 56,000.00 03/29/2011

BA8695177 464 18.60 8,630.40 04/05/2011

MO2955187 77 20.00 1,540.00 04/05/2011

MO5205130 8 33.00 264.00 04/06/2011

WA3275180 32 26.00 832.00 04/12/2011

WI3625130 260 18.90 4,914.00 04/18/2011

MO2125177 104 31.00 3,224.00 04/25/2011

MO2225177 2 29.00 58.00 04/25/2011

PG5355130 12 45.00 540.00 04/29/2011

MO3915176 402 20.00 8,040.00 05/05/2011

WA4025176 24 55.00 1,320.00 05/05/2011

AL4285130 41 47.00 1,927.00 05/16/2011

CH3595130 32 30.00 960.00 05/16/2011

QA4875177 40 26.50 1,060.00 05/16/2011

AX3775560 70 33.00 2,310.00 05/24/2011

MO5305130 140 27.50 3,850.00 05/24/2011

CO4605180 116 22.55 2,615.80 06/01/2011

MO5215187 381 17.00 6,477.00 06/01/2011

MO5635187 39 31.00 1,209.00 06/02/2011

PG1405177 40 32.00 1,280.00 06/02/2011

BA6015180 255 13.91 3,547.05 06/16/2011

AL3935181 45 31.00 1,395.00 06/17/2011

HA2925176 100 27.95 2,795.00 06/17/2011

MO2195177 50 35.00 1,750.00 06/17/2011
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DESCRIPTION

ITEM UNITS SF801605

SHEET ALUMINUM SIGNS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4855176 380 20.00 7,600.00 06/22/2011

FR4125177 190 19.00 3,610.00 06/27/2011

DESCRIPTION

ITEM UNITS SF801607

INSTALL SHEET ALUMINUM SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TA3225176 70 9.00 630.00 01/20/2011

PG6295176 58 26.00 1,508.00 01/24/2011

FR5125130 280 20.00 5,600.00 02/11/2011

XX6435185 500 6.00 3,000.00 02/11/2011

AL3245180 12 40.00 480.00 03/01/2011

XX6535185 270 5.00 1,350.00 03/01/2011

XX6585185 270 6.00 1,620.00 03/01/2011

XX6595185 165 6.00 990.00 03/01/2011

MO5335177 11 35.00 385.00 03/10/2011

CL4385187 21 11.00 231.00 03/14/2011

XX6575185 500 4.25 2,125.00 04/01/2011

BA4325177 8 .01 0.08 04/18/2011

PG5355130 2 88.00 176.00 04/29/2011

MO5635187 207 16.00 3,312.00 06/02/2011

DESCRIPTION

ITEM UNITS SF801610

EXTRUDED ALUMINUM SIGNS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4675181 144 27.00 3,888.00 07/01/2010

FR6415176 49 25.20 1,234.80 07/27/2010

PG3975172 510 25.00 12,750.00 09/30/2010

PG4135376 380 21.90 8,322.00 11/29/2010

AA4805180 162 25.00 4,050.00 01/12/2011

WA3015180 175 30.00 5,250.00 01/12/2011

BA7275380 616 23.00 14,168.00 02/16/2011

AA5805370 56 40.00 2,240.00 03/10/2011

HO3745180 465 22.00 10,230.00 03/14/2011

FR3825180 257 36.00 9,252.00 03/29/2011

XY1275185 3,500 25.00 87,500.00 03/29/2011

MO3915176 108 29.00 3,132.00 05/05/2011

MO5635187 164 25.00 4,100.00 06/02/2011
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DESCRIPTION

ITEM UNITS SF801610

EXTRUDED ALUMINUM SIGNS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6015180 1,449 20.86 30,226.14 06/16/2011

QA4855176 195 27.00 5,265.00 06/22/2011

DESCRIPTION

ITEM UNITS SF801615

INSTALL EXTRUDED ALUMINUM SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6435185 10,000 6.00 60,000.00 02/11/2011

XX6535185 6,700 4.75 31,825.00 03/01/2011

XX6585185 6,700 6.00 40,200.00 03/01/2011

XX6595185 3,350 6.00 20,100.00 03/01/2011

XX6575185 10,000 4.25 42,500.00 04/01/2011

DESCRIPTION

ITEM UNITS SF801706

REMOVE SIGNS FROM EXISTING OVERHEAD STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG3975172 50 9.25 462.50 09/30/2010

PG3975172 512 6.25 3,200.00 09/30/2010

PG4135376 298 5.00 1,490.00 11/29/2010

BA1035176 166 11.10 1,842.60 12/08/2010

XX6435185 5,000 6.00 30,000.00 02/11/2011

XX6635185 1,000 4.00 4,000.00 02/24/2011

XX6535185 3,340 2.50 8,350.00 03/01/2011

XX6585185 3,340 6.00 20,040.00 03/01/2011

XX6595185 1,670 6.00 10,020.00 03/01/2011

XX6575185 5,000 2.70 13,500.00 04/01/2011

DESCRIPTION

ITEM UNITS SF801711

REMOVE EXISTING GROUND MOUNTED SIGNS AND SUPPORTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4675181 79 7.00 553.00 07/01/2010

FR5955181 44 10.50 462.00 07/20/2010

FR6415176 42 4.20 176.40 07/27/2010

BA5885177 230 11.00 2,530.00 09/20/2010

PG3975172 54 5.20 280.80 09/30/2010

XX6405185 1,500 5.00 7,500.00 09/30/2010

BA5335177 39 10.00 390.00 10/05/2010
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DESCRIPTION

ITEM UNITS SF801711

REMOVE EXISTING GROUND MOUNTED SIGNS AND SUPPORTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4675180 12 10.50 126.00 10/12/2010

CO3115177 108 4.00 432.00 10/14/2010

MO5755177 330 5.20 1,716.00 11/01/2010

BA1035176 146 11.10 1,620.60 12/08/2010

WI3285274 7 10.00 70.00 12/21/2010

AA4805180 139 2.00 278.00 01/12/2011

WA3015180 12 10.75 129.00 01/12/2011

TA3225176 44 8.00 352.00 01/20/2011

PG6295176 285 10.50 2,992.50 01/24/2011

FR5125130 63 6.30 396.90 02/11/2011

XX6435185 10,000 .10 1,000.00 02/11/2011

BA7275380 514 4.00 2,056.00 02/16/2011

FR5925130 25 7.00 175.00 03/01/2011

XX6535185 6,700 2.00 13,400.00 03/01/2011

XX6585185 6,700 1.00 6,700.00 03/01/2011

XX6595185 3,350 6.00 20,100.00 03/01/2011

AA5805370 381 3.50 1,333.50 03/10/2011

CL4385187 24 5.00 120.00 03/14/2011

HO3745180 165 6.00 990.00 03/14/2011

FR3825180 261 4.40 1,148.40 03/29/2011

XY1275185 3,000 5.00 15,000.00 03/29/2011

XX6575185 10,000 .10 1,000.00 04/01/2011

BA8695177 232 9.60 2,227.20 04/05/2011

MO2955187 55 5.50 302.50 04/05/2011

MO5205130 5 40.00 200.00 04/06/2011

BA4325177 4 5.25 21.00 04/18/2011

WI3625130 156 5.25 819.00 04/18/2011

MO2125177 36 10.00 360.00 04/25/2011

MO5875130 10 10.00 100.00 04/25/2011

MO3915176 311 5.50 1,710.50 05/05/2011

AL4285130 34 13.70 465.80 05/16/2011

CH3595130 37 15.00 555.00 05/16/2011

QA4875177 22 5.50 121.00 05/16/2011

MO5305130 7 10.00 70.00 05/24/2011

CO4605180 51 6.15 313.65 06/01/2011

MO5215187 128 15.00 1,920.00 06/01/2011

MO5635187 27 20.00 540.00 06/02/2011

PG1405177 7 5.00 35.00 06/02/2011
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DESCRIPTION

ITEM UNITS SF801711

REMOVE EXISTING GROUND MOUNTED SIGNS AND SUPPORTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6015180 641 3.09 1,980.69 06/16/2011

AL3935181 44 7.25 319.00 06/17/2011

HA2925176 65 11.20 728.00 06/17/2011

QA4855176 575 6.50 3,737.50 06/22/2011

FR4125177 98 6.25 612.50 06/27/2011

DESCRIPTION

ITEM UNITS LF802001

TUBULAR STEEL 6 INCH X 4 INCH X 3/8INCH GALVANIZED POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG4135376 35 248.50 8,697.50 11/29/2010

DESCRIPTION

ITEM UNITS EA802145

ADJUST EXISTING HANDHOLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX2275377 75 325.00 24,375.00 10/18/2010

MO5755177 3 385.00 1,155.00 11/01/2010

XY2275777 20 240.00 4,800.00 11/17/2010

XY2275477 38 350.00 13,300.00 11/22/2010

WI3285274 3 235.00 705.00 12/21/2010

BA3825179 1 344.50 344.50 04/01/2011

MO2415180 4 600.00 2,400.00 04/05/2011

MO2955187 1 115.00 115.00 04/05/2011

AX6445378 15 310.00 4,650.00 04/18/2011

BA4325177 1 890.00 890.00 04/18/2011

AX6445178 20 475.00 9,500.00 04/25/2011

PG5355130 2 210.00 420.00 04/29/2011

QA4875177 1 450.00 450.00 05/16/2011

XX1305133 20 388.50 7,770.00 05/24/2011

MO5215187 4 300.00 1,200.00 06/01/2011

XX1295133 20 585.00 11,700.00 06/02/2011

XX1515133 20 327.60 6,552.00 06/02/2011

MO2625177 5 350.00 1,750.00 06/17/2011
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DESCRIPTION

ITEM UNITS LF802501

NO. 6 AWG STRANDED BARE COPPER GROUND WIRE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4675181 305 1.00 305.00 07/01/2010

FR5955181 800 .53 424.00 07/20/2010

FR6415176 950 1.26 1,197.00 07/27/2010

MO2945177 650 1.90 1,235.00 09/30/2010

PG3975172 525 1.30 682.50 09/30/2010

XX2275377 15,000 1.25 18,750.00 10/18/2010

MO5755177 1,125 1.55 1,743.75 11/01/2010

XY2275777 2,000 1.00 2,000.00 11/17/2010

PG6905180 285 1.60 456.00 11/29/2010

WI3285274 235 1.70 399.50 12/21/2010

WA3015180 30 3.25 97.50 01/12/2011

TA3225176 190 1.10 209.00 01/20/2011

XX6435185 250 1.30 325.00 02/11/2011

BA7275380 11,005 1.00 11,005.00 02/16/2011

XX6565185 1,000 1.00 1,000.00 02/24/2011

XX6535185 170 1.50 255.00 03/01/2011

XX6585185 170 1.50 255.00 03/01/2011

XX6595185 85 1.40 119.00 03/01/2011

AA5805370 1,080 1.40 1,512.00 03/10/2011

FR3825180 2,110 1.75 3,692.50 03/29/2011

XX6625185 1,000 1.25 1,250.00 03/29/2011

BA3825179 15 1.11 16.65 04/01/2011

XX6575185 250 1.20 300.00 04/01/2011

MO2955187 100 2.20 220.00 04/05/2011

XX6455185 8,000 1.50 12,000.00 04/05/2011

XX6485185 1,000 1.25 1,250.00 04/06/2011

XX6465185 1,000 .70 700.00 04/11/2011

XX6475185 8,000 1.10 8,800.00 04/11/2011

XX6495185 1,000 1.25 1,250.00 04/11/2011

XX6555185 12,500 1.50 18,750.00 04/11/2011

AX6445378 2,000 1.17 2,340.00 04/18/2011

BA4325177 510 2.35 1,198.50 04/18/2011

WI3625130 500 1.21 605.00 04/18/2011

AX6445178 2,000 1.50 3,000.00 04/25/2011

MO2125177 130 2.20 286.00 04/25/2011

XX6505185 8,000 1.10 8,800.00 04/25/2011

AX6445278 800 1.10 880.00 04/29/2011

AX6445478 800 1.21 968.00 04/29/2011
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DESCRIPTION

ITEM UNITS LF802501

NO. 6 AWG STRANDED BARE COPPER GROUND WIRE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5355130 65 2.50 162.50 04/29/2011

MO3915176 825 2.20 1,815.00 05/05/2011

XX6545185 35,000 1.20 42,000.00 05/13/2011

XX6615185 8,000 1.46 11,680.00 05/16/2011

XX1305133 1,500 1.33 1,995.00 05/24/2011

MO5215187 585 2.50 1,462.50 06/01/2011

MO5635187 800 1.00 800.00 06/02/2011

PG1405177 100 2.00 200.00 06/02/2011

XX1295133 1,500 1.55 2,325.00 06/02/2011

XX1515133 1,500 1.15 1,725.00 06/02/2011

BA6015180 3,615 1.13 4,084.95 06/16/2011

XX6525185 35,000 1.00 35,000.00 06/16/2011

AL3935181 320 1.55 496.00 06/17/2011

XX6445185 35,000 1.05 36,750.00 06/17/2011

DESCRIPTION

ITEM UNITS LF802502

NO. 4 AWG STRANDED BARE COPPER GROUND WIRE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2735174 1,500 2.55 3,825.00 07/21/2010

BA4675180 1,000 1.15 1,150.00 10/12/2010

AA4805180 110 5.00 550.00 01/12/2011

XX6435185 500 1.80 900.00 02/11/2011

BA7275380 350 1.20 420.00 02/16/2011

XX6635185 1,400 1.00 1,400.00 02/24/2011

XX6535185 270 2.00 540.00 03/01/2011

XX6585185 270 2.00 540.00 03/01/2011

XX6595185 165 2.00 330.00 03/01/2011

HO3745180 1,950 2.45 4,777.50 03/14/2011

FR3825180 4,410 1.90 8,379.00 03/29/2011

XX6575185 500 1.60 800.00 04/01/2011

XX6545185 7,500 1.25 9,375.00 05/13/2011

BA6015180 3,345 1.75 5,853.75 06/16/2011

XX6525185 7,500 1.20 9,000.00 06/16/2011

XX6445185 7,500 1.25 9,375.00 06/17/2011

QA4855176 3,725 1.30 4,842.50 06/22/2011
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DESCRIPTION

ITEM UNITS LF802503

NO. 2 AWG STRANDED BARE COPPER GROUND WIRE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7275380 50 2.20 110.00 02/16/2011

DESCRIPTION

ITEM UNITS LF802560

1 CONDUCTOR #1/0 AWG STRANDED COPPER CABLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3015180 8,020 3.90 31,278.00 01/12/2011

DESCRIPTION

ITEM UNITS LF802570

1 CONDUCTOR #2/0 AWG CABLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6295176 270 3.72 1,004.40 01/24/2011

XX6565185 900 4.50 4,050.00 02/24/2011

XX6545185 15,000 3.00 45,000.00 05/13/2011

DESCRIPTION

ITEM UNITS EA803011

REMOVE EXISTING CANTILEVER STRUCTURE AND SIGNS AND SUPPORTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6435185 4 5,000.00 20,000.00 02/11/2011

BA7275380 1 1,190.00 1,190.00 02/16/2011

XX6635185 2 1,800.00 3,600.00 02/24/2011

XX6535185 3 2,250.00 6,750.00 03/01/2011

XX6585185 3 4,600.00 13,800.00 03/01/2011

XX6595185 2 4,500.00 9,000.00 03/01/2011

XX6575185 4 2,500.00 10,000.00 04/01/2011

BA6015180 1 1,133.00 1,133.00 06/16/2011

DESCRIPTION

ITEM UNITS EA803012

REMOVE EXISTING OVERHEAD SIGN STRUCTURE AND SIGNS AND SUPPORTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6435185 4 11,000.00 44,000.00 02/11/2011

XX6635185 2 5,000.00 10,000.00 02/24/2011

XX6535185 3 7,500.00 22,500.00 03/01/2011

XX6585185 3 11,600.00 34,800.00 03/01/2011

XX6595185 2 11,500.00 23,000.00 03/01/2011

HO3745180 1 4,500.00 4,500.00 03/14/2011
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DESCRIPTION

ITEM UNITS EA803012

REMOVE EXISTING OVERHEAD SIGN STRUCTURE AND SIGNS AND SUPPORTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6575185 4 7,300.00 29,200.00 04/01/2011

BA6015180 1 6,695.00 6,695.00 06/16/2011

DESCRIPTION

ITEM UNITS EA803014

REMOVE EXISTING OVERHEAD SIGN STRUCTURE-BRIDGE MOUNTED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4805180 1 1,500.00 1,500.00 01/12/2011

BA7275380 1 1,190.00 1,190.00 02/16/2011

DESCRIPTION

ITEM UNITS EA803015

REMOVE SIGN/LUMINAIRE SUPPORTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6635185 30 50.00 1,500.00 02/24/2011

DESCRIPTION

ITEM UNITS EA803016

REMOVE STEEL POST & FOUNDATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6435185 2 574.00 1,148.00 02/11/2011

XX6535185 1 500.00 500.00 03/01/2011

XX6585185 1 525.00 525.00 03/01/2011

XX6595185 1 600.00 600.00 03/01/2011

XX6575185 2 526.00 1,052.00 04/01/2011

MO5635187 2 510.00 1,020.00 06/02/2011

BA6015180 2 41.20 82.40 06/16/2011

DESCRIPTION

ITEM UNITS LF803019

OVERHEAD SIGN/LUMINAIRE "I" SUPPORT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG4135376 50 94.10 4,705.00 11/29/2010

XX6435185 1,000 65.00 65,000.00 02/11/2011

XX6635185 1,000 60.00 60,000.00 02/24/2011

XX6535185 670 50.00 33,500.00 03/01/2011

XX6585185 670 50.00 33,500.00 03/01/2011

XX6595185 335 40.00 13,400.00 03/01/2011

XX6575185 1,000 50.00 50,000.00 04/01/2011
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DESCRIPTION

ITEM UNITS LF803019

OVERHEAD SIGN/LUMINAIRE "I" SUPPORT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6545185 36 150.00 5,400.00 05/13/2011

XX6525185 36 55.00 1,980.00 06/16/2011

XX6445185 36 55.00 1,980.00 06/17/2011

DESCRIPTION

ITEM UNITS EA803020

CANTILEVER SIGN STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6435185 2 32,000.00 64,000.00 02/11/2011

BA7275380 1 33,600.00 33,600.00 02/16/2011

XX6635185 1 22,000.00 22,000.00 02/24/2011

XX6535185 1 35,000.00 35,000.00 03/01/2011

XX6585185 1 33,000.00 33,000.00 03/01/2011

XX6595185 1 35,000.00 35,000.00 03/01/2011

XX6575185 2 32,000.00 64,000.00 04/01/2011

DESCRIPTION

ITEM UNITS EA803025

SIGN LIGHTING SYSTEM TERMINAL UNITS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6435185 4 5,000.00 20,000.00 02/11/2011

XX6635185 15 5,000.00 75,000.00 02/24/2011

XX6535185 3 5,500.00 16,500.00 03/01/2011

XX6585185 3 5,000.00 15,000.00 03/01/2011

XX6595185 1 4,000.00 4,000.00 03/01/2011

XX6575185 4 5,000.00 20,000.00 04/01/2011

DESCRIPTION

ITEM UNITS EA803030

REMOVE AND REPLACE TOP RUSTED NUTS ON ANCHOR BOLTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6635185 50 10.00 500.00 02/24/2011

DESCRIPTION

ITEM UNITS EA803035

REPLACE MISSING SIGN POST CLIPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6635185 3,000 5.00 15,000.00 02/24/2011
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DESCRIPTION

ITEM UNITS EA803040

REPLACE SPLICE CONNECTION BOLTS - CANTILEVER AND SPANSTRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6635185 20 20.00 400.00 02/24/2011

DESCRIPTION

ITEM UNITS EA803045

TIGHTEN BOTTOM LEVELING NUTS ON ANCHOR BOLTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6635185 24 2.00 48.00 02/24/2011

DESCRIPTION

ITEM UNITS LF803050

ADD STIFFNER ANGLE TO SIGNS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG4135376 80 9.30 744.00 11/29/2010

XX6635185 150 10.00 1,500.00 02/24/2011

DESCRIPTION

ITEM UNITS LF805011

1 INCH ELECTRICAL CONDUIT -GALVANIZED SLEEVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG7525177 50 21.00 1,050.00 10/12/2010

MO5205130 25 16.40 410.00 04/06/2011

MO2225177 165 11.50 1,897.50 04/25/2011

BA6015180 10 11.33 113.30 06/16/2011

MO2625177 15 20.00 300.00 06/17/2011

PG9395177 60 10.00 600.00 06/17/2011

DESCRIPTION

ITEM UNITS LF805015

2 INCH ELECTRICAL CONDUIT -GALVANIZED RISER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3825180 110 26.00 2,860.00 03/29/2011

BA6015180 10 25.75 257.50 06/16/2011

DESCRIPTION

ITEM UNITS LF805029

2 INCH U-GUARD - PVC RISER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5635187 20 10.00 200.00 06/02/2011
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DESCRIPTION

ITEM UNITS EA805050

WEATHER HEAD, 3 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2945177 2 90.00 180.00 09/30/2010

BA4675180 2 152.00 304.00 10/12/2010

WI3285274 1 90.00 90.00 12/21/2010

PG6295176 3 121.00 363.00 01/24/2011

BA7275380 9 92.00 828.00 02/16/2011

XX6455185 3 300.00 900.00 04/05/2011

XX6475185 3 275.00 825.00 04/11/2011

XX6555185 5 200.00 1,000.00 04/11/2011

XX6505185 3 275.00 825.00 04/25/2011

MO3915176 3 115.00 345.00 05/05/2011

XX6615185 3 170.00 510.00 05/16/2011

BA6015180 3 412.00 1,236.00 06/16/2011

DESCRIPTION

ITEM UNITS LF805105

2 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6905180 65 33.60 2,184.00 11/29/2010

BA7275380 90 22.70 2,043.00 02/16/2011

WI3625130 90 19.95 1,795.50 04/18/2011

DESCRIPTION

ITEM UNITS LF805115

3 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5955181 140 31.50 4,410.00 07/20/2010

XX1025B77 100 40.00 4,000.00 08/03/2010

XX9035377 100 15.00 1,500.00 08/03/2010

XX1025A77 100 30.00 3,000.00 08/11/2010

XX9035477 100 1.00 100.00 08/13/2010

XX1185377 100 1.05 105.00 08/20/2010

XX1085377 100 36.40 3,640.00 08/24/2010

XX1045277 100 1.10 110.00 09/09/2010

XX9125377 100 .01 1.00 09/13/2010

XX9125477 100 1.00 100.00 09/27/2010

BA5335177 375 32.00 12,000.00 10/05/2010

XX1105877 50 .10 5.00 11/01/2010

PG6295176 55 58.30 3,206.50 01/24/2011

BA7275380 235 27.00 6,345.00 02/16/2011
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DESCRIPTION

ITEM UNITS LF805115

3 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX8155477 800 47.00 37,600.00 03/01/2011

XX8165377 800 30.00 24,000.00 03/01/2011

CA3405276 100 31.50 3,150.00 03/07/2011

HO3745180 150 47.40 7,110.00 03/14/2011

XX1135977 25 45.00 1,125.00 03/14/2011

BA4325177 280 21.00 5,880.00 04/18/2011

WI3625130 150 23.10 3,465.00 04/18/2011

XX8155377 800 1.05 840.00 04/18/2011

XY2185177 100 1.05 105.00 05/05/2011

XX8165477 800 .11 88.00 05/06/2011

XY2025277 100 1.00 100.00 05/13/2011

XY2045177 100 23.20 2,320.00 05/13/2011

XY2115177 100 35.00 3,500.00 05/13/2011

XY2025177 100 1.00 100.00 05/24/2011

XY2085177 100 27.50 2,750.00 06/01/2011

DESCRIPTION

ITEM UNITS LF805118

4 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4675181 70 50.00 3,500.00 07/01/2010

FR6415176 60 35.91 2,154.60 07/27/2010

MO2945177 925 45.00 41,625.00 09/30/2010

PG3975172 180 26.00 4,680.00 09/30/2010

MO5755177 90 56.00 5,040.00 11/01/2010

AA4805180 70 50.00 3,500.00 01/12/2011

FR5125130 200 27.30 5,460.00 02/11/2011

BA7275380 750 32.00 24,000.00 02/16/2011

AA5805370 100 27.00 2,700.00 03/10/2011

HO3745180 275 53.50 14,712.50 03/14/2011

FR3825180 385 38.00 14,630.00 03/29/2011

WI3625130 375 23.36 8,760.00 04/18/2011

MO5215187 300 26.50 7,950.00 06/01/2011

MO5635187 1,050 28.00 29,400.00 06/02/2011

BA6015180 400 27.81 11,124.00 06/16/2011

AL3935181 60 31.00 1,860.00 06/17/2011

QA4855176 320 28.00 8,960.00 06/22/2011
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DESCRIPTION

ITEM UNITS LF805125

2 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2945177 45 9.00 405.00 09/30/2010

MO5755177 100 8.85 885.00 11/01/2010

PG6905180 35 9.45 330.75 11/29/2010

WI3285274 250 9.00 2,250.00 12/21/2010

WA3015180 180 13.50 2,430.00 01/12/2011

PG6295176 110 7.35 808.50 01/24/2011

BA7275380 1,435 7.00 10,045.00 02/16/2011

AA5805370 476 8.00 3,808.00 03/10/2011

FR3825180 290 10.00 2,900.00 03/29/2011

MO2955187 400 9.50 3,800.00 04/05/2011

BA4325177 160 7.05 1,128.00 04/18/2011

WI3625130 80 10.50 840.00 04/18/2011

MO2125177 120 7.50 900.00 04/25/2011

MO3915176 100 9.50 950.00 05/05/2011

MO5635187 40 8.50 340.00 06/02/2011

PG1405177 120 12.50 1,500.00 06/02/2011

BA6015180 470 7.21 3,388.70 06/16/2011

DESCRIPTION

ITEM UNITS LF805135

3 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4675181 100 8.00 800.00 07/01/2010

FR5955181 290 12.60 3,654.00 07/20/2010

MO2945177 85 11.00 935.00 09/30/2010

PG3975172 260 8.25 2,145.00 09/30/2010

BA5335177 45 12.00 540.00 10/05/2010

BA4675180 450 13.00 5,850.00 10/12/2010

XX2275377 4,000 16.00 64,000.00 10/18/2010

MO5755177 100 11.25 1,125.00 11/01/2010

XY2275777 400 18.00 7,200.00 11/17/2010

PG6905180 140 10.50 1,470.00 11/29/2010

WI3285274 525 9.20 4,830.00 12/21/2010

TA3225176 170 10.00 1,700.00 01/20/2011

PG6295176 840 7.35 6,174.00 01/24/2011

BA7275380 1,150 7.40 8,510.00 02/16/2011

AA5805370 2,080 8.25 17,160.00 03/10/2011

HO3745180 950 12.65 12,017.50 03/14/2011
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DESCRIPTION

ITEM UNITS LF805135

3 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3825179 10 8.48 84.80 04/01/2011

MO2955187 25 12.00 300.00 04/05/2011

AX6445378 400 8.00 3,200.00 04/18/2011

BA4325177 220 13.65 3,003.00 04/18/2011

WI3625130 200 11.55 2,310.00 04/18/2011

PG5355130 65 12.50 812.50 04/29/2011

MO3915176 155 12.00 1,860.00 05/05/2011

XX1305133 400 9.47 3,788.00 05/24/2011

MO5215187 275 17.00 4,675.00 06/01/2011

MO5635187 200 9.00 1,800.00 06/02/2011

PG1405177 40 14.35 574.00 06/02/2011

XX1295133 400 12.60 5,040.00 06/02/2011

XX1515133 400 8.70 3,480.00 06/02/2011

AL3935181 120 12.50 1,500.00 06/17/2011

QA4855176 170 10.00 1,700.00 06/22/2011

DESCRIPTION

ITEM UNITS LF805140

4 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2945177 50 12.00 600.00 09/30/2010

PG3975172 130 10.40 1,352.00 09/30/2010

PG3975172 420 10.40 4,368.00 09/30/2010

MO5755177 510 13.00 6,630.00 11/01/2010

PG6905180 15 15.75 236.25 11/29/2010

WI3285274 130 10.00 1,300.00 12/21/2010

AA4805180 25 20.00 500.00 01/12/2011

PG6295176 615 9.66 5,940.90 01/24/2011

BA7275380 990 9.20 9,108.00 02/16/2011

AA5805370 150 11.50 1,725.00 03/10/2011

BA4325177 70 12.60 882.00 04/18/2011

WI3625130 50 26.25 1,312.50 04/18/2011

MO3915176 95 14.00 1,330.00 05/05/2011

MO5305130 225 15.00 3,375.00 05/24/2011

MO5635187 80 10.00 800.00 06/02/2011
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DESCRIPTION

ITEM UNITS LF805145

2 INCH SCHEDULE 80 RIGID PVC CONDUIT-SLOTTED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2955187 75 66.00 4,950.00 04/05/2011

BA4325177 40 41.00 1,640.00 04/18/2011

DESCRIPTION

ITEM UNITS LF805150

3 INCH SCHEDULE 80 RIGID PVC CONDUIT-SLOTTED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2665181 410 44.00 18,040.00 07/20/2010

XX1025B77 100 40.00 4,000.00 08/03/2010

XX9035377 100 15.00 1,500.00 08/03/2010

XX1025A77 100 40.00 4,000.00 08/11/2010

XX9035477 100 1.00 100.00 08/13/2010

XX1185377 100 1.05 105.00 08/20/2010

XX1085377 100 46.80 4,680.00 08/24/2010

XX1045277 100 1.10 110.00 09/09/2010

AL4295177 35 94.00 3,290.00 09/13/2010

XX9125377 100 .01 1.00 09/13/2010

XX9125477 100 1.00 100.00 09/27/2010

XX1105877 50 .10 5.00 11/01/2010

WI3285274 285 22.20 6,327.00 12/21/2010

PG6295176 100 115.50 11,550.00 01/24/2011

BA7275380 300 103.00 30,900.00 02/16/2011

XX8155477 800 57.00 45,600.00 03/01/2011

XX8165377 800 40.00 32,000.00 03/01/2011

AA5805370 535 40.00 21,400.00 03/10/2011

XX1135977 25 70.00 1,750.00 03/14/2011

BA8695177 160 78.50 12,560.00 04/05/2011

AX9415176 1,000 .10 100.00 04/18/2011

XX8155377 800 1.05 840.00 04/18/2011

XY2185177 100 1.05 105.00 05/05/2011

XX8165477 800 .11 88.00 05/06/2011

XY2025277 100 1.00 100.00 05/13/2011

XY2045177 100 23.20 2,320.00 05/13/2011

XY2115177 100 117.00 11,700.00 05/13/2011

XY2025177 100 1.00 100.00 05/24/2011

XY2085177 100 6.30 630.00 06/01/2011

PG1405177 135 52.00 7,020.00 06/02/2011

PG9385177 250 65.00 16,250.00 06/17/2011
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DESCRIPTION

ITEM UNITS LF805155

4 INCH SCHEDULE 80 RIGID PVC CONDUIT-SLOTTED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5755177 705 78.50 55,342.50 11/01/2010

XY2275777 300 84.00 25,200.00 11/17/2010

WI3285274 230 23.30 5,359.00 12/21/2010

TA3225176 170 27.00 4,590.00 01/20/2011

BA7275380 510 106.00 54,060.00 02/16/2011

AA5805370 405 40.00 16,200.00 03/10/2011

MO5335177 125 75.00 9,375.00 03/10/2011

BA8695177 65 78.50 5,102.50 04/05/2011

MO2955187 155 67.00 10,385.00 04/05/2011

BA4325177 260 33.60 8,736.00 04/18/2011

MO3915176 435 68.00 29,580.00 05/05/2011

DESCRIPTION

ITEM UNITS LF805160

1 INCH LIQUID TIGHT FLEXIBLE NON-METALLIC CONDUIT FOR DETECTOR SLEEVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1025B77 100 15.00 1,500.00 08/03/2010

XX9035377 300 15.00 4,500.00 08/03/2010

XX1025A77 100 12.00 1,200.00 08/11/2010

XX9035477 300 1.00 300.00 08/13/2010

XX1185377 100 8.65 865.00 08/20/2010

XX1085377 100 12.50 1,250.00 08/24/2010

XX1045277 100 9.25 925.00 09/09/2010

XX9125377 300 .01 3.00 09/13/2010

XX9125477 300 1.00 300.00 09/27/2010

BA5335177 15 20.00 300.00 10/05/2010

PG7525177 200 12.00 2,400.00 10/12/2010

XX1105877 150 8.50 1,275.00 11/01/2010

MO2215177 24 13.00 312.00 11/12/2010

PG6905180 30 12.60 378.00 11/29/2010

WA3015180 20 26.00 520.00 01/12/2011

BA7275380 55 14.00 770.00 02/16/2011

XX8155477 300 10.50 3,150.00 03/01/2011

XX8165377 300 10.00 3,000.00 03/01/2011

XX1135977 200 18.00 3,600.00 03/14/2011

BA3825179 10 20.14 201.40 04/01/2011

BA8695177 60 11.40 684.00 04/05/2011

MO2955187 10 22.00 220.00 04/05/2011
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DESCRIPTION

ITEM UNITS LF805160

1 INCH LIQUID TIGHT FLEXIBLE NON-METALLIC CONDUIT FOR DETECTOR SLEEVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4325177 40 14.70 588.00 04/18/2011

XX8155377 300 10.50 3,150.00 04/18/2011

MO2125177 40 15.00 600.00 04/25/2011

MO2225177 165 11.50 1,897.50 04/25/2011

XY2185177 100 8.80 880.00 05/05/2011

XX8165477 300 10.50 3,150.00 05/06/2011

XY2025277 100 8.00 800.00 05/13/2011

XY2045177 100 .03 3.00 05/13/2011

XY2115177 200 12.00 2,400.00 05/13/2011

XY2025177 100 9.00 900.00 05/24/2011

XY2085177 100 10.50 1,050.00 06/01/2011

PG1405177 15 14.00 210.00 06/02/2011

MO2195177 170 14.00 2,380.00 06/17/2011

MO2625177 10 20.00 200.00 06/17/2011

PG9385177 20 11.00 220.00 06/17/2011

PG9395177 150 10.00 1,500.00 06/17/2011

DESCRIPTION

ITEM UNITS LF805210

4 INCH CONDUIT, DIRECTIONAL BORED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

52861071412 600 10.00 6,000.00 08/03/2010

5281371413 500 16.00 8,000.00 06/16/2011

DESCRIPTION

ITEM UNITS LF806201

SIGN LIGHTING SYSTEM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6435185 120 230.00 27,600.00 02/11/2011

XX6635185 1,000 140.00 140,000.00 02/24/2011

XX6535185 120 250.00 30,000.00 03/01/2011

XX6585185 120 225.00 27,000.00 03/01/2011

XX6595185 40 200.00 8,000.00 03/01/2011

XX6575185 120 230.00 27,600.00 04/01/2011
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DESCRIPTION

ITEM UNITS EA806202

SIGN LIGHTING SYSTEM FOR OH-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6015180 1 24,720.00 24,720.00 06/16/2011

DESCRIPTION

ITEM UNITS EA806300

SIGN LIGHTING SYSTEM FOR C-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4805180 1 20,000.00 20,000.00 01/12/2011

HO3745180 1 21,200.00 21,200.00 03/14/2011

BA6015180 1 15,450.00 15,450.00 06/16/2011

DESCRIPTION

ITEM UNITS EA806301

SIGN LIGHTING SYSTEM FOR C-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6015180 1 11,896.50 11,896.50 06/16/2011

DESCRIPTION

ITEM UNITS EA806302

SIGN LIGHTING SYSTEM FOR C-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6015180 1 10,815.00 10,815.00 06/16/2011

DESCRIPTION

ITEM UNITS EA806303

SIGN LIGHTING SYSTEM FOR C-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6015180 1 11,072.50 11,072.50 06/16/2011

DESCRIPTION

ITEM UNITS EA807202

METERED SERVICE PEDESTAL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5755177 2 830.00 1,660.00 11/01/2010

PG6905180 1 1,365.00 1,365.00 11/29/2010

WI3285274 1 1,220.00 1,220.00 12/21/2010

FR5125130 1 1,680.00 1,680.00 02/11/2011

XX6635185 5 1,000.00 5,000.00 02/24/2011

AA5805370 2 1,400.00 2,800.00 03/10/2011

FR3825180 1 2,800.00 2,800.00 03/29/2011

WI3625130 1 1,575.00 1,575.00 04/18/2011

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2011 Page 419



DESCRIPTION

ITEM UNITS EA807202

METERED SERVICE PEDESTAL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5635187 1 1,600.00 1,600.00 06/02/2011

DESCRIPTION

ITEM UNITS EA807303

60 AMP DISCONNECT SWITCH, SINGLE PHASE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3015180 1 960.00 960.00 01/12/2011

BA7275380 1 1,380.00 1,380.00 02/16/2011

DESCRIPTION

ITEM UNITS EA807400

ELECTRICAL UTILITY SERVICE EQUIPMENT 120/240 VOLTS 60 AMPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3015180 1 1,200.00 1,200.00 01/12/2011

XX6455185 3 1,300.00 3,900.00 04/05/2011

XX6475185 3 500.00 1,500.00 04/11/2011

XX6555185 5 1,000.00 5,000.00 04/11/2011

XX6505185 3 500.00 1,500.00 04/25/2011

XX6615185 3 900.00 2,700.00 05/16/2011

DESCRIPTION

ITEM UNITS EA807405

ELECTRICAL UTILITY SERVICE EQUIPMENT 120/240 VOLTS 100 AMPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4675180 2 1,700.00 3,400.00 10/12/2010

AA4805180 1 2,500.00 2,500.00 01/12/2011

BA7275380 1 2,220.00 2,220.00 02/16/2011

BA6015180 1 1,905.50 1,905.50 06/16/2011

DESCRIPTION

ITEM UNITS EA807410

ELECTRICAL UTILITY SERVICE EQUIPMENT 120/240 VOLTS 200 AMPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2665181 1 3,850.00 3,850.00 07/20/2010

FR5955181 1 3,150.00 3,150.00 07/20/2010

BA7275380 2 4,000.00 8,000.00 02/16/2011
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DESCRIPTION

ITEM UNITS EA807500

EMBEDDED METERED SERVICE PEDESTAL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4675181 1 2,500.00 2,500.00 07/01/2010

MO2945177 1 875.00 875.00 09/30/2010

PG6295176 2 1,770.00 3,540.00 01/24/2011

BA7275380 3 1,710.00 5,130.00 02/16/2011

MO3915176 1 1,000.00 1,000.00 05/05/2011

AL3935181 1 1,550.00 1,550.00 06/17/2011

DESCRIPTION

ITEM UNITS EA808021

50 FOOT LIGHT STRUCTURE - 20 FOOT BRACKET ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7275380 1 3,090.00 3,090.00 02/16/2011

DESCRIPTION

ITEM UNITS EA808029

40 FOOT LIGHT STRUCTURE - 25 FOOT BRACKET ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG3975172 1 2,600.00 2,600.00 09/30/2010

DESCRIPTION

ITEM UNITS EA808030

40 FOOT LIGHT STRUCTURE - 20 FOOT BRACKET ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR6415176 2 2,226.00 4,452.00 07/27/2010

BA7275380 11 2,070.00 22,770.00 02/16/2011

BA6015180 2 2,523.50 5,047.00 06/16/2011

DESCRIPTION

ITEM UNITS EA808031

40 FOOT LIGHT STRUCTURE - 15 FOOT BRACKET ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4675181 1 2,100.00 2,100.00 07/01/2010

FR6415176 2 2,215.50 4,431.00 07/27/2010

PG3975172 2 2,000.00 4,000.00 09/30/2010

BA7275380 7 1,990.00 13,930.00 02/16/2011

HO3745180 3 2,600.00 7,800.00 03/14/2011

BA6015180 8 2,317.50 18,540.00 06/16/2011

QA4855176 4 1,900.00 7,600.00 06/22/2011
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DESCRIPTION

ITEM UNITS EA808033

40 FOOT LIGHT STRUCTURE - 10 FOOT BRACKET ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4675181 1 1,900.00 1,900.00 07/01/2010

FR5955181 3 2,730.00 8,190.00 07/20/2010

PG3975172 8 2,000.00 16,000.00 09/30/2010

FR5125130 8 2,075.00 16,600.00 02/11/2011

BA7275380 4 1,980.00 7,920.00 02/16/2011

BA6015180 5 2,214.50 11,072.50 06/16/2011

AL3935181 2 2,850.00 5,700.00 06/17/2011

DESCRIPTION

ITEM UNITS EA808035

40 FOOT LIGHT STRUCTURE - 6 FOOT BRACKET ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7275380 2 1,960.00 3,920.00 02/16/2011

DESCRIPTION

ITEM UNITS EA808036

40 FOOT LIGHT STRUCTURE - 4 FOOT BRACKET ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR6415176 1 2,052.75 2,052.75 07/27/2010

DESCRIPTION

ITEM UNITS LF810002

DUCT CABLE - 6 CONDUCTOR NO. 4 AWG

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2735174 1,500 14.55 21,825.00 07/21/2010

DESCRIPTION

ITEM UNITS LF810008

GROUND WIRE 1 CONDUCTOR NO. 10 AWG, SOLID

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6015180 660 .62 409.20 06/16/2011

DESCRIPTION

ITEM UNITS LF810009

ELECTRICAL CABLE 1-CONDUCTOR NO. 6 AWG-RHW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1035176 110 2.78 305.80 12/08/2010
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DESCRIPTION

ITEM UNITS LF810010

ELECTRICAL CABLE 1-CONDUCTOR NO. 4 AWG-THHN/THWN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2945177 40 2.25 90.00 09/30/2010

MO5755177 250 2.40 600.00 11/01/2010

WA3015180 85 2.05 174.25 01/12/2011

XX6635185 1,000 2.00 2,000.00 02/24/2011

MO3915176 120 3.70 444.00 05/05/2011

XX6545185 10,000 1.35 13,500.00 05/13/2011

XX6525185 10,000 1.00 10,000.00 06/16/2011

XX6445185 10,000 1.35 13,500.00 06/17/2011

DESCRIPTION

ITEM UNITS LF810011

LOOP DETECTOR SPLICED TO EXISTING 2-CONDUCTOR (ALUMINUM SHIELD)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6905180 3 26.25 78.75 11/29/2010

MO2415180 2,300 1.50 3,450.00 04/05/2011

DESCRIPTION

ITEM UNITS LF810014

ELECTRICAL CABLE 1-CONDUCTOR NO. 8 AWG BARE COPPER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1035176 60 1.67 100.20 12/08/2010

DESCRIPTION

ITEM UNITS LF810022

ELECTRICAL CABLE 1-CONDUCTOR NO. 8 AWG-THHN/THWN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6905180 50 1.73 86.50 11/29/2010

PG6295176 240 .84 201.60 01/24/2011

XX6435185 200 1.00 200.00 02/11/2011

XX6565185 240 1.50 360.00 02/24/2011

XX6535185 170 1.50 255.00 03/01/2011

XX6585185 170 1.20 204.00 03/01/2011

XX6595185 65 1.00 65.00 03/01/2011

AA5805370 180 2.00 360.00 03/10/2011

XX6625185 240 .80 192.00 03/29/2011

XX6575185 200 .95 190.00 04/01/2011

XX6455185 1,500 2.00 3,000.00 04/05/2011

XX6485185 240 .80 192.00 04/06/2011

XX6465185 240 .85 204.00 04/11/2011
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DESCRIPTION

ITEM UNITS LF810022

ELECTRICAL CABLE 1-CONDUCTOR NO. 8 AWG-THHN/THWN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6475185 1,500 .85 1,275.00 04/11/2011

XX6495185 240 1.50 360.00 04/11/2011

XX6555185 2,500 2.00 5,000.00 04/11/2011

XX6505185 1,500 .85 1,275.00 04/25/2011

XX6615185 1,500 .50 750.00 05/16/2011

DESCRIPTION

ITEM UNITS EA810550

MICROLOOP PROBE, 500 FOOT LEAD IN CABLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9035377 10 1,500.00 15,000.00 08/03/2010

XX9035477 10 1.00 10.00 08/13/2010

XX9125377 10 .01 0.10 09/13/2010

XX9125477 10 1.00 10.00 09/27/2010

PG7525177 2 2,461.00 4,922.00 10/12/2010

XX1105877 10 1,380.00 13,800.00 11/01/2010

BA7275380 3 1,970.00 5,910.00 02/16/2011

XX8155477 20 1,550.00 31,000.00 03/01/2011

XX8165377 20 1,500.00 30,000.00 03/01/2011

XX1135977 5 1,800.00 9,000.00 03/14/2011

BA8695177 5 1,575.00 7,875.00 04/05/2011

MO2955187 2 1,640.00 3,280.00 04/05/2011

XX8155377 20 1,680.00 33,600.00 04/18/2011

MO2225177 8 2,050.00 16,400.00 04/25/2011

XX8165477 20 892.50 17,850.00 05/06/2011

XY2115177 5 1,900.00 9,500.00 05/13/2011

DESCRIPTION

ITEM UNITS EA810555

MICROLOOP PROBE, 1000 FOOT LEAD IN CABLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1025B77 15 1,936.00 29,040.00 08/03/2010

XX9035377 10 1,500.00 15,000.00 08/03/2010

XX1025A77 15 2,500.00 37,500.00 08/11/2010

XX9035477 10 1.00 10.00 08/13/2010

XX1185377 15 1,950.00 29,250.00 08/20/2010

XX1085377 15 2,235.00 33,525.00 08/24/2010

XX1045277 15 2,085.00 31,275.00 09/09/2010

XX9125377 10 .01 0.10 09/13/2010
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DESCRIPTION

ITEM UNITS EA810555

MICROLOOP PROBE, 1000 FOOT LEAD IN CABLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9125477 10 1.00 10.00 09/27/2010

BA5335177 1 3,000.00 3,000.00 10/05/2010

XX1105877 6 1,800.00 10,800.00 11/01/2010

BA7275380 1 2,620.00 2,620.00 02/16/2011

XX8155477 20 1,985.00 39,700.00 03/01/2011

XX8165377 20 1,500.00 30,000.00 03/01/2011

XX1135977 2 2,300.00 4,600.00 03/14/2011

BA8695177 3 1,685.00 5,055.00 04/05/2011

XX8155377 20 1,890.00 37,800.00 04/18/2011

XY2185177 15 2,000.00 30,000.00 05/05/2011

XX8165477 20 1,207.50 24,150.00 05/06/2011

XY2025277 15 1,900.00 28,500.00 05/13/2011

XY2045177 15 1,925.00 28,875.00 05/13/2011

XY2115177 5 2,250.00 11,250.00 05/13/2011

XY2025177 15 2,000.00 30,000.00 05/24/2011

XY2085177 15 1,925.00 28,875.00 06/01/2011

PG9395177 9 1,840.00 16,560.00 06/17/2011

DESCRIPTION

ITEM UNITS EA810601

NONINVASIVE DETECTOR, 500 FOOT LEAD IN CABLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5335177 2 1,800.00 3,600.00 10/05/2010

WI3285274 4 1,440.00 5,760.00 12/21/2010

PG6295176 4 1,800.00 7,200.00 01/24/2011

AA5805370 8 1,760.00 14,080.00 03/10/2011

AX9415176 10 2,500.00 25,000.00 04/18/2011

PG9385177 6 1,350.00 8,100.00 06/17/2011

DESCRIPTION

ITEM UNITS EA810605

NONINVASIVE DETECTOR, 1000 FOOT LEAD IN CABLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4295177 3 3,270.00 9,810.00 09/13/2010

BA5335177 7 2,400.00 16,800.00 10/05/2010

WI3285274 4 1,775.00 7,100.00 12/21/2010

XX6565185 120 2,000.00 240,000.00 02/24/2011

CA3405276 1 3,045.00 3,045.00 03/07/2011

AA5805370 8 2,000.00 16,000.00 03/10/2011
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DESCRIPTION

ITEM UNITS EA810605

NONINVASIVE DETECTOR, 1000 FOOT LEAD IN CABLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6625185 60 1,700.00 102,000.00 03/29/2011

BA8695177 3 1,965.00 5,895.00 04/05/2011

XX6485185 120 1,570.00 188,400.00 04/06/2011

XX6465185 120 1,850.00 222,000.00 04/11/2011

XX6495185 60 2,000.00 120,000.00 04/11/2011

BA4325177 6 2,200.00 13,200.00 04/18/2011

WI3625130 4 1,890.00 7,560.00 04/18/2011

PG1405177 6 2,400.00 14,400.00 06/02/2011

DESCRIPTION

ITEM UNITS EA811001

FURNISH AND INSTALL ELECTRICAL HANDHOLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4295177 2 1,660.00 3,320.00 09/13/2010

MO2945177 5 1,250.00 6,250.00 09/30/2010

PG3975172 4 1,050.00 4,200.00 09/30/2010

BA5335177 11 1,150.00 12,650.00 10/05/2010

XX2275377 20 1,600.00 32,000.00 10/18/2010

MO5755177 8 1,450.00 11,600.00 11/01/2010

XY2275777 10 1,680.00 16,800.00 11/17/2010

PG6905180 6 1,312.50 7,875.00 11/29/2010

BA1035176 4 1,443.00 5,772.00 12/08/2010

WI3285274 16 1,050.00 16,800.00 12/21/2010

WA3015180 4 1,240.00 4,960.00 01/12/2011

TA3225176 1 1,100.00 1,100.00 01/20/2011

PG6295176 13 1,120.00 14,560.00 01/24/2011

FR5125130 6 1,075.00 6,450.00 02/11/2011

BA7275380 33 1,160.00 38,280.00 02/16/2011

XX6565185 120 975.00 117,000.00 02/24/2011

CA3405276 1 1,680.00 1,680.00 03/07/2011

AA5805370 31 1,200.00 37,200.00 03/10/2011

MO5335177 6 1,400.00 8,400.00 03/10/2011

HO3745180 4 1,265.00 5,060.00 03/14/2011

XX6625185 50 850.00 42,500.00 03/29/2011

BA8695177 2 1,450.00 2,900.00 04/05/2011

MO2955187 4 1,300.00 5,200.00 04/05/2011

XX6455185 180 1,000.00 180,000.00 04/05/2011

XX6485185 120 795.00 95,400.00 04/06/2011

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2011 Page 426



DESCRIPTION

ITEM UNITS EA811001

FURNISH AND INSTALL ELECTRICAL HANDHOLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6465185 120 1,050.00 126,000.00 04/11/2011

XX6475185 180 985.00 177,300.00 04/11/2011

XX6495185 50 1,000.00 50,000.00 04/11/2011

XX6555185 300 975.00 292,500.00 04/11/2011

AX6445378 10 1,100.00 11,000.00 04/18/2011

AX9415176 10 1,500.00 15,000.00 04/18/2011

BA4325177 10 1,050.00 10,500.00 04/18/2011

WI3625130 8 1,260.00 10,080.00 04/18/2011

AX6445178 10 1,100.00 11,000.00 04/25/2011

MO2125177 2 1,400.00 2,800.00 04/25/2011

XX6505185 180 975.00 175,500.00 04/25/2011

AX6445278 10 1,140.00 11,400.00 04/29/2011

AX6445478 10 1,292.50 12,925.00 04/29/2011

MO3915176 5 1,300.00 6,500.00 05/05/2011

XX6545185 20 1,000.00 20,000.00 05/13/2011

XX6615185 180 735.00 132,300.00 05/16/2011

XX1305133 10 1,105.78 11,057.80 05/24/2011

MO5635187 10 1,210.00 12,100.00 06/02/2011

PG1405177 3 1,300.00 3,900.00 06/02/2011

XX1295133 10 1,300.00 13,000.00 06/02/2011

XX1515133 10 1,218.00 12,180.00 06/02/2011

BA6015180 9 1,287.50 11,587.50 06/16/2011

XX6525185 20 975.00 19,500.00 06/16/2011

PG9385177 6 1,150.00 6,900.00 06/17/2011

XX6445185 20 1,000.00 20,000.00 06/17/2011

DESCRIPTION

ITEM UNITS EA811002

REMOVE ELECTRICAL HANDHOLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2945177 4 260.00 1,040.00 09/30/2010

HO3745180 4 320.00 1,280.00 03/14/2011

MO5205130 1 450.00 450.00 04/06/2011

MO5215187 3 275.00 825.00 06/01/2011
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DESCRIPTION

ITEM UNITS EA811003

FURNISH AND INSTALL ELECTRICAL MANHOLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4675181 3 1,200.00 3,600.00 07/01/2010

FR5955181 1 1,260.00 1,260.00 07/20/2010

FR6415176 2 1,128.75 2,257.50 07/27/2010

PG3975172 5 1,300.00 6,500.00 09/30/2010

AA4805180 2 1,500.00 3,000.00 01/12/2011

XX6435185 10 1,650.00 16,500.00 02/11/2011

BA7275380 13 1,710.00 22,230.00 02/16/2011

XX6535185 7 1,500.00 10,500.00 03/01/2011

XX6585185 7 2,000.00 14,000.00 03/01/2011

XX6595185 4 2,000.00 8,000.00 03/01/2011

HO3745180 6 1,065.00 6,390.00 03/14/2011

FR3825180 18 1,500.00 27,000.00 03/29/2011

XX6575185 10 1,400.00 14,000.00 04/01/2011

XX6545185 60 1,150.00 69,000.00 05/13/2011

BA6015180 8 1,210.25 9,682.00 06/16/2011

XX6525185 80 1,100.00 88,000.00 06/16/2011

AL3935181 1 1,550.00 1,550.00 06/17/2011

XX6445185 80 1,150.00 92,000.00 06/17/2011

QA4855176 6 1,600.00 9,600.00 06/22/2011

DESCRIPTION

ITEM UNITS EA811004

REMOVE ELECTRICAL MANHOLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO3745180 5 395.00 1,975.00 03/14/2011

BA6015180 4 309.00 1,236.00 06/16/2011

DESCRIPTION

ITEM UNITS EA811318

RELOCATE 8 INCH FIRE HYDRANT AND VALVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO3115177 1 4,000.00 4,000.00 10/14/2010

DESCRIPTION

ITEM UNITS EA811701

RELOCATE 3/4 INCH WATER SERV / 5/8 INCH MET

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4325177 1 2,300.00 2,300.00 04/18/2011
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DESCRIPTION

ITEM UNITS LF812002

WOOD SIGN SUPPORT 6 INCH X 6 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4675181 148 19.00 2,812.00 07/01/2010

BA5885177 350 11.00 3,850.00 09/20/2010

PG3975172 110 17.50 1,925.00 09/30/2010

BA1035176 38 22.20 843.60 12/08/2010

WI3285274 36 10.00 360.00 12/21/2010

FR5125130 166 18.90 3,137.40 02/11/2011

XY1275185 500 16.00 8,000.00 03/29/2011

WI3625130 74 13.65 1,010.10 04/18/2011

HA2925176 35 11.75 411.25 06/17/2011

QA4855176 95 18.00 1,710.00 06/22/2011

DESCRIPTION

ITEM UNITS LF812003

WOOD SIGN SUPPORT 6 INCH X 8 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5885177 90 14.00 1,260.00 09/20/2010

XX6435185 240 26.00 6,240.00 02/11/2011

XX6535185 160 18.00 2,880.00 03/01/2011

XX6585185 160 26.00 4,160.00 03/01/2011

XX6595185 80 25.00 2,000.00 03/01/2011

XY1275185 2,000 17.50 35,000.00 03/29/2011

XX6575185 240 24.00 5,760.00 04/01/2011

MO3915176 76 20.00 1,520.00 05/05/2011

MO5215187 216 20.00 4,320.00 06/01/2011

QA4855176 60 20.00 1,200.00 06/22/2011

DESCRIPTION

ITEM UNITS EA812102

ADJUST CURB BOX

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2275777 10 1,200.00 12,000.00 11/17/2010

XY2275477 38 250.00 9,500.00 11/22/2010

AX3775360 4 350.00 1,400.00 04/05/2011

DESCRIPTION

ITEM UNITS EA812103

ADJUST FIRE HYDRANT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3775360 1 1,000.00 1,000.00 04/05/2011
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DESCRIPTION

ITEM UNITS EA812107

ADJUST WATER VALVE BOX

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX2275377 75 100.00 7,500.00 10/18/2010

AA5805370 9 378.00 3,402.00 03/10/2011

XX6415177 10 200.00 2,000.00 04/18/2011

QA4875177 3 200.00 600.00 05/16/2011

PG1405177 1 250.00 250.00 06/02/2011

DESCRIPTION

ITEM UNITS EA812108

ADJUST WATER METER FRAME AND COVER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX2275377 75 250.00 18,750.00 10/18/2010

XX6415177 10 75.00 750.00 04/18/2011

QA4875177 5 200.00 1,000.00 05/16/2011

DESCRIPTION

ITEM UNITS EA812115

ABANDON FIRE HYDRANT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6295176 2 1,000.00 2,000.00 01/24/2011

AA5805370 1 1,080.00 1,080.00 03/10/2011

DESCRIPTION

ITEM UNITS EA812120

RELOCATE FIRE HYDRANT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5755177 5 3,350.00 16,750.00 11/01/2010

PG6295176 1 1,500.00 1,500.00 01/24/2011

BA7275380 2 6,750.00 13,500.00 02/16/2011

AA5805370 5 1,460.00 7,300.00 03/10/2011

DESCRIPTION

ITEM UNITS EA812125

FIRE HYDRANT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6295176 1 4,500.00 4,500.00 01/24/2011

PG6295176 2 7,000.00 14,000.00 01/24/2011

AA5805370 12 4,300.00 51,600.00 03/10/2011
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DESCRIPTION

ITEM UNITS LF812126

6 INCH FIRE HYDRANT LEAD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5755177 30 185.00 5,550.00 11/01/2010

PG6295176 70 70.00 4,900.00 01/24/2011

DESCRIPTION

ITEM UNITS LF812137

1 1/2 INCH OR 2 INCH WATER HOUSE CONNECTION COPPER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG3975172 922 32.00 29,504.00 09/30/2010

DESCRIPTION

ITEM UNITS EA812175

12 INCH WATER VALVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285274 4 3,310.00 13,240.00 12/21/2010

DESCRIPTION

ITEM UNITS EA812210

CUT AND CAP EXISTING 8 INCH WATER MAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6295176 1 800.00 800.00 01/24/2011

DESCRIPTION

ITEM UNITS EA812214

CUT AND CAP EXISTING 16 INCH WATER MAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6295176 1 1,000.00 1,000.00 01/24/2011

DESCRIPTION

ITEM UNITS LF812325

8 INCH DUCTILE IRON PIPE WATER MAIN CLASS 54

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6295176 40 100.00 4,000.00 01/24/2011

DESCRIPTION

ITEM UNITS LF812357

16 INCH DUCTILE IRON PIPE WATER MAIN CLASS 54

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6295176 670 259.00 173,530.00 01/24/2011

PG6295176 120 625.00 75,000.00 01/24/2011
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DESCRIPTION

ITEM UNITS LF812379

24 INCH DUCTILE IRON PIPE WATER MAIN CLASS 52

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5805370 302 311.00 93,922.00 03/10/2011

DESCRIPTION

ITEM UNITS LF812388

30 INCH DUCTILE IRON PIPE WATER MAIN CLASS 53

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5805370 1,855 324.00 601,020.00 03/10/2011

DESCRIPTION

ITEM UNITS EA812508

ADJUST SEWER MANHOLE FRAME & COVER (24 INCH)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR6235179 1 600.00 600.00 05/24/2011

DESCRIPTION

ITEM UNITS EA812509

ADJUST SEWER MANHOLE FRAME & COVER (30 INCH)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6295176 1 800.00 800.00 01/24/2011

AX3775360 2 500.00 1,000.00 04/05/2011

DESCRIPTION

ITEM UNITS LF812514

LOWER PRECAST SEWER MANHOLE - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1445174 1 200.00 200.00 03/14/2011

DESCRIPTION

ITEM UNITS LF812538

4 INCH SEWER HOUSE CONNECTION POLYVINYL CHLORIDE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG3975172 20 33.00 660.00 09/30/2010

DESCRIPTION

ITEM UNITS LF812560

DROP MANHOLE TYPE A - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4675180 16 .01 0.16 10/12/2010
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DESCRIPTION

ITEM UNITS LF812581

8 INCH POLYVINYL CHLORIDE SEWER LINE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285274 60 245.00 14,700.00 12/21/2010

DESCRIPTION

ITEM UNITS LF812582

10 INCH POLYVINYL CHLORIDE SEWER LINE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285274 24 300.00 7,200.00 12/21/2010

DESCRIPTION

ITEM UNITS LF812649

12 INCH DUCTILE IRON PIPE CLASS 52 SEWER LINE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4675180 186 .01 1.86 10/12/2010

DESCRIPTION

ITEM UNITS EA812850

UTILITY ADJUSTMENT 4 INCH - 18 INCH DIAMETER/SQUARE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9035377 60 100.00 6,000.00 08/03/2010

XX9035477 60 100.00 6,000.00 08/13/2010

XX9125377 60 80.00 4,800.00 09/13/2010

XX9125477 60 1.00 60.00 09/27/2010

XX1205377 5 196.00 980.00 10/13/2010

XX1175377 5 200.00 1,000.00 10/26/2010

XX1105877 10 150.00 1,500.00 11/01/2010

XX1135977 10 300.00 3,000.00 03/14/2011

FR6235179 2 400.00 800.00 05/24/2011

XX2075277R 5 170.00 850.00 05/24/2011

XX2145377 5 .01 0.05 06/02/2011

XX2055277 5 .01 0.05 06/10/2011

DESCRIPTION

ITEM UNITS EA812855

UTILITY ADJUSTMENT 18 INCH DIAMETER/SQUARE AND UP

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9035377 60 200.00 12,000.00 08/03/2010

XX9035477 60 250.00 15,000.00 08/13/2010

XX9125377 60 150.00 9,000.00 09/13/2010

XX9125477 60 1.00 60.00 09/27/2010
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DESCRIPTION

ITEM UNITS EA812855

UTILITY ADJUSTMENT 18 INCH DIAMETER/SQUARE AND UP

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2275177 10 250.00 2,500.00 10/12/2010

XX1205377 5 320.00 1,600.00 10/13/2010

XX1175377 5 200.00 1,000.00 10/26/2010

XX1105877 10 200.00 2,000.00 11/01/2010

XY2275777 5 1,200.00 6,000.00 11/17/2010

XX1135977 15 400.00 6,000.00 03/14/2011

XX2075277R 5 240.00 1,200.00 05/24/2011

XX2145377 5 .01 0.05 06/02/2011

XX2055277 5 .01 0.05 06/10/2011

DESCRIPTION

ITEM UNITS SF813006

RELOCATE SIGNS FROM EXISTING OVERHEAD STRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5845187 8 51.00 408.00 09/13/2010

PG3975172 100 14.50 1,450.00 09/30/2010

PG4135376 913 2.20 2,008.60 11/29/2010

TA3225176 12 22.00 264.00 01/20/2011

XX6435185 800 12.00 9,600.00 02/11/2011

XX6535185 525 10.00 5,250.00 03/01/2011

XX6585185 525 12.00 6,300.00 03/01/2011

XX6595185 275 11.00 3,025.00 03/01/2011

CA3405276 10 21.00 210.00 03/07/2011

AA5805370 48 8.00 384.00 03/10/2011

XX6575185 800 11.00 8,800.00 04/01/2011

DESCRIPTION

ITEM UNITS SF813008

INSTALL OVERLAY EXISTING GROUND MOUNTED SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6405185 100 25.00 2,500.00 09/30/2010

XX6435185 200 11.00 2,200.00 02/11/2011

XX6535185 135 10.00 1,350.00 03/01/2011

XX6585185 135 12.00 1,620.00 03/01/2011

XX6595185 65 11.00 715.00 03/01/2011

XX6575185 200 11.00 2,200.00 04/01/2011
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DESCRIPTION

ITEM UNITS SF813009

INSTALL OVERLAY EXISTING OVERHEAD SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG4135376 173 8.75 1,513.75 11/29/2010

XX6435185 50 22.00 1,100.00 02/11/2011

XX6535185 32 20.00 640.00 03/01/2011

XX6585185 32 24.00 768.00 03/01/2011

XX6595185 16 23.00 368.00 03/01/2011

XX6575185 50 33.00 1,650.00 04/01/2011

DESCRIPTION

ITEM UNITS EA813010

BAND SIGN TO SIGN SUPPORT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG3975172 3 100.00 300.00 09/30/2010

MO5755177 3 74.00 222.00 11/01/2010

PG4135376 5 155.00 775.00 11/29/2010

BA1035176 7 122.10 854.70 12/08/2010

TA3225176 5 17.00 85.00 01/20/2011

XX6435185 10 250.00 2,500.00 02/11/2011

BA7275380 3 137.00 411.00 02/16/2011

XX6535185 7 200.00 1,400.00 03/01/2011

XX6585185 7 260.00 1,820.00 03/01/2011

XX6595185 4 250.00 1,000.00 03/01/2011

XX6575185 10 235.00 2,350.00 04/01/2011

BA6015180 2 252.35 504.70 06/16/2011

DESCRIPTION

ITEM UNITS SF813012

OVERLAY EXISTING OVERHEAD SIGNS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7275380 452 21.00 9,492.00 02/16/2011

BA6015180 532 14.94 7,948.08 06/16/2011

DESCRIPTION

ITEM UNITS SF813014

INSTALL GROUND MOUNTED SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9985178 200 15.00 3,000.00 09/27/2010

AX9955178 100 35.00 3,500.00 09/30/2010

MO2945177 111 11.00 1,221.00 09/30/2010

XX6405185 4,000 7.75 31,000.00 09/30/2010
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DESCRIPTION

ITEM UNITS SF813014

INSTALL GROUND MOUNTED SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX2275377 2,500 17.00 42,500.00 10/18/2010

MO5755177 174 10.50 1,827.00 11/01/2010

XY2275777 400 14.40 5,760.00 11/17/2010

BA1035176 186 24.42 4,542.12 12/08/2010

WI3285274 45 10.00 450.00 12/21/2010

BA7275380 239 5.00 1,195.00 02/16/2011

XY1275185 5,000 6.50 32,500.00 03/29/2011

BA3825179 8 7.95 63.60 04/01/2011

AX6445378 400 9.80 3,920.00 04/18/2011

AX6445178 400 9.00 3,600.00 04/25/2011

MO2125177 4 16.00 64.00 04/25/2011

AX6445278 150 14.85 2,227.50 04/29/2011

AX6445478 150 23.50 3,525.00 04/29/2011

XX1305133 400 15.76 6,304.00 05/24/2011

MO5635187 57 30.00 1,710.00 06/02/2011

XX1295133 400 18.00 7,200.00 06/02/2011

XX1515133 400 10.00 4,000.00 06/02/2011

BA6015180 190 2.06 391.40 06/16/2011

DESCRIPTION

ITEM UNITS SF813015

INSTALL OVERHEAD SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5845187 15 28.00 420.00 09/13/2010

MO2945177 83 24.00 1,992.00 09/30/2010

PG3975172 480 9.25 4,440.00 09/30/2010

PG3975172 55 12.50 687.50 09/30/2010

MO5755177 140 22.25 3,115.00 11/01/2010

BA1035176 36 33.30 1,198.80 12/08/2010

WI3285274 126 10.00 1,260.00 12/21/2010

PG6295176 78 17.85 1,392.30 01/24/2011

BA7275380 297 17.00 5,049.00 02/16/2011

XX6635185 1,000 8.00 8,000.00 02/24/2011

AA5805370 300 11.00 3,300.00 03/10/2011

BA8695177 20 16.55 331.00 04/05/2011

MO2955187 2 41.00 82.00 04/05/2011

BA4325177 8 12.85 102.80 04/18/2011

WI3625130 145 23.10 3,349.50 04/18/2011
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DESCRIPTION

ITEM UNITS SF813015

INSTALL OVERHEAD SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3915176 177 20.00 3,540.00 05/05/2011

MO5215187 207 20.00 4,140.00 06/01/2011

PG1405177 8 19.50 156.00 06/02/2011

BA6015180 33 125.66 4,146.78 06/16/2011

DESCRIPTION

ITEM UNITS SF813022

REMOVE EXISTING GROUND MOUNTED SIGNS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 160 3.10 496.00 07/01/2010

BA5885177 55 11.00 605.00 09/20/2010

MO2945177 34 6.00 204.00 09/30/2010

WI3285274 10 6.00 60.00 12/21/2010

XY1275185 500 5.00 2,500.00 03/29/2011

MO2125177 12 10.00 120.00 04/25/2011

MO2225177 2 28.00 56.00 04/25/2011

PG5355130 12 15.00 180.00 04/29/2011

MO5305130 80 7.50 600.00 05/24/2011

MO5635187 161 15.00 2,415.00 06/02/2011

DESCRIPTION

ITEM UNITS SF813023

RELOCATE EXISTING GROUND MOUNTED SIGNS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525180 52 10.50 546.00 07/01/2010

FR6415176 15 31.50 472.50 07/27/2010

AX9985178 350 10.00 3,500.00 09/27/2010

AX9955178 100 10.00 1,000.00 09/30/2010

PG3975172 10 13.00 130.00 09/30/2010

XX6405185 1,000 13.50 13,500.00 09/30/2010

PG7525177 10 20.00 200.00 10/12/2010

XY2275177 350 15.00 5,250.00 10/12/2010

AX9975132 1,100 15.00 16,500.00 10/18/2010

XX2275377 8,500 11.00 93,500.00 10/18/2010

XY2275777 350 6.00 2,100.00 11/17/2010

PG6905180 10 25.00 250.00 11/29/2010

BA1035176 96 14.43 1,385.28 12/08/2010

WI3285274 318 10.00 3,180.00 12/21/2010

AX6795332 20 10.00 200.00 12/22/2010
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DESCRIPTION

ITEM UNITS SF813023

RELOCATE EXISTING GROUND MOUNTED SIGNS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TA3225176 16 13.00 208.00 01/20/2011

PG6295176 63 6.00 378.00 01/24/2011

AX2475132 25 20.00 500.00 01/26/2011

FR5125130 15 13.65 204.75 02/11/2011

XX6435185 700 11.00 7,700.00 02/11/2011

BA7275380 59 13.00 767.00 02/16/2011

AX2505132 1,200 14.00 16,800.00 02/24/2011

FR5925130 22 16.00 352.00 03/01/2011

XX6535185 470 10.00 4,700.00 03/01/2011

XX6585185 470 12.00 5,640.00 03/01/2011

XX6595185 235 12.00 2,820.00 03/01/2011

CA3405276 20 11.60 232.00 03/07/2011

PG3485132 400 10.00 4,000.00 03/07/2011

AA5805370 54 8.00 432.00 03/10/2011

MO1055132 400 10.00 4,000.00 03/10/2011

CL4385187 30 11.00 330.00 03/14/2011

HA3615132 200 14.00 2,800.00 03/14/2011

AX8585224 8 52.40 419.20 03/29/2011

XY1275185 1,000 10.50 10,500.00 03/29/2011

AX2535132 10 25.00 250.00 04/01/2011

BA3825179 9 8.48 76.32 04/01/2011

XX6575185 700 11.00 7,700.00 04/01/2011

AX3775360 110 10.00 1,100.00 04/05/2011

BA8695177 10 11.90 119.00 04/05/2011

MO2955187 56 13.50 756.00 04/05/2011

AX6445378 350 9.00 3,150.00 04/18/2011

WI3625130 57 16.80 957.60 04/18/2011

AX6445178 350 5.50 1,925.00 04/25/2011

MO2125177 20 12.00 240.00 04/25/2011

AX6445278 150 15.20 2,280.00 04/29/2011

AX6445478 150 12.80 1,920.00 04/29/2011

PG5355130 17 16.00 272.00 04/29/2011

MO3915176 31 14.00 434.00 05/05/2011

AL4285130 12 7.10 85.20 05/16/2011

CH3595130 5 30.00 150.00 05/16/2011

QA4875177 122 16.50 2,013.00 05/16/2011

MO5305130 47 15.00 705.00 05/24/2011

XX1305133 350 10.51 3,678.50 05/24/2011
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DESCRIPTION

ITEM UNITS SF813023

RELOCATE EXISTING GROUND MOUNTED SIGNS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5215187 10 25.00 250.00 06/01/2011

MO5635187 5 26.00 130.00 06/02/2011

XX1295133 350 16.00 5,600.00 06/02/2011

XX1515133 350 13.50 4,725.00 06/02/2011

BA6015180 144 6.18 889.92 06/16/2011

HA2925176 35 12.30 430.50 06/17/2011

MO2195177 2 90.00 180.00 06/17/2011

CA3385132 500 10.00 5,000.00 06/22/2011

DESCRIPTION

ITEM UNITS EA816001

VIDEO DETECTION CAMERA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2945177 4 5,250.00 21,000.00 09/30/2010

PG3975172 3 5,450.00 16,350.00 09/30/2010

BA5335177 7 4,500.00 31,500.00 10/05/2010

MO5755177 12 5,100.00 61,200.00 11/01/2010

TA3225176 5 6,500.00 32,500.00 01/20/2011

PG6295176 5 5,400.00 27,000.00 01/24/2011

BA7275380 20 5,600.00 112,000.00 02/16/2011

BA3825179 4 4,929.00 19,716.00 04/01/2011

BA8695177 11 4,760.00 52,360.00 04/05/2011

MO2955187 2 5,300.00 10,600.00 04/05/2011

DESCRIPTION

ITEM UNITS EA816005

CONTROL CABLE, 250 FOOT, VIDEO DETECTION CAMERA TOCONTROLLER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2945177 2 390.00 780.00 09/30/2010

BA5335177 6 900.00 5,400.00 10/05/2010

MO5755177 6 390.00 2,340.00 11/01/2010

TA3225176 2 1.00 2.00 01/20/2011

BA8695177 5 373.00 1,865.00 04/05/2011

MO2955187 2 1,160.00 2,320.00 04/05/2011

BA4325177 4 882.00 3,528.00 04/18/2011
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DESCRIPTION

ITEM UNITS EA816010

CONTROL CABLE, 500 FOOT, VIDEO DETECTION CAMERA TOCONTROLLER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2945177 2 775.00 1,550.00 09/30/2010

PG3975172 3 1,400.00 4,200.00 09/30/2010

BA5335177 1 150.00 150.00 10/05/2010

MO5755177 6 780.00 4,680.00 11/01/2010

TA3225176 3 1.00 3.00 01/20/2011

BA3825179 4 371.00 1,484.00 04/01/2011

BA8695177 6 434.00 2,604.00 04/05/2011

DESCRIPTION

ITEM UNITS EA816201

DISCRIMINATOR MODULE, 4 CHANNEL, NO. 764

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285274 1 3,900.00 3,900.00 12/21/2010

XX6455185 3 3,450.00 10,350.00 04/05/2011

XX6475185 3 2,875.00 8,625.00 04/11/2011

XX6555185 3 3,450.00 10,350.00 04/11/2011

XX6505185 3 2,875.00 8,625.00 04/25/2011

XX6615185 3 3,400.00 10,200.00 05/16/2011

DESCRIPTION

ITEM UNITS EA816210

OPTICOM EMITTER SYSTEM, 700 SERIES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6455185 3 1,400.00 4,200.00 04/05/2011

XX6475185 3 1,250.00 3,750.00 04/11/2011

XX6555185 3 1,400.00 4,200.00 04/11/2011

XX6505185 3 1,250.00 3,750.00 04/25/2011

XX6615185 3 1,400.00 4,200.00 05/16/2011

DESCRIPTION

ITEM UNITS EA816215

OPTICOM NO. 721 DETECTOR EYE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285274 2 1,000.00 2,000.00 12/21/2010

XX6455185 6 750.00 4,500.00 04/05/2011

XX6475185 6 650.00 3,900.00 04/11/2011

XX6555185 6 750.00 4,500.00 04/11/2011

WI3625130 2 840.00 1,680.00 04/18/2011

XX6505185 6 625.00 3,750.00 04/25/2011
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DESCRIPTION

ITEM UNITS EA816215

OPTICOM NO. 721 DETECTOR EYE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6615185 6 700.00 4,200.00 05/16/2011

DESCRIPTION

ITEM UNITS EA818004

10 FOOT BREAKAWAY PEDESTAL POLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2945177 3 1,360.00 4,080.00 09/30/2010

PG3975172 9 1,300.00 11,700.00 09/30/2010

MO5755177 5 1,170.00 5,850.00 11/01/2010

WI3285274 2 1,550.00 3,100.00 12/21/2010

BA7275380 10 1,290.00 12,900.00 02/16/2011

AA5805370 10 1,100.00 11,000.00 03/10/2011

BA3825179 1 1,272.00 1,272.00 04/01/2011

MO2955187 2 1,450.00 2,900.00 04/05/2011

BA4325177 8 1,181.00 9,448.00 04/18/2011

WI3625130 2 1,890.00 3,780.00 04/18/2011

MO2125177 4 1,400.00 5,600.00 04/25/2011

PG5355130 2 1,550.00 3,100.00 04/29/2011

MO3915176 3 1,475.00 4,425.00 05/05/2011

MO5215187 16 1,300.00 20,800.00 06/01/2011

MO5635187 7 1,200.00 8,400.00 06/02/2011

PG1405177 7 2,400.00 16,800.00 06/02/2011

DESCRIPTION

ITEM UNITS EA818006

20 FOOT BREAKAWAY PEDESTAL POLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6295176 1 1,827.00 1,827.00 01/24/2011

DESCRIPTION

ITEM UNITS EA818010

14 FOOT BREAKAWAY PEDESTAL POLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG3975172 2 1,800.00 3,600.00 09/30/2010

PG6295176 1 1,500.00 1,500.00 01/24/2011

BA7275380 1 1,920.00 1,920.00 02/16/2011
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DESCRIPTION

ITEM UNITS EA818021

STEEL POLE WITH TWIN 50 FOOT MAST ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5755177 1 10,200.00 10,200.00 11/01/2010

WI3285274 2 14,400.00 28,800.00 12/21/2010

DESCRIPTION

ITEM UNITS EA818030

STEEL POLE WITH A SINGLE 38 FOOT MAST ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2945177 1 5,700.00 5,700.00 09/30/2010

MO5755177 1 5,400.00 5,400.00 11/01/2010

BA7275380 1 5,740.00 5,740.00 02/16/2011

WI3625130 1 9,450.00 9,450.00 04/18/2011

DESCRIPTION

ITEM UNITS EA818036

STEEL POLE WITH A SINGLE 50 FOOT MAST ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2945177 2 7,600.00 15,200.00 09/30/2010

PG6295176 1 8,064.00 8,064.00 01/24/2011

BA7275380 1 8,110.00 8,110.00 02/16/2011

AA5805370 1 7,700.00 7,700.00 03/10/2011

WI3625130 1 11,550.00 11,550.00 04/18/2011

MO3915176 1 8,000.00 8,000.00 05/05/2011

DESCRIPTION

ITEM UNITS EA818041

STEEL POLE WITH A SINGLE 60 FOOT MAST ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2945177 1 10,000.00 10,000.00 09/30/2010

AA5805370 3 15,000.00 45,000.00 03/10/2011

MO3915176 1 10,000.00 10,000.00 05/05/2011

DESCRIPTION

ITEM UNITS EA818050

STEEL POLE WITH TWIN 50 FOOT AND 60 FOOT MAST ARMS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5755177 1 12,650.00 12,650.00 11/01/2010
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DESCRIPTION

ITEM UNITS EA818051

STEEL POLE WITH TWIN 50 FOOT AND 70 FOOT MAST ARMS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7275380 1 14,100.00 14,100.00 02/16/2011

AA5805370 1 14,500.00 14,500.00 03/10/2011

WI3625130 1 15,750.00 15,750.00 04/18/2011

DESCRIPTION

ITEM UNITS EA818052

STEEL POLE WITH SINGLE 70 FOOT MAST ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TA3225176 1 14,000.00 14,000.00 01/20/2011

AA5805370 2 14,900.00 29,800.00 03/10/2011

MO3915176 1 11,500.00 11,500.00 05/05/2011

MO5635187 3 10,500.00 31,500.00 06/02/2011

DESCRIPTION

ITEM UNITS EA821001

BREAKAWAY BASE SUPPORT SYSTEM FOR STEEL BEAMS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4675181 2 630.00 1,260.00 07/01/2010

FR6415176 2 514.50 1,029.00 07/27/2010

BA7275380 13 541.00 7,033.00 02/16/2011

AA5805370 2 1,100.00 2,200.00 03/10/2011

HO3745180 4 630.00 2,520.00 03/14/2011

FR3825180 2 1,350.00 2,700.00 03/29/2011

MO5635187 2 1,050.00 2,100.00 06/02/2011

BA6015180 2 473.80 947.60 06/16/2011

QA4855176 10 650.00 6,500.00 06/22/2011

DESCRIPTION

ITEM UNITS EA821002

BREAKAWAY BASE SUPPORT SYSTEM FOR LIGHTING STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4675181 2 200.00 400.00 07/01/2010

FR5955181 1 288.75 288.75 07/20/2010

FR6415176 5 336.00 1,680.00 07/27/2010

PG3975172 7 390.00 2,730.00 09/30/2010

BA1035176 4 499.50 1,998.00 12/08/2010

WI3285274 1 445.00 445.00 12/21/2010

FR5125130 8 405.00 3,240.00 02/11/2011

BA7275380 11 389.00 4,279.00 02/16/2011
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DESCRIPTION

ITEM UNITS EA821002

BREAKAWAY BASE SUPPORT SYSTEM FOR LIGHTING STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO3745180 3 400.00 1,200.00 03/14/2011

XX6545185 120 300.00 36,000.00 05/13/2011

BA6015180 4 386.25 1,545.00 06/16/2011

XX6525185 120 300.00 36,000.00 06/16/2011

AL3935181 2 580.00 1,160.00 06/17/2011

XX6445185 120 300.00 36,000.00 06/17/2011

QA4855176 4 450.00 1,800.00 06/22/2011

DESCRIPTION

ITEM UNITS EA821003

BREAKAWAY BASE SUPPORT SYSTEM FOR SIGNAL STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6295176 2 400.00 800.00 01/24/2011

DESCRIPTION

ITEM UNITS LF822001

12-PAIR COMMUNICATION CABLE, SELF-SUPPORTING (OVERHEAD)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285274 1,500 5.55 8,325.00 12/21/2010

DESCRIPTION

ITEM UNITS LF822002

12-PAIR COMMUNICATION CABLE, JELLYFILLED (UNDERGROUND)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5755177 450 3.45 1,552.50 11/01/2010

AA5805370 1,430 4.40 6,292.00 03/10/2011

HO3745180 3,750 4.40 16,500.00 03/14/2011

WI3625130 1,550 3.52 5,456.00 04/18/2011

MO3915176 150 4.50 675.00 05/05/2011

DESCRIPTION

ITEM UNITS LF822003

50-PAIR COMMUNICATION CABLE, SELF-SUPPORTING (OVERHEAD)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2945177 865 8.00 6,920.00 09/30/2010

MO5755177 300 9.35 2,805.00 11/01/2010
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DESCRIPTION

ITEM UNITS EA822500

AS-BUILT FOR TRAFFIC SIGNAL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG3975172 1 3,640.00 3,640.00 09/30/2010

DESCRIPTION

ITEM UNITS EA823001

REMOVAL AND RELOCATE ROADWAY LIGHTING STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG3975172 1 1,050.00 1,050.00 09/30/2010

BA1035176 4 943.50 3,774.00 12/08/2010

QA4875177 1 5,200.00 5,200.00 05/16/2011

DESCRIPTION

ITEM UNITS EA831005

250 WATT METAL HALIDE LAMP AND LUMINAIRE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

52861071412 100 .01 1.00 08/03/2010

DESCRIPTION

ITEM UNITS EA831007

100 WATT HIGH PRESSURE SODIUM LAMP AND LUMINAIRE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6015180 12 437.75 5,253.00 06/16/2011

DESCRIPTION

ITEM UNITS EA831010

250 WATT HIGH PRESSURE SODIUM LAMP AND LUMINAIRE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4675181 2 275.00 550.00 07/01/2010

FR5955181 3 262.50 787.50 07/20/2010

FR6415176 5 262.50 1,312.50 07/27/2010

PG3975172 11 285.00 3,135.00 09/30/2010

BA4675180 18 275.00 4,950.00 10/12/2010

MO5755177 2 360.00 720.00 11/01/2010

WI3285274 1 335.00 335.00 12/21/2010

TA3225176 1 250.00 250.00 01/20/2011

PG6295176 2 258.00 516.00 01/24/2011

FR5125130 8 273.00 2,184.00 02/11/2011

BA7275380 31 272.00 8,432.00 02/16/2011

AA5805370 4 300.00 1,200.00 03/10/2011

HO3745180 3 375.00 1,125.00 03/14/2011
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DESCRIPTION

ITEM UNITS EA831010

250 WATT HIGH PRESSURE SODIUM LAMP AND LUMINAIRE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3825180 5 430.00 2,150.00 03/29/2011

WI3625130 2 315.00 630.00 04/18/2011

MO3915176 2 350.00 700.00 05/05/2011

XX6545185 180 350.00 63,000.00 05/13/2011

MO5635187 1 240.00 240.00 06/02/2011

BA6015180 15 262.65 3,939.75 06/16/2011

XX6525185 180 324.00 58,320.00 06/16/2011

AL3935181 2 325.00 650.00 06/17/2011

XX6445185 180 325.00 58,500.00 06/17/2011

QA4855176 4 320.00 1,280.00 06/22/2011

DESCRIPTION

ITEM UNITS LF832001

DUCT CABLE - 2 CONDUCTOR, NO 6 AWG, 600 V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4675181 150 8.00 1,200.00 07/01/2010

FR5955181 750 5.78 4,335.00 07/20/2010

FR6415176 1,180 5.25 6,195.00 07/27/2010

PG3975172 5,800 6.50 37,700.00 09/30/2010

FR5125130 1,250 7.35 9,187.50 02/11/2011

BA7275380 12,350 5.40 66,690.00 02/16/2011

FR3825180 835 10.00 8,350.00 03/29/2011

BA6015180 2,800 5.92 16,576.00 06/16/2011

AL3935181 305 6.25 1,906.25 06/17/2011

DESCRIPTION

ITEM UNITS LF832002

DUCT CABLE - 3 CONDUCTOR, NO 6 AWG, 600 V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7275380 1,030 7.00 7,210.00 02/16/2011

DESCRIPTION

ITEM UNITS LF832003

DUCT CABLE - 4 CONDUCTOR, NO 6 AWG, 600 V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3825180 585 11.00 6,435.00 03/29/2011

BA6015180 2,000 8.76 17,520.00 06/16/2011

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2011 Page 446



DESCRIPTION

ITEM UNITS LF832004

DUCT CABLE - 2 CONDUCTOR, NO 4 AWG, 600 V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO3745180 55 10.00 550.00 03/14/2011

XX6545185 32,000 4.90 156,800.00 05/13/2011

BA6015180 2,800 6.18 17,304.00 06/16/2011

XX6525185 32,000 5.00 160,000.00 06/16/2011

XX6445185 32,000 5.25 168,000.00 06/17/2011

DESCRIPTION

ITEM UNITS LF832006

DUCT CABLE - 4 CONDUCTOR, NO 4 AWG, 600 V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6635185 500 10.00 5,000.00 02/24/2011

HO3745180 4,250 13.00 55,250.00 03/14/2011

FR3825180 4,330 12.00 51,960.00 03/29/2011

XX6545185 2,500 8.50 21,250.00 05/13/2011

BA6015180 1,000 10.04 10,040.00 06/16/2011

XX6525185 2,500 7.50 18,750.00 06/16/2011

XX6445185 2,500 7.75 19,375.00 06/17/2011

QA4855176 3,200 10.00 32,000.00 06/22/2011

DESCRIPTION

ITEM UNITS LF832016

CABLE - 1 CONDUCTOR, NO 6 AWG, TYPE USE, 600V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4675181 355 1.50 532.50 07/01/2010

AA2665181 1,260 2.75 3,465.00 07/20/2010

FR5955181 390 1.05 409.50 07/20/2010

FR6415176 225 1.47 330.75 07/27/2010

PG3975172 3,600 1.65 5,940.00 09/30/2010

BA7275380 6,255 1.20 7,506.00 02/16/2011

FR3825180 2,130 2.20 4,686.00 03/29/2011

XX6545185 4,000 1.25 5,000.00 05/13/2011

BA6015180 8,700 1.60 13,920.00 06/16/2011

XX6525185 4,000 1.15 4,600.00 06/16/2011

AL3935181 65 2.10 136.50 06/17/2011

XX6445185 4,000 1.25 5,000.00 06/17/2011
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DESCRIPTION

ITEM UNITS LF832017

CABLE - 1 CONDUCTOR, NO 4 AWG, TYPE USE, 600V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2735174 1,500 3.30 4,950.00 07/21/2010

BA4675180 2,050 2.10 4,305.00 10/12/2010

WI3285274 75 .05 3.75 12/21/2010

AA4805180 350 5.00 1,750.00 01/12/2011

BA7275380 825 1.60 1,320.00 02/16/2011

HO3745180 2,900 2.90 8,410.00 03/14/2011

FR3825180 360 2.50 900.00 03/29/2011

BA6015180 600 2.05 1,230.00 06/16/2011

QA4855176 1,500 1.70 2,550.00 06/22/2011

DESCRIPTION

ITEM UNITS LF832019

CABLE - 1 CONDUCTOR, NO 10 AWG, TYPE THWN/THHN, 600V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4675181 230 .50 115.00 07/01/2010

AA2665181 200 1.50 300.00 07/20/2010

FR5955181 330 .63 207.90 07/20/2010

FR6415176 605 .63 381.15 07/27/2010

PG3975172 1,450 .80 1,160.00 09/30/2010

PG3975172 700 .80 560.00 09/30/2010

AA4805180 330 5.00 1,650.00 01/12/2011

XX6435185 3,000 .80 2,400.00 02/11/2011

BA7275380 3,865 .60 2,319.00 02/16/2011

XX6635185 2,100 1.00 2,100.00 02/24/2011

XX6535185 2,000 1.25 2,500.00 03/01/2011

XX6585185 2,000 1.00 2,000.00 03/01/2011

XX6595185 1,000 1.00 1,000.00 03/01/2011

HO3745180 300 1.80 540.00 03/14/2011

XX6575185 3,000 .75 2,250.00 04/01/2011

XX6545185 15,000 2.50 37,500.00 05/13/2011

BA6015180 2,650 .62 1,643.00 06/16/2011

XX6525185 15,000 2.00 30,000.00 06/16/2011

AL3935181 220 1.05 231.00 06/17/2011

XX6445185 15,000 2.00 30,000.00 06/17/2011

QA4855176 400 .50 200.00 06/22/2011

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2011 Page 448



DESCRIPTION

ITEM UNITS LF832020

BARE COPPER GROUND WIRE, NO 6 AWG

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2665181 410 1.93 791.30 07/20/2010

PG3975172 2,700 1.05 2,835.00 09/30/2010

PG6295176 510 1.05 535.50 01/24/2011

FR5125130 1,250 1.05 1,312.50 02/11/2011

BA6015180 4,200 .98 4,116.00 06/16/2011

DESCRIPTION

ITEM UNITS LF832021

BARE COPPER GROUND WIRE, NO 4 AWG

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6015180 3,445 1.24 4,271.80 06/16/2011

DESCRIPTION

ITEM UNITS LF833002

1 INCH DIAMETER RIGID STEEL CONDUIT, SCHEDULE 40

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX2275377 1,000 13.00 13,000.00 10/18/2010

XY2275777 400 8.40 3,360.00 11/17/2010

AA4805180 24 15.00 360.00 01/12/2011

AX6445378 400 7.00 2,800.00 04/18/2011

AX6445178 400 7.00 2,800.00 04/25/2011

AX6445278 200 8.20 1,640.00 04/29/2011

AX6445478 200 9.48 1,896.00 04/29/2011

XX1305133 300 9.45 2,835.00 05/24/2011

XX1295133 300 12.00 3,600.00 06/02/2011

XX1515133 300 8.40 2,520.00 06/02/2011

BA6015180 50 17.51 875.50 06/16/2011

DESCRIPTION

ITEM UNITS LF833006

2 INCH DIAMETER RIGID STEEL CONDUIT, SCHEDULE 40

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3015180 420 42.00 17,640.00 01/12/2011

DESCRIPTION

ITEM UNITS LF833008

I INCH DIAMETER RIGID STEEL CONDUIT, SCHEDULE 40 FOR SIGNSTRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7275380 74 13.50 999.00 02/16/2011
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DESCRIPTION

ITEM UNITS LF833008

I INCH DIAMETER RIGID STEEL CONDUIT, SCHEDULE 40 FOR SIGNSTRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6635185 700 10.00 7,000.00 02/24/2011

HO3745180 5 11.00 55.00 03/14/2011

DESCRIPTION

ITEM UNITS LF833012

1 INCH DIAMETER FLEXIBLE STEEL CONDUIT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4805180 15 15.00 225.00 01/12/2011

XX6435185 200 12.00 2,400.00 02/11/2011

BA7275380 63 12.00 756.00 02/16/2011

XX6535185 170 14.95 2,541.50 03/01/2011

XX6585185 170 14.00 2,380.00 03/01/2011

XX6595185 85 14.00 1,190.00 03/01/2011

HO3745180 20 11.00 220.00 03/14/2011

XX6575185 200 11.00 2,200.00 04/01/2011

BA6015180 50 17.51 875.50 06/16/2011

DESCRIPTION

ITEM UNITS LF833014

1 1/2 INCH DIAMETER FLEXIBLE STEEL CONDUIT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7275380 10 20.80 208.00 02/16/2011

DESCRIPTION

ITEM UNITS LF833050

2 INCH DIAMETER POLYVINYL CHLORIDE CONDUIT, SCHEDULE 80,RISER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6635185 88 10.00 880.00 02/24/2011

DESCRIPTION

ITEM UNITS LF833058

2 1/2 INCH DIAMETER POLYVINYL CHLORIDE CONDUIT, SCHEDULE 80,RISER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3015180 210 7.20 1,512.00 01/12/2011

DESCRIPTION

ITEM UNITS LF833060

3 INCH DIAMETER POLYVINYL CHLORIDE CONDUIT, SCHEDULE 80,RISER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2945177 60 8.00 480.00 09/30/2010
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DESCRIPTION

ITEM UNITS LF833060

3 INCH DIAMETER POLYVINYL CHLORIDE CONDUIT, SCHEDULE 80,RISER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4675180 66 17.00 1,122.00 10/12/2010

PG6295176 90 14.18 1,276.20 01/24/2011

BA7275380 790 8.00 6,320.00 02/16/2011

XX6455185 150 17.00 2,550.00 04/05/2011

XX6475185 150 5.00 750.00 04/11/2011

XX6555185 150 17.00 2,550.00 04/11/2011

XX6505185 150 5.00 750.00 04/25/2011

MO3915176 90 12.00 1,080.00 05/05/2011

XX6615185 150 6.00 900.00 05/16/2011

BA6015180 95 14.94 1,419.30 06/16/2011

DESCRIPTION

ITEM UNITS EA834001

CONNECTOR KIT - TYPE I

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4675181 8 55.00 440.00 07/01/2010

FR5955181 14 89.25 1,249.50 07/20/2010

FR6415176 12 50.40 604.80 07/27/2010

PG3975172 44 41.50 1,826.00 09/30/2010

BA1035176 12 55.50 666.00 12/08/2010

FR5125130 16 61.00 976.00 02/11/2011

XX6435185 15 40.00 600.00 02/11/2011

BA7275380 114 66.00 7,524.00 02/16/2011

XX6635185 20 30.00 600.00 02/24/2011

XX6535185 7 50.00 350.00 03/01/2011

XX6585185 7 45.00 315.00 03/01/2011

XX6595185 4 45.00 180.00 03/01/2011

HO3745180 87 45.00 3,915.00 03/14/2011

FR3825180 76 55.00 4,180.00 03/29/2011

XX6575185 15 40.00 600.00 04/01/2011

XX6545185 200 38.00 7,600.00 05/13/2011

BA6015180 68 46.35 3,151.80 06/16/2011

XX6525185 200 37.00 7,400.00 06/16/2011

AL3935181 4 58.00 232.00 06/17/2011

XX6445185 200 38.00 7,600.00 06/17/2011

QA4855176 24 65.00 1,560.00 06/22/2011
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DESCRIPTION

ITEM UNITS EA834002

CONNECTOR KIT - TYPE II

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4675181 4 60.00 240.00 07/01/2010

AA2665181 4 100.00 400.00 07/20/2010

FR5955181 6 94.50 567.00 07/20/2010

FR6415176 4 54.60 218.40 07/27/2010

PG3975172 8 52.00 416.00 09/30/2010

BA1035176 8 55.50 444.00 12/08/2010

FR5125130 12 65.00 780.00 02/11/2011

XX6435185 15 45.00 675.00 02/11/2011

BA7275380 58 70.00 4,060.00 02/16/2011

XX6635185 20 30.00 600.00 02/24/2011

XX6535185 7 55.00 385.00 03/01/2011

XX6585185 7 50.00 350.00 03/01/2011

XX6595185 4 50.00 200.00 03/01/2011

HO3745180 1 62.00 62.00 03/14/2011

XX6575185 15 45.00 675.00 04/01/2011

XX6545185 180 43.00 7,740.00 05/13/2011

BA6015180 56 47.38 2,653.28 06/16/2011

XX6525185 180 42.00 7,560.00 06/16/2011

AL3935181 4 58.00 232.00 06/17/2011

XX6445185 180 43.00 7,740.00 06/17/2011

QA4855176 8 64.00 512.00 06/22/2011

DESCRIPTION

ITEM UNITS EA834003

CONNECTOR KIT - TYPE III

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2665181 4 100.00 400.00 07/20/2010

FR6415176 1 81.90 81.90 07/27/2010

PG3975172 16 52.00 832.00 09/30/2010

BA1035176 2 55.50 111.00 12/08/2010

FR5125130 4 89.00 356.00 02/11/2011

XX6435185 10 65.00 650.00 02/11/2011

BA7275380 42 81.00 3,402.00 02/16/2011

XX6635185 20 30.00 600.00 02/24/2011

XX6535185 7 60.00 420.00 03/01/2011

XX6585185 7 75.00 525.00 03/01/2011

XX6595185 4 70.00 280.00 03/01/2011

HO3745180 3 70.00 210.00 03/14/2011
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DESCRIPTION

ITEM UNITS EA834003

CONNECTOR KIT - TYPE III

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6575185 10 60.00 600.00 04/01/2011

XX6545185 120 51.00 6,120.00 05/13/2011

BA6015180 16 54.59 873.44 06/16/2011

XX6525185 120 50.00 6,000.00 06/16/2011

XX6445185 120 51.00 6,120.00 06/17/2011

DESCRIPTION

ITEM UNITS EA834004

CONNECTOR KIT - TYPE IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5955181 6 94.50 567.00 07/20/2010

FR6415176 5 77.70 388.50 07/27/2010

PG3975172 10 52.00 520.00 09/30/2010

BA1035176 8 55.50 444.00 12/08/2010

FR5125130 8 84.00 672.00 02/11/2011

XX6435185 10 60.00 600.00 02/11/2011

BA7275380 8 76.00 608.00 02/16/2011

XX6635185 20 30.00 600.00 02/24/2011

XX6535185 6 55.00 330.00 03/01/2011

XX6585185 6 70.00 420.00 03/01/2011

XX6595185 4 70.00 280.00 03/01/2011

HO3745180 13 70.00 910.00 03/14/2011

XX6575185 10 60.00 600.00 04/01/2011

XX6545185 200 48.00 9,600.00 05/13/2011

BA6015180 16 58.71 939.36 06/16/2011

XX6525185 200 47.00 9,400.00 06/16/2011

XX6445185 200 48.00 9,600.00 06/17/2011

QA4855176 4 80.00 320.00 06/22/2011

DESCRIPTION

ITEM UNITS EA836001

JUNCTION BOX - 12 INCH X 12 INCH X 6 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG3975172 4 520.00 2,080.00 09/30/2010
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DESCRIPTION

ITEM UNITS EA837001

GROUND ROD - 3/4 INCH DIAMETER X 10 FOOT LENGTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4675181 7 110.00 770.00 07/01/2010

AA2665181 4 120.00 480.00 07/20/2010

FR5955181 8 105.00 840.00 07/20/2010

FR6415176 6 131.25 787.50 07/27/2010

MO2945177 8 130.00 1,040.00 09/30/2010

PG3975172 19 88.50 1,681.50 09/30/2010

PG3975172 4 88.50 354.00 09/30/2010

BA4675180 20 132.00 2,640.00 10/12/2010

XX2275377 300 165.00 49,500.00 10/18/2010

MO5755177 16 145.00 2,320.00 11/01/2010

XY2275777 75 150.00 11,250.00 11/17/2010

PG6905180 5 78.75 393.75 11/29/2010

BA1035176 4 138.75 555.00 12/08/2010

WI3285274 9 35.00 315.00 12/21/2010

AA4805180 3 750.00 2,250.00 01/12/2011

WA3015180 1 160.00 160.00 01/12/2011

TA3225176 1 100.00 100.00 01/20/2011

PG6295176 14 121.00 1,694.00 01/24/2011

FR5125130 9 136.00 1,224.00 02/11/2011

XX6435185 10 115.00 1,150.00 02/11/2011

BA7275380 75 108.00 8,100.00 02/16/2011

XX6635185 10 50.00 500.00 02/24/2011

XX6535185 7 125.00 875.00 03/01/2011

XX6585185 7 135.00 945.00 03/01/2011

XX6595185 4 120.00 480.00 03/01/2011

AA5805370 14 82.00 1,148.00 03/10/2011

HO3745180 8 135.00 1,080.00 03/14/2011

FR3825180 21 81.00 1,701.00 03/29/2011

BA3825179 1 106.00 106.00 04/01/2011

XX6575185 10 105.00 1,050.00 04/01/2011

MO2955187 2 134.00 268.00 04/05/2011

AX6445378 75 75.00 5,625.00 04/18/2011

BA4325177 2 73.50 147.00 04/18/2011

WI3625130 8 63.00 504.00 04/18/2011

AX6445178 75 110.00 8,250.00 04/25/2011

MO2125177 3 125.00 375.00 04/25/2011

AX6445278 75 70.00 5,250.00 04/29/2011

AX6445478 75 77.00 5,775.00 04/29/2011
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DESCRIPTION

ITEM UNITS EA837001

GROUND ROD - 3/4 INCH DIAMETER X 10 FOOT LENGTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5355130 2 140.00 280.00 04/29/2011

MO3915176 10 134.00 1,340.00 05/05/2011

XX6545185 280 60.00 16,800.00 05/13/2011

XX1305133 50 78.75 3,937.50 05/24/2011

MO5215187 9 125.00 1,125.00 06/01/2011

MO5635187 11 95.00 1,045.00 06/02/2011

XX1295133 50 75.00 3,750.00 06/02/2011

XX1515133 50 73.50 3,675.00 06/02/2011

BA6015180 32 63.86 2,043.52 06/16/2011

XX6525185 280 59.00 16,520.00 06/16/2011

AL3935181 5 105.00 525.00 06/17/2011

XX6445185 280 60.00 16,800.00 06/17/2011

QA4855176 10 80.00 800.00 06/22/2011

DESCRIPTION

ITEM UNITS EA838012

LIGHTING CONTROL CABINET, BASE MOUNT (120/240 VOLTS,1 PHASE 3 WIRE SYSTEM)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2665181 1 15,300.00 15,300.00 07/20/2010

FR5955181 1 9,975.00 9,975.00 07/20/2010

BA7275380 2 11,900.00 23,800.00 02/16/2011

BA6015180 3 8,600.50 25,801.50 06/16/2011

DESCRIPTION

ITEM UNITS EA840002

LIGHTING CONTROL CABINET, POLE MOUNT (120/240 VOLTS,1 PHASE 3 WIRE SYSTEM)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4805180 1 10,000.00 10,000.00 01/12/2011

DESCRIPTION

ITEM UNITS LF851002

GALVANIZED STEEL BEAMS (W6X9)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4675181 62 40.00 2,480.00 07/01/2010

FR6415176 33 52.50 1,732.50 07/27/2010

XX6405185 250 35.00 8,750.00 09/30/2010

BA4675180 5 50.00 250.00 10/12/2010

XX6435185 300 32.00 9,600.00 02/11/2011

BA7275380 220 40.00 8,800.00 02/16/2011
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DESCRIPTION

ITEM UNITS LF851002

GALVANIZED STEEL BEAMS (W6X9)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6535185 200 30.00 6,000.00 03/01/2011

XX6585185 200 29.00 5,800.00 03/01/2011

XX6595185 100 28.00 2,800.00 03/01/2011

AA5805370 29 42.00 1,218.00 03/10/2011

HO3745180 60 40.00 2,400.00 03/14/2011

XY1275185 1,000 28.50 28,500.00 03/29/2011

XX6575185 300 29.00 8,700.00 04/01/2011

BA6015180 125 51.50 6,437.50 06/16/2011

QA4855176 165 38.00 6,270.00 06/22/2011

DESCRIPTION

ITEM UNITS LF851003

GALVANIZED STEEL BEAMS (W6X12)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6435185 75 38.00 2,850.00 02/11/2011

XX6535185 50 40.00 2,000.00 03/01/2011

XX6585185 50 34.00 1,700.00 03/01/2011

XX6595185 25 35.00 875.00 03/01/2011

HO3745180 36 50.00 1,800.00 03/14/2011

XX6575185 75 30.00 2,250.00 04/01/2011

DESCRIPTION

ITEM UNITS LF851004

GALVANIZED STEEL BEAMS (W6X15)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6405185 250 41.50 10,375.00 09/30/2010

XY1275185 800 38.00 30,400.00 03/29/2011

DESCRIPTION

ITEM UNITS LF851005

GALVANIZED STEEL BEAMS (W8X18)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5635187 36 61.00 2,196.00 06/02/2011

DESCRIPTION

ITEM UNITS LF851006

GALVANIZED STEEL BEAMS (W8X21)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6405185 450 52.00 23,400.00 09/30/2010
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DESCRIPTION

ITEM UNITS LF851006

GALVANIZED STEEL BEAMS (W8X21)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6435185 600 50.00 30,000.00 02/11/2011

XX6535185 400 42.00 16,800.00 03/01/2011

XX6585185 400 44.00 17,600.00 03/01/2011

XX6595185 200 45.00 9,000.00 03/01/2011

XY1275185 3,000 47.00 141,000.00 03/29/2011

XX6575185 600 38.00 22,800.00 04/01/2011

DESCRIPTION

ITEM UNITS LF851007

GALVANIZED STEEL BEAMS (W10X22)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3015180 38 52.00 1,976.00 01/12/2011

DESCRIPTION

ITEM UNITS LF851008

GALVANIZED STEEL BEAMS (W10X26)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6405185 500 59.00 29,500.00 09/30/2010

XX6435185 300 65.00 19,500.00 02/11/2011

XX6535185 200 45.00 9,000.00 03/01/2011

XX6585185 200 51.00 10,200.00 03/01/2011

XX6595185 100 50.00 5,000.00 03/01/2011

XY1275185 400 56.00 22,400.00 03/29/2011

XX6575185 300 44.00 13,200.00 04/01/2011

DESCRIPTION

ITEM UNITS LF851010

GALVANIZED STEEL BEAMS (W14X30)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6405185 200 65.00 13,000.00 09/30/2010

XX6435185 300 85.00 25,500.00 02/11/2011

BA7275380 42 80.00 3,360.00 02/16/2011

XX6535185 200 65.00 13,000.00 03/01/2011

XX6585185 200 60.00 12,000.00 03/01/2011

XX6595185 100 60.00 6,000.00 03/01/2011

FR3825180 50 49.00 2,450.00 03/29/2011

XY1275185 400 62.00 24,800.00 03/29/2011

XX6575185 300 56.00 16,800.00 04/01/2011
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DESCRIPTION

ITEM UNITS EA852001

OVERHEAD SIGN STRUCTURE OH-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6015180 1 116,493.00 116,493.00 06/16/2011

DESCRIPTION

ITEM UNITS EA852101

CANTILEVER SIGN STRUCTURE C-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4805180 1 25,000.00 25,000.00 01/12/2011

HO3745180 1 32,000.00 32,000.00 03/14/2011

BA6015180 1 46,659.00 46,659.00 06/16/2011

DESCRIPTION

ITEM UNITS EA852102

CANTILEVER SIGN STRUCTURE C-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6015180 1 27,810.00 27,810.00 06/16/2011

DESCRIPTION

ITEM UNITS EA852103

CANTILEVER SIGN STRUCTURE C-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6015180 1 30,900.00 30,900.00 06/16/2011

DESCRIPTION

ITEM UNITS EA852104

CANTILEVER SIGN STRUCTURE C-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6015180 1 33,372.00 33,372.00 06/16/2011

DESCRIPTION

ITEM UNITS EA860261

INSTALL 9 INCH PEDESTAL SIGNAL HEAD - POLE MOUNT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5755177 1 170.00 170.00 11/01/2010

DESCRIPTION

ITEM UNITS EA860265

RELOCATE EXISTING SIGNAL HEAD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5845187 1 392.00 392.00 09/13/2010

WI3285274 1 140.00 140.00 12/21/2010
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DESCRIPTION

ITEM UNITS EA860265

RELOCATE EXISTING SIGNAL HEAD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6295176 9 289.00 2,601.00 01/24/2011

BA7275380 18 205.00 3,690.00 02/16/2011

CA3405276 2 790.00 1,580.00 03/07/2011

AA5805370 36 110.00 3,960.00 03/10/2011

BA4325177 1 110.00 110.00 04/18/2011

PG1405177 1 430.00 430.00 06/02/2011

BA6015180 10 154.50 1,545.00 06/16/2011

DESCRIPTION

ITEM UNITS EA860270

8 INCH VEHICULAR TRAFFIC SIGNAL HEAD SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TA3225176 3 300.00 900.00 01/20/2011

WI3625130 9 262.50 2,362.50 04/18/2011

DESCRIPTION

ITEM UNITS EA860272

12 INCH VEHICULAR TRAFFIC SIGNAL HEAD SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG3975172 76 275.00 20,900.00 09/30/2010

BA7275380 151 281.00 42,431.00 02/16/2011

WI3625130 36 278.25 10,017.00 04/18/2011

PG5355130 18 310.00 5,580.00 04/29/2011

DESCRIPTION

ITEM UNITS EA860284

12 INCH LED VEHICULAR TRAFFIC SIGNAL HEAD SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2945177 44 250.00 11,000.00 09/30/2010

MO5755177 151 270.00 40,770.00 11/01/2010

BA1035176 2 777.00 1,554.00 12/08/2010

WI3285274 32 315.00 10,080.00 12/21/2010

WA3015180 18 280.00 5,040.00 01/12/2011

TA3225176 10 300.00 3,000.00 01/20/2011

PG6295176 114 263.00 29,982.00 01/24/2011

AA5805370 118 308.00 36,344.00 03/10/2011

MO2955187 24 290.00 6,960.00 04/05/2011

MO3915176 41 290.00 11,890.00 05/05/2011

MO5215187 102 265.00 27,030.00 06/01/2011
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DESCRIPTION

ITEM UNITS EA860284

12 INCH LED VEHICULAR TRAFFIC SIGNAL HEAD SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5635187 54 300.00 16,200.00 06/02/2011

BA6015180 41 272.95 11,190.95 06/16/2011

DESCRIPTION

ITEM UNITS LF860288

FURNISH AND INSTALL 4 CONDUCTOR OPTICON CABLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285274 250 1.50 375.00 12/21/2010

WI3625130 400 1.16 464.00 04/18/2011

DESCRIPTION

ITEM UNITS EA860292

CUT, CLEAN, GALVANIZE AND CAP TRAFFIC SIGNAL STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG3975172 12 155.00 1,860.00 09/30/2010

XX2275377 50 75.00 3,750.00 10/18/2010

MO5755177 1 130.00 130.00 11/01/2010

XY2275777 45 1.20 54.00 11/17/2010

WI3285274 4 165.00 660.00 12/21/2010

PG6295176 1 210.00 210.00 01/24/2011

BA7275380 2 67.00 134.00 02/16/2011

AA5805370 1 275.00 275.00 03/10/2011

BA3825179 1 59.36 59.36 04/01/2011

XX6455185 70 5.00 350.00 04/05/2011

XX6475185 70 1.00 70.00 04/11/2011

XX6555185 100 5.00 500.00 04/11/2011

AX6445378 45 45.00 2,025.00 04/18/2011

BA4325177 2 138.50 277.00 04/18/2011

WI3625130 1 105.00 105.00 04/18/2011

AX6445178 45 5.00 225.00 04/25/2011

XX6505185 70 1.00 70.00 04/25/2011

AX6445278 40 20.00 800.00 04/29/2011

AX6445478 40 5.50 220.00 04/29/2011

XX6615185 70 20.00 1,400.00 05/16/2011

XX1305133 35 4.25 148.75 05/24/2011

MO5215187 15 105.00 1,575.00 06/01/2011

PG1405177 6 259.00 1,554.00 06/02/2011

XX1295133 35 150.00 5,250.00 06/02/2011

XX1515133 35 52.50 1,837.50 06/02/2011
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DESCRIPTION

ITEM UNITS EA860296

REMOVE AND DISPOSE OF LIGHTING STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG7525177 1 900.00 900.00 10/12/2010

BA7275380 59 243.00 14,337.00 02/16/2011

HO3745180 3 475.00 1,425.00 03/14/2011

BA6015180 15 257.50 3,862.50 06/16/2011

XX6525185 100 250.00 25,000.00 06/16/2011

XX6445185 100 350.00 35,000.00 06/17/2011

DESCRIPTION

ITEM UNITS LF861102

ELECTRICAL CABLE - 3 WIRE NO. 8 AWG

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3625130 150 3.41 511.50 04/18/2011

DESCRIPTION

ITEM UNITS LF861104

ELECTRICAL CABLE - 2 CONDUCTOR (ALUMINUM SHIELDED)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5335177 385 1.10 423.50 10/05/2010

WA3015180 1,110 .85 943.50 01/12/2011

BA7275380 3,100 .75 2,325.00 02/16/2011

XX6455185 2,000 1.10 2,200.00 04/05/2011

XX6475185 2,000 1.00 2,000.00 04/11/2011

XX6555185 2,000 1.10 2,200.00 04/11/2011

BA4325177 30 1.90 57.00 04/18/2011

XX6505185 2,000 1.00 2,000.00 04/25/2011

XX6615185 2,000 .50 1,000.00 05/16/2011

BA6015180 1,000 1.13 1,130.00 06/16/2011

DESCRIPTION

ITEM UNITS LF861105

ELECTRICAL CABLE - 2 CONDUCTOR (NO. 14 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2945177 1,050 2.00 2,100.00 09/30/2010

PG3975172 2,880 1.05 3,024.00 09/30/2010

XX2275377 10,000 2.15 21,500.00 10/18/2010

MO5755177 1,275 1.65 2,103.75 11/01/2010

XY2275777 6,000 1.20 7,200.00 11/17/2010

WI3285274 285 1.50 427.50 12/21/2010

BA7275380 2,890 .70 2,023.00 02/16/2011
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DESCRIPTION

ITEM UNITS LF861105

ELECTRICAL CABLE - 2 CONDUCTOR (NO. 14 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5805370 4,850 1.10 5,335.00 03/10/2011

BA3825179 215 1.22 262.30 04/01/2011

MO2955187 175 2.00 350.00 04/05/2011

XX6455185 12,000 2.00 24,000.00 04/05/2011

XX6475185 12,000 1.40 16,800.00 04/11/2011

XX6555185 18,000 2.00 36,000.00 04/11/2011

AX6445378 5,000 .95 4,750.00 04/18/2011

BA4325177 1,170 1.25 1,462.50 04/18/2011

WI3625130 900 1.16 1,044.00 04/18/2011

AX6445178 6,000 1.15 6,900.00 04/25/2011

MO2125177 710 1.55 1,100.50 04/25/2011

XX6505185 12,000 1.40 16,800.00 04/25/2011

AX6445278 1,200 .95 1,140.00 04/29/2011

AX6445478 1,200 1.10 1,320.00 04/29/2011

PG5355130 335 2.00 670.00 04/29/2011

MO3915176 1,330 1.90 2,527.00 05/05/2011

XX6615185 12,000 1.00 12,000.00 05/16/2011

XX1305133 4,000 1.05 4,200.00 05/24/2011

MO5215187 4,060 2.40 9,744.00 06/01/2011

MO5635187 1,750 .80 1,400.00 06/02/2011

PG1405177 1,410 1.75 2,467.50 06/02/2011

XX1295133 4,000 1.90 7,600.00 06/02/2011

XX1515133 4,000 1.00 4,000.00 06/02/2011

DESCRIPTION

ITEM UNITS LF861106

ELECTRICAL CABLE - 3 CONDUCTOR (NO. 14 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6295176 50 .84 42.00 01/24/2011

XX6455185 500 1.15 575.00 04/05/2011

XX6475185 500 .85 425.00 04/11/2011

XX6555185 500 1.15 575.00 04/11/2011

XX6505185 500 .85 425.00 04/25/2011

XX6615185 500 1.05 525.00 05/16/2011
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DESCRIPTION

ITEM UNITS LF861107

ELECTRICAL CABLE - 5 CONDUCTOR (NO. 14 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2945177 1,200 2.00 2,400.00 09/30/2010

PG3975172 3,130 1.70 5,321.00 09/30/2010

XX2275377 15,000 2.40 36,000.00 10/18/2010

MO5755177 2,440 1.90 4,636.00 11/01/2010

XY2275777 7,500 2.40 18,000.00 11/17/2010

WI3285274 365 1.45 529.25 12/21/2010

WA3015180 85 3.10 263.50 01/12/2011

TA3225176 40 1.50 60.00 01/20/2011

PG6295176 860 1.00 860.00 01/24/2011

BA7275380 3,730 1.00 3,730.00 02/16/2011

AA5805370 8,310 1.35 11,218.50 03/10/2011

MO2955187 185 2.30 425.50 04/05/2011

XX6455185 13,000 1.50 19,500.00 04/05/2011

XX6475185 13,000 1.65 21,450.00 04/11/2011

XX6555185 32,500 1.50 48,750.00 04/11/2011

AX6445378 7,000 1.30 9,100.00 04/18/2011

BA4325177 1,300 1.85 2,405.00 04/18/2011

WI3625130 2,900 1.31 3,799.00 04/18/2011

AX6445178 7,500 1.65 12,375.00 04/25/2011

MO2125177 710 2.20 1,562.00 04/25/2011

XX6505185 13,000 1.65 21,450.00 04/25/2011

AX6445278 1,200 1.30 1,560.00 04/29/2011

AX6445478 1,200 1.43 1,716.00 04/29/2011

PG5355130 410 2.50 1,025.00 04/29/2011

MO3915176 1,510 2.30 3,473.00 05/05/2011

XX6615185 13,000 1.75 22,750.00 05/16/2011

XX1305133 5,500 1.50 8,250.00 05/24/2011

MO5215187 2,850 2.50 7,125.00 06/01/2011

MO5635187 2,950 1.10 3,245.00 06/02/2011

PG1405177 2,530 2.00 5,060.00 06/02/2011

XX1295133 5,500 2.50 13,750.00 06/02/2011

XX1515133 5,500 1.38 7,590.00 06/02/2011

BA6015180 120 1.18 141.60 06/16/2011
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DESCRIPTION

ITEM UNITS LF861108

ELECTRICAL CABLE - 7 CONDUCTOR (NO. 14 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2945177 1,700 2.10 3,570.00 09/30/2010

PG3975172 1,910 1.90 3,629.00 09/30/2010

MO5755177 3,200 2.05 6,560.00 11/01/2010

WI3285274 850 1.70 1,445.00 12/21/2010

WA3015180 1,215 1.85 2,247.75 01/12/2011

TA3225176 560 1.50 840.00 01/20/2011

PG6295176 2,910 1.20 3,492.00 01/24/2011

BA7275380 5,825 1.20 6,990.00 02/16/2011

AA5805370 4,910 1.75 8,592.50 03/10/2011

XX6455185 18,000 1.85 33,300.00 04/05/2011

XX6475185 18,000 1.85 33,300.00 04/11/2011

XX6555185 30,000 1.85 55,500.00 04/11/2011

BA4325177 1,500 2.50 3,750.00 04/18/2011

WI3625130 1,750 1.58 2,765.00 04/18/2011

XX6505185 18,000 1.85 33,300.00 04/25/2011

PG5355130 340 2.60 884.00 04/29/2011

MO3915176 2,140 2.50 5,350.00 05/05/2011

XX6615185 18,000 1.87 33,660.00 05/16/2011

MO5215187 1,470 2.80 4,116.00 06/01/2011

MO5635187 2,450 1.35 3,307.50 06/02/2011

BA6015180 1,400 1.55 2,170.00 06/16/2011

DESCRIPTION

ITEM UNITS LF861116

ELECTRICAL CABLE - 2 CONDUCTOR (NO. 12 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5755177 575 1.85 1,063.75 11/01/2010

WI3285274 130 2.25 292.50 12/21/2010

TA3225176 200 1.25 250.00 01/20/2011

PG6295176 500 .80 400.00 01/24/2011

BA7275380 1,820 .80 1,456.00 02/16/2011

AA5805370 1,180 1.25 1,475.00 03/10/2011

BA4325177 200 1.95 390.00 04/18/2011

WI3625130 400 1.26 504.00 04/18/2011

MO3915176 630 2.00 1,260.00 05/05/2011

MO5635187 80 .75 60.00 06/02/2011

BA6015180 40 1.13 45.20 06/16/2011

XX6525185 7,500 1.30 9,750.00 06/16/2011
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DESCRIPTION

ITEM UNITS LF861116

ELECTRICAL CABLE - 2 CONDUCTOR (NO. 12 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6445185 7,500 1.35 10,125.00 06/17/2011

DESCRIPTION

ITEM UNITS LF861117

ELECTRICAL CABLE - 3 WIRE (NO. 4 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7275380 100 5.30 530.00 02/16/2011

DESCRIPTION

ITEM UNITS LF862101

LOOP WIRE ENCASED IN FLEXIBLE TUBING (NO. 14 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1025B77 1,000 12.00 12,000.00 08/03/2010

XX9035377 6,000 8.00 48,000.00 08/03/2010

XX1025A77 1,000 2.40 2,400.00 08/11/2010

XX9035477 6,000 1.00 6,000.00 08/13/2010

XX1185377 1,000 2.05 2,050.00 08/20/2010

XX1085377 1,000 3.10 3,100.00 08/24/2010

XX1045277 1,000 2.20 2,200.00 09/09/2010

XX9125377 6,000 1.00 6,000.00 09/13/2010

XX9125477 6,000 1.00 6,000.00 09/27/2010

BA5335177 1,365 .50 682.50 10/05/2010

PG7525177 3,500 1.65 5,775.00 10/12/2010

XX2275377 4,000 2.30 9,200.00 10/18/2010

XX1105877 2,000 3.20 6,400.00 11/01/2010

MO2215177 1,200 2.00 2,400.00 11/12/2010

XY2275777 6,000 2.40 14,400.00 11/17/2010

PG6905180 700 3.68 2,576.00 11/29/2010

WA3015180 1,600 .75 1,200.00 01/12/2011

BA7275380 1,350 .60 810.00 02/16/2011

XX6565185 5,000 .10 500.00 02/24/2011

XX8155477 4,000 4.50 18,000.00 03/01/2011

XX8165377 4,000 14.00 56,000.00 03/01/2011

XX1135977 5,000 2.25 11,250.00 03/14/2011

XX6625185 5,000 1.00 5,000.00 03/29/2011

BA3825179 430 .80 344.00 04/01/2011

XX6455185 2,000 .20 400.00 04/05/2011

MO5205130 1,200 .80 960.00 04/06/2011

XX6485185 5,000 1.00 5,000.00 04/06/2011
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DESCRIPTION

ITEM UNITS LF862101

LOOP WIRE ENCASED IN FLEXIBLE TUBING (NO. 14 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6465185 5,000 1.75 8,750.00 04/11/2011

XX6475185 2,000 1.50 3,000.00 04/11/2011

XX6495185 5,000 .05 250.00 04/11/2011

XX6555185 2,000 .20 400.00 04/11/2011

AX6445378 5,000 1.00 5,000.00 04/18/2011

AX9415176 800 15.90 12,720.00 04/18/2011

BA4325177 625 2.40 1,500.00 04/18/2011

XX8155377 4,000 5.25 21,000.00 04/18/2011

AX6445178 6,000 5.50 33,000.00 04/25/2011

MO2125177 6,000 2.00 12,000.00 04/25/2011

MO2225177 11,525 1.70 19,592.50 04/25/2011

XX6505185 2,000 1.50 3,000.00 04/25/2011

AX6445278 1,500 .60 900.00 04/29/2011

AX6445478 1,500 .83 1,245.00 04/29/2011

XY2185177 1,000 9.45 9,450.00 05/05/2011

XX8165477 4,000 10.50 42,000.00 05/06/2011

XY2025277 1,000 9.00 9,000.00 05/13/2011

XY2045177 1,000 3.15 3,150.00 05/13/2011

XY2115177 2,000 .55 1,100.00 05/13/2011

XX6615185 2,000 1.00 2,000.00 05/16/2011

XX1305133 4,000 .75 3,000.00 05/24/2011

XY2025177 1,000 19.80 19,800.00 05/24/2011

XY2085177 1,000 2.50 2,500.00 06/01/2011

PG1405177 1,300 3.45 4,485.00 06/02/2011

XX1295133 4,000 2.75 11,000.00 06/02/2011

XX1515133 4,000 .65 2,600.00 06/02/2011

BA6015180 650 .88 572.00 06/16/2011

MO2195177 5,365 1.40 7,511.00 06/17/2011

MO2625177 1,305 .70 913.50 06/17/2011

PG9385177 1,500 1.50 2,250.00 06/17/2011

PG9395177 8,500 1.00 8,500.00 06/17/2011

DESCRIPTION

ITEM UNITS LF862102

SAW CUT FOR SIGNAL (LOOP DETECTOR)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1025B77 1,000 2.00 2,000.00 08/03/2010

XX9035377 5,000 4.00 20,000.00 08/03/2010
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DESCRIPTION

ITEM UNITS LF862102

SAW CUT FOR SIGNAL (LOOP DETECTOR)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1025A77 1,000 1.00 1,000.00 08/11/2010

XX9035477 5,000 1.00 5,000.00 08/13/2010

XX1185377 1,000 17.25 17,250.00 08/20/2010

XX1085377 1,000 10.40 10,400.00 08/24/2010

XX1045277 1,000 18.65 18,650.00 09/09/2010

XX9125377 5,000 1.00 5,000.00 09/13/2010

XX9125477 5,000 1.00 5,000.00 09/27/2010

BA5335177 450 12.00 5,400.00 10/05/2010

PG7525177 1,000 12.00 12,000.00 10/12/2010

XX2275377 1,000 15.00 15,000.00 10/18/2010

XX1105877 600 19.00 11,400.00 11/01/2010

MO2215177 300 15.00 4,500.00 11/12/2010

XY2275777 2,500 14.40 36,000.00 11/17/2010

PG6905180 210 12.08 2,536.80 11/29/2010

WA3015180 440 10.50 4,620.00 01/12/2011

BA7275380 600 13.45 8,070.00 02/16/2011

XX6565185 1,250 .10 125.00 02/24/2011

XX8155477 4,000 8.80 35,200.00 03/01/2011

XX8165377 4,000 6.00 24,000.00 03/01/2011

XX1135977 1,000 12.00 12,000.00 03/14/2011

XX6625185 1,250 6.00 7,500.00 03/29/2011

BA3825179 150 18.02 2,703.00 04/01/2011

BA8695177 170 11.90 2,023.00 04/05/2011

MO2415180 1,000 14.00 14,000.00 04/05/2011

MO2955187 70 15.00 1,050.00 04/05/2011

XX6455185 1,200 6.00 7,200.00 04/05/2011

MO5205130 330 14.25 4,702.50 04/06/2011

XX6485185 1,250 6.00 7,500.00 04/06/2011

XX6465185 1,250 6.50 8,125.00 04/11/2011

XX6475185 1,200 8.00 9,600.00 04/11/2011

XX6495185 1,250 .10 125.00 04/11/2011

XX6555185 1,200 5.00 6,000.00 04/11/2011

AX6445378 2,000 11.00 22,000.00 04/18/2011

AX9415176 500 6.00 3,000.00 04/18/2011

BA4325177 240 9.45 2,268.00 04/18/2011

XX8155377 4,000 10.50 42,000.00 04/18/2011

AX6445178 2,500 4.50 11,250.00 04/25/2011

MO2125177 1,610 9.60 15,456.00 04/25/2011
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DESCRIPTION

ITEM UNITS LF862102

SAW CUT FOR SIGNAL (LOOP DETECTOR)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2225177 3,155 10.60 33,443.00 04/25/2011

XX6505185 1,200 7.50 9,000.00 04/25/2011

AX6445278 1,500 11.50 17,250.00 04/29/2011

AX6445478 1,500 13.75 20,625.00 04/29/2011

XY2185177 1,000 7.50 7,500.00 05/05/2011

XX8165477 4,000 5.25 21,000.00 05/06/2011

XY2025277 1,000 7.00 7,000.00 05/13/2011

XY2045177 1,000 10.75 10,750.00 05/13/2011

XY2115177 1,500 12.50 18,750.00 05/13/2011

XX6615185 1,200 6.00 7,200.00 05/16/2011

XX1305133 2,500 12.75 31,875.00 05/24/2011

XY2025177 1,000 6.50 6,500.00 05/24/2011

XY2085177 1,000 9.70 9,700.00 06/01/2011

PG1405177 400 10.35 4,140.00 06/02/2011

XX1295133 2,500 9.50 23,750.00 06/02/2011

XX1515133 2,500 12.10 30,250.00 06/02/2011

BA6015180 180 12.36 2,224.80 06/16/2011

MO2195177 1,730 13.00 22,490.00 06/17/2011

MO2625177 345 12.50 4,312.50 06/17/2011

PG9385177 500 10.50 5,250.00 06/17/2011

PG9395177 2,500 12.00 30,000.00 06/17/2011

DESCRIPTION

ITEM UNITS EA866101

10 FOOT LIGHTING ARM ON SIGNAL STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6295176 1 788.00 788.00 01/24/2011

DESCRIPTION

ITEM UNITS EA866103

15 FOOT LIGHTING ARM ON SIGNAL STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285274 1 775.00 775.00 12/21/2010

PG6295176 1 982.00 982.00 01/24/2011

BA7275380 1 1,030.00 1,030.00 02/16/2011

AA5805370 2 770.00 1,540.00 03/10/2011

WI3625130 2 1,050.00 2,100.00 04/18/2011

MO3915176 3 1,100.00 3,300.00 05/05/2011

XX6545185 2 1,000.00 2,000.00 05/13/2011
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DESCRIPTION

ITEM UNITS EA866103

15 FOOT LIGHTING ARM ON SIGNAL STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6525185 2 749.00 1,498.00 06/16/2011

XX6445185 2 750.00 1,500.00 06/17/2011

DESCRIPTION

ITEM UNITS EA866104

20 FOOT LIGHTING ARM ON SIGNAL STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5755177 2 1,265.00 2,530.00 11/01/2010

TA3225176 1 1,200.00 1,200.00 01/20/2011

BA7275380 6 1,240.00 7,440.00 02/16/2011

AA5805370 2 1,100.00 2,200.00 03/10/2011

MO5635187 2 1,300.00 2,600.00 06/02/2011

DESCRIPTION

ITEM UNITS EA867103

12 INCH X 30 FOOT STRAIN POLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7275380 2 4,600.00 9,200.00 02/16/2011

DESCRIPTION

ITEM UNITS LF869101

STEEL SPAN WIRE - 1/4 INCH DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6295176 300 1.84 552.00 01/24/2011

BA7275380 860 2.75 2,365.00 02/16/2011

XX6455185 400 3.40 1,360.00 04/05/2011

XX6475185 400 .50 200.00 04/11/2011

XX6555185 800 3.40 2,720.00 04/11/2011

XX6505185 400 .50 200.00 04/25/2011

XX6615185 400 .50 200.00 05/16/2011

BA6015180 330 6.18 2,039.40 06/16/2011

DESCRIPTION

ITEM UNITS LF869102

STEEL SPAN WIRE - 3/8 INCH DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3015180 2,750 4.65 12,787.50 01/12/2011

PG6295176 300 7.20 2,160.00 01/24/2011

BA7275380 930 9.00 8,370.00 02/16/2011
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DESCRIPTION

ITEM UNITS LF869102

STEEL SPAN WIRE - 3/8 INCH DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5805370 150 9.00 1,350.00 03/10/2011

XX6455185 600 5.40 3,240.00 04/05/2011

XX6475185 600 1.00 600.00 04/11/2011

XX6555185 1,000 5.40 5,400.00 04/11/2011

XX6505185 600 1.00 600.00 04/25/2011

XX6615185 600 2.00 1,200.00 05/16/2011

BA6015180 400 13.39 5,356.00 06/16/2011

DESCRIPTION

ITEM UNITS EA871117

INSTALL EIGHT PHASE (FULLY ACTUATED) CONTROLLER ANDCABINET - BASE MOUNT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2945177 1 1,550.00 1,550.00 09/30/2010

DESCRIPTION

ITEM UNITS EA871201

INSTALL CONTROLLER AND CABINET - POLE MOUNT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3015180 1 810.00 810.00 01/12/2011

PG6295176 2 1,523.00 3,046.00 01/24/2011

BA7275380 1 2,050.00 2,050.00 02/16/2011

XX6565185 1 250.00 250.00 02/24/2011

XX6625185 1 500.00 500.00 03/29/2011

XX6455185 3 1,934.00 5,802.00 04/05/2011

XX6485185 1 400.00 400.00 04/06/2011

XX6465185 1 715.00 715.00 04/11/2011

XX6475185 3 750.00 2,250.00 04/11/2011

XX6495185 1 200.00 200.00 04/11/2011

XX6555185 5 1,935.00 9,675.00 04/11/2011

XX6505185 3 750.00 2,250.00 04/25/2011

XX6615185 3 500.00 1,500.00 05/16/2011

BA6015180 1 1,823.10 1,823.10 06/16/2011

DESCRIPTION

ITEM UNITS EA871202

INSTALL CONTROLLER AND CABINET - BASE MOUNT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5755177 2 1,400.00 2,800.00 11/01/2010

WI3285274 1 1,110.00 1,110.00 12/21/2010
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DESCRIPTION

ITEM UNITS EA871202

INSTALL CONTROLLER AND CABINET - BASE MOUNT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6295176 1 1,050.00 1,050.00 01/24/2011

BA7275380 3 1,620.00 4,860.00 02/16/2011

XX6565185 3 1,500.00 4,500.00 02/24/2011

AA5805370 2 2,500.00 5,000.00 03/10/2011

XX6625185 3 1,000.00 3,000.00 03/29/2011

XX6485185 3 1,000.00 3,000.00 04/06/2011

XX6465185 3 1,650.00 4,950.00 04/11/2011

XX6495185 3 1,100.00 3,300.00 04/11/2011

WI3625130 1 1,260.00 1,260.00 04/18/2011

MO5635187 1 1,100.00 1,100.00 06/02/2011

DESCRIPTION

ITEM UNITS LS873001

REMOVE AND SALVAGE EXISTING EQUIPMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4295177 1 2,455.00 2,455.00 09/13/2010

BA6015180 1 2,369.00 2,369.00 06/16/2011

DESCRIPTION

ITEM UNITS HR873115

ELECTRICAL FOREMAN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

52861071412 3,600 40.00 144,000.00 08/03/2010

528D61412 2,400 105.00 252,000.00 08/03/2010

5281241412 500 31.00 15,500.00 11/29/2010

52809221413 3,000 44.00 132,000.00 12/21/2010

52819231413 3,000 45.00 135,000.00 01/31/2011

5280251413 6,400 34.25 219,200.00 02/28/2011

5281371413 6,650 11.00 73,150.00 06/16/2011

DESCRIPTION

ITEM UNITS HR873120

ELECTRICAL HELPER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

52861071412 3,600 32.00 115,200.00 08/03/2010

528D61412 600 52.50 31,500.00 08/03/2010

5281241412 500 31.00 15,500.00 11/29/2010

52809221413 6,000 33.00 198,000.00 12/21/2010

52819231413 6,000 32.00 192,000.00 01/31/2011
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DESCRIPTION

ITEM UNITS HR873120

ELECTRICAL HELPER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5280251413 6,400 34.25 219,200.00 02/28/2011

5281371413 6,650 18.00 119,700.00 06/16/2011

DESCRIPTION

ITEM UNITS HR873130

PICKUP TRUCK AND/OR VAN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

52861071412 3,600 15.00 54,000.00 08/03/2010

528D61412 2,400 25.00 60,000.00 08/03/2010

5281241412 500 31.00 15,500.00 11/29/2010

5280251413 6,400 .01 64.00 02/28/2011

5281371413 5,250 30.00 157,500.00 06/16/2011

DESCRIPTION

ITEM UNITS HR873135

BUCKET TRUCK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

52861071412 1,600 10.00 16,000.00 08/03/2010

528D61412 700 50.00 35,000.00 08/03/2010

4290521412 2,200 15.37 33,814.00 09/10/2010

4290721412 3,500 14.98 52,430.00 09/10/2010

4291421412 3,240 14.98 48,535.20 09/27/2010

4291631412 100 53.00 5,300.00 10/12/2010

4290451412 3,500 15.50 54,250.00 11/05/2010

5281241412 100 .01 1.00 11/29/2010

5281241412 300 .01 3.00 11/29/2010

4292G51412 2,500 9.00 22,500.00 12/20/2010

52809221413 3,000 .01 30.00 12/21/2010

52819231413 3,000 .01 30.00 01/31/2011

4292A51412SB 3,500 2.00 7,000.00 02/28/2011

5280251413 6,400 .01 64.00 02/28/2011

AX9737414 350 28.00 9,800.00 04/06/2011

5281371413 2,500 8.00 20,000.00 06/16/2011

DESCRIPTION

ITEM UNITS HR873140

POLE TRAILER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

528D61412 300 2.00 600.00 08/03/2010
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DESCRIPTION

ITEM UNITS HR873140

POLE TRAILER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5281241412 50 .01 0.50 11/29/2010

52809221413 500 .01 5.00 12/21/2010

52819231413 500 .01 5.00 01/31/2011

DESCRIPTION

ITEM UNITS HR873145

TRENCHER WITH BACKHOE ATTACHMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

528D61412 100 15.00 1,500.00 08/03/2010

5281241412 100 .01 1.00 11/29/2010

5280251413 500 .01 5.00 02/28/2011

DESCRIPTION

ITEM UNITS HR873150

AIR COMPRESSOR WITH ATTACHMENTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

528D61412 200 10.00 2,000.00 08/03/2010

5281241412 50 .01 0.50 11/29/2010

5280251413 200 .01 2.00 02/28/2011

DESCRIPTION

ITEM UNITS SF973023

SHEET ALUMINUM SIGNS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4325177 16 .01 0.16 04/18/2011
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